VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T2387 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE : All of the overhead utilities shown in the plans are less
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) than or equal to 50kV.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing and other incidental construction on SR 312.

FINPROJ(S) : 21039465201 (*) F.A. NO. : 8887878A COUNTIES : ST JOHNS
42472815201 8887733A
LOCAL NAME : SR 312 ROAD NAME : SR 312
PROJ LIMITS : AT HARBOUR DR/PLANTATION ISLAND DR

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Winning bid	$ 738,097.56	0.00%
2	HASKELL COMPANY (THE)	Responsive	Non-Winning Bid	$ 741,437.62	0.45%
3	P & S PAVING, INC.	Responsive	Non-Winning Bid	$ 751,797.25	1.85%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 754,557.22	2.23%
5	VALLENCOURT CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 760,684.34	3.06%
6	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 811,382.47	9.92%
7	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 924,335.03	25.23%

CALL ORDER : 013 PROPOSAL ID : T2387 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE : All of the overhead utilities shown in the plans are less
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) than or equal to 50kV.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing and other incidental construction on SR 312.

FINPROJ(S) : 21039465201 (*) F.A. NO. : 8887878A COUNTIES : ST JOHNS
42472815201 8887733A
LOCAL NAME : SR 312 ROAD NAME : SR 312
PROJ LIMITS : AT HARBOUR DR/PLANTATION ISLAND DR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(3) P & S PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42472815201	LUMP	35272.00000	35272.00	31000.00000	31000.00	25000.00000	25000.00
0010 0101 1 MOBILIZATION 21039465201	LUMP	35272.00000	35272.00	25282.00000	25282.00	25000.00000	25000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 21039465201	90.000 LS	2800.00000	2800.00	3000.00000	3000.00	20000.00000	20000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42472815201	90.000 LS	2800.00000	2800.00	2608.00000	2608.00	20000.00000	20000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	60.00000	2880.00	34.40000	1651.20	45.00000	2160.00
0030 0102 60 WORK ZONE SIGN	3240.000 ED	0.53000	1717.20	0.35000	1134.00	0.35000	1134.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7200.000 ED	0.23000	1656.00	0.15000	1080.00	0.15000	1080.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	360.000 ED	7.24000	2606.40	4.85000	1746.00	4.75000	1710.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1080.000 ED	0.56000	604.80	0.38000	410.40	0.35000	378.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	143.000 EA	3.00000	429.00	3.22000	460.46	3.15000	450.45

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(3) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	360.000 ED	23.32000	8395.20	15.59000	5612.40	15.00000	5400.00
0060 0104 18 INLET PROTECTION SYSTEM	20.000 EA	170.00000	3400.00	27.00000	540.00	110.00000	2200.00
0065 0107 1 LITTER REMOVAL	9.900 AC	100.00000	990.00	43.00000	425.70	36.00000	356.40
0070 0107 2 MOWING	9.900 AC	150.00000	1485.00	185.00000	1831.50	160.00000	1584.00
0075 0110 1 1 CLEARING & GRUBBING 21039465201	0.050 LS	7737.00000	7737.00	3220.00000	3220.00	4250.00000	4250.00
0080 0110 1 1 CLEARING & GRUBBING 42472815201	0.300 LS	4458.00000	4458.00	4000.00000	4000.00	4250.00000	4250.00
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	305.400 SY	18.00000	5497.20	20.00000	6108.00	31.50000	9620.10
0090 0120 1 REGULAR EXCAVATION	1135.600 CY	8.50000	9652.60	9.50000	10788.20	13.00000	14762.80
0095 0120 6 EMBANKMENT	672.600 CY	17.00000	11434.20	4.10000	2757.66	18.00000	12106.80
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2045.000 SY	5.00000	10225.00	1.35000	2760.75	2.50000	5112.50
0105 0285701 OPTIONAL BASE, BASE GROUP 01	287.000 SY	22.50000	6457.50	40.00000	11480.00	37.25000	10690.75
0110 0285711 OPTIONAL BASE, BASE GROUP 11	2989.000 SY	36.80000	109995.20	47.00000	140483.00	37.25000	111340.25
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	799.000 SY	4.50000	3595.50	7.38000	5896.62	2.15000	1717.85
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	352.400 TN	94.20000	33196.08	101.00000	35592.40	106.00000	37354.40
0125 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	81.000 TN	178.17000	14431.77	190.00000	15390.00	158.00000	12798.00
0130 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	168.800 TN	142.12000	23989.86	145.00000	24476.00	123.00000	20762.40
0135 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	4540.00000	4540.00	2652.00000	2652.00	5000.00000	5000.00

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(3) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	955.000 LF	15.00000	14325.00	11.00000	10505.00	16.45000	15709.75
0145 0522 1 SIDEWALK CONCRETE, 4" THICK	325.700 SY	43.00000	14005.10	38.25000	12458.03	34.80000	11334.36
0150 0522 2 SIDEWALK CONCRETE, 6" THICK	31.800 SY	116.00000	3688.80	40.00000	1272.00	27.90000	887.22
0155 0570 1 2 PERFORMANCE TURF, SOD	2045.000 SY	2.70000	5521.50	2.65000	5419.25	3.00000	6135.00
0160 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.094 NM	758.30000	71.28	860.00000	80.84	840.00000	78.96
0165 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2757.000 LF	0.53000	1461.21	0.21000	578.97	0.20000	551.40
0170 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1362.000 LF	0.73000	994.26	1.07000	1457.34	1.05000	1430.10
0175 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	921.000 LF	0.90000	828.90	1.61000	1482.81	1.60000	1473.60
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	300.000 LF	1.25000	375.00	2.15000	645.00	2.10000	630.00
0185 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	30.00000	360.00	21.50000	258.00	21.00000	252.00
0190 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.454 NM	785.02000	356.40	860.00000	390.44	840.00000	381.36
0195 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	67.000 LF	0.90000	60.30	1.61000	107.87	1.60000	107.20
0200 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	7.000 SF	3.50000	24.50	5.37000	37.59	5.25000	36.75
0205 0711 17 THERMOPLASTIC, REMOVE	1826.000 SF	1.50000	2739.00	1.88000	3432.88	1.85000	3378.10
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21039465201	LUMP	25963.79000	25963.79	25963.79000	25963.79	25963.79000	25963.79

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(3) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42472815201	LUMP	24036.21000	24036.21	24036.21000	24036.21	24036.21000	24036.21
SECTION 0001 TOTALS			$ 440,328.76		$ 430,512.31		$ 448,604.50
SECTION 0002 SIGNING							
0220 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	60.00000	60.00	306.00000	306.00	300.00000	300.00
0225 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	20.00000	120.00	48.40000	290.40	50.00000	300.00
0230 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	2.000 EA	65.00000	130.00	80.65000	161.30	80.00000	160.00
0235 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	100.00000	200.00	80.65000	161.30	205.00000	410.00
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21039465201	LUMP	4528.07000	4528.07	6268.00000	6268.00	6100.00000	6100.00
0245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42472815201	LUMP	4528.07000	4528.07	4686.00000	4686.00	4600.00000	4600.00
SECTION 0002 TOTALS			$ 9,566.14		$ 11,873.00		$ 11,870.00
SECTION 0003 LIGHTING							
0250 0715 1 16 LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	42.000 LF	5.21000	218.82	6.45000	270.90	5.20000	218.40
0255 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	42.000 LF	1.42000	59.64	5.35000	224.70	1.45000	60.90
0260 0715 4400 LIGHT POLE COMPLETE, RELOCATE	1.000 EA	2615.57000	2615.57	1344.00000	1344.00	2610.00000	2610.00
0265 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	701.59000	701.59	457.00000	457.00	700.00000	700.00
SECTION 0003 TOTALS			$ 3,595.62		$ 2,296.60		$ 3,589.30
SECTION 0004 SIGNALIZATION							

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(3) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0270 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1020.000 LF	5.21000	5314.20	4.30000	4386.00	5.20000	5304.00
0275 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	18.000 LF	51.66000	929.88	16.15000	290.70	51.60000	928.80
0280 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	945.000 LF	13.07000	12351.15	10.75000	10158.75	13.00000	12285.00
0285 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	1431.06000	2862.12	1665.00000	3330.00	1820.00000	3640.00
0290 0633 1121 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1500.000 LF	6.08000	9120.00	2.88000	4320.00	6.10000	9150.00
0295 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	315.69000	5998.11	269.00000	5111.00	315.00000	5985.00
0300 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	2.000 EA	996.92000	1993.84	567.00000	1134.00	1000.00000	2000.00
0305 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	7.000 EA	72.36000	506.52	269.00000	1883.00	73.00000	511.00
0310 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1372.10000	1372.10	1005.00000	1005.00	1370.00000	1370.00
0315 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1122.87000	1122.87	962.00000	962.00	1120.00000	1120.00
0320 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	66.000 LF	1.42000	93.72	1.61000	106.26	1.40000	92.40
0325 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	627.09000	627.09	1021.00000	1021.00	630.00000	630.00
0330 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	18898.02000	18898.02	18767.00000	18767.00	18900.00000	18900.00
0335 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	22795.11000	91180.44	24847.00000	99388.00	22800.00000	91200.00
0340 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	21982.68000	21982.68	24175.00000	24175.00	21900.00000	21900.00

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(3) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0345 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	12.000 AS	603.41000	7240.92	815.00000	9780.00	600.00000	7200.00
0350 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	4.000 AS	697.31000	2789.24	1040.00000	4160.00	700.00000	2800.00
0355 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	492.35000	1969.40	532.00000	2128.00	490.00000	1960.00
0360 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	911.37000	5468.22	1064.00000	6384.00	910.00000	5460.00
0365 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	12.000 EA	54.34000	652.08	75.00000	900.00	55.00000	660.00
0370 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	4.000 EA	70.42000	281.68	107.00000	428.00	70.00000	280.00
0375 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	7.000 EA	565.25000	3956.75	913.00000	6391.00	560.00000	3920.00
0380 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	12.000 EA	128.25000	1539.00	183.00000	2196.00	130.00000	1560.00
0385 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	369.82000	2958.56	430.00000	3440.00	370.00000	2960.00
0390 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	8.000 AS	503.82000	4030.56	430.00000	3440.00	500.00000	4000.00
0395 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	149.00000	2384.00	170.00000	2720.00	150.00000	2400.00
0400 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	21679.96000	43359.92	21772.00000	43544.00	23000.00000	46000.00
0405 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	2.000 EA	1264.91000	2529.82	1559.00000	3118.00	1250.00000	2500.00
0410 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	2.000 EA	2444.06000	4888.12	1988.00000	3976.00	2440.00000	4880.00

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(3) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0415 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	21.44000	85.76	62.00000	248.00	21.00000	84.00
0420 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	1950.96000	3901.92	1612.00000	3224.00	1900.00000	3800.00
0425 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	30.01000	30.01	376.00000	376.00	30.00000	30.00
0430 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	38.59000	38.59	376.00000	376.00	39.00000	39.00
0435 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	4.29000	4.29	376.00000	376.00	4.25000	4.25
0440 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	2294.85000	18358.80	2425.00000	19400.00	2300.00000	18400.00
0445 0700 48 18 SIGN PANELS, F & I, 15 OR <	9.000 EA	420.74000	3786.66	457.00000	4113.00	420.00000	3780.00
SECTION 0004 TOTALS			$ 284,607.04		$ 296,755.71		$ 287,733.45
CONTRACT TOTALS			$ 738,097.56		$ 741,437.62		$ 751,797.25

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42472815201	LUMP	30464.00000	30464.00	10464.59000	10464.59	26725.25000	26725.25
0010 0101 1 MOBILIZATION 21039465201	LUMP	20621.00000	20621.00	10000.00000	10000.00	26725.25000	26725.25
0015 0102 1 MAINTENANCE OF TRAFFIC 21039465201	90.000 LS	19652.00000	19652.00	12887.16000	12887.16	11696.31000	11696.31
0020 0102 1 MAINTENANCE OF TRAFFIC 42472815201	90.000 LS	19652.00000	19652.00	12887.16000	12887.16	11696.31000	11696.31
0025 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	41.70000	2001.60	39.18000	1880.64	40.05000	1922.40
0030 0102 60 WORK ZONE SIGN	3240.000 ED	0.36000	1166.40	0.51000	1652.40	0.36000	1166.40
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7200.000 ED	0.15000	1080.00	0.13000	936.00	0.15000	1080.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	360.000 ED	4.94000	1778.40	5.67000	2041.20	4.86000	1749.60
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1080.000 ED	0.38000	410.40	0.34000	367.20	0.38000	410.40
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	143.000 EA	3.29000	470.47	3.09000	441.87	3.24000	463.32
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	360.000 ED	15.91000	5727.60	15.46000	5565.60	15.66000	5637.60
0060 0104 18 INLET PROTECTION SYSTEM	20.000 EA	11.25000	225.00	154.65000	3093.00	198.38000	3967.60
0065 0107 1 LITTER REMOVAL	9.900 AC	115.22000	1140.68	30.93000	306.21	81.82000	810.02
0070 0107 2 MOWING	9.900 AC	115.22000	1140.68	103.09000	1020.59	163.64000	1620.04
0075 0110 1 1 CLEARING & GRUBBING 21039465201	0.050 LS	1207.00000	1207.00	2660.66000	2660.66	9315.89000	9315.89
0080 0110 1 1 CLEARING & GRUBBING 42472815201	0.300 LS	1207.00000	1207.00	9817.82000	9817.82	9315.89000	9315.89

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	305.400 SY	29.81000	9103.97	17.73000	5414.74	26.63000	8132.80
0090 0120 1 REGULAR EXCAVATION	1135.600 CY	11.52000	13082.11	18.49000	20997.24	6.02000	6836.31
0095 0120 6 EMBANKMENT	672.600 CY	32.37000	21772.06	21.46000	14434.00	9.40000	6322.44
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2045.000 SY	2.96000	6053.20	2.20000	4499.00	1.67000	3415.15
0105 0285701 OPTIONAL BASE, BASE GROUP 01	287.000 SY	37.50000	10762.50	26.67000	7654.29	33.86000	9717.82
0110 0285711 OPTIONAL BASE, BASE GROUP 11	2989.000 SY	36.40000	108799.60	40.60000	121353.40	45.70000	136597.30
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	799.000 SY	4.95000	3955.05	3.87000	3092.13	7.84000	6264.16
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	352.400 TN	88.30000	31116.92	97.94000	34514.06	101.05000	35610.02
0125 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	81.000 TN	143.81000	11648.61	249.49000	20208.69	190.67000	15444.27
0130 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	168.800 TN	116.71000	19700.65	148.46000	25060.05	145.26000	24519.89
0135 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	7517.00000	7517.00	3129.71000	3129.71	2486.30000	2486.30
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	955.000 LF	10.97000	10476.35	11.56000	11039.80	15.87000	15155.85
0145 0522 1 SIDEWALK CONCRETE, 4" THICK	325.700 SY	42.13000	13721.74	44.69000	14555.53	27.96000	9106.57
0150 0522 2 SIDEWALK CONCRETE, 6" THICK	31.800 SY	30.00000	954.00	69.09000	2197.06	76.52000	2433.34
0155 0570 1 2 PERFORMANCE TURF, SOD	2045.000 SY	2.20000	4499.00	2.47000	5051.15	4.96000	10143.20
0160 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.094 NM	877.87000	82.52	907.26000	85.28	864.00000	81.22
0165 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2757.000 LF	0.22000	606.54	0.33000	909.81	0.22000	606.54

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0170 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1362.000 LF	1.10000	1498.20	0.67000	912.54	1.08000	1470.96
0175 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	921.000 LF	1.65000	1519.65	1.13000	1040.73	1.62000	1492.02
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	300.000 LF	2.19000	657.00	1.49000	447.00	0.72000	216.00
0185 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	21.95000	263.40	25.77000	309.24	21.60000	259.20
0190 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.454 NM	877.89000	398.56	907.26000	411.90	864.00000	392.26
0195 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	67.000 LF	1.65000	110.55	1.13000	75.71	1.62000	108.54
0200 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	7.000 SF	5.49000	38.43	0.77000	5.39	5.40000	37.80
0205 0711 17 THERMOPLASTIC, REMOVE	1826.000 SF	1.92000	3505.92	2.76000	5039.76	1.89000	3451.14
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21039465201	LUMP	25963.79000	25963.79	25963.79000	25963.79	25963.79000	25963.79
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42472815201	LUMP	24036.21000	24036.21	24036.21000	24036.21	24036.21000	24036.21
SECTION 0001 TOTALS		$	439,787.76	$	428,460.31	$	464,603.38
SECTION 0002 SIGNING							
0220 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	54.87000	54.87	82.47000	82.47	307.80000	307.80
0225 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	27.43000	164.58	18.56000	111.36	48.60000	291.60
0230 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	2.000 EA	82.30000	164.60	90.72000	181.44	81.00000	162.00

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0235 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	82.30000	164.60	183.52000	367.04	210.60000	421.20
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21039465201	LUMP	6398.00000	6398.00	5434.25000	5434.25	6297.37000	6297.37
0245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42472815201	LUMP	4783.00000	4783.00	3777.48000	3777.48	4708.04000	4708.04
SECTION 0002 TOTALS		$	11,729.65	$	9,954.04	$	12,188.01
SECTION 0003 LIGHTING							
0250 0715 1 16 LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	42.000 LF	1.48000	62.16	20.82000	874.44	21.60000	907.20
0255 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	42.000 LF	5.44000	228.48	5.21000	218.82	5.40000	226.80
0260 0715 4400 LIGHT POLE COMPLETE, RELOCATE	1.000 EA	2731.00000	2731.00	1041.29000	1041.29	1080.00000	1080.00
0265 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	732.00000	732.00	520.64000	520.64	540.00000	540.00
SECTION 0003 TOTALS		$	3,753.64	$	2,655.19	$	2,754.00
SECTION 0004 SIGNALIZATION							
0270 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1020.000 LF	5.44000	5548.80	4.16000	4243.20	4.32000	4406.40
0275 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	18.000 LF	53.93000	970.74	20.82000	374.76	21.60000	388.80
0280 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	945.000 LF	13.65000	12899.25	9.37000	8854.65	9.72000	9185.40
0285 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	1698.00000	3396.00	4165.13000	8330.26	4320.00000	8640.00

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0290 0633 1121 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1500.000 LF	6.35000	9525.00	2.29000	3435.00	2.38000	3570.00
0295 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	329.63000	6262.97	260.32000	4946.08	270.00000	5130.00
0300 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	2.000 EA	1040.94000	2081.88	780.97000	1561.94	810.00000	1620.00
0305 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	7.000 EA	75.55000	528.85	260.32000	1822.24	270.00000	1890.00
0310 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1433.00000	1433.00	1041.29000	1041.29	1080.00000	1080.00
0315 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1172.45000	1172.45	1041.29000	1041.29	1080.00000	1080.00
0320 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	66.000 LF	1.48000	97.68	1.04000	68.64	1.08000	71.28
0325 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	654.78000	654.78	728.90000	728.90	756.00000	756.00
0330 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	19732.00000	19732.00	19784.36000	19784.36	20520.00000	20520.00
0335 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	23802.00000	95208.00	28114.61000	112458.44	29160.00000	116640.00
0340 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	22953.00000	22953.00	27073.33000	27073.33	28080.00000	28080.00
0345 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	12.000 AS	630.00000	7560.00	728.90000	8746.80	756.00000	9072.00
0350 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	4.000 AS	728.00000	2912.00	885.09000	3540.36	918.00000	3672.00
0355 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	536.00000	2144.00	572.71000	2290.84	594.00000	2376.00
0360 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	951.62000	5709.72	1145.41000	6872.46	1188.00000	7128.00

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0365 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	12.000 EA	56.74000	680.88	104.12000	1249.44	108.00000	1296.00
0370 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	4.000 EA	73.53000	294.12	156.20000	624.80	162.00000	648.00
0375 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	7.000 EA	590.21000	4131.47	676.83000	4737.81	702.00000	4914.00
0380 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	12.000 EA	133.88000	1606.56	208.26000	2499.12	216.00000	2592.00
0385 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	386.16000	3089.28	520.64000	4165.12	540.00000	4320.00
0390 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	8.000 AS	526.07000	4208.56	572.71000	4581.68	594.00000	4752.00
0395 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	155.58000	2489.28	145.78000	2332.48	151.20000	2419.20
0400 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	23465.00000	46930.00	24990.77000	49981.54	25920.00000	51840.00
0405 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	2.000 EA	1298.38000	2596.76	1405.73000	2811.46	1458.00000	2916.00
0410 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	2.000 EA	2551.98000	5103.96	2082.56000	4165.12	2160.00000	4320.00
0415 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	22.39000	89.56	52.06000	208.24	54.00000	216.00
0420 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	2037.00000	4074.00	1405.73000	2811.46	1458.00000	2916.00
0425 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	31.34000	31.34	208.56000	208.56	216.00000	216.00
0430 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	42.48000	42.48	208.26000	208.26	216.00000	216.00
0435 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	4.48000	4.48	208.26000	208.26	540.00000	540.00

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0440 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	2396.18000	19169.44	2290.82000	18326.56	2376.00000	19008.00
0445 0700 48 18 SIGN PANELS, F & I, 15 OR <	9.000 EA	439.32000	3953.88	364.45000	3280.05	378.00000	3402.00
SECTION 0004 TOTALS		$	299,286.17	$	319,614.80	$	331,837.08
CONTRACT TOTALS		$	754,557.22	$	760,684.34	$	811,382.47

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42472815201	LUMP	19580.99000	19580.99				
0010 0101 1 MOBILIZATION 21039465201	LUMP	16280.73000	16280.73				
0015 0102 1 MAINTENANCE OF TRAFFIC 21039465201	90.000 LS	52399.07000	52399.07				
0020 0102 1 MAINTENANCE OF TRAFFIC 42472815201	90.000 LS	59884.63000	59884.63				
0025 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	50.00000	2400.00				
0030 0102 60 WORK ZONE SIGN	3240.000 ED	0.33000	1069.20				
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7200.000 ED	0.14000	1008.00				
0040 0102 76 ADVANCE WARNING ARROW PANEL	360.000 ED	4.50000	1620.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1080.000 ED	0.35000	378.00				
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	143.000 EA	3.00000	429.00				
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	360.000 ED	14.50000	5220.00				
0060 0104 18 INLET PROTECTION SYSTEM	20.000 EA	150.00000	3000.00				
0065 0107 1 LITTER REMOVAL	9.900 AC	35.00000	346.50				
0070 0107 2 MOWING	9.900 AC	300.00000	2970.00				
0075 0110 1 1 CLEARING & GRUBBING 21039465201	0.050 LS	8287.29000	8287.29				
0080 0110 1 1 CLEARING & GRUBBING 42472815201	0.300 LS	4143.64000	4143.64				

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	305.400 SY	49.57000	15138.68				
0090 0120 1 REGULAR EXCAVATION	1135.600 CY	26.29000	29854.92				
0095 0120 6 EMBANKMENT	672.600 CY	13.72000	9228.07				
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2045.000 SY	3.55000	7259.75				
0105 0285701 OPTIONAL BASE, BASE GROUP 01	287.000 SY	36.19000	10386.53				
0110 0285711 OPTIONAL BASE, BASE GROUP 11	2989.000 SY	53.77000	160718.53				
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	799.000 SY	6.89000	5505.11				
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	352.400 TN	129.02000	45466.65				
0125 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	81.000 TN	246.87000	19996.47				
0130 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	168.800 TN	185.17000	31256.70				
0135 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	4758.03000	4758.03				
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	955.000 LF	25.45000	24304.75				
0145 0522 1 SIDEWALK CONCRETE, 4" THICK	325.700 SY	78.15000	25453.46				
0150 0522 2 SIDEWALK CONCRETE, 6" THICK	31.800 SY	134.63000	4281.23				
0155 0570 1 2 PERFORMANCE TURF, SOD	2045.000 SY	2.40000	4908.00				
0160 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.094 NM	765.96000	72.00				
0165 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2757.000 LF	0.20000	551.40				

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1362.000 LF	1.00000	1362.00				
0175 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	921.000 LF	1.50000	1381.50				
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	300.000 LF	2.00000	600.00				
0185 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	20.00000	240.00				
0190 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.454 NM	792.95000	360.00				
0195 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	67.000 LF	1.50000	100.50				
0200 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	7.000 SF	5.00000	35.00				
0205 0711 17 THERMOPLASTIC, REMOVE	1826.000 SF	1.75000	3195.50				
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21039465201	LUMP	25963.79000	25963.79				
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42472815201	LUMP	24036.21000	24036.21				
SECTION 0001 TOTALS		$	635,431.83	$		$	
SECTION 0002 SIGNING							
0220 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	50.00000	50.00				
0225 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	25.00000	150.00				
0230 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	2.000 EA	75.00000	150.00				

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	75.00000	150.00				
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21039465201	LUMP	5830.90000	5830.90				
0245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42472815201	LUMP	4359.30000	4359.30				
SECTION 0002 TOTALS		$	10,690.20	$		$	
SECTION 0003 LIGHTING							
0250 0715 1 16 LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	42.000 LF	6.00000	252.00				
0255 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	42.000 LF	5.00000	210.00				
0260 0715 4400 LIGHT POLE COMPLETE, RELOCATE	1.000 EA	1250.00000	1250.00				
0265 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	425.00000	425.00				
SECTION 0003 TOTALS		$	2,137.00	$		$	
SECTION 0004 SIGNALIZATION							
0270 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1020.000 LF	4.00000	4080.00				
0275 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	18.000 LF	15.00000	270.00				
0280 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	945.000 LF	10.00000	9450.00				
0285 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	1550.00000	3100.00				

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0290 0633 1121 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1500.000 LF	2.68000	4020.00				
0295 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	250.00000	4750.00				
0300 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	2.000 EA	528.00000	1056.00				
0305 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	7.000 EA	250.00000	1750.00				
0310 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	935.00000	935.00				
0315 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	895.00000	895.00				
0320 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	66.000 LF	1.50000	99.00				
0325 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	950.00000	950.00				
0330 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	17459.00000	17459.00				
0335 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	23115.00000	92460.00				
0340 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	22491.00000	22491.00				
0345 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	12.000 AS	758.00000	9096.00				
0350 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	4.000 AS	968.00000	3872.00				
0355 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	495.00000	1980.00				
0360 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	990.00000	5940.00				

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0365 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	12.000 EA	70.00000	840.00				
0370 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	4.000 EA	100.00000	400.00				
0375 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	7.000 EA	850.00000	5950.00				
0380 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	12.000 EA	170.00000	2040.00				
0385 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	400.00000	3200.00				
0390 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	8.000 AS	400.00000	3200.00				
0395 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	158.00000	2528.00				
0400 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	20255.00000	40510.00				
0405 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	2.000 EA	1450.00000	2900.00				
0410 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	2.000 EA	1850.00000	3700.00				
0415 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	58.00000	232.00				
0420 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	1500.00000	3000.00				
0425 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	350.00000	350.00				
0430 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	350.00000	350.00				
0435 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	350.00000	350.00				

CALL ORDER: 013 PROPOSAL ID: T2387 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0440 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	2256.00000	18048.00				
0445 0700 48 18 SIGN PANELS, F & I, 15 OR <	9.000 EA	425.00000	3825.00				
SECTION 0004 TOTALS		$	276,076.00	$		$	
CONTRACT TOTALS		$	924,335.03	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.