VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T3226 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 03 DVD Media
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1136 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of multilane reconstruction on SR 79. The road will be widened to a four-lane rural divided section with outside paved shoulders. Other improvements include constructing two 400' bridges, constructing numerous new drainage structures as well as stormwater facilities, median crossovers that utilize curb and gutter, replacing guardrail, fencing and signing and pavement markings. The stormwater management areas will receive landscaping.

FINPROJ(S) : 22077345201 (*) F.A. NO. : N/A COUNTIES : WASHINGTON

LOCAL NAME : SR 79 ROAD NAME : SR 79
PROJ LIMITS : FROM STRICKLAND ROAD TO N OF MILL BRANCH BR.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BAKER INFRASTRUCTURE GROUP INC	Responsive	Winning bid	$ 22,282,331.28	0.00%
2	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 22,685,945.51	1.81%
3	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 23,444,444.44	5.21%
4	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 23,498,357.69	5.45%
5	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 27,470,692.00	23.28%

CALL ORDER : 001 PROPOSAL ID : T3226 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 03 DVD Media
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1136 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of multilane reconstruction on SR 79. The road will be widened to a four-lane rural divided section with outside paved shoulders. Other improvements include constructing two 400' bridges, constructing numerous new drainage structures as well as stormwater facilities, median crossovers that utilize curb and gutter, replacing guardrail, fencing and signing and pavement markings. The stormwater management areas will receive landscaping.

FINPROJ(S) : 22077345201 (*) F.A. NO. : N/A COUNTIES : WASHINGTON

LOCAL NAME : SR 79 ROAD NAME : SR 79
PROJ LIMITS : FROM STRICKLAND ROAD TO N OF MILL BRANCH BR.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 22077345201	1875.000 LS	26306.82000	26306.82	60000.00000	60000.00	49800.00000	49800.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	195.400 CY	357.76000	69906.30	550.00000	107470.00	367.00000	71711.80
0016 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1011.000 CY	733.43000	741497.73	750.00000	758250.00	752.00000	760272.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	382.000 CY	473.52000	180884.64	550.00000	210100.00	485.00000	185270.00
0026 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3556.000 SY	6.32000	22473.92	8.00000	28448.00	6.50000	23114.00
0030 0400147 COMPOSITE NEOPRENE PADS	44.800 CF	1231.16000	55155.97	1100.00000	49280.00	1262.00000	56537.60
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	198796.000 LB	0.84000	166988.64	1.05000	208735.80	0.87000	172952.52
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	43496.000 LB	0.84000	36536.64	1.05000	45670.80	0.87000	37841.52
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	38004.000 LB	0.84000	31923.36	1.05000	39904.20	0.87000	33063.48

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0050 0450 1 2 PRESTRESSED BEAMS, TYPE III	4753.000 LF	131.52000	625114.56	110.00000	522830.00	135.00000	641655.00
0055 0455 35 22 STEEL PILING, 24" DIA. PIPE	6064.000 LF	194.66000	1180418.24	160.00000	970240.00	200.00000	1212800.00
0060 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	1260.000 LF	194.66000	245271.60	265.00000	333900.00	200.00000	252000.00
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1840.000 LF	47.35000	87124.00	65.00000	119600.00	48.50000	89240.00
0070 0530 1 RIPRAP, SAND-CEMENT	70.000 CY	336.72000	23570.40	265.00000	18550.00	345.00000	24150.00
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2339.900 TN	68.40000	160049.16	75.00000	175492.50	70.00000	163793.00
0080 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	321.200 TN	68.40000	21970.08	75.00000	24090.00	70.00000	22484.00
0085 0530 74 BEDDING STONE	833.300 TN	65.24000	54364.49	75.00000	62497.50	67.00000	55831.10
SECTION 0001 TOTALS			$ 3,729,556.55		$ 3,735,058.80		$ 3,852,516.02
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION	LUMP	1290000.00000	1290000.00	1550000.00000	1550000.00	2304756.43000	2304756.43
0095 0102 1 MAINTENANCE OF TRAFFIC	1136.000 LS	130548.39000	130548.39	350000.00000	350000.00	310000.00000	310000.00
0100 0102 2 1 SPECIAL DETOUR 1 22077345201	LUMP	15800.96000	15800.96	20000.00000	20000.00	9650.00000	9650.00
0105 0102 2 2 SPECIAL DETOUR 2 22077345201	LUMP	22039.78000	22039.78	25000.00000	25000.00	27900.00000	27900.00
0110 0102 2 3 SPECIAL DETOUR 3 22077345201	LUMP	16563.19000	16563.19	15000.00000	15000.00	17100.00000	17100.00
0115 0102 2 4 SPECIAL DETOUR 4 22077345201	LUMP	12929.64000	12929.64	20000.00000	20000.00	13900.00000	13900.00
0120 0102 2 5 SPECIAL DETOUR 5 22077345201	LUMP	24744.55000	24744.55	30000.00000	30000.00	35000.00000	35000.00
0125 0102 2 6 SPECIAL DETOUR 6 22077345201	LUMP	17213.72000	17213.72	20000.00000	20000.00	15100.00000	15100.00
0130 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1623.000 CY	25.33000	41110.59	20.00000	32460.00	32.50000	52747.50

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0135 0102 60 WORK ZONE SIGN	91966.000 ED	0.24000	22071.84	0.30000	27589.80	0.23000	21152.18
0140 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4394.000 LF	20.61000	90560.34	20.00000	87880.00	19.50000	85683.00
0145 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1200.000 LF	2.08000	2496.00	7.00000	8400.00	5.85000	7020.00
0150 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	566187.000 ED	0.14000	79266.18	0.20000	113237.40	0.18000	101913.66
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	36027.000 ED	0.38000	13690.26	0.30000	10808.10	0.33000	11888.91
0160 0102 76 ADVANCE WARNING ARROW PANEL	672.000 ED	5.37000	3608.64	6.75000	4536.00	5.40000	3628.80
0165 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	16628.000 ED	0.38000	6318.64	0.35000	5819.80	0.33000	5487.24
0170 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5370.000 EA	3.76000	20191.20	3.50000	18795.00	3.25000	17452.50
0175 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	19152.000 ED	0.13000	2489.76	0.20000	3830.40	0.14000	2681.28
0180 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	16.000 LO	2062.46000	32999.36	1250.00000	20000.00	970.00000	15520.00
0185 0102 98 2 BARRICADE TYPE III -TO REMAIN, 6'	4.000 EA	241.50000	966.00	300.00000	1200.00	270.00000	1080.00
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2863.000 ED	13.42000	38421.46	17.00000	48671.00	15.00000	42945.00
0195 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1840.000 LF	4.29000	7893.60	3.25000	5980.00	4.20000	7728.00
0200 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1840.000 LF	4.29000	7893.60	3.25000	5980.00	4.20000	7728.00
0205 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	23720.000 SY	1.26000	29887.20	1.00000	23720.00	0.90000	21348.00

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0210 0104 10 3 SEDIMENT BARRIER	40781.000 LF	0.83000	33848.23	4.10000	167202.10	0.65000	26507.65
0215 0104 11 FLOATING TURBIDITY BARRIER	596.000 LF	8.68000	5173.28	10.00000	5960.00	8.00000	4768.00
0220 0104 15 SOIL TRACKING PREVENTION DEVICE	14.000 EA	1373.93000	19235.02	200.00000	2800.00	1350.00000	18900.00
0225 0104 18 INLET PROTECTION SYSTEM	11.000 EA	29.08000	319.88	500.00000	5500.00	92.00000	1012.00
0230 0107 1 LITTER REMOVAL	6598.400 AC	23.23000	153280.83	5.00000	32992.00	7.00000	46188.80
0235 0107 2 MOWING	6598.400 AC	33.40000	220386.56	7.00000	46188.80	16.50000	108873.60
0240 0110 1 1 CLEARING & GRUBBING	220.730 LS	1000000.00000	1000000.00	850000.00000	850000.00	472000.00000	472000.00
0245 0110 3 REMOVAL OF EXISTING STRUCTURE 22077345201	1683.000 LS	33624.53000	33624.53	85000.00000	85000.00	60000.00000	60000.00
0250 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1644.000 SY	3.96000	6510.24	7.00000	11508.00	7.40000	12165.60
0255 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	115.98000	1623.72	115.00000	1610.00	92.00000	1288.00
0260 0120 1 REGULAR EXCAVATION	591932.000 CY	1.91000	1130590.12	3.65000	2160551.80	3.06000	1811311.92
0265 0120 4 SUBSOIL EXCAVATION	36312.000 CY	5.14000	186643.68	6.00000	217872.00	8.80000	319545.60
0270 0120 6 EMBANKMENT	405513.000 CY	1.71000	693427.23	2.25000	912404.25	1.75000	709647.75
0275 0120 74 SURCHARGE EMBANKMENT	13553.000 CY	2.01000	27241.53	6.50000	88094.50	3.50000	47435.50
0280 0141 70 SETTLEMENT PLATE ASSEMBLY	12.000 AS	315.68000	3788.16	1500.00000	18000.00	1725.00000	20700.00
0285 0142 70 FILL SAND	14444.000 CY	20.45000	295379.80	15.00000	216660.00	13.20000	190660.80
0290 0160 4 TYPE B STABILIZATION	310620.000 SY	2.07000	642983.40	1.90000	590178.00	3.40000	1056108.00
0295 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	762607.000 SY	1.09000	831241.63	0.15000	114391.05	0.23000	175399.61

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0300 0285701 OPTIONAL BASE, BASE GROUP 01	36026.000 SY	4.49000	161756.74	6.00000	216156.00	7.80000	281002.80
0305 0285704 OPTIONAL BASE, BASE GROUP 04	4353.000 SY	6.74000	29339.22	9.00000	39177.00	9.50000	41353.50
0310 0285706 OPTIONAL BASE, BASE GROUP 06	635.000 SY	8.61000	5467.35	9.50000	6032.50	12.60000	8001.00
0315 0285709 OPTIONAL BASE, BASE GROUP 09	182270.000 SY	9.14000	1665947.80	12.85000	2342169.50	13.30000	2424191.00
0320 0286 1 TURNOUT CONSTRUCTION	7630.000 SY	1.89000	14420.70	10.00000	76300.00	9.25000	70577.50
0325 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	8095.000 SY	2.11000	17080.45	1.10000	8904.50	1.85000	14975.75
0330 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	45669.900 TN	104.18000	4757890.18	89.00000	4064621.10	90.00000	4110291.00
0335 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	10688.000 TN	128.42000	1372552.96	102.00000	1090176.00	119.00000	1271872.00
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	354.900 TN	264.48000	93863.95	150.00000	53235.00	130.00000	46137.00
0345 0400 1 2 CONCRETE CLASS I, ENDWALLS	65.700 CY	680.43000	44704.25	725.00000	47632.50	1000.00000	65700.00
0350 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	3018.79000	3018.79	3710.00000	3710.00	3400.00000	3400.00
0355 0425 1521 INLETS, DT BOT, TYPE C,<10'	46.000 EA	1739.46000	80015.16	2000.00000	92000.00	2050.00000	94300.00
0360 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	7.000 EA	3280.59000	22964.13	3250.00000	22750.00	3800.00000	26600.00
0365 0425 1551 INLETS, DT BOT, TYPE E, <10'	8.000 EA	2294.05000	18352.40	2150.00000	17200.00	2900.00000	23200.00
0370 0425 2 41 MANHOLES, P-7, <10'	11.000 EA	2073.12000	22804.32	1350.00000	14850.00	2000.00000	22000.00
0375 0425 2 71 MANHOLES, J-7, <10'	14.000 EA	4349.30000	60890.20	5500.00000	77000.00	4000.00000	56000.00
0380 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	572.000 LF	31.12000	17800.64	32.00000	18304.00	37.80000	21621.60
0385 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	68.000 LF	40.25000	2737.00	40.00000	2720.00	48.50000	3298.00

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0390 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	60.000 LF	64.54000	3872.40	65.00000	3900.00	73.00000	4380.00
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5526.000 LF	32.66000	180479.16	34.00000	187884.00	36.50000	201699.00
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1657.000 LF	41.06000	68036.42	42.00000	69594.00	49.00000	81193.00
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1656.000 LF	51.09000	84605.04	55.00000	91080.00	52.00000	86112.00
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	460.000 LF	65.41000	30088.60	68.00000	31280.00	82.00000	37720.00
0415 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	280.000 LF	81.92000	22937.60	90.00000	25200.00	69.00000	19320.00
0420 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	268.000 LF	37.35000	10009.80	37.00000	9916.00	42.00000	11256.00
0425 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	320.000 LF	49.88000	15961.60	60.00000	19200.00	45.00000	14400.00
0430 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	214.000 LF	63.82000	13657.48	72.00000	15408.00	60.00000	12840.00
0435 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	216.000 LF	105.49000	22785.84	115.00000	24840.00	92.00000	19872.00
0440 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	2.000 CY	557.65000	1115.30	300.00000	600.00	1410.00000	2820.00
0445 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	96.000 EA	419.79000	40299.84	875.00000	84000.00	795.00000	76320.00
0450 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	19.000 EA	504.33000	9582.27	1000.00000	19000.00	925.00000	17575.00

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0455 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	6.000 EA	939.56000	5637.36	1300.00000	7800.00	1140.00000	6840.00
0460 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	1596.13000	1596.13	2650.00000	2650.00	2275.00000	2275.00
0465 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	3.000 EA	471.58000	1414.74	925.00000	2775.00	850.00000	2550.00
0470 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1.000 EA	725.64000	725.64	1300.00000	1300.00	1485.00000	1485.00
0475 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	32.000 EA	655.22000	20967.04	875.00000	28000.00	800.00000	25600.00
0480 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	808.58000	3234.32	1000.00000	4000.00	1030.00000	4120.00
0485 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	2.000 EA	1652.98000	3305.96	1700.00000	3400.00	3100.00000	6200.00
0490 0443 70 3 FRENCH DRAIN, 18"	52.000 LF	82.57000	4293.64	150.00000	7800.00	125.00000	6500.00
0495 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4424.000 LF	19.96000	88303.04	15.00000	66360.00	16.70000	73880.80
0500 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	103.000 LF	51.10000	5263.30	55.00000	5665.00	26.00000	2678.00
0505 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	528.000 SY	41.20000	21753.60	58.00000	30624.00	34.50000	18216.00
0510 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	9460.000 SY	31.67000	299598.20	41.00000	387860.00	30.25000	286165.00
0515 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED	717.000 SY	56.47000	40488.99	100.00000	71700.00	51.00000	36567.00
0520 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1028.500 TN	79.44000	81704.04	85.00000	87422.50	70.00000	71995.00
0525 0536 1 1 GUARDRAIL -ROADWAY	2400.000 LF	16.73000	40152.00	20.00000	48000.00	18.50000	44400.00

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0530 0536 1 2 GUARDRAIL- BRIDGE	1509.000 LF	23.04000	34767.36	25.00000	37725.00	21.60000	32594.40
0535 0536 73 GUARDRAIL REMOVAL	974.000 LF	3.68000	3584.32	4.00000	3896.00	3.20000	3116.80
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1973.02000	3946.04	1700.00000	3400.00	1700.00000	3400.00
0545 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	2209.78000	8839.12	1900.00000	7600.00	1900.00000	7600.00
0550 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	715.55000	1431.10	750.00000	1500.00	650.00000	1300.00
0555 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	16199.75000	32399.50	16250.00000	32500.00	16000.00000	32000.00
0560 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	1160.000 SF	30.50000	35380.00	22.00000	25520.00	31.20000	36192.00
0565 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	18819.000 LF	13.42000	252550.98	13.00000	244647.00	13.50000	254056.50
0570 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	15.000 EA	1609.98000	24149.70	1750.00000	26250.00	1620.00000	24300.00
0575 0570 1 1 PERFORMANCE TURF	740623.000 SY	0.44000	325874.12	0.37000	274030.51	0.38000	281436.74
0580 0570 1 2 PERFORMANCE TURF, SOD	82458.000 SY	2.10000	173161.80	2.25000	185530.50	2.15000	177284.70
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.200 NM	1609.98000	34131.58	900.00000	19080.00	855.00000	18126.00
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1653.000 LF	1.07000	1768.71	1.60000	2644.80	0.60000	991.80
0595 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	949.000 LF	1.07000	1015.43	2.10000	1992.90	0.95000	901.55
0600 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	257.000 LF	2.15000	552.55	4.40000	1130.80	1.35000	346.95

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0605 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.900 GM	751.33000	5184.18	900.00000	6210.00	432.00000	2980.80
0610 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	140.000 LF	1.07000	149.80	1.10000	154.00	0.27000	37.80
0615 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	91.23000	1277.22	110.00000	1540.00	48.50000	679.00
0620 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	8.000 EA	37.57000	300.56	45.00000	360.00	32.50000	260.00
0625 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	21.900 NM	1609.98000	35258.56	900.00000	19710.00	855.00000	18724.50
0630 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1498.000 LF	1.07000	1602.86	2.20000	3295.60	1.00000	1498.00
0635 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	280.000 LF	1.07000	299.60	1.10000	308.00	0.27000	75.60
0640 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 17,856,103.42		$ 18,555,041.71		$ 19,029,326.42
SECTION 0003 SIGNING							
0645 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	93.000 AS	230.77000	21461.61	275.00000	25575.00	270.00000	25110.00
0650 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	52.000 AS	681.56000	35441.12	700.00000	36400.00	650.00000	33800.00
0655 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	80.49000	241.47	200.00000	600.00	420.00000	1260.00
0660 0700 20 60 SINGLE POST SIGN, REMOVE	26.000 AS	21.46000	557.96	20.00000	520.00	325.00000	8450.00
0665 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	322.00000	322.00	265.00000	265.00	325.00000	325.00

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0670 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	150.27000	601.08	210.00000	840.00	210.00000	840.00
0685 0705 10 1 OBJECT MARKER, TYPE 1	18.000 EA	106.25000	1912.50	125.00000	2250.00	130.00000	2340.00
0690 0705 10 2 OBJECT MARKER, TYPE 2	103.000 EA	63.33000	6522.99	65.00000	6695.00	59.00000	6077.00
0695 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	39.000 EA	63.33000	2469.87	65.00000	2535.00	70.00000	2730.00
0700 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	31.000 EA	155.64000	4824.84	215.00000	6665.00	70.00000	2170.00
0705 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22077345201	LUMP	382315.87000	382315.87	128500.00000	128500.00	44500.00000	44500.00
SECTION 0003 TOTALS			$ 456,671.31		$ 210,845.00		$ 127,602.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0765 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22077345201	LUMP	180000.00000	180000.00	75000.00000	75000.00	138000.00000	138000.00
0770 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22077345201	LUMP	60000.00000	60000.00	110000.00000	110000.00	297000.00000	297000.00
SECTION 0004 TOTALS			$ 240,000.00		$ 185,000.00		$ 435,000.00
CONTRACT TOTALS			$ 22,282,331.28		$ 22,685,945.51		$ 23,444,444.44

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 22077345201	1875.000 LS	39459.17000	39459.17	38000.00000	38000.00		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	195.400 CY	546.20000	106727.48	400.00000	78160.00		
0016 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1011.000 CY	764.68000	773091.48	675.00000	682425.00		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	382.000 CY	546.20000	208648.40	700.00000	267400.00		
0026 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3556.000 SY	7.64000	27167.84	4.40000	15646.40		
0030 0400147 COMPOSITE NEOPRENE PADS	44.800 CF	1092.40000	48939.52	900.00000	40320.00		
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	198796.000 LB	1.09000	216687.64	0.85000	168976.60		
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	43496.000 LB	1.09000	47410.64	0.85000	36971.60		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	38004.000 LB	1.09000	41424.36	0.85000	32303.40		
0050 0450 1 2 PRESTRESSED BEAMS, TYPE III	4753.000 LF	98.32000	467314.96	112.00000	532336.00		
0055 0455 35 22 STEEL PILING, 24" DIA. PIPE	6064.000 LF	163.86000	993647.04	167.50000	1015720.00		
0060 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	1260.000 LF	273.10000	344106.00	192.75000	242865.00		
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1840.000 LF	49.15000	90436.00	56.00000	103040.00		
0070 0530 1 RIPRAP, SAND-CEMENT	70.000 CY	273.10000	19117.00	325.00000	22750.00		
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2339.900 TN	65.55000	153380.45	80.00000	187192.00		
0080 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	321.200 TN	65.55000	21054.66	85.00000	27302.00		
0085 0530 74 BEDDING STONE	833.300 TN	65.55000	54622.82	50.00000	41665.00		
SECTION 0001 TOTALS		$	3,653,235.46	$	3,533,073.00	$	
SECTION 0002 ROADWAY							

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0101 1 MOBILIZATION	LUMP	1193245.15000	1193245.15	2699991.75000	2699991.75		
0095 0102 1 MAINTENANCE OF TRAFFIC	1136.000 LS	167085.87000	167085.87	500000.00000	500000.00		
0100 0102 2 1 SPECIAL DETOUR 1 22077345201	LUMP	10137.71000	10137.71	11000.00000	11000.00		
0105 0102 2 2 SPECIAL DETOUR 2 22077345201	LUMP	29174.65000	29174.65	37000.00000	37000.00		
0110 0102 2 3 SPECIAL DETOUR 3 22077345201	LUMP	15529.34000	15529.34	21000.00000	21000.00		
0115 0102 2 4 SPECIAL DETOUR 4 22077345201	LUMP	12085.81000	12085.81	15000.00000	15000.00		
0120 0102 2 5 SPECIAL DETOUR 5 22077345201	LUMP	35740.94000	35740.94	47000.00000	47000.00		
0125 0102 2 6 SPECIAL DETOUR 6 22077345201	LUMP	14231.08000	14231.08	18000.00000	18000.00		
0130 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1623.000 CY	11.56000	18761.88	25.00000	40575.00		
0135 0102 60 WORK ZONE SIGN	91966.000 ED	0.24000	22071.84	0.21000	19312.86		
0140 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4394.000 LF	10.86000	47718.84	18.58000	81640.52		
0145 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1200.000 LF	4.35000	5220.00	5.57000	6684.00		
0150 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	566187.000 ED	0.14000	79266.18	0.15000	84928.05		
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	36027.000 ED	0.33000	11888.91	0.26000	9367.02		
0160 0102 76 ADVANCE WARNING ARROW PANEL	672.000 ED	5.46000	3669.12	5.16000	3467.52		
0165 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	16628.000 ED	0.33000	5487.24	0.24000	3990.72		
0170 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5370.000 EA	3.66000	19654.20	3.61000	19385.70		

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	19152.000 ED	0.14000	2681.28	0.11000	2106.72		
0180 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	16.000 LO	983.16000	15730.56	825.66000	13210.56		
0185 0102 98 2 BARRICADE TYPE III -TO REMAIN, 6'	4.000 EA	273.11000	1092.44	232.22000	928.88		
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2863.000 ED	15.29000	43775.27	12.38000	35443.94		
0195 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1840.000 LF	3.28000	6035.20	4.13000	7599.20		
0200 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1840.000 LF	3.28000	6035.20	4.13000	7599.20		
0205 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	23720.000 SY	3.39000	80410.80	0.83000	19687.60		
0210 0104 10 3 SEDIMENT BARRIER	40781.000 LF	2.15000	87679.15	0.67000	27323.27		
0215 0104 11 FLOATING TURBIDITY BARRIER	596.000 LF	7.94000	4732.24	7.22000	4303.12		
0220 0104 15 SOIL TRACKING PREVENTION DEVICE	14.000 EA	4139.83000	57957.62	2064.15000	28898.10		
0225 0104 18 INLET PROTECTION SYSTEM	11.000 EA	46.66000	513.26	154.81000	1702.91		
0230 0107 1 LITTER REMOVAL	6598.400 AC	16.38000	108081.79	13.00000	85779.20		
0235 0107 2 MOWING	6598.400 AC	19.66000	129724.54	30.96000	204286.46		
0240 0110 1 1 CLEARING & GRUBBING	220.730 LS	1288379.48000	1288379.48	717476.45000	717476.45		
0245 0110 3 REMOVAL OF EXISTING STRUCTURE 22077345201	1683.000 LS	5000.00000	5000.00	40000.00000	40000.00		
0250 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1644.000 SY	7.38000	12132.72	19.00000	31236.00		

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	109.24000	1529.36	100.00000	1400.00		
0260 0120 1 REGULAR EXCAVATION	591932.000 CY	4.76000	2817596.32	3.20000	1894182.40		
0265 0120 4 SUBSOIL EXCAVATION	36312.000 CY	6.82000	247647.84	4.00000	145248.00		
0270 0120 6 EMBANKMENT	405513.000 CY	1.88000	762364.44	2.00000	811026.00		
0275 0120 74 SURCHARGE EMBANKMENT	13553.000 CY	6.61000	89585.33	4.50000	60988.50		
0280 0141 70 SETTLEMENT PLATE ASSEMBLY	12.000 AS	785.48000	9425.76	1600.00000	19200.00		
0285 0142 70 FILL SAND	14444.000 CY	10.96000	158306.24	18.00000	259992.00		
0290 0160 4 TYPE B STABILIZATION	310620.000 SY	2.23000	692682.60	3.90000	1211418.00		
0295 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	762607.000 SY	0.76000	579581.32	1.50000	1143910.50		
0300 0285701 OPTIONAL BASE, BASE GROUP 01	36026.000 SY	4.22000	152029.72	10.90000	392683.40		
0305 0285704 OPTIONAL BASE, BASE GROUP 04	4353.000 SY	8.26000	35955.78	13.08000	56937.24		
0310 0285706 OPTIONAL BASE, BASE GROUP 06	635.000 SY	22.96000	14579.60	15.80000	10033.00		
0315 0285709 OPTIONAL BASE, BASE GROUP 09	182270.000 SY	11.91000	2170835.70	15.70000	2861639.00		
0320 0286 1 TURNOUT CONSTRUCTION	7630.000 SY	18.30000	139629.00	19.87000	151608.10		
0325 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	8095.000 SY	3.05000	24689.75	2.55000	20642.25		
0330 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	45669.900 TN	91.18000	4164181.48	102.18000	4666550.38		
0335 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	10688.000 TN	116.14000	1241304.32	124.88000	1334717.44		
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	354.900 TN	177.50000	62994.75	258.02000	91571.30		

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0345 0400 1 2 CONCRETE CLASS I, ENDWALLS	65.700 CY	794.81000	52219.02	860.22000	56516.45		
0350 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	3130.29000	3130.29	4700.00000	4700.00		
0355 0425 1521 INLETS, DT BOT, TYPE C,<10'	46.000 EA	1541.15000	70892.90	2650.00000	121900.00		
0360 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	7.000 EA	3242.70000	22698.90	4500.00000	31500.00		
0365 0425 1551 INLETS, DT BOT, TYPE E, <10'	8.000 EA	2248.66000	17989.28	3400.00000	27200.00		
0370 0425 2 41 MANHOLES, P-7, <10'	11.000 EA	2020.52000	22225.72	2600.00000	28600.00		
0375 0425 2 71 MANHOLES, J-7, <10'	14.000 EA	3780.55000	52927.70	4400.00000	61600.00		
0380 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	572.000 LF	24.36000	13933.92	44.00000	25168.00		
0385 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	68.000 LF	34.18000	2324.24	57.00000	3876.00		
0390 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	60.000 LF	48.52000	2911.20	80.00000	4800.00		
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5526.000 LF	22.48000	124224.48	44.00000	243144.00		
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1657.000 LF	28.30000	46893.10	57.00000	94449.00		
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1656.000 LF	37.73000	62480.88	74.00000	122544.00		
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	460.000 LF	46.47000	21376.20	98.00000	45080.00		
0415 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	280.000 LF	64.35000	18018.00	138.00000	38640.00		

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	268.000 LF	33.92000	9090.56	68.00000	18224.00		
0425 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	320.000 LF	40.13000	12841.60	86.00000	27520.00		
0430 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	214.000 LF	49.75000	10646.50	109.00000	23326.00		
0435 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	216.000 LF	74.49000	16089.84	185.00000	39960.00		
0440 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	2.000 CY	525.94000	1051.88	465.00000	930.00		
0445 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	96.000 EA	1195.55000	114772.80	980.00000	94080.00		
0450 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	19.000 EA	1289.13000	24493.47	1130.00000	21470.00		
0455 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	6.000 EA	2606.87000	15641.22	1460.00000	8760.00		
0460 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	4565.73000	4565.73	5100.00000	5100.00		
0465 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	3.000 EA	1417.29000	4251.87	1530.00000	4590.00		
0470 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1.000 EA	1848.01000	1848.01	1870.00000	1870.00		
0475 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	32.000 EA	1200.29000	38409.28	980.00000	31360.00		
0480 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	1388.53000	5554.12	1070.00000	4280.00		

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0485 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	2.000 EA	2982.45000	5964.90	3600.00000	7200.00		
0490 0443 70 3 FRENCH DRAIN, 18"	52.000 LF	84.81000	4410.12	109.00000	5668.00		
0495 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4424.000 LF	12.56000	55565.44	27.50000	121660.00		
0500 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	103.000 LF	54.62000	5625.86	30.50000	3141.50		
0505 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	528.000 SY	60.09000	31727.52	46.00000	24288.00		
0510 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	9460.000 SY	42.60000	402996.00	40.00000	378400.00		
0515 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED	717.000 SY	65.55000	46999.35	111.92000	80246.64		
0520 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1028.500 TN	62.05000	63818.43	100.00000	102850.00		
0525 0536 1 1 GUARDRAIL -ROADWAY	2400.000 LF	20.07000	48168.00	16.41000	39384.00		
0530 0536 1 2 GUARDRAIL- BRIDGE	1509.000 LF	42.30000	63830.70	22.60000	34103.40		
0535 0536 73 GUARDRAIL REMOVAL	974.000 LF	2.74000	2668.76	3.61000	3516.14		
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1716.23000	3432.46	1935.14000	3870.28		
0545 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	1844.01000	7376.04	2167.36000	8669.44		
0550 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	639.25000	1278.50	701.81000	1403.62		
0555 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	16392.85000	32785.70	18200.00000	36400.00		
0560 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	1160.000 SF	20.47000	23745.20	25.00000	29000.00		

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0565 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	18819.000 LF	13.65000	256879.35	12.90000	242765.10		
0570 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	15.000 EA	2184.81000	32772.15	1525.00000	22875.00		
0575 0570 1 1 PERFORMANCE TURF	740623.000 SY	0.38000	281436.74	0.46000	340686.58		
0580 0570 1 2 PERFORMANCE TURF, SOD	82458.000 SY	2.07000	170688.06	2.41000	198723.78		
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.200 NM	928.55000	19685.26	1548.11000	32819.93		
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1653.000 LF	1.64000	2710.92	1.03000	1702.59		
0595 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	949.000 LF	2.18000	2068.82	1.03000	977.47		
0600 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	257.000 LF	4.37000	1123.09	2.06000	529.42		
0605 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.900 GM	928.55000	6407.00	722.45000	4984.91		
0610 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	140.000 LF	1.09000	152.60	1.03000	144.20		
0615 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	109.24000	1529.36	87.73000	1228.22		
0620 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	8.000 EA	43.69000	349.52	36.12000	288.96		
0625 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	21.900 NM	928.55000	20335.25	1548.11000	33903.61		

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0630 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1498.000 LF	2.18000	3265.64	1.03000	1542.94		
0635 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	280.000 LF	1.09000	305.20	1.03000	288.40		
0640 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	150000.00000	150000.00	150000.00000	150000.00		
SECTION 0002 TOTALS			$ 19,449,454.27		$ 23,084,121.84		$
SECTION 0003 SIGNING							
0645 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	93.000 AS	273.10000	25398.30	221.90000	20636.70		
0650 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	52.000 AS	759.21000	39478.92	655.37000	34079.24		
0655 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	218.48000	655.44	77.41000	232.23		
0660 0700 20 60 SINGLE POST SIGN, REMOVE	26.000 AS	16.38000	425.88	20.64000	536.64		
0665 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	267.64000	267.64	309.62000	309.62		
0670 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	213.01000	852.04	144.49000	577.96		
0685 0705 10 1 OBJECT MARKER, TYPE 1	18.000 EA	109.24000	1966.32	102.18000	1839.24		
0690 0705 10 2 OBJECT MARKER, TYPE 2	103.000 EA	49.15000	5062.45	60.89000	6271.67		
0695 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	39.000 EA	43.69000	1703.91	60.89000	2374.71		
0700 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	31.000 EA	109.24000	3386.44	149.65000	4639.15		
0705 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22077345201	LUMP	133721.32000	133721.32	367000.00000	367000.00		
SECTION 0003 TOTALS			$ 212,918.66		$ 438,497.16		$
SECTION 0004 LANDSCAPE / PERIPHERAL							

CALL ORDER: 001 PROPOSAL ID: T3226 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0765 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22077345201	LUMP	72819.74000	72819.74	235000.00000	235000.00		
0770 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22077345201	LUMP	109929.56000	109929.56	180000.00000	180000.00		
SECTION 0004 TOTALS			$ 182,749.30		$ 415,000.00		$
CONTRACT TOTALS			$ 23,498,357.69		$ 27,470,692.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.