VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T6265 PROPOSAL DESC :
LETTING DATE : 01/25/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 994.
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42564415201 (*) F.A. NO. : 4042408C COUNTIES : MIAMI-DADE
42564415601 N/A
LOCAL NAME : SR 994/QUAIL ROOST ROAD NAME : SR 994
PROJ LIMITS : FROM E OF SW 113 AVE TO E OF HEFT ON/OFF RAMPS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GENERAL ASPHALT CO., INC.	Responsive	Winning bid	$ 612,015.95	0.00%
2	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 645,761.74	5.51%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 669,664.29	9.41%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 714,383.39	16.72%
5	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 728,687.20	19.06%
6	ATLANTIC CIVIL, INC.	Responsive	Non-Winning Bid	$ 785,530.87	28.35%

CALL ORDER : 014 PROPOSAL ID : T6265 PROPOSAL DESC :
LETTING DATE : 01/25/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 994.
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42564415201 (*) F.A. NO. : 4042408C COUNTIES : MIAMI-DADE
42564415601 N/A
LOCAL NAME : SR 994/QUAIL ROOST ROAD NAME : SR 994
PROJ LIMITS : FROM E OF SW 113 AVE TO E OF HEFT ON/OFF RAMPS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY						
0005 0101 1 LUMP MOBILIZATION 42564415201	20000.00000	20000.00	67337.00000	67337.00	70000.00000	70000.00
0010 0102 1 120.000 LS MAINTENANCE OF TRAFFIC 42564415201	37500.00000	37500.00	56427.00000	56427.00	55550.00000	55550.00
0015 0102 14 80.000 MH TRAFFIC CONTROL OFFICER	55.00000	4400.00	60.00000	4800.00	1.00000	80.00
0020 0102 60 4083.000 ED WORK ZONE SIGN	0.25000	1020.75	0.25000	1020.75	0.25000	1020.75
0025 0102 71 11 740.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	18.00000	13320.00	10.00000	7400.00	4.00000	2960.00
0030 0102 74 1 19200.000 ED BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	0.16000	3072.00	0.18000	3456.00	0.16000	3072.00
0035 0102 76 240.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	1680.00	6.00000	1440.00	7.00000	1680.00
0040 0102 79 320.000 ED LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	0.12000	38.40	0.15000	48.00	0.12000	38.40
0045 0102 89 7 3.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	900.00000	2700.00	750.00000	2250.00	900.00000	2700.00
0050 0102 99 480.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	7200.00	12.50000	6000.00	15.00000	7200.00
0055 0104 18 11.000 EA INLET PROTECTION SYSTEM	60.00000	660.00	50.00000	550.00	45.00000	495.00

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0060 0107 1 LITTER REMOVAL	36.900 AC	25.00000	922.50	100.00000	3690.00	10.00000	369.00
0065 0107 2 MOWING	16.320 AC	60.00000	979.20	100.00000	1632.00	10.00000	163.20
0070 0110 1 1 CLEARING & GRUBBING 42564415201	0.280 LS	20000.00000	20000.00	15000.00000	15000.00	36700.00000	36700.00
0075 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42564415201	LUMP	1400.00000	1400.00	1000.00000	1000.00	1200.00000	1200.00
0080 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	16605.100 SY	1.85000	30719.44	2.00000	33210.20	2.85000	47324.54
0085 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1369.920 TN	120.00000	164390.40	110.00000	150691.20	127.50000	174664.80
0090 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	46.600 TN	160.00000	7456.00	200.00000	9320.00	275.00000	12815.00
0095 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	4000.00000	4000.00	5500.00000	5500.00	3700.00000	3700.00
0100 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4300.00000	8600.00	5500.00000	11000.00	4300.00000	8600.00
0105 0425 1910 INLETS, CLOSED FLUME	2.000 EA	5000.00000	10000.00	4500.00000	9000.00	3800.00000	7600.00
0110 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	5000.00000	10000.00	5500.00000	11000.00	5500.00000	11000.00
0115 0425 5 MANHOLE, ADJUST	1.000 EA	500.00000	500.00	1000.00000	1000.00	500.00000	500.00
0120 0430 94 1 DESILTING PIPE, 0 - 24"	50.000 LF	5.00000	250.00	15.00000	750.00	3.00000	150.00
0125 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	150.00000	900.00	500.00000	3000.00	70.00000	420.00
0130 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	12.000 LF	150.00000	1800.00	300.00000	3600.00	70.00000	840.00
0135 0443 70 4 FRENCH DRAIN, 24"	96.000 LF	200.00000	19200.00	250.00000	24000.00	200.00000	19200.00
0140 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	45.000 LF	45.00000	2025.00	30.00000	1350.00	35.00000	1575.00

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0145 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	130.900 LF	26.00000	3403.40	25.00000	3272.50	17.00000	2225.30
0150 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	871.200 LF	21.00000	18295.20	25.00000	21780.00	15.50000	13503.60
0155 0522 1 SIDEWALK CONCRETE, 4" THICK	1195.100 SY	42.00000	50194.20	30.00000	35853.00	34.00000	40633.40
0160 0536 1 1 GUARDRAIL -ROADWAY	150.000 LF	36.00000	5400.00	22.00000	3300.00	20.00000	3000.00
0165 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	426.000 LF	44.00000	18744.00	45.00000	19170.00	25.00000	10650.00
0170 0536 73 GUARDRAIL REMOVAL	1048.000 LF	1.10000	1152.80	1.40000	1467.20	5.50000	5764.00
0175 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1760.00000	3520.00	1725.00000	3450.00	2200.00000	4400.00
0180 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	572.00000	1716.00	500.00000	1500.00	700.00000	2100.00
0185 0570 1 2 PERFORMANCE TURF, SOD	809.900 SY	4.00000	3239.60	5.00000	4049.50	2.50000	2024.75
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.769 NM	880.00000	2436.72	670.00000	1855.23	800.00000	2215.20
0195 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1655.000 LF	0.22000	364.10	0.50000	827.50	0.20000	331.00
0200 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1436.000 LF	0.33000	473.88	0.60000	861.60	0.30000	430.80
0205 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	321.000 LF	0.50000	160.50	0.85000	272.85	0.45000	144.45
0210 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1131.000 LF	0.88000	995.28	0.95000	1074.45	0.80000	904.80
0215 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.450 GM	290.00000	1870.50	400.00000	2580.00	264.00000	1702.80
0220 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	295.000 LF	0.22000	64.90	0.40000	118.00	0.20000	59.00

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0225 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	22.00000	616.00	25.00000	700.00	20.00000	560.00
0230 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.815 NM	880.00000	1597.20	670.00000	1216.05	800.00000	1452.00
0235 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	96.000 LF	0.55000	52.80	0.50000	48.00	0.50000	48.00
0240 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	307.000 LF	1.10000	337.70	0.85000	260.95	1.00000	307.00
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42564415201	LUMP	30070.00000	30070.00	30070.00000	30070.00	30070.00000	30070.00
SECTION 0001 TOTALS		$	519,438.47	$	569,198.98	$	594,143.79
SECTION 0002 SIGNING							
0250 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	23.000 AS	315.00000	7245.00	185.00000	4255.00	285.00000	6555.00
0255 0700 20 60 SINGLE POST SIGN, REMOVE	7.000 AS	55.00000	385.00	50.00000	350.00	10.00000	70.00
0260 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	688.000 EA	3.30000	2270.40	2.99000	2057.12	3.00000	2064.00
0265 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	122.000 SF	2.20000	268.40	1.00000	122.00	2.00000	244.00
0270 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.923 NM	4065.00000	3752.00	670.00000	618.41	4000.00000	3692.00
0275 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1655.000 LF	0.88000	1456.40	0.75000	1241.25	0.90000	1489.50
0280 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1436.000 LF	1.65000	2369.40	1.30000	1866.80	1.50000	2154.00
0285 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	321.000 LF	2.30000	738.30	2.00000	642.00	2.10000	674.10

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0290 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	377.000 LF	3.85000	1451.45	2.99000	1127.23	3.50000	1319.50
0295 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	2.150 GM	1016.00000	2184.40	720.00000	1548.00	924.00000	1986.60
0300 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	295.000 LF	1.10000	324.50	0.60000	177.00	1.00000	295.00
0305 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	28.000 EA	55.00000	1540.00	45.00000	1260.00	50.00000	1400.00
0310 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.605 NM	4065.00000	2459.33	670.00000	405.35	4000.00000	2420.00
0315 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	96.000 LF	1.10000	105.60	0.75000	72.00	1.00000	96.00
0320 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	307.000 LF	3.30000	1013.10	2.00000	614.00	3.00000	921.00
SECTION 0002 TOTALS		$	27,563.28	$	16,356.16	$	25,380.70
SECTION 0003 SIGNALIZATION							
0325 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	560.000 LF	16.50000	9240.00	13.00000	7280.00	13.00000	7280.00
0330 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2744.00000	8232.00	2650.00000	7950.00	2100.00000	6300.00
0335 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	48.000 EA	435.00000	20880.00	395.00000	18960.00	250.00000	12000.00
0340 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1230.00000	1230.00	2100.00000	2100.00	1200.00000	1200.00
0345 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	368.000 LF	1.65000	607.20	2.45000	901.60	1.10000	404.80
0350 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	5.000 AS	571.00000	2855.00	725.00000	3625.00	600.00000	3000.00

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0355 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1147.00000	2294.00	1395.00000	2790.00	1125.00000	2250.00
0360 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	720.00000	2880.00	925.00000	3700.00	715.00000	2860.00
0365 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	10.000 AS	830.00000	8300.00	585.00000	5850.00	725.00000	7250.00
0370 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	119.00000	952.00	195.00000	1560.00	115.00000	920.00
0375 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	62.00000	372.00	75.00000	450.00	20.00000	120.00
0380 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	62.00000	248.00	245.00000	980.00	75.00000	300.00
0385 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	62.00000	496.00	45.00000	360.00	5.00000	40.00
0390 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	736.00000	2208.00	450.00000	1350.00	375.00000	1125.00
0395 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	258.00000	516.00	195.00000	390.00	450.00000	900.00
0400 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	6.000 EA	440.00000	2640.00	110.00000	660.00	400.00000	2400.00
0405 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	32.00000	64.00	50.00000	100.00	45.00000	90.00
SECTION 0003 TOTALS		$	64,014.20	$	59,006.60	$	48,439.80
SECTION 0004 UTILITIES							
0410 0425 6 VALVE BOXES, ADJUST	4.000 EA	250.00000	1000.00	300.00000	1200.00	425.00000	1700.00
SECTION 0004 TOTALS		$	1,000.00	$	1,200.00	$	1,700.00
CONTRACT TOTALS		$	612,015.95	$	645,761.74	$	669,664.29

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42564415201	LUMP	80630.00000	80630.00	46125.00000	46125.00	148748.72330	148748.72
0010 0102 1 MAINTENANCE OF TRAFFIC 42564415201	120.000 LS	27190.00000	27190.00	93223.00000	93223.00	56719.84010	56719.84
0015 0102 14 TRAFFIC CONTROL OFFICER	80.000 MH	60.00000	4800.00	55.00000	4400.00	44.46260	3557.01
0020 0102 60 WORK ZONE SIGN	4083.000 ED	0.30000	1224.90	0.25000	1020.75	0.27790	1134.67
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	740.000 LF	16.00000	11840.00	16.00000	11840.00	27.15740	20096.48
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	19200.000 ED	0.20000	3840.00	0.16000	3072.00	0.13340	2561.28
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	240.000 ED	6.50000	1560.00	7.00000	1680.00	7.78100	1867.44
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	320.000 ED	0.20000	64.00	0.12000	38.40	0.16670	53.34
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	814.00000	2442.00	1300.00000	3900.00	1000.40790	3001.22
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	480.000 ED	14.00000	6720.00	15.00000	7200.00	16.67350	8003.28
0055 0104 18 INLET PROTECTION SYSTEM	11.000 EA	60.00000	660.00	67.00000	737.00	55.57820	611.36
0060 0107 1 LITTER REMOVAL	36.900 AC	22.00000	811.80	25.00000	922.50	51.57660	1903.18
0065 0107 2 MOWING	16.320 AC	347.00000	5663.04	55.00000	897.60	50.02040	816.33
0070 0110 1 1 CLEARING & GRUBBING 42564415201	0.280 LS	14690.00000	14690.00	37302.00000	37302.00	7191.65970	7191.66
0075 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42564415201	LUMP	916.00000	916.00	200.00000	200.00	2223.12880	2223.13

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0080 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	16605.100 SY	2.70000	44833.77	1.50000	24907.65	1.97930	32866.47
0085 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1369.920 TN	131.00000	179459.52	112.00000	153431.04	131.16460	179685.01
0090 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	46.600 TN	211.00000	9832.60	180.00000	8388.00	131.16460	6112.27
0095 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3800.00000	3800.00	4130.00000	4130.00	3926.21880	3926.22
0100 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4610.00000	9220.00	4400.00000	8800.00	4205.72170	8411.44
0105 0425 1910 INLETS, CLOSED FLUME	2.000 EA	6520.00000	13040.00	5109.00000	10218.00	5105.26260	10210.53
0110 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	6170.00000	12340.00	5800.00000	11600.00	5610.82010	11221.64
0115 0425 5 MANHOLE, ADJUST	1.000 EA	564.00000	564.00	350.00000	350.00	648.05990	648.06
0120 0430 94 1 DESILTING PIPE, 0 - 24"	50.000 LF	22.00000	1100.00	4.00000	200.00	22.67590	1133.80
0125 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	29.00000	174.00	130.00000	780.00	757.43730	4544.62
0130 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	12.000 LF	32.00000	384.00	190.00000	2280.00	393.43880	4721.27
0135 0443 70 4 FRENCH DRAIN, 24"	96.000 LF	186.00000	17856.00	290.00000	27840.00	231.66750	22240.08
0140 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	45.000 LF	50.00000	2250.00	52.00000	2340.00	72.25170	3251.33
0145 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	130.900 LF	48.00000	6283.20	26.50000	3468.85	22.55480	2952.42
0150 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	871.200 LF	34.00000	29620.80	25.95000	22607.64	20.30990	17693.98
0155 0522 1 SIDEWALK CONCRETE, 4" THICK	1195.100 SY	48.00000	57364.80	48.50000	57962.35	34.77430	41558.77
0160 0536 1 1 GUARDRAIL -ROADWAY	150.000 LF	14.00000	2100.00	13.00000	1950.00	22.23130	3334.70

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0165 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	426.000 LF	44.00000	18744.00	40.00000	17040.00	50.02040	21308.69
0170 0536 73 GUARDRAIL REMOVAL	1048.000 LF	1.10000	1152.80	1.00000	1048.00	1.11160	1164.96
0175 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1770.00000	3540.00	1600.00000	3200.00	1889.65950	3779.32
0180 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	576.00000	1728.00	520.00000	1560.00	778.09510	2334.29
0185 0570 1 2 PERFORMANCE TURF, SOD	809.900 SY	5.80000	4697.42	3.40000	2753.66	2.08970	1692.45
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.769 NM	886.00000	2453.33	690.00000	1910.61	889.25150	2462.34
0195 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1655.000 LF	0.20000	331.00	0.35000	579.25	0.22230	367.91
0200 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1436.000 LF	0.30000	430.80	0.75000	1077.00	0.33350	478.91
0205 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	321.000 LF	0.50000	160.50	0.90000	288.90	0.50020	160.56
0210 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1131.000 LF	0.90000	1017.90	1.10000	1244.10	0.88930	1005.80
0215 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.450 GM	292.00000	1883.40	390.00000	2515.50	250.10200	1613.16
0220 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	295.000 LF	0.20000	59.00	0.25000	73.75	0.22230	65.58
0225 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	22.00000	616.00	25.00000	700.00	22.23130	622.48
0230 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.815 NM	886.00000	1608.09	690.00000	1252.35	833.67330	1513.12

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0235 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	96.000 LF	0.60000	57.60	0.50000	48.00	0.44460	42.68
0240 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	307.000 LF	1.10000	337.70	0.90000	276.30	0.88930	273.02
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42564415201	LUMP	30070.00000	30070.00	30070.00000	30070.00	30070.00000	30070.00
SECTION 0001 TOTALS		$	622,161.97	$	619,449.20	$	681,956.82
SECTION 0002 SIGNING							
0250 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	23.000 AS	271.00000	6233.00	285.00000	6555.00	277.89110	6391.50
0255 0700 20 60 SINGLE POST SIGN, REMOVE	7.000 AS	17.00000	119.00	50.00000	350.00	1.11160	7.78
0260 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	688.000 EA	3.30000	2270.40	3.50000	2408.00	3.33470	2294.27
0265 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	122.000 SF	2.20000	268.40	3.25000	396.50	1.66730	203.41
0270 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.923 NM	4090.00000	3775.07	4500.00000	4153.50	4446.25750	4103.90
0275 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1655.000 LF	0.90000	1489.50	0.90000	1489.50	1.11160	1839.70
0280 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1436.000 LF	1.70000	2441.20	2.00000	2872.00	1.66730	2394.24
0285 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	321.000 LF	2.30000	738.30	2.50000	802.50	2.22310	713.62
0290 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	377.000 LF	3.90000	1470.30	3.50000	1319.50	3.89050	1466.72
0295 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	2.150 GM	1020.00000	2193.00	1350.00000	2902.50	1000.40790	2150.88

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0300 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	295.000 LF	1.10000	324.50	0.80000	236.00	2.22310	655.81
0305 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	28.000 EA	55.00000	1540.00	45.00000	1260.00	55.57820	1556.19
0310 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.605 NM	4090.00000	2474.45	4500.00000	2722.50	4446.25750	2689.99
0315 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	96.000 LF	1.10000	105.60	1.00000	96.00	0.83370	80.04
0320 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	307.000 LF	3.30000	1013.10	2.50000	767.50	2.77890	853.12
SECTION 0002 TOTALS		$	26,455.82	$	28,331.00	$	27,401.17
SECTION 0003 SIGNALIZATION							
0325 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	560.000 LF	17.00000	9520.00	31.00000	17360.00	15.56190	8714.66
0330 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2760.00000	8280.00	2080.00000	6240.00	3334.69320	10004.08
0335 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	48.000 EA	438.00000	21024.00	460.00000	22080.00	444.62580	21342.04
0340 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1240.00000	1240.00	2611.00000	2611.00	4446.25750	4446.26
0345 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	368.000 LF	1.70000	625.60	3.00000	1104.00	1.11160	409.07
0350 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	5.000 AS	575.00000	2875.00	940.00000	4700.00	611.36040	3056.80
0355 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1150.00000	2300.00	1780.00000	3560.00	944.82970	1889.66
0360 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	725.00000	2900.00	1347.00000	5388.00	878.13590	3512.54

CALL ORDER: 014 PROPOSAL ID: T6265 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0365 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	10.000 AS	836.00000	8360.00	890.00000	8900.00	833.67330	8336.73
0370 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	120.00000	960.00	190.00000	1520.00	222.31290	1778.50
0375 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	62.00000	372.00	50.00000	300.00	55.57820	333.47
0380 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	62.00000	248.00	197.00000	788.00	55.57820	222.31
0385 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	62.00000	496.00	50.00000	400.00	55.57820	444.63
0390 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	741.00000	2223.00	1182.00000	3546.00	2223.12880	6669.39
0395 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	260.00000	520.00	74.00000	148.00	111.15640	222.31
0400 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	6.000 EA	442.00000	2652.00	237.00000	1422.00	444.62580	2667.75
0405 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	31.00000	62.00	50.00000	100.00	44.46260	88.93
SECTION 0003 TOTALS		$	64,657.60	$	80,167.00	$	74,139.13
SECTION 0004 UTILITIES							
0410 0425 6 VALVE BOXES, ADJUST	4.000 EA	277.00000	1108.00	185.00000	740.00	508.43780	2033.75
SECTION 0004 TOTALS		$	1,108.00	$	740.00	$	2,033.75
CONTRACT TOTALS		$	714,383.39	$	728,687.20	$	785,530.87

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.