VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T1507 PROPOSAL DESC :
LETTING DATE : 06/06/12 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of bridge
SET-ASIDE : U/R CODE : rehabilitation including structural, mechanical and
CONTRACT TIME : 125 WORKING DAYS (AVAILABLE DAYS) electrical repairs, structural steel painting, control house renovation, slope repairs, expansion joint replacement and restoring spalled areas on SR 15/700.

FINPROJ(S) : 41970615201 (*) F.A. NO. : N/A COUNTIES : OKEECHOBEE

LOCAL NAME : US 98/US 441 ROAD NAME : SR 15
PROJ LIMITS : AT TAYLOR CREEK BR # 910054

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Winning bid	$ 1,607,166.70	0.00%
2	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$ 1,639,624.75	2.01%
3	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 1,639,977.70	2.04%
4	COASTAL MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,671,116.77	3.97%
5	QUINN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,682,600.00	4.69%
6	BOH BROS. CONSTRUCTION CO., L.L.C.	Responsive	Non-Winning Bid	$ 3,407,674.50	112 %

CALL ORDER : 003
LETTING DATE : 06/06/12 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 125 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1507
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of bridge rehabilitation including structural, mechanical and electrical repairs, structural steel painting, control house renovation, slope repairs, expansion joint replacement and restoring spalled areas on SR 15/700.

FINPROJ(S) : 41970615201 (*)
F.A. NO. : N/A
COUNTIES : OKEECHOBEE

LOCAL NAME : US 98/US 441
ROAD NAME : SR 15
PROJ LIMITS : AT TAYLOR CREEK BR # 910054

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 41970615201	LUMP	107960.00000	107960.00	160000.00000	160000.00	160000.00000	160000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41970615201	125.000 LS	3495.00000	3495.00	164500.00000	164500.00	15000.00000	15000.00
0015 0102 60 WORK ZONE SIGN	2000.000 ED	0.48000	960.00	0.50000	1000.00	0.40000	800.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3959.000 ED	0.23000	910.57	0.25000	989.75	0.30000	1187.70
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	500.000 ED	0.41000	205.00	0.40000	200.00	0.60000	300.00
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	278.000 ED	15.60000	4336.80	18.00000	5004.00	18.00000	5004.00
0035 0104 10 3 SEDIMENT BARRIER	600.000 LF	8.50000	5100.00	2.00000	1200.00	1.50000	900.00
0040 0104 11 FLOATING TURBIDITY BARRIER	748.000 LF	7.50000	5610.00	7.00000	5236.00	9.00000	6732.00
0045 0121 70 FLOWABLE FILL	33.000 CY	270.00000	8910.00	400.00000	13200.00	300.00000	9900.00
0050 0125 1 EXCAVATION FOR STRUCTURES	25.000 CY	204.00000	5100.00	400.00000	10000.00	300.00000	7500.00
0055 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	559.000 SF	5.00000	2795.00	5.00000	2795.00	6.00000	3354.00

CALL ORDER: 003 PROPOSAL ID: T1507 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0060 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	1.000 CF	2000.00000	2000.00	2000.00000	2000.00	5500.00000	5500.00
0065 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	200.000 LF	45.00000	9000.00	42.00000	8400.00	50.00000	10000.00
0070 0465 2108 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES 41970615201	LUMP	71160.00000	71160.00	30000.00000	30000.00	60000.00000	60000.00
0075 0465 2401 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN 41970615201	LUMP	79200.00000	79200.00	59000.00000	59000.00	42000.00000	42000.00
0080 0465 2404 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, TRUNION ASSEMBLY	2.000 EA	17700.00000	35400.00	4000.00000	8000.00	25000.00000	50000.00
0085 0465 2405 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS	2.000 AS	16350.00000	32700.00	12000.00000	24000.00	15000.00000	30000.00
0090 0465 2410 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, FLAT RACK,CURVED RACK, FLAT TRACK	2.000 EA	13440.00000	26880.00	20000.00000	40000.00	20000.00000	40000.00
0095 0465 2508 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADUST/MODIFY, LIVE LOAD SHOES 41970615201	1.000 LS	41520.00000	41520.00	15000.00000	15000.00	12000.00000	12000.00
0100 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 41970615201	10.000 LS	20400.00000	20400.00	4000.00000	4000.00	7500.00000	7500.00
0105 0465 21 MOVABLE BRIDGE OPERATOR	125.000 DA	25.00000	3125.00	400.00000	50000.00	125.00000	15625.00
0110 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 41970615201	LUMP	16500.00000	16500.00	10000.00000	10000.00	10000.00000	10000.00

CALL ORDER: 003 PROPOSAL ID: T1507 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0115 0508 2 1 MOVABLE BRIDGE GATE, F&I	4.000 AS	54000.00000	216000.00	50000.00000	200000.00	65000.00000	260000.00
0120 0508 2 5 MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHA	1.000 AS	18000.00000	18000.00	18000.00000	18000.00	20000.00000	20000.00
0125 0508 2 6 MOVABLE BRIDGE GATE, REMOVE & DISPOSE	4.000 AS	1950.00000	7800.00	1900.00000	7600.00	2200.00000	8800.00
0130 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 41970615201	LUMP	71700.00000	71700.00	105000.00000	105000.00	85000.00000	85000.00
0135 0508 76 1 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 41970615201	LUMP	81600.00000	81600.00	80000.00000	80000.00	80000.00000	80000.00
0140 0508 76 4 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE 41970615201	LUMP	5400.00000	5400.00	5000.00000	5000.00	5500.00000	5500.00
0145 0508 78 1 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 41970615201	LUMP	17400.00000	17400.00	17000.00000	17000.00	20000.00000	20000.00
0150 0508 78 4 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE 41970615201	LUMP	5400.00000	5400.00	5000.00000	5000.00	5000.00000	5000.00
0155 0508 79 1 MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I	1.000 EA	42000.00000	42000.00	40000.00000	40000.00	40000.00000	40000.00
0160 0508 79 4 MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE	1.000 EA	7800.00000	7800.00	7200.00000	7200.00	7500.00000	7500.00
0165 0508 80 1 MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I	2.000 EA	31500.00000	63000.00	30000.00000	60000.00	30000.00000	60000.00
0170 0508 80 4 MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE	2.000 EA	6000.00000	12000.00	6000.00000	12000.00	6000.00000	12000.00
0175 0508 82 1 MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, F&I	1.000 EA	99120.00000	99120.00	100000.00000	100000.00	95000.00000	95000.00
0180 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 41970615201	LUMP	51363.33000	51363.33	92500.00000	92500.00	68000.00000	68000.00

CALL ORDER: 003 PROPOSAL ID: T1507 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0185 0530 1 RIPRAP, SAND-CEMENT	177.000 CY	708.00000	125316.00	400.00000	70800.00	875.00000	154875.00
0190 0561 1 COATING EXISTING STRUCTURAL STEEL 41970615201	63.000 LS	250000.00000	250000.00	155000.00000	155000.00	175000.00000	175000.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,607,166.70		$ 1,639,624.75		$ 1,639,977.70
CONTRACT TOTALS			$ 1,607,166.70		$ 1,639,624.75		$ 1,639,977.70

CALL ORDER: 003 PROPOSAL ID: T1507 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) BOH BROS. CONSTRUCTION CO., L.L UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 41970615201	LUMP	173748.06000	173748.06	142340.25000	142340.25	330000.00000	330000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41970615201	125.000 LS	26532.10000	26532.10	50000.00000	50000.00	15000.00000	15000.00
0015 0102 60 WORK ZONE SIGN	2000.000 ED	0.46000	920.00	0.45000	900.00	1.00000	2000.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3959.000 ED	0.22000	870.98	0.25000	989.75	0.50000	1979.50
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	500.000 ED	0.39000	195.00	0.40000	200.00	1.00000	500.00
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	278.000 ED	15.05000	4183.90	15.00000	4170.00	20.00000	5560.00
0035 0104 10 3 SEDIMENT BARRIER	600.000 LF	1.16000	696.00	1.35000	810.00	5.00000	3000.00
0040 0104 11 FLOATING TURBIDITY BARRIER	748.000 LF	11.58000	8661.84	15.00000	11220.00	30.00000	22440.00
0045 0121 70 FLOWABLE FILL	33.000 CY	289.50000	9553.50	275.00000	9075.00	650.00000	21450.00
0050 0125 1 EXCAVATION FOR STRUCTURES	25.000 CY	231.60000	5790.00	700.00000	17500.00	200.00000	5000.00
0055 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	559.000 SF	1.74000	972.66	5.00000	2795.00	5.00000	2795.00
0060 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	1.000 CF	521.10000	521.10	3000.00000	3000.00	2500.00000	2500.00
0065 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	200.000 LF	71.80000	14360.00	70.00000	14000.00	100.00000	20000.00
0070 0465 2108 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES 41970615201	LUMP	59637.00000	59637.00	25000.00000	25000.00	125000.00000	125000.00

CALL ORDER: 003 PROPOSAL ID: T1507 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) BOH BROS. CONSTRUCTION CO., L.L UNIT PRICE	 AMOUNT
0075 0465 2401 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN 41970615201	LUMP	66295.50000	66295.50	15000.00000	15000.00	125000.00000	125000.00
0080 0465 2404 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, TRUNION ASSEMBLY	2.000 EA	14764.50000	29529.00	7000.00000	14000.00	40000.00000	80000.00
0085 0465 2405 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS	2.000 AS	13461.75000	26923.50	5000.00000	10000.00	65000.00000	130000.00
0090 0465 2410 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, FLAT RACK,CURVED RACK, FLAT TRACK	2.000 EA	11232.60000	22465.20	10000.00000	20000.00	100000.00000	200000.00
0095 0465 2508 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADUST/MODIFY, LIVE LOAD SHOES 41970615201	1.000 LS	37866.60000	37866.60	10000.00000	10000.00	100000.00000	100000.00
0100 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 41970615201	10.000 LS	6948.00000	6948.00	25000.00000	25000.00	100000.00000	100000.00
0105 0465 21 MOVABLE BRIDGE OPERATOR	125.000 DA	115.80000	14475.00	200.00000	25000.00	650.00000	81250.00
0110 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 41970615201	LUMP	13664.40000	13664.40	15000.00000	15000.00	175000.00000	175000.00
0115 0508 2 1 MOVABLE BRIDGE GATE, F&I	4.000 AS	39495.91000	157983.64	27500.00000	110000.00	45000.00000	180000.00
0120 0508 2 5 MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHA	1.000 AS	10537.80000	10537.80	12500.00000	12500.00	18000.00000	18000.00
0125 0508 2 6 MOVABLE BRIDGE GATE, REMOVE & DISPOSE	4.000 AS	638.81000	2555.24	3000.00000	12000.00	1000.00000	4000.00
0130 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 41970615201	LUMP	390000.00000	390000.00	415000.00000	415000.00	550000.00000	550000.00
0135 0508 76 1 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 41970615201	LUMP	66160.48000	66160.48	65000.00000	65000.00	110000.00000	110000.00

CALL ORDER: 003 PROPOSAL ID: T1507 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) BOH BROS. CONSTRUCTION CO., L.L UNIT PRICE	 AMOUNT
0140 0508 76 4 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE 41970615201	LUMP	1441.02000	1441.02	3000.00000	3000.00	2500.00000	2500.00
0145 0508 78 1 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 41970615201	LUMP	38200.98000	38200.98	30000.00000	30000.00	60000.00000	60000.00
0150 0508 78 4 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE 41970615201	LUMP	933.81000	933.81	1500.00000	1500.00	1500.00000	1500.00
0155 0508 79 1 MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I	1.000 EA	96964.39000	96964.39	90000.00000	90000.00	160000.00000	160000.00
0160 0508 79 4 MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE	1.000 EA	4497.67000	4497.67	4000.00000	4000.00	6000.00000	6000.00
0165 0508 80 1 MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I	2.000 EA	18175.97000	36351.94	15000.00000	30000.00	22500.00000	45000.00
0170 0508 80 4 MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE	2.000 EA	249.20000	498.40	1000.00000	2000.00	300.00000	600.00
0175 0508 82 1 MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, F&I	1.000 EA	54111.02000	54111.02	65000.00000	65000.00	80000.00000	80000.00
0180 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 41970615201	LUMP	50373.00000	50373.00	35000.00000	35000.00	215000.00000	215000.00
0185 0530 1 RIPRAP, SAND-CEMENT	177.000 CY	277.92000	49191.84	800.00000	141600.00	800.00000	141600.00
0190 0561 1 COATING EXISTING STRUCTURAL STEEL 41970615201	63.000 LS	136506.20000	136506.20	200000.00000	200000.00	235000.00000	235000.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,671,116.77		$ 1,682,600.00		$ 3,407,674.50
CONTRACT TOTALS			$ 1,671,116.77		$ 1,682,600.00		$ 3,407,674.50

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.