VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T7305 PROPOSAL DESC :
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 740 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of continuous right turn lanes, milling and resurfacing and access management median improvements, signing and pavement marking, signalization, lighting, ITS, and utility work on US 19 (SR 55).

FINPROJ(S) :	41886055201	F.A. NO. :	SFT2165R
	41886065201 (*)		SFT1165R
	41886065202		SFT1165R
	41886065203		N/A
	41886065601		N/A
	42900215201		1851145P

COUNTIES : PASCO

LOCAL NAME : US 19/SR 55 ROAD NAME : SR 55
PROJ LIMITS : FROM MARINE PARKWAY TO SR 52

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$ 27,994,444.44	0.00%
2	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 28,303,275.00	1.10%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 29,905,927.42	6.82%
4	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 30,862,722.69	10.24%
5	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 30,966,713.40	10.61%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 32,982,491.39	17.81%

CALL ORDER : 018 PROPOSAL ID : T7305 PROPOSAL DESC :
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 740 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of continuous right turn lanes, milling and resurfacing and access management median improvements, signing and pavement marking, signalization, lighting, ITS, and utility work on US 19 (SR 55).

FINPROJ(S) :	41886055201	F.A. NO. :	SFT2165R
	41886065201 (*)		SFT1165R
	41886065202		SFT1165R
	41886065203		N/A
	41886065601		N/A
	42900215201		1851145P

COUNTIES : PASCO

LOCAL NAME : US 19/SR 55 ROAD NAME : SR 55

PROJ LIMITS : FROM MARINE PARKWAY TO SR 52

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41886055201	LUMP	75000.00000	75000.00	1000000.00000	1000000.00	300000.00000	300000.00
0010 0101 1 MOBILIZATION 42900215201	LUMP	825000.00000	825000.00	750000.00000	750000.00	200000.00000	200000.00
0015 0101 1 MOBILIZATION 41886065201	LUMP	1450000.00000	1450000.00	750000.00000	750000.00	1200000.00000	1200000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41886065201	555.000 LS	400000.00000	400000.00	250000.00000	250000.00	645213.52000	645213.52
0025 0102 1 MAINTENANCE OF TRAFFIC 42900215201	148.000 LS	55352.34000	55352.34	250000.00000	250000.00	610000.00000	610000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 41886055201	37.000 LS	45000.00000	45000.00	20300.00000	20300.00	208077.27000	208077.27
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	38414.000 CY	6.50000	249691.00	0.01000	384.14	4.00000	153656.00
0040 0102 14 TRAFFIC CONTROL OFFICER	3424.000 MH	49.00000	167776.00	45.00000	154080.00	46.48000	159147.52

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0045 0102 60 WORK ZONE SIGN	323207.000 ED	0.21000	67873.47	0.20000	64641.40	0.21000	67873.47
0050 0102 61 BUSINESS SIGN	161.000 EA	69.00000	11109.00	88.00000	14168.00	90.89000	14633.29
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2061670.000 ED	0.11000	226783.70	0.06000	123700.20	0.01000	20616.70
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	68184.000 ED	0.26000	17727.84	0.16000	10909.44	0.15000	10227.60
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1270.000 ED	5.30000	6731.00	7.00000	8890.00	7.23000	9182.10
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	152006.000 ED	0.21000	31921.26	0.10000	15200.60	0.10000	15200.60
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	27798.000 EA	2.20000	61155.60	2.10000	58375.80	2.17000	60321.66
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1720.000 ED	13.75000	23650.00	13.00000	22360.00	13.43000	23099.60
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	17760.000 ED	1.16000	20601.60	10.00000	177600.00	10.17000	180619.20
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8880.000 ED	2.33000	20690.40	4.00000	35520.00	1.27000	11277.60
0095 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1072.000 SY	1.37000	1468.64	2.00000	2144.00	1.70000	1822.40
0100 0104 10 3 SEDIMENT BARRIER	18067.000 LF	3.08000	55646.36	1.60000	28907.20	0.49000	8852.83
0105 0104 11 FLOATING TURBIDITY BARRIER	500.000 LF	6.82000	3410.00	7.00000	3500.00	3.36000	1680.00
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	7.000 EA	2530.00000	17710.00	1500.00000	10500.00	4818.99000	33732.93
0115 0104 18 INLET PROTECTION SYSTEM	216.000 EA	40.00000	8640.00	38.00000	8208.00	52.67000	11376.72

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0120 0107 1 LITTER REMOVAL	587.600 AC	21.00000	12339.60	15.00000	8814.00	20.66000	12139.82
0125 0107 2 MOWING	551.700 AC	37.00000	20412.90	25.00000	13792.50	30.98000	17091.67
0130 0109 71 5 FIELD OFFICE,1500 SQ FT	800.000 DA	55.00000	44000.00	131.00000	104800.00	72.30000	57840.00
0135 0110 1 1 CLEARING & GRUBBING 41886055201	1.000 LS	50000.00000	50000.00	450000.00000	450000.00	62177.75000	62177.75
0140 0110 1 1 CLEARING & GRUBBING 41886065201	1.000 LS	180000.00000	180000.00	266000.00000	266000.00	151711.66000	151711.66
0145 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	17257.000 SY	13.00000	224341.00	8.00000	138056.00	5.00000	86285.00
0150 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	93.00000	1116.00	137.00000	1644.00	92.95000	1115.40
0155 0120 1 REGULAR EXCAVATION	36296.000 CY	13.00000	471848.00	10.00000	362960.00	8.00000	290368.00
0160 0120 4 SUBSOIL EXCAVATION	432.000 CY	20.00000	8640.00	22.00000	9504.00	11.99000	5179.68
0165 0120 6 EMBANKMENT	18952.000 CY	8.00000	151616.00	17.00000	322184.00	5.63000	106699.76
0170 0160 4 TYPE B STABILIZATION	83648.000 SY	3.25000	271856.00	5.00000	418240.00	6.70000	560441.60
0175 0285701 OPTIONAL BASE, BASE GROUP 01	10383.000 SY	7.00000	72681.00	10.00000	103830.00	6.62000	68735.46
0180 0285710 OPTIONAL BASE, BASE GROUP 10	46885.000 SY	11.00000	515735.00	16.00000	750160.00	15.20000	712652.00
0185 0286 1 TURNOUT CONSTRUCTION	9830.000 SY	12.00000	117960.00	17.00000	167110.00	9.27000	91124.10
0190 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	210489.000 SY	1.30000	273635.70	1.90000	399929.10	1.59000	334677.51
0195 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	467411.000 SY	2.00000	934822.00	2.10000	981563.10	1.49000	696442.39
0200 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	46279.000 SY	0.90000	41651.10	1.60000	74046.40	1.16000	53683.64
0205 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	89697.500 TN	82.50000	7400043.75	77.75000	6973980.63	107.50000	9642481.25

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0210 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	31229.600 TN	122.50000	3825626.00	121.00000	3778781.60	141.39000	4415553.14
0215 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	57.200 TN	182.00000	10410.40	250.00000	14300.00	273.12000	15622.46
0220 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	300.100 CY	370.00000	111037.00	496.00000	148849.60	363.44000	109068.34
0225 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	882.00000	3969.00	600.00000	2700.00	800.00000	3600.00
0230 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	20.000 CY	498.00000	9960.00	410.00000	8200.00	430.94000	8618.80
0235 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	3910.00000	7820.00	2638.00000	5276.00	3631.15000	7262.30
0240 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	1.000 EA	2765.00000	2765.00	756.00000	756.00	2990.49000	2990.49
0245 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	3398.00000	3398.00	3878.00000	3878.00	3077.93000	3077.93
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	32.000 EA	3255.00000	104160.00	3102.00000	99264.00	2579.43000	82541.76
0252 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2000.00000	2000.00	1703.00000	1703.00	3183.56000	3183.56
0255 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	3451.00000	27608.00	3293.00000	26344.00	2757.26000	22058.08
0260 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	5285.00000	10570.00	4168.00000	8336.00	3829.27000	7658.54
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4240.00000	4240.00	6615.00000	6615.00	3705.19000	3705.19
0270 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	3370.00000	20220.00	4300.00000	25800.00	3194.66000	19167.96
0275 0425 1521 INLETS, DT BOT, TYPE C,<10'	33.000 EA	2215.00000	73095.00	1820.00000	60060.00	2530.25000	83498.25
0280 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	8.000 EA	4130.00000	33040.00	4089.00000	32712.00	3695.27000	29562.16
0285 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	7.000 EA	2842.00000	19894.00	2123.00000	14861.00	2844.30000	19910.10
0290 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	6.000 EA	1882.00000	11292.00	1462.00000	8772.00	2358.13000	14148.78

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0295 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	3382.00000	20292.00	2468.00000	14808.00	2981.08000	17886.48
0300 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	1845.00000	1845.00	1229.00000	1229.00	3190.66000	3190.66
0305 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	8.000 EA	3324.00000	26592.00	2542.00000	20336.00	3209.97000	25679.76
0310 0425 1551 INLETS, DT BOT, TYPE E, <10'	14.000 EA	2840.00000	39760.00	2633.00000	36862.00	2850.64000	39908.96
0315 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	6.000 EA	3068.00000	18408.00	2892.00000	17352.00	3178.16000	19068.96
0320 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	5296.00000	5296.00	5216.00000	5216.00	4328.73000	4328.73
0325 0425 1910 INLETS, CLOSED FLUME	19.000 EA	1246.00000	23674.00	2596.00000	49324.00	2356.54000	44774.26
0330 0425 2 41 MANHOLES, P-7, <10'	4.000 EA	2063.00000	8252.00	1952.00000	7808.00	2852.23000	11408.92
0335 0425 2 43 MANHOLES, P-7, PARTIAL	3.000 EA	1547.00000	4641.00	996.00000	2988.00	2741.03000	8223.09
0340 0425 2 61 MANHOLES, P-8, <10'	16.000 EA	2165.00000	34640.00	2057.00000	32912.00	2579.44000	41271.04
0345 0425 2 63 MANHOLES, P-8, PARTIAL	14.000 EA	1653.00000	23142.00	1011.00000	14154.00	2489.90000	34858.60
0350 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	2926.00000	5852.00	2917.00000	5834.00	4373.70000	8747.40
0355 0425 5 MANHOLE, ADJUST	14.000 EA	873.00000	12222.00	431.00000	6034.00	100.00000	1400.00
0360 0425 5 1 MANHOLE, ADJUST, UTILITIES	20.000 EA	873.00000	17460.00	247.00000	4940.00	100.00000	2000.00
0365 0425 6 VALVE BOXES, ADJUST	42.000 EA	623.00000	26166.00	163.00000	6846.00	100.00000	4200.00
0370 0430 94 1 DESILTING PIPE, 0 - 24"	27418.000 LF	4.40000	120639.20	2.25000	61690.50	2.32000	63609.76
0375 0430 94 2 DESILTING PIPE, 25 - 36"	9396.000 LF	5.73000	53839.08	3.00000	28188.00	3.10000	29127.60
0380 0430 94 3 DESILTING PIPE, 37 - 48"	2301.000 LF	6.80000	15646.80	4.00000	9204.00	3.98000	9157.98
0385 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD	239.000 LF	63.70000	15224.30	41.00000	9799.00	66.28000	15840.92

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0390 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	895.000 LF	53.30000	47703.50	49.00000	43855.00	69.40000	62113.00
0395 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	330.000 LF	68.14000	22486.20	63.00000	20790.00	64.39000	21248.70
0400 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	35.000 LF	84.15000	2945.25	65.00000	2275.00	79.63000	2787.05
0405 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	37.000 LF	73.40000	2715.80	97.00000	3589.00	148.77000	5504.49
0410 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	73.000 LF	51.00000	3723.00	96.00000	7008.00	68.48000	4999.04
0415 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	6212.000 LF	51.80000	321781.60	58.00000	360296.00	39.52000	245498.24
0420 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3621.000 LF	60.00000	217260.00	61.00000	220881.00	50.56000	183077.76
0425 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1391.000 LF	71.00000	98761.00	77.00000	107107.00	62.74000	87271.34
0430 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	812.000 LF	76.00000	61712.00	99.00000	80388.00	67.96000	55183.52
0435 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	333.000 LF	56.00000	18648.00	70.00000	23310.00	53.31000	17752.23
0440 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	142.000 LF	73.00000	10366.00	97.00000	13774.00	39.79000	5650.18
0445 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	208.000 LF	81.00000	16848.00	106.00000	22048.00	58.65000	12199.20
0450 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	1.000 CY	550.00000	550.00	918.00000	918.00	2672.36000	2672.36

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0455 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	554.00000	1662.00	890.00000	2670.00	124.54000	373.62
0460 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	627.00000	627.00	903.00000	903.00	183.89000	183.89
0465 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	44.000 EA	560.00000	24640.00	890.00000	39160.00	124.54000	5479.76
0470 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	24.000 EA	625.00000	15000.00	974.00000	23376.00	198.92000	4774.08
0475 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2297.00000	4594.00	1614.00000	3228.00	722.60000	1445.20
0480 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	5.000 EA	607.00000	3035.00	1609.00000	8045.00	124.54000	622.70
0485 0470 1 TREATED TIMBER, STRUCTURAL	14.600 MB	5920.00000	86432.00	6000.00000	87600.00	6345.32000	92641.67
0490 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	3335.000 LF	29.00000	96715.00	27.00000	90045.00	34.55000	115224.25
0495 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	42.000 LF	45.00000	1890.00	43.00000	1806.00	52.21000	2192.82
0500 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	23105.000 LF	21.70000	501378.50	27.00000	623835.00	16.36000	377997.80
0505 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	19299.000 LF	19.00000	366681.00	17.00000	328083.00	12.53000	241816.47
0510 0520 2 1 CONCRETE CURB, TYPE A	23.000 LF	37.00000	851.00	32.00000	736.00	23.60000	542.80
0515 0520 2 2 CONCRETE CURB, TYPE B	251.000 LF	17.00000	4267.00	29.00000	7279.00	40.49000	10162.99
0520 0520 2 4 CONCRETE CURB, TYPE D	135.000 LF	21.00000	2835.00	31.00000	4185.00	28.70000	3874.50
0525 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	3994.000 LF	32.00000	127808.00	26.00000	103844.00	27.67000	110513.98

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0530 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	2152.000 LF	37.00000	79624.00	29.00000	62408.00	38.82000	83540.64
0535 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	3987.000 SY	42.00000	167454.00	39.00000	155493.00	64.09000	255526.83
0540 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	70.000 LF	164.00000	11480.00	166.00000	11620.00	175.63000	12294.10
0545 0522 1 SIDEWALK CONCRETE, 4" THICK	19165.000 SY	32.00000	613280.00	33.00000	632445.00	30.60000	586449.00
0550 0522 2 SIDEWALK CONCRETE, 6" THICK	8662.000 SY	32.00000	277184.00	43.00000	372466.00	46.10000	399318.20
0555 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	55.000 SY	38.00000	2090.00	61.00000	3355.00	90.18000	4959.90
0560 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	140.000 EA	219.00000	30660.00	571.00000	79940.00	275.38000	38553.20
0565 0536 1 1 GUARDRAIL -ROADWAY	1612.500 LF	11.75000	18946.88	15.00000	24187.50	13.94000	22478.25
0570 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	50.000 LF	21.15000	1057.50	24.00000	1200.00	24.79000	1239.50
0575 0536 7 SPECIAL GUARDRAIL POST	12.000 EA	52.85000	634.20	48.00000	576.00	253.03000	3036.36
0580 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	4.000 EA	2035.00000	8140.00	1930.00000	7720.00	263.36000	1053.44
0585 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	4.000 EA	185.00000	740.00	170.00000	680.00	129.10000	516.40
0590 0536 73 GUARDRAIL REMOVAL	1275.000 LF	1.05000	1338.75	1.00000	1275.00	1.34000	1708.50
0595 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1655.00000	1655.00	1565.00000	1565.00	1445.91000	1445.91
0600 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1955.00000	3910.00	1650.00000	3300.00	1652.47000	3304.94
0605 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	528.00000	1584.00	500.00000	1500.00	485.41000	1456.23

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0610 0570 1 2 PERFORMANCE TURF, SOD	122746.000 SY	2.10000	257766.60	1.90000	233217.40	1.91000	234444.86
0615 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	1072.000 SY	5.55000	5949.60	6.00000	6432.00	5.16000	5531.52
0620 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	86.307 NM	540.00000	46605.78	510.00000	44016.57	526.73000	45460.49
0625 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	122208.000 LF	0.19000	23219.52	0.18000	21997.44	0.19000	23219.52
0630 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	43424.000 LF	0.21000	9119.04	0.20000	8684.80	0.21000	9119.04
0635 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	20732.000 LF	0.32000	6634.24	0.30000	6219.60	0.31000	6426.92
0640 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	42364.000 LF	0.42000	17792.88	0.40000	16945.60	0.41000	17369.24
0645 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	77.126 GM	233.00000	17970.36	220.00000	16967.72	227.22000	17524.57
0650 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	33570.000 LF	0.19000	6378.30	0.18000	6042.60	0.19000	6378.30
0655 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	752.000 EA	15.85000	11919.20	15.00000	11280.00	15.49000	11648.48
0660 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	3056.000 EA	14.80000	45228.80	14.00000	42784.00	14.46000	44189.76
0665 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	43.982 NM	540.00000	23750.28	510.00000	22430.82	526.73000	23166.64
0670 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	308.000 LF	0.19000	58.52	0.18000	55.44	0.19000	58.52

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0675 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2152.000 LF	0.32000	688.64	0.30000	645.60	0.31000	667.12
0680 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3240.000 LF	0.19000	615.60	0.18000	583.20	0.19000	615.60
0685 0999 16 PARTNERING, DO NOT BID 41886065201	LUMP	21000.00000	21000.00	21000.00000	21000.00	21000.00000	21000.00
0690 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	25.000 DA	3300.00000	82500.00	3300.00000	82500.00	3300.00000	82500.00
0695 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0700 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41886065201	LUMP	105000.00000	105000.00	105000.00000	105000.00	105000.00000	105000.00
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42900215201	LUMP	22500.00000	22500.00	22500.00000	22500.00	22500.00000	22500.00
0710 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41886055201	LUMP	7500.00000	7500.00	7500.00000	7500.00	7500.00000	7500.00
SECTION 0001 TOTALS			$ 23,394,223.58		$ 24,164,302.50		$ 25,916,374.28
SECTION 0002 SIGNING							
0715 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	5.000 EA	23210.00000	116050.00	21200.00000	106000.00	18177.20000	90886.00
0720 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	29565.00000	29565.00	27000.00000	27000.00	23444.46000	23444.46
0725 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	127.000 AS	254.00000	32258.00	242.00000	30734.00	247.87000	31479.49
0730 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	59.000 AS	895.00000	52805.00	570.00000	33630.00	874.78000	51612.02

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0735 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	7.000 AS	132.00000	924.00	111.00000	777.00	129.10000	903.70
0740 0700 20 40 SINGLE POST SIGN, RELOCATE	109.000 AS	50.75000	5531.75	70.00000	7630.00	49.57000	5403.13
0745 0700 20 60 SINGLE POST SIGN, REMOVE	61.000 AS	1.06000	64.66	8.15000	497.15	1.03000	62.83
0750 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	3251.00000	9753.00	3500.00000	10500.00	3175.85000	9527.55
0755 0700 21 40 MULTI- POST SIGN, RELOCATE	16.000 AS	2115.00000	33840.00	2500.00000	40000.00	2065.59000	33049.44
0760 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	370.00000	370.00	200.00000	200.00	361.48000	361.48
0765 0700 48 19 SIGN PANELS, F & I, 16 - 100	6.000 EA	458.00000	2748.00	555.00000	3330.00	423.45000	2540.70
0770 0700 48 60 SIGN PANELS, REMOVE	59.000 EA	10.60000	625.40	6.40000	377.60	10.33000	609.47
0775 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	73.000 EA	158.00000	11534.00	146.00000	10658.00	154.92000	11309.16
0780 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	223.000 SF	0.80000	178.40	0.75000	167.25	0.77000	171.71
0785 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	946.000 SF	0.80000	756.80	0.75000	709.50	0.77000	728.42
0790 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41886055201	LUMP	26810.00000	26810.00	26000.00000	26000.00	26189.63000	26189.63
0795 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41886065201	LUMP	201889.00000	201889.00	191000.00000	191000.00	197233.99000	197233.99
0800 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42900215201	LUMP	128753.00000	128753.00	122000.00000	122000.00	125786.23000	125786.23
0805 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	694.000 SF	3.40000	2359.60	6.00000	4164.00	3.36000	2331.84

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0810 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.104 NM	27540.00000	2864.16	26000.00000	2704.00	26904.32000	2798.05
0815 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.104 NM	27540.00000	2864.16	26000.00000	2704.00	26904.32000	2798.05
0820 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.209 GM	9725.00000	2032.53	9200.00000	1922.80	9501.72000	1985.86
SECTION 0002 TOTALS			$ 664,576.46		$ 622,705.30		$ 621,213.21
SECTION 0003 LIGHTING							
0825 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2164.000 LF	15.65000	33866.60	15.40000	33325.60	11.36000	24583.04
0830 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	52318.000 LF	1.48000	77430.64	1.00000	52318.00	1.50000	78477.00
0835 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	50552.000 LF	0.27000	13649.04	0.10000	5055.20	0.10000	5055.20
0840 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	15162.000 LF	3.60000	54583.20	6.40000	97036.80	2.58000	39117.96
0845 0715 4400 LIGHT POLE COMPLETE, RELOCATE	98.000 EA	2457.00000	240786.00	1632.00000	159936.00	2168.87000	212549.26
0850 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	163.000 EA	699.00000	113937.00	435.00000	70905.00	289.18000	47136.34
0855 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	74.000 EA	120.00000	8880.00	310.00000	22940.00	46.48000	3439.52
SECTION 0003 TOTALS			$ 543,132.48		$ 441,516.60		$ 410,358.32
SECTION 0004 SIGNALIZATION							
0860 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	4745.000 LF	15.65000	74259.25	13.00000	61685.00	13.11000	62206.95
0865 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1694.000 LF	18.65000	31593.10	17.00000	28798.00	17.72000	30017.68

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0870 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5930.000 LF	3.40000	20162.00	3.60000	21348.00	3.75000	22237.50
0875 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	399.000 LF	11.68000	4660.32	18.90000	7541.10	19.46000	7764.54
0880 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	15.000 PI	3598.00000	53970.00	2400.00000	36000.00	2499.96000	37499.40
0885 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	235.000 EA	563.00000	132305.00	254.00000	59690.00	262.77000	61750.95
0890 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	4.000 AS	1349.00000	5396.00	1060.00000	4240.00	1094.77000	4379.08
0895 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1785.000 LF	1.85000	3302.25	1.00000	1785.00	1.05000	1874.25
0900 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	1025.00000	4100.00	728.00000	2912.00	752.86000	3011.44
0905 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	43.000 EA	955.00000	41065.00	738.00000	31734.00	763.14000	32815.02
0910 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	19475.00000	58425.00	16500.00000	49500.00	17087.75000	51263.25
0915 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	27322.00000	27322.00	24000.00000	24000.00	24660.53000	24660.53
0920 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	34064.00000	34064.00	29000.00000	29000.00	29603.41000	29603.41
0925 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	4.000 EA	32898.00000	131592.00	26500.00000	106000.00	27308.07000	109232.28
0930 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	5.000 EA	39925.00000	199625.00	31500.00000	157500.00	32457.06000	162285.30
0935 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	37.000 AS	817.00000	30229.00	766.00000	28342.00	791.23000	29275.51

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0940 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	12.000 AS	1465.00000	17580.00	1267.00000	15204.00	1309.02000	15708.24
0945 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	42.000 AS	535.00000	22470.00	520.00000	21840.00	536.83000	22546.86
0950 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1172.00000	1172.00	1034.00000	1034.00	1068.23000	1068.23
0955 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	56.000 AS	836.00000	46816.00	620.00000	34720.00	639.41000	35806.96
0960 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	72.000 EA	7170.00000	516240.00	6642.00000	478224.00	6860.56000	493960.32
0965 0663 74 40 VEHICLE DETECTOR ASSEM, RELOCATE	15.000 EA	502.00000	7530.00	422.00000	6330.00	436.75000	6551.25
0970 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	25.000 EA	935.00000	23375.00	281.00000	7025.00	291.17000	7279.25
0975 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	60.000 EA	195.00000	11700.00	171.00000	10260.00	177.20000	10632.00
0980 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	23.000 AS	393.00000	9039.00	502.00000	11546.00	519.11000	11939.53
0985 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	9.000 EA	88.00000	792.00	57.00000	513.00	58.53000	526.77
0990 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	27.000 EA	59.00000	1593.00	40.00000	1080.00	41.18000	1111.86
0995 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	36.00000	720.00	40.00000	800.00	41.18000	823.60
1000 0690 31 SIGNAL PEDESTAL REMOVAL	17.000 EA	142.00000	2414.00	160.00000	2720.00	164.73000	2800.41
1005 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	8.000 EA	1720.00000	13760.00	2500.00000	20000.00	2632.09000	21056.72
1010 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	283.00000	1132.00	320.00000	1280.00	329.45000	1317.80

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1015 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	89.000 EA	95.00000	8455.00	40.00000	3560.00	41.18000	3665.02
1020 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	44.000 EA	36.00000	1584.00	20.00000	880.00	20.59000	905.96
1025 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	425.00000	1700.00	120.00000	480.00	123.54000	494.16
1030 0690 90 CONDUIT & CABLING REMOVE	18.000 PI	189.00000	3402.00	478.00000	8604.00	494.18000	8895.24
1035 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	27.000 PI	377.00000	10179.00	478.00000	12906.00	494.18000	13342.86
1040 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	15.000 EA	2275.00000	34125.00	2500.00000	37500.00	2542.22000	38133.30
1045 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	4.000 EA	684.00000	2736.00	120.00000	480.00	123.54000	494.16
1050 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	406.00000	5684.00	286.00000	4004.00	295.46000	4136.44
1055 0700 48 60 SIGN PANELS, REMOVE	12.000 EA	53.00000	636.00	20.00000	240.00	20.59000	247.08
1060 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	53.000 EA	1060.00000	56180.00	838.00000	44414.00	866.47000	45922.91
1065 0743 70 11 TMS VEHICLE SPEED/CLASS. UNIT, F&I, ELECTRONICS UNIT WITH EQUIPMENT CABLE	1.000 AS	5508.00000	5508.00	5172.00000	5172.00	5342.29000	5342.29
1070 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	1.000 EA	8756.00000	8756.00	4430.00000	4430.00	4483.16000	4483.16
1075 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	53.000 AS	997.00000	52841.00	931.00000	49343.00	962.37000	51005.61
1080 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	8.000 EA	2212.00000	17696.00	2083.00000	16664.00	2151.82000	17214.56
1085 0747 70 11 TMS MODEM, F&I	1.000 EA	844.00000	844.00	683.00000	683.00	706.05000	706.05
SECTION 0004 TOTALS		$ 1,738,728.92		$ 1,452,011.10		$ 1,497,995.69	
SECTION 0005 UTILITIES							

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1090 0120 1 REGULAR EXCAVATION	20.000 CY	43.00000	860.00	83.00000	1660.00	16.78000	335.60
1095 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	35.000 CY	349.00000	12215.00	345.00000	12075.00	295.41000	10339.35
1100 0425 5 MANHOLE, ADJUST	1.000 EA	874.00000	874.00	600.00000	600.00	306.71000	306.71
1105 0425 6 VALVE BOXES, ADJUST	34.000 EA	624.00000	21216.00	250.00000	8500.00	194.79000	6622.86
1110 1050 11221 UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9"	45.000 LF	42.00000	1890.00	51.00000	2295.00	120.95000	5442.75
1115 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	930.000 LF	44.00000	40920.00	25.00000	23250.00	39.43000	36669.90
1120 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	560.000 LF	50.00000	28000.00	39.00000	21840.00	48.64000	27238.40
1125 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	5359.000 LF	67.00000	359053.00	77.00000	412643.00	67.62000	362375.58
1130 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	40.000 LF	170.00000	6800.00	169.00000	6760.00	215.64000	8625.60
1135 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	197.000 LF	565.00000	111305.00	145.00000	28565.00	216.07000	42565.79
1140 1050 16 UTILITY PIPE, REMOVE & DISPOSE	6713.000 LF	11.00000	73843.00	24.00000	161112.00	21.46000	144060.98
1145 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	530.000 LF	8.00000	4240.00	14.00000	7420.00	36.76000	19482.80
1150 1055 11244 UTILITY FITTING, F&I, PVC, UNION, 8. 0-19.9"	8.000 EA	1360.00000	10880.00	1060.00000	8480.00	1236.75000	9894.00
1155 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	17.000 EA	1142.00000	19414.00	802.00000	13634.00	958.02000	16286.34
1160 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	1823.00000	9115.00	1546.00000	7730.00	1677.04000	8385.20

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1165 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	3.000 EA	825.00000	2475.00	374.00000	1122.00	928.55000	2785.65
1170 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	4.000 EA	951.00000	3804.00	631.00000	2524.00	910.70000	3642.80
1175 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	2.000 EA	375.00000	750.00	103.00000	206.00	123.03000	246.06
1180 1080 11104 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE ASSEMBLY	2.000 EA	652.00000	1304.00	500.00000	1000.00	570.05000	1140.10
1185 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	2.000 EA	408.00000	816.00	124.00000	248.00	264.57000	529.14
1190 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	2.000 EA	870.00000	1740.00	683.00000	1366.00	925.17000	1850.34
1195 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1.000 EA	2085.00000	2085.00	4521.00000	4521.00	2169.89000	2169.89
1200 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	50.000 EA	400.00000	20000.00	406.00000	20300.00	140.77000	7038.50
1205 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	17.000 EA	500.00000	8500.00	413.00000	7021.00	199.81000	3396.77
1210 1080 11401 UTILITY FIXTURES, F&I, 8.0 - 19.9", VALVE METER BOX	5.000 EA	650.00000	3250.00	1154.00000	5770.00	264.57000	1322.85
1215 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	1.000 EA	3460.00000	3460.00	4892.00000	4892.00	2471.96000	2471.96
1220 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5.000 EA	4930.00000	24650.00	5402.00000	27010.00	4524.02000	22620.10
1225 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	1.000 EA	2785.00000	2785.00	1637.00000	1637.00	1525.24000	1525.24

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1230 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	6.000 EA	3200.00000	19200.00	4019.00000	24114.00	2209.88000	13259.28
1235 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	3.000 EA	11475.00000	34425.00	9753.00000	29259.00	7330.61000	21991.83
1240 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	140.000 EA	756.00000	105840.00	1197.00000	167580.00	309.14000	43279.60
1245 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	5.000 EA	365.00000	1825.00	997.00000	4985.00	457.32000	2286.60
1250 1644800 FIRE HYDRANT, RELOCATE	3.000 EA	1820.00000	5460.00	1497.00000	4491.00	2671.48000	8014.44
1255 1820 1 60 UTILITY CABLE, TELEPHONE/COMMUNICATIONS REMOVE AND DISPOSE, CONTRACTOR TAKES OWNERSHIP	2080.000 LF	3.00000	6240.00	17.00000	35360.00	20.00000	41600.00
SECTION 0005 TOTALS		$	949,234.00	$	1,059,970.00	$	879,803.01
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1260 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	18961.000 LF	16.00000	303376.00	13.00000	246493.00	13.43000	254646.23
1265 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	468.000 LF	2.00000	936.00	2.00000	936.00	2.07000	968.76
1270 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	1.000 AS	1032.00000	1032.00	1200.00000	1200.00	206.56000	206.56
1275 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	3300.00000	3300.00	3200.00000	3200.00	3304.95000	3304.95
1280 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1285.000 LF	2.06000	2647.10	2.00000	2570.00	2.07000	2659.95
1285 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	247.000 LF	2.06000	508.82	3.00000	741.00	3.10000	765.70
1290 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	31321.000 LF	2.41000	75483.61	2.30000	72038.30	2.38000	74543.98

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1295 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	29583.000 LF	0.60000	17749.80	0.55000	16270.65	0.57000	16862.31
1300 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	1064.000 EA	35.00000	37240.00	33.00000	35112.00	34.08000	36261.12
1305 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	5.000 EA	892.00000	4460.00	850.00000	4250.00	877.88000	4389.40
1310 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	84.000 EA	56.00000	4704.00	56.00000	4704.00	56.80000	4771.20
1315 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	6.000 EA	87.00000	522.00	92.00000	552.00	92.95000	557.70
1320 0783 3 51 ITS FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	11.000 EA	375.00000	4125.00	400.00000	4400.00	413.12000	4544.32
1325 0783 3 52 ITS FIBER OPTIC CONNECTION HARDWARE, ADJUST & MODIFY, SPLICE, TRAY	9.000 EA	11.65000	104.85	12.20000	109.80	10.00000	90.00
1330 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	55837.000 LF	2.30000	128425.10	1.25000	69796.25	1.29000	72029.73
1335 0783 4152 ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND	30.000 LF	5.49000	164.70	30.00000	900.00	30.98000	929.40
1340 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	18682.000 LF	3.11000	58101.02	2.75000	51375.50	2.84000	53056.88
1345 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	16.000 EA	1156.00000	18496.00	1205.00000	19280.00	1239.35000	19829.60
1350 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	13.000 EA	531.00000	6903.00	302.00000	3926.00	309.84000	4027.92
1355 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	4.000 EA	3003.00000	12012.00	1801.00000	7204.00	1859.03000	7436.12
1360 0783 6 5 ITS SPLICE BOX FOR FIBER OPTIC CABLE, ADJUST/ MODIFY	5.000 EA	797.00000	3985.00	201.00000	1005.00	206.56000	1032.80

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1365 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	2.000 EA	620.00000	1240.00	305.00000	610.00	309.84000	619.68
1370 0783 7 5 ITS PULL & JUNCTION BOX, ADJUST/MODIFY	2.000 EA	500.00000	1000.00	148.00000	296.00	154.92000	309.84
1375 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	19.000 EA	142.00000	2698.00	79.00000	1501.00	82.62000	1569.78
1380 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	10800.00000	10800.00	9000.00000	9000.00	9295.16000	9295.16
1385 0785 1 60 ITS POLE, REMOVE	1.000 EA	2125.00000	2125.00	3502.00000	3502.00	3614.78000	3614.78
1390 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1255.00000	1255.00	998.00000	998.00	1032.80000	1032.80
1395 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	1.000 EA	1155.00000	1155.00	799.00000	799.00	826.24000	826.24
SECTION 0006 TOTALS			$ 704,549.00		$ 562,769.50		$ 580,182.91
CONTRACT TOTALS			$ 27,994,444.44		$ 28,303,275.00		$ 29,905,927.42

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41886055201	LUMP	1000000.00000	1000000.00	700000.00000	700000.00	340000.00000	340000.00
0010 0101 1 MOBILIZATION 42900215201	LUMP	750000.00000	750000.00	673000.00000	673000.00	660000.00000	660000.00
0015 0101 1 MOBILIZATION 41886065201	LUMP	1250000.00000	1250000.00	1500000.00000	1500000.00	2200000.00000	2200000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41886065201	555.000 LS	1000000.00000	1000000.00	1027000.00000	1027000.00	100000.00000	100000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42900215201	148.000 LS	1000000.00000	1000000.00	250000.00000	250000.00	200000.00000	200000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 41886055201	37.000 LS	721000.00000	721000.00	200000.00000	200000.00	1000000.00000	1000000.00
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	38414.000 CY	0.10000	3841.40	1.24000	47633.36	7.10000	272739.40
0040 0102 14 TRAFFIC CONTROL OFFICER	3424.000 MH	42.50000	145520.00	46.58000	159489.92	45.00000	154080.00
0045 0102 60 WORK ZONE SIGN	323207.000 ED	0.20000	64641.40	0.21000	67873.47	0.20000	64641.40
0050 0102 61 BUSINESS SIGN	161.000 EA	65.25000	10505.25	67.29000	10833.69	65.00000	10465.00
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2061670.000 ED	0.05000	103083.50	0.10000	206167.00	0.10000	206167.00
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	68184.000 ED	0.25000	17046.00	0.25000	17046.00	0.24000	16364.16
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1270.000 ED	5.00000	6350.00	5.18000	6578.60	5.00000	6350.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	152006.000 ED	0.20000	30401.20	0.21000	31921.26	0.20000	30401.20
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	27798.000 EA	2.10000	58375.80	2.17000	60321.66	2.10000	58375.80
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1720.000 ED	13.05000	22446.00	13.46000	23151.20	13.00000	22360.00

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	17760.000 ED	2.00000	35520.00	10.20000	181152.00	2.00000	35520.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8880.000 ED	6.10000	54168.00	1.27000	11277.60	6.00000	53280.00
0095 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1072.000 SY	0.75000	804.00	1.29000	1382.88	2.00000	2144.00
0100 0104 10 3 SEDIMENT BARRIER	18067.000 LF	0.50000	9033.50	0.72000	13008.24	1.68000	30352.56
0105 0104 11 FLOATING TURBIDITY BARRIER	500.000 LF	7.30000	3650.00	9.58000	4790.00	6.45000	3225.00
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	7.000 EA	500.00000	3500.00	1552.80000	10869.60	2100.00000	14700.00
0115 0104 18 INLET PROTECTION SYSTEM	216.000 EA	50.00000	10800.00	46.58000	10061.28	38.00000	8208.00
0120 0107 1 LITTER REMOVAL	587.600 AC	15.00000	8814.00	15.53000	9125.43	135.00000	79326.00
0125 0107 2 MOWING	551.700 AC	25.00000	13792.50	31.06000	17135.80	40.00000	22068.00
0130 0109 71 5 FIELD OFFICE,1500 SQ FT	800.000 DA	62.00000	49600.00	87.34000	69872.00	122.65000	98120.00
0135 0110 1 1 CLEARING & GRUBBING 41886055201	1.000 LS	460000.00000	460000.00	208000.00000	208000.00	688000.00000	688000.00
0140 0110 1 1 CLEARING & GRUBBING 41886065201	1.000 LS	463000.00000	463000.00	750000.00000	750000.00	1800000.00000	1800000.00
0145 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	17257.000 SY	8.00000	138056.00	8.90000	153587.30	14.42000	248845.94
0150 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	125.00000	1500.00	129.40000	1552.80	90.00000	1080.00
0155 0120 1 REGULAR EXCAVATION	36296.000 CY	10.00000	362960.00	15.92000	577832.32	5.56000	201805.76
0160 0120 4 SUBSOIL EXCAVATION	432.000 CY	30.00000	12960.00	11.65000	5032.80	9.38000	4052.16
0165 0120 6 EMBANKMENT	18952.000 CY	17.00000	322184.00	7.66000	145172.32	25.58000	484792.16
0170 0160 4 TYPE B STABILIZATION	83648.000 SY	5.00000	418240.00	4.30000	359686.40	4.97000	415730.56

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0175 0285701 OPTIONAL BASE, BASE GROUP 01	10383.000 SY	10.00000	103830.00	12.42000	128956.86	5.85000	60740.55
0180 0285710 OPTIONAL BASE, BASE GROUP 10	46885.000 SY	15.00000	703275.00	21.74000	1019279.90	10.46000	490417.10
0185 0286 1 TURNOUT CONSTRUCTION	9830.000 SY	17.00000	167110.00	21.74000	213704.20	7.55000	74216.50
0190 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	210489.000 SY	1.90000	399929.10	2.26000	475705.14	1.52000	319943.28
0195 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	467411.000 SY	1.85000	864710.35	2.97000	1388210.67	1.45000	677745.95
0200 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	46279.000 SY	1.65000	76360.35	1.70000	78674.30	1.30000	60162.70
0205 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	89697.500 TN	78.00000	6996405.00	80.58000	7227824.55	81.80000	7337255.50
0210 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	31229.600 TN	114.00000	3560174.40	139.13000	4344974.25	141.43000	4416802.33
0215 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	57.200 TN	150.00000	8580.00	147.00000	8408.40	145.00000	8294.00
0220 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	300.100 CY	420.00000	126042.00	346.79000	104071.68	501.48000	150494.15
0225 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	570.00000	2565.00	776.40000	3493.80	1077.31000	4847.90
0230 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	20.000 CY	325.00000	6500.00	336.44000	6728.80	1292.40000	25848.00
0235 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	2520.00000	5040.00	3620.10000	7240.20	2973.70000	5947.40
0240 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	1.000 EA	693.00000	693.00	2686.34000	2686.34	3423.15000	3423.15
0245 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	3347.00000	3347.00	3405.81000	3405.81	4157.70000	4157.70
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	32.000 EA	2941.00000	94112.00	3339.55000	106865.60	3758.52000	120272.64
0252 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	1569.00000	1569.00	2128.37000	2128.37	3363.45000	3363.45
0255 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	3119.00000	24952.00	3581.79000	28654.32	3899.02000	31192.16

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0260 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	3930.00000	7860.00	4259.85000	8519.70	5574.34000	11148.68
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	6323.00000	6323.00	3846.80000	3846.80	4725.64000	4725.64
0270 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	4131.00000	24786.00	4156.33000	24937.98	3765.15000	22590.90
0275 0425 1521 INLETS, DT BOT, TYPE C,<10'	33.000 EA	1745.00000	57585.00	1972.06000	65077.98	3389.17000	111842.61
0280 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	8.000 EA	3899.00000	31192.00	3462.74000	27701.92	5038.91000	40311.28
0285 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	7.000 EA	2022.00000	14154.00	1972.06000	13804.42	4175.02000	29225.14
0290 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	6.000 EA	1413.00000	8478.00	1899.59000	11397.54	3264.27000	19585.62
0295 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	2346.00000	14076.00	3027.96000	18167.76	3913.11000	23478.66
0300 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	1129.00000	1129.00	2137.69000	2137.69	3213.45000	3213.45
0305 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	8.000 EA	2411.00000	19288.00	2542.45000	20339.60	4536.70000	36293.60
0310 0425 1551 INLETS, DT BOT, TYPE E, <10'	14.000 EA	2613.00000	36582.00	2821.95000	39507.30	3747.71000	52467.94
0315 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	6.000 EA	2741.00000	16446.00	2795.04000	16770.24	4528.20000	27169.20
0320 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	4945.00000	4945.00	22652.24000	22652.24	5983.90000	5983.90
0325 0425 1910 INLETS, CLOSED FLUME	19.000 EA	2409.00000	45771.00	3747.42000	71200.98	2631.68000	50001.92
0330 0425 2 41 MANHOLES, P-7, <10'	4.000 EA	1868.00000	7472.00	2535.21000	10140.84	2423.89000	9695.56
0335 0425 2 43 MANHOLES, P-7, PARTIAL	3.000 EA	915.00000	2745.00	1441.00000	4323.00	1963.46000	5890.38
0340 0425 2 61 MANHOLES, P-8, <10'	16.000 EA	1965.00000	31440.00	2509.32000	40149.12	2485.51000	39768.16
0345 0425 2 63 MANHOLES, P-8, PARTIAL	14.000 EA	930.00000	13020.00	1437.89000	20130.46	1963.46000	27488.44
0350 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	2777.00000	5554.00	3180.14000	6360.28	3427.04000	6854.08

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0355 0425 5 MANHOLE, ADJUST	14.000 EA	392.00000	5488.00	831.27000	11637.78	1230.25000	17223.50
0360 0425 5 1 MANHOLE, ADJUST, UTILITIES	20.000 EA	344.00000	6880.00	831.27000	16625.40	1230.25000	24605.00
0365 0425 6 VALVE BOXES, ADJUST	42.000 EA	147.00000	6174.00	309.52000	12999.84	203.85000	8561.70
0370 0430 94 1 DESILTING PIPE, 0 - 24"	27418.000 LF	3.35000	91850.30	2.59000	71012.62	8.53000	233875.54
0375 0430 94 2 DESILTING PIPE, 25 - 36"	9396.000 LF	4.12000	38711.52	4.66000	43785.36	11.72000	110121.12
0380 0430 94 3 DESILTING PIPE, 37 - 48"	2301.000 LF	5.45000	12540.45	6.73000	15485.73	16.88000	38840.88
0385 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD	239.000 LF	42.00000	10038.00	47.62000	11381.18	104.63000	25006.57
0390 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	895.000 LF	47.00000	42065.00	54.87000	49108.65	122.43000	109574.85
0395 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	330.000 LF	62.00000	20460.00	62.11000	20496.30	79.10000	26103.00
0400 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	35.000 LF	64.00000	2240.00	71.43000	2500.05	129.44000	4530.40
0405 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	37.000 LF	96.00000	3552.00	62.11000	2298.07	94.34000	3490.58
0410 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	73.000 LF	93.00000	6789.00	51.76000	3778.48	209.22000	15273.06
0415 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	6212.000 LF	57.00000	354084.00	54.87000	340852.44	115.96000	720343.52
0420 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3621.000 LF	60.00000	217260.00	62.11000	224900.31	99.90000	361737.90
0425 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1391.000 LF	77.00000	107107.00	70.39000	97912.49	138.29000	192361.39

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0430 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	812.000 LF	97.00000	78764.00	87.99000	71447.88	160.70000	130488.40
0435 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	333.000 LF	70.00000	23310.00	61.08000	20339.64	88.90000	29603.70
0440 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	142.000 LF	96.00000	13632.00	72.46000	10289.32	105.89000	15036.38
0445 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	208.000 LF	107.00000	22256.00	83.85000	17440.80	117.40000	24419.20
0450 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	1.000 CY	881.00000	881.00	476.19000	476.19	954.64000	954.64
0455 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	750.00000	2250.00	817.81000	2453.43	1026.88000	3080.64
0460 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	808.00000	808.00	876.81000	876.81	1387.41000	1387.41
0465 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	44.000 EA	750.00000	33000.00	817.81000	35983.64	1026.89000	45183.16
0470 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	24.000 EA	848.00000	20352.00	891.31000	21391.44	2318.00000	55632.00
0475 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	1417.00000	2834.00	1906.84000	3813.68	2918.51000	5837.02
0480 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	5.000 EA	1463.00000	7315.00	876.81000	4384.05	1991.99000	9959.95
0485 0470 1 TREATED TIMBER, STRUCTURAL	14.600 MB	6404.00000	93498.40	5176.00000	75569.60	6565.00000	95849.00
0490 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	3335.000 LF	36.20000	120727.00	37.27000	124295.45	36.00000	120060.00
0495 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	42.000 LF	48.50000	2037.00	67.29000	2826.18	65.00000	2730.00

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0500 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	23105.000 LF	25.00000	577625.00	18.12000	418662.60	16.35000	377766.75
0505 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	19299.000 LF	15.00000	289485.00	11.39000	219815.61	9.00000	173691.00
0510 0520 2 1 CONCRETE CURB, TYPE A	23.000 LF	29.00000	667.00	15.22000	350.06	15.00000	345.00
0515 0520 2 2 CONCRETE CURB, TYPE B	251.000 LF	26.00000	6526.00	15.22000	3820.22	15.00000	3765.00
0520 0520 2 4 CONCRETE CURB, TYPE D	135.000 LF	29.00000	3915.00	15.22000	2054.70	15.00000	2025.00
0525 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	3994.000 LF	27.45000	109635.30	28.30000	113030.20	32.27000	128886.38
0530 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	2152.000 LF	35.00000	75320.00	39.37000	84724.24	48.42000	104199.84
0535 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	3987.000 SY	36.00000	143532.00	46.31000	184637.97	68.59000	273468.33
0540 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	70.000 LF	152.00000	10640.00	155.28000	10869.60	156.13000	10929.10
0545 0522 1 SIDEWALK CONCRETE, 4" THICK	19165.000 SY	30.00000	574950.00	23.81000	456318.65	23.00000	440795.00
0550 0522 2 SIDEWALK CONCRETE, 6" THICK	8662.000 SY	51.00000	441762.00	29.81000	258214.22	27.00000	233874.00
0555 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	55.000 SY	45.00000	2475.00	41.41000	2277.55	50.00000	2750.00
0560 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	140.000 EA	578.00000	80920.00	310.56000	43478.40	275.00000	38500.00
0565 0536 1 1 GUARDRAIL -ROADWAY	1612.500 LF	15.25000	24590.63	13.41000	21623.63	13.71000	22107.38
0570 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	50.000 LF	17.20000	860.00	20.70000	1035.00	24.37000	1218.50
0575 0536 7 SPECIAL GUARDRAIL POST	12.000 EA	140.00000	1680.00	51.76000	621.12	248.73000	2984.76
0580 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	4.000 EA	1950.00000	7800.00	1992.76000	7971.04	258.88000	1035.52

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0585 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	4.000 EA	200.00000	800.00	181.16000	724.64	126.90000	507.60
0590 0536 73 GUARDRAIL REMOVAL	1275.000 LF	2.50000	3187.50	1.04000	1326.00	1.32000	1683.00
0595 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1850.00000	1850.00	1620.09000	1620.09	1421.32000	1421.32
0600 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1925.00000	3850.00	1915.12000	3830.24	1624.37000	3248.74
0605 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	575.00000	1725.00	517.60000	1552.80	477.16000	1431.48
0610 0570 1 2 PERFORMANCE TURF, SOD	122746.000 SY	1.65000	202530.90	1.81000	222170.26	1.75000	214805.50
0615 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	1072.000 SY	4.00000	4288.00	3.62000	3880.64	4.00000	4288.00
0620 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	86.307 NM	510.00000	44016.57	527.95000	45565.78	510.02000	44018.30
0625 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	122208.000 LF	0.18000	21997.44	0.19000	23219.52	0.18000	21997.44
0630 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	43424.000 LF	0.20000	8684.80	0.21000	9119.04	0.20000	8684.80
0635 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	20732.000 LF	0.30000	6219.60	0.31000	6426.92	0.30000	6219.60
0640 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	42364.000 LF	0.40000	16945.60	0.41000	17369.24	0.40000	16945.60
0645 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	77.126 GM	220.00000	16967.72	227.74000	17564.68	220.01000	16968.49
0650 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	33570.000 LF	0.18000	6042.60	0.19000	6378.30	0.18000	6042.60

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0655 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	752.000 EA	15.00000	11280.00	15.53000	11678.56	15.00000	11280.00
0660 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	3056.000 EA	14.00000	42784.00	14.49000	44281.44	14.00000	42784.00
0665 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	43.982 NM	510.00000	22430.82	527.95000	23220.30	509.98000	22429.94
0670 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	308.000 LF	0.18000	55.44	0.19000	58.52	0.18000	55.44
0675 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2152.000 LF	0.30000	645.60	0.31000	667.12	0.30000	645.60
0680 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3240.000 LF	0.18000	583.20	0.19000	615.60	0.18000	583.20
0685 0999 16 PARTNERING, DO NOT BID 41886065201	LUMP	21000.00000	21000.00	21000.00000	21000.00	21000.00000	21000.00
0690 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	25.000 DA	3300.00000	82500.00	3300.00000	82500.00	3300.00000	82500.00
0695 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0700 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41886065201	LUMP	105000.00000	105000.00	105000.00000	105000.00	105000.00000	105000.00
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42900215201	LUMP	22500.00000	22500.00	22500.00000	22500.00	22500.00000	22500.00
0710 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41886055201	LUMP	7500.00000	7500.00	7500.00000	7500.00	7500.00000	7500.00
SECTION 0001 TOTALS			$ 26,408,504.14		$ 26,922,371.28		$ 28,778,806.44
SECTION 0002 SIGNING							

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0715 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	5.000 EA	20305.00000	101525.00	18676.76000	93383.80	20000.00000	100000.00
0720 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	25381.00000	25381.00	26494.60000	26494.60	25000.00000	25000.00
0725 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	127.000 AS	240.00000	30480.00	248.45000	31553.15	245.00000	31115.00
0730 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	59.000 AS	847.00000	49973.00	876.81000	51731.79	570.00000	33630.00
0735 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	7.000 AS	125.00000	875.00	129.40000	905.80	260.00000	1820.00
0740 0700 20 40 SINGLE POST SIGN, RELOCATE	109.000 AS	48.00000	5232.00	49.69000	5416.21	130.00000	14170.00
0745 0700 20 60 SINGLE POST SIGN, REMOVE	61.000 AS	1.00000	61.00	1.04000	63.44	22.75000	1387.75
0750 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	3075.00000	9225.00	3183.24000	9549.72	2950.00000	8850.00
0755 0700 21 40 MULTI- POST SIGN, RELOCATE	16.000 AS	2000.00000	32000.00	2070.40000	33126.40	2440.00000	39040.00
0760 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	350.00000	350.00	362.32000	362.32	172.00000	172.00
0765 0700 48 19 SIGN PANELS, F & I, 16 - 100	6.000 EA	410.00000	2460.00	424.43000	2546.58	380.00000	2280.00
0770 0700 48 60 SIGN PANELS, REMOVE	59.000 EA	10.00000	590.00	10.35000	610.65	44.15000	2604.85
0775 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	73.000 EA	150.00000	10950.00	155.28000	11335.44	150.00000	10950.00
0780 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	223.000 SF	0.75000	167.25	0.78000	173.94	0.75000	167.25
0785 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	946.000 SF	0.75000	709.50	0.78000	737.88	0.75000	709.50
0790 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41886055201	LUMP	25360.00000	25360.00	26250.59000	26250.59	25358.00000	25358.00

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0795 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41886065201	LUMP	191000.00000	191000.00	197693.10000	197693.10	190971.00000	190971.00
0800 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42900215201	LUMP	122000.00000	122000.00	126079.03000	126079.03	121792.00000	121792.00
0805 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	694.000 SF	3.25000	2255.50	3.36000	2331.84	3.25000	2255.50
0810 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.104 NM	25050.00000	2605.20	26966.92000	2804.56	25048.08000	2605.00
0815 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.104 NM	25050.00000	2605.20	26966.92000	2804.56	25048.08000	2605.00
0820 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.209 GM	8800.00000	1839.20	9523.83000	1990.48	9244.02000	1932.00
SECTION 0002 TOTALS		$	617,643.85	$	627,945.88	$	619,414.85
SECTION 0003 LIGHTING							
0825 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2164.000 LF	13.80000	29863.20	13.31000	28802.84	13.60000	29430.40
0830 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	52318.000 LF	1.25000	65397.50	1.01000	52841.18	1.20000	62781.60
0835 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	50552.000 LF	0.25000	12638.00	0.25000	12638.00	0.25000	12638.00
0840 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	15162.000 LF	3.75000	56857.50	4.16000	63073.92	3.70000	56099.40
0845 0715 4400 LIGHT POLE COMPLETE, RELOCATE	98.000 EA	2690.00000	263620.00	3264.20000	319891.60	2650.00000	259700.00
0850 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	163.000 EA	360.50000	58761.50	514.16000	83808.08	355.00000	57865.00
0855 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	74.000 EA	31.80000	2353.20	41.27000	3053.98	31.30000	2316.20
SECTION 0003 TOTALS		$	489,490.90	$	564,109.60	$	480,830.60

SECTION 0004 SIGNALIZATION

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0860 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	4745.000 LF	13.80000	65481.00	13.14000	62349.30	13.60000	64532.00
0865 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1694.000 LF	19.70000	33371.80	17.76000	30085.44	19.40000	32863.60
0870 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5930.000 LF	4.80000	28464.00	3.76000	22296.80	4.75000	28167.50
0875 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	399.000 LF	40.20000	16039.80	19.50000	7780.50	39.60000	15800.40
0880 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	15.000 PI	3450.00000	51750.00	2505.78000	37586.70	3400.00000	51000.00
0885 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	235.000 EA	381.00000	89535.00	263.39000	61896.65	375.00000	88125.00
0890 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	4.000 AS	2315.00000	9260.00	1097.32000	4389.28	2280.00000	9120.00
0895 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1785.000 LF	1.80000	3213.00	1.06000	1892.10	1.75000	3123.75
0900 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	675.00000	2700.00	754.61000	3018.44	665.00000	2660.00
0905 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	43.000 EA	736.00000	31648.00	764.92000	32891.56	725.00000	31175.00
0910 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	20305.00000	60915.00	17127.52000	51382.56	20000.00000	60000.00
0915 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	26400.00000	26400.00	24717.94000	24717.94	26000.00000	26000.00
0920 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	36550.00000	36550.00	29641.26000	29641.26	36000.00000	36000.00
0925 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	4.000 EA	34000.00000	136000.00	27371.64000	109486.56	33500.00000	134000.00
0930 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	5.000 EA	40600.00000	203000.00	32532.62000	162663.10	40000.00000	200000.00

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0935 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	37.000 AS	761.00000	28157.00	793.08000	29343.96	750.00000	27750.00
0940 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	12.000 AS	1285.00000	15420.00	1312.06000	15744.72	1265.00000	15180.00
0945 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	42.000 AS	487.00000	20454.00	538.08000	22599.36	480.00000	20160.00
0950 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1375.00000	1375.00	1070.72000	1070.72	1355.00000	1355.00
0955 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	56.000 AS	817.00000	45752.00	640.90000	35890.40	805.00000	45080.00
0960 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	72.000 EA	7210.00000	519120.00	6876.53000	495110.16	7450.00000	536400.00
0965 0663 74 40 VEHICLE DETECTOR ASSEM, RELOCATE	15.000 EA	219.00000	3285.00	437.77000	6566.55	215.00000	3225.00
0970 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	25.000 EA	345.00000	8625.00	291.84000	7296.00	340.00000	8500.00
0975 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	60.000 EA	127.00000	7620.00	177.61000	10656.60	125.00000	7500.00
0980 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	23.000 AS	544.00000	12512.00	520.32000	11967.36	535.00000	12305.00
0985 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	9.000 EA	55.00000	495.00	58.66000	527.94	54.00000	486.00
0990 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	27.000 EA	22.10000	596.70	41.27000	1114.29	21.75000	587.25
0995 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	17.60000	352.00	41.27000	825.40	17.30000	346.00
1000 0690 31 SIGNAL PEDESTAL REMOVAL	17.000 EA	87.30000	1484.10	165.11000	2806.87	86.00000	1462.00
1005 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	8.000 EA	2513.00000	20104.00	2638.22000	21105.76	2475.00000	19800.00

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1010 0690 50 4.000 EA CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	178.00000	712.00	330.22000	1320.88	175.00000	700.00
1015 0690 60 89.000 EA DETECTOR VEHICLE ASSEMBLY REMOVE	15.25000	1357.25	41.27000	3673.03	2.90000	258.10
1020 0690 70 44.000 EA DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.95000	129.80	20.64000	908.16	2.90000	127.60
1025 0690 80 4.000 EA SPAN WIRE ASSEMBLY, REMOVE	376.00000	1504.00	123.83000	495.32	370.00000	1480.00
1030 0690 90 18.000 PI CONDUIT & CABLING REMOVE	320.00000	5760.00	495.33000	8915.94	315.00000	5670.00
1035 0690100 27.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	224.00000	6048.00	495.33000	13373.91	220.00000	5940.00
1040 0699 1 1 15.000 EA INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	2767.00000	41505.00	2548.13000	38221.95	2725.00000	40875.00
1045 0699 1 41 4.000 EA INTERNAL ILLUM SIGN, RELOCATE, ST NAME	44.00000	176.00	123.83000	495.32	43.40000	173.60
1050 0700 48 18 14.000 EA SIGN PANELS, F & I, 15 OR <	350.00000	4900.00	296.90000	4156.60	345.00000	4830.00
1055 0700 48 60 12.000 EA SIGN PANELS, REMOVE	14.75000	177.00	20.64000	247.68	14.50000	174.00
1060 0741 70111 53.000 EA TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	1117.00000	59201.00	868.49000	46029.97	1100.00000	58300.00
1065 0743 70 11 1.000 AS TMS VEHICLE SPEED/CLASS. UNIT, F&I, ELECTRONICS UNIT WITH EQUIPMENT CABLE	5990.00000	5990.00	5354.73000	5354.73	5900.00000	5900.00
1070 0744 70 11 1.000 EA TMS SOLAR POWER UNIT, F&I, NEW POLE	3760.00000	3760.00	4586.87000	4586.87	3700.00000	3700.00
1075 0745 70 12 53.000 AS TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	508.00000	26924.00	964.61000	51124.33	500.00000	26500.00
1080 0746 71132 8.000 EA TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	2589.00000	20712.00	2156.83000	17254.64	3000.00000	24000.00
1085 0747 70 11 1.000 EA TMS MODEM, F&I	792.00000	792.00	707.90000	707.90	780.00000	780.00
SECTION 0004 TOTALS		$ 1,659,327.45		$ 1,501,571.51		$ 1,662,111.80
SECTION 0005 UTILITIES						

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1090 0120 1 REGULAR EXCAVATION	20.000 CY	185.00000	3700.00	17.60000	352.00	82.74000	1654.80
1095 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	35.000 CY	320.00000	11200.00	212.22000	7427.70	550.00000	19250.00
1100 0425 5 MANHOLE, ADJUST	1.000 EA	414.00000	414.00	838.51000	838.51	500.00000	500.00
1105 0425 6 VALVE BOXES, ADJUST	34.000 EA	147.00000	4998.00	178.05000	6053.70	300.00000	10200.00
1110 1050 11221 UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9"	45.000 LF	47.00000	2115.00	24.84000	1117.80	40.00000	1800.00
1115 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	930.000 LF	22.00000	20460.00	27.95000	25993.50	40.00000	37200.00
1120 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	560.000 LF	36.00000	20160.00	33.13000	18552.80	40.00000	22400.00
1125 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	5359.000 LF	76.00000	407284.00	54.87000	294048.33	70.00000	375130.00
1130 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	40.000 LF	159.00000	6360.00	166.67000	6666.80	80.00000	3200.00
1135 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	197.000 LF	140.00000	27580.00	160.46000	31610.62	160.00000	31520.00
1140 1050 16 UTILITY PIPE, REMOVE & DISPOSE	6713.000 LF	29.00000	194677.00	4.24000	28463.12	10.00000	67130.00
1145 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	530.000 LF	12.50000	6625.00	18.63000	9873.90	10.00000	5300.00
1150 1055 11244 UTILITY FITTING, F&I, PVC, UNION, 8. 0-19.9"	8.000 EA	983.00000	7864.00	1451.35000	11610.80	300.00000	2400.00
1155 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	17.000 EA	744.00000	12648.00	1308.49000	22244.33	1000.00000	17000.00
1160 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	1314.00000	6570.00	1954.46000	9772.30	1200.00000	6000.00

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1165 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	3.000 EA	347.00000	1041.00	914.08000	2742.24	600.00000	1800.00
1170 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	4.000 EA	584.00000	2336.00	1126.30000	4505.20	1200.00000	4800.00
1175 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	2.000 EA	93.00000	186.00	414.08000	828.16	140.00000	280.00
1180 1080 11104 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE ASSEMBLY	2.000 EA	473.00000	946.00	468.95000	937.90	175.00000	350.00
1185 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	2.000 EA	113.00000	226.00	238.10000	476.20	1200.00000	2400.00
1190 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	2.000 EA	643.00000	1286.00	675.99000	1351.98	1000.00000	2000.00
1195 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1.000 EA	4254.00000	4254.00	2070.40000	2070.40	3100.00000	3100.00
1200 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	50.000 EA	398.00000	19900.00	178.05000	8902.50	1800.00000	90000.00
1205 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	17.000 EA	404.00000	6868.00	185.30000	3150.10	200.00000	3400.00
1210 1080 11401 UTILITY FIXTURES, F&I, 8.0 - 19.9", VALVE METER BOX	5.000 EA	1133.00000	5665.00	434.78000	2173.90	1000.00000	5000.00
1215 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	1.000 EA	4800.00000	4800.00	3086.97000	3086.97	5000.00000	5000.00
1220 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5.000 EA	5000.00000	25000.00	4858.19000	24290.95	3000.00000	15000.00
1225 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	1.000 EA	1500.00000	1500.00	1653.21000	1653.21	2200.00000	2200.00

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1230 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	6.000 EA	3800.00000	22800.00	2443.07000	14658.42	1500.00000	9000.00
1235 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	3.000 EA	11000.00000	33000.00	9098.37000	27295.11	8000.00000	24000.00
1240 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	140.000 EA	1140.00000	159600.00	284.68000	39855.20	150.00000	21000.00
1245 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	5.000 EA	900.00000	4500.00	314.70000	1573.50	250.00000	1250.00
1250 1644800 FIRE HYDRANT, RELOCATE	3.000 EA	1450.00000	4350.00	2546.59000	7639.77	2000.00000	6000.00
1255 1820 1 60 UTILITY CABLE, TELEPHONE/COMMUNICATIONS REMOVE AND DISPOSE, CONTRACTOR TAKES OWNERSHIP	2080.000 LF	16.00000	33280.00	20.70000	43056.00	2.00000	4160.00
SECTION 0005 TOTALS		$	1,064,193.00	$	664,873.92	$	801,424.80
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1260 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	18961.000 LF	16.45000	311908.45	17.00000	322337.00	16.20000	307168.20
1265 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	468.000 LF	1.90000	889.20	1.81000	847.08	1.85000	865.80
1270 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	1.000 AS	1310.00000	1310.00	1624.34000	1624.34	1290.00000	1290.00
1275 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	3006.00000	3006.00	3405.26000	3405.26	2960.00000	2960.00
1280 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1285.000 LF	1.85000	2377.25	2.07000	2659.95	1.80000	2313.00
1285 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	247.000 LF	1.85000	456.95	2.07000	511.29	1.80000	444.60
1290 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	31321.000 LF	2.20000	68906.20	2.68000	83940.28	2.15000	67340.15

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1295 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	29583.000 LF	0.50000	14791.50	0.59000	17453.97	0.50000	14791.50
1300 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	1064.000 EA	31.40000	33409.60	35.53000	37803.92	30.90000	32877.60
1305 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	5.000 EA	812.25000	4061.25	917.94000	4589.70	800.00000	4000.00
1310 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	84.000 EA	50.25000	4221.00	56.85000	4775.40	49.50000	4158.00
1315 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	6.000 EA	78.45000	470.70	88.83000	532.98	77.25000	463.50
1320 0783 3 51 ITS FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	11.000 EA	340.00000	3740.00	384.94000	4234.34	335.00000	3685.00
1325 0783 3 52 ITS FIBER OPTIC CONNECTION HARDWARE, ADJUST & MODIFY, SPLICE, TRAY	9.000 EA	10.45000	94.05	11.84000	106.56	10.30000	92.70
1330 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	55837.000 LF	1.20000	67004.40	1.85000	103298.45	1.15000	64212.55
1335 0783 4152 ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND	30.000 LF	21.25000	637.50	22.54000	676.20	20.90000	627.00
1340 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	18682.000 LF	1.65000	30825.30	2.06000	38484.92	1.60000	29891.20
1345 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	16.000 EA	1230.00000	19680.00	1097.32000	17557.12	1210.00000	19360.00
1350 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	13.000 EA	569.00000	7397.00	545.85000	7096.05	560.00000	7280.00
1355 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	4.000 EA	3000.00000	12000.00	2486.70000	9946.80	2925.00000	11700.00
1360 0783 6 5 ITS SPLICE BOX FOR FIBER OPTIC CABLE, ADJUST/ MODIFY	5.000 EA	1545.00000	7725.00	577.53000	2887.65	1520.00000	7600.00

CALL ORDER: 018 PROPOSAL ID: T7305 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1365 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	2.000 EA	625.00000	1250.00	1097.32000	2194.64	615.00000	1230.00
1370 0783 7 5 ITS PULL & JUNCTION BOX, ADJUST/MODIFY	2.000 EA	457.00000	914.00	545.85000	1091.70	450.00000	900.00
1375 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	19.000 EA	67.00000	1273.00	41.27000	784.13	65.90000	1252.10
1380 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	20600.00000	20600.00	13099.03000	13099.03	20275.00000	20275.00
1385 0785 1 60 ITS POLE, REMOVE	1.000 EA	3219.00000	3219.00	1375.60000	1375.60	31750.00000	31750.00
1390 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1076.00000	1076.00	2006.53000	2006.53	1060.00000	1060.00
1395 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	1.000 EA	320.00000	320.00	520.32000	520.32	315.00000	315.00
SECTION 0006 TOTALS		$	623,563.35	$	685,841.21	$	639,902.90
CONTRACT TOTALS		$	30,862,722.69	$	30,966,713.40	$	32,982,491.39

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.