VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T1551 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of adding lanes
SET-ASIDE : U/R CODE : and rehabilitating pavement including milling and
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS) resurfacing, widening, removing bridge number 120011,
improving drainage, lighting, signalization, providing
intelligent transportation system components and signing
and pavement marking on SR 739.

FINPROJ(S) : 42111615201 (*) F.A. NO. : 3012120P COUNTIES : LEE

LOCAL NAME : US 41 BUSINESS ROAD NAME : SR 739
PROJ LIMITS : FROM LITTLETON ROAD TO US 41

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Winning bid	$ 8,488,393.09	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 8,494,998.00	0.07%
3	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 8,531,081.80	0.50%
4	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 8,535,710.19	0.55%
5	GUYMANN CONSTRUCTION OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 8,878,655.25	4.59%
6	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 9,079,826.33	6.96%

CALL ORDER : 009 PROPOSAL ID : T1551 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of adding lanes
SET-ASIDE : U/R CODE : and rehabilitating pavement including milling and
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS) resurfacing, widening, removing bridge number 120011, improving drainage, lighting, signalization, providing intelligent transportation system components and signing and pavement marking on SR 739.

FINPROJ(S) : 42111615201 (*) F.A. NO. : 3012120P COUNTIES : LEE

LOCAL NAME : US 41 BUSINESS ROAD NAME : SR 739
PROJ LIMITS : FROM LITTLETON ROAD TO US 41

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42111615201	LUMP	220339.61000	220339.61	745000.00000	745000.00	943211.68000	943211.68
0010 0102 1 MAINTENANCE OF TRAFFIC 42111615201	450.000 LS	301082.13000	301082.13	251000.00000	251000.00	173832.27000	173832.27
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	633.000 CY	4.38000	2772.54	0.01000	6.33	20.72000	13115.76
0020 0102 14 TRAFFIC CONTROL OFFICER	8.000 MH	72.99000	583.92	63.10000	504.80	54.27000	434.16
0025 0102 60 WORK ZONE SIGN	26142.000 ED	0.28000	7319.76	0.25000	6535.50	0.30000	7842.60
0030 0102 61 BUSINESS SIGN	23.000 EA	95.43000	2194.89	73.20000	1683.60	83.42000	1918.66
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	276.000 LF	63.13000	17423.88	22.10000	6099.60	13.03000	3596.28
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	160514.000 ED	0.16000	25682.24	0.15000	24077.10	0.15000	24077.10
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	168.000 ED	8.98000	1508.64	5.25000	882.00	5.96000	1001.28
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7344.000 ED	0.31000	2276.64	0.30000	2203.20	0.31000	2276.64

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3083.000 EA	3.37000	10389.71	3.00000	9249.00	3.14000	9680.62
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1380.000 ED	0.14000	193.20	0.15000	207.00	0.13000	179.40
0065 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	1.000 LO	898.20000	898.20	3609.65000	3609.65	1120.23000	1120.23
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	15.72000	440.16	29.30000	820.40	35.75000	1001.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	408.000 ED	12.36000	5042.88	11.50000	4692.00	2.85000	1162.80
0080 0104 10 3 SEDIMENT BARRIER	15335.000 LF	0.67000	10274.45	0.60000	9201.00	0.65000	9967.75
0085 0104 11 FLOATING TURBIDITY BARRIER	622.000 LF	8.98000	5585.56	7.85000	4882.70	8.68000	5398.96
0090 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	360.000 LF	3.37000	1213.20	3.30000	1188.00	3.26000	1173.60
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	561.37000	1684.11	1985.00000	5955.00	1998.95000	5996.85
0100 0104 18 INLET PROTECTION SYSTEM	45.000 EA	58.39000	2627.55	57.50000	2587.50	56.44000	2539.80
0105 0107 1 LITTER REMOVAL	170.800 AC	11.23000	1918.08	52.30000	8932.84	16.28000	2780.62
0110 0107 2 MOWING	170.800 AC	11.23000	1918.08	52.30000	8932.84	27.14000	4635.51
0115 0110 1 1 CLEARING & GRUBBING 42111615201	33.200 LS	190531.20000	190531.20	156500.00000	156500.00	132638.66000	132638.66
0120 0110 3 REMOVAL OF EXISTING STRUCTURE 42111615201	1344.000 LS	39296.36000	39296.36	12550.00000	12550.00	26638.65000	26638.65
0125 0120 1 REGULAR EXCAVATION	89737.000 CY	7.91000	709819.67	7.35000	659566.95	3.38000	303311.06

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0130 0120 6 EMBANKMENT	61005.000 CY	4.38000	267201.90	4.10000	250120.50	3.96000	241579.80
0135 0160 4 TYPE B STABILIZATION	57895.000 SY	5.12000	296422.40	4.80000	277896.00	3.62000	209579.90
0140 0285701 OPTIONAL BASE, BASE GROUP 01	5239.000 SY	4.76000	24937.64	6.80000	35625.20	4.44000	23261.16
0145 0285711 OPTIONAL BASE, BASE GROUP 11	41252.000 SY	11.95000	492961.40	12.05000	497086.60	2.60000	107255.20
0150 0286 1 TURNOUT CONSTRUCTION	691.000 SY	23.58000	16293.78	7.65000	5286.15	18.41000	12721.31
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	12546.000 SY	2.76000	34626.96	4.10000	51438.60	3.09000	38767.14
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	402.000 SY	6.51000	2617.02	2.10000	844.20	2.42000	972.84
0165 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	170.800 TN	154.15000	26328.82	150.30000	25671.24	139.04000	23748.03
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	10282.800 TN	97.00000	997431.60	96.65000	993832.62	89.99000	925349.17
0175 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4831.100 TN	120.47000	582002.62	126.45000	610892.60	141.36000	682924.30
0180 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	263.000 CY	364.89000	95966.07	287.55000	75625.65	591.56000	155580.28
0185 0400 1 2 CONCRETE CLASS I, ENDWALLS	13.800 CY	1431.51000	19754.84	821.35000	11334.63	1899.49000	26212.96
0190 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	3873.50000	3873.50	1645.00000	1645.00	4992.94000	4992.94
0195 0425 1351 INLETS, CURB, TYPE P-5, <10'	7.000 EA	3817.36000	26721.52	1685.00000	11795.00	3880.39000	27162.73
0200 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	4378.73000	52544.76	1625.00000	19500.00	4466.52000	53598.24
0205 0425 1362 INLETS, CURB, TYPE P-6, >10'	1.000 EA	4378.73000	4378.73	3210.00000	3210.00	554.65000	554.65
0210 0425 1442 INLETS, CURB, TYPE J-4, >10'	1.000 EA	3873.50000	3873.50	4515.00000	4515.00	10284.38000	10284.38
0215 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	5276.94000	26384.70	3375.00000	16875.00	5893.85000	29469.25

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0220 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	6287.42000	31437.10	3680.00000	18400.00	8753.93000	43769.65
0225 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	5726.04000	5726.04	3565.00000	3565.00	6382.29000	6382.29
0230 0425 1462 INLETS, CURB, TYPE J-6, >10'	4.000 EA	7073.34000	28293.36	4200.00000	16800.00	9215.24000	36860.96
0235 0425 1521 INLETS, DT BOT, TYPE C,<10'	11.000 EA	2301.64000	25318.04	2310.00000	25410.00	2111.15000	23222.65
0240 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2470.05000	2470.05	2880.00000	2880.00	2333.66000	2333.66
0245 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	7.000 EA	3199.85000	22398.95	3545.00000	24815.00	2952.35000	20666.45
0250 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	5164.66000	15493.98	1595.00000	4785.00	2383.96000	7151.88
0255 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	2891.10000	26019.90	1840.00000	16560.00	2551.36000	22962.24
0260 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	6568.10000	13136.20	7160.00000	14320.00	17120.64000	34241.28
0265 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	6287.42000	18862.26	6665.00000	19995.00	16901.29000	50703.87
0270 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	6736.52000	20209.56	5535.00000	16605.00	17813.31000	53439.93
0275 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	44.000 LF	46.03000	2025.32	34.20000	1504.80	51.95000	2285.80
0280 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	1276.000 LF	104.42000	133239.92	71.15000	90787.40	107.36000	136991.36
0285 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	224.000 LF	117.88000	26405.12	90.45000	20260.80	159.32000	35687.68
0290 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	96.000 LF	143.72000	13797.12	106.95000	10267.20	172.01000	16512.96
0295 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	168.000 LF	140.35000	23578.80	95.20000	15993.60	161.62000	27152.16
0300 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2993.000 LF	41.54000	124329.22	36.30000	108645.90	53.11000	158958.23

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0305 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2543.000 LF	57.26000	145612.18	53.40000	135796.20	61.19000	155606.17
0310 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1606.000 LF	71.85000	115391.10	73.70000	118362.20	78.50000	126071.00
0315 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1162.000 LF	99.92000	116107.04	94.15000	109402.30	96.97000	112679.14
0320 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	3886.000 LF	119.02000	462511.72	114.50000	444947.00	116.60000	453107.60
0325 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1027.000 LF	162.80000	167195.60	141.45000	145269.15	170.86000	175473.22
0330 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	614.000 LF	188.61000	115806.54	197.25000	121111.50	189.33000	116248.62
0335 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	184.000 LF	50.52000	9295.68	42.85000	7884.40	65.80000	12107.20
0340 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	295.000 LF	129.12000	38090.40	117.15000	34559.25	154.70000	45636.50
0345 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	990.000 LF	165.05000	163399.50	143.20000	141768.00	182.40000	180576.00
0350 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	13.000 EA	1526.95000	19850.35	741.35000	9637.55	923.57000	12006.41
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1684.13000	1684.13	953.65000	953.65	1154.46000	1154.46
0360 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	4.000 EA	1908.68000	7634.72	1650.00000	6600.00	1893.32000	7573.28
0365 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	3.000 EA	2694.61000	8083.83	2455.00000	7365.00	2863.06000	8589.18

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0370 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	4491.01000	4491.01	4900.00000	4900.00	5529.86000	5529.86
0375 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1796.40000	1796.40	822.95000	822.95	981.29000	981.29
0380 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	2.000 EA	3368.26000	6736.52	3580.00000	7160.00	3486.47000	6972.94
0385 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1347.31000	2694.62	795.00000	1590.00	952.43000	1904.86
0390 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	8.000 EA	3705.09000	29640.72	5465.00000	43720.00	4329.22000	34633.76
0395 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	12.000 EA	4827.84000	57934.08	6920.00000	83040.00	5541.41000	66496.92
0400 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	4.000 EA	5838.32000	23353.28	7840.00000	31360.00	6441.89000	25767.56
0405 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	8.000 EA	3705.09000	29640.72	6365.00000	50920.00	4687.11000	37496.88
0410 0436 1 1 TRENCH DRAIN, STANDARD	476.000 LF	132.49000	63065.24	140.00000	66640.00	133.50000	63546.00
0415 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1183.000 LF	21.33000	25233.39	19.85000	23482.55	20.62000	24393.46
0420 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5988.000 LF	12.64000	75688.32	11.75000	70359.00	10.91000	65329.08
0425 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	9345.000 LF	9.27000	86628.15	8.65000	80834.25	9.61000	89805.45
0430 0520 3 VALLEY GUTTER- CONCRETE	91.000 LF	16.84000	1532.44	15.70000	1428.70	23.07000	2099.37
0435 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	150.000 LF	22.45000	3367.50	20.90000	3135.00	22.75000	3412.50
0440 0522 1 SIDEWALK CONCRETE, 4" THICK	4811.000 SY	21.83000	105024.13	20.35000	97903.85	21.10000	101512.10

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0445 0522 2 SIDEWALK CONCRETE, 6" THICK	2035.000 SY	35.15000	71530.25	32.75000	66646.25	30.97000	63023.95
0450 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	58.000 SY	42.94000	2490.52	40.00000	2320.00	58.32000	3382.56
0455 0536 73 GUARDRAIL REMOVAL	330.000 LF	5.61000	1851.30	5.25000	1732.50	5.43000	1791.90
0460 0550 10221 FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT	3061.000 LF	11.70000	35813.70	10.90000	33364.90	11.31000	34619.91
0465 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2105.16000	2105.16	1960.00000	1960.00	2035.17000	2035.17
0470 0570 1 2 PERFORMANCE TURF, SOD	64371.000 SY	1.97000	126810.87	1.65000	106212.15	2.20000	141616.20
0475 0591 1 1 IRRIGATION SLEEVE, 2" DIAMETER	781.000 LF	12.36000	9653.16	6.05000	4725.05	9.77000	7630.37
0480 0591 1 2 IRRIGATION SLEEVE, 4" DIAMETER	781.000 LF	14.04000	10965.24	10.60000	8278.60	11.94000	9325.14
0485 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.253 NM	1122.75000	9266.06	815.00000	6726.20	846.32000	6984.68
0490 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4604.000 LF	0.45000	2071.80	0.30000	1381.20	0.28000	1289.12
0495 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	831.000 LF	0.90000	747.90	0.60000	498.60	0.60000	498.60
0500 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1214.000 LF	1.12000	1359.68	0.90000	1092.60	0.92000	1116.88
0505 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	526.000 LF	1.40000	736.40	1.40000	736.40	1.47000	773.22
0510 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	2.606 GM	336.82000	877.75	355.00000	925.13	368.19000	959.50
0515 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1004.000 LF	0.28000	281.12	0.30000	301.20	0.28000	281.12

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0520 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	44.91000	1616.76	31.35000	1128.60	32.56000	1172.16
0525 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	57.000 EA	22.45000	1279.65	20.90000	1191.30	21.71000	1237.47
0530 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.938 NM	1122.75000	7789.64	815.00000	5654.47	845.65000	5867.12
0535 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2310.000 LF	0.45000	1039.50	0.30000	693.00	0.28000	646.80
0540 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	635.000 LF	1.12000	711.20	0.90000	571.50	0.92000	584.20
0545 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	452.000 LF	0.28000	126.56	0.30000	135.60	0.28000	126.56
0550 0999 16 PARTNERING, DO NOT BID 42111615201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0555 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0560 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0565 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42111615201	LUMP	78932.00000	78932.00	78932.00000	78932.00	78932.00000	78932.00
SECTION 0001 TOTALS			$ 7,388,124.89		$ 7,470,315.45		$ 7,295,974.71
SECTION 0002 SIGNING							
0570 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	68.000 AS	280.70000	19087.60	235.00000	15980.00	244.22000	16606.96
0575 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	505.24000	3536.68	330.00000	2310.00	345.16000	2416.12

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0580 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	6.000 AS	1459.58000	8757.48	1440.00000	8640.00	1493.54000	8961.24
0585 0700 20 60 SINGLE POST SIGN, REMOVE	56.000 AS	2.25000	126.00	1.05000	58.80	1.09000	61.04
0590 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	3929.64000	15718.56	3230.00000	12920.00	3353.96000	13415.84
0595 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4491.01000	4491.01	3860.00000	3860.00	4005.21000	4005.21
0600 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	280.70000	1403.50	305.00000	1525.00	314.77000	1573.85
0605 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	26.000 EA	67.36000	1751.36	54.40000	1414.40	56.44000	1467.44
0610 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42111615201	LUMP	24700.57000	24700.57	28425.00000	28425.00	29508.30000	29508.30
SECTION 0002 TOTALS		$	79,572.76	$	75,133.20	$	78,016.00
SECTION 0003 LIGHTING							
0615 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	819.000 LF	18.74000	15348.06	17.45000	14291.55	10.82000	8861.58
0620 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	39939.000 LF	1.68000	67097.52	1.55000	61905.45	1.59000	63503.01
0625 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	12721.000 LF	3.37000	42869.77	3.15000	40071.15	6.15000	78234.15
0630 0715 4400 LIGHT POLE COMPLETE, RELOCATE	1.000 EA	2069.24000	2069.24	1925.00000	1925.00	2092.81000	2092.81
0635 0715 4600 LIGHT POLE COMPLETE, REMOVE	42.000 EA	449.10000	18862.20	420.00000	17640.00	444.07000	18650.94
0640 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	9527.68000	19055.36	8875.00000	17750.00	9353.88000	18707.76
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	73.000 EA	313.25000	22867.25	290.00000	21170.00	603.48000	44054.04
0650 0715 30 2 LIGHTING- GROUP RELAMPING, HIGH PRESSURE SODIUM	1.000 LU	88.69000	88.69	82.60000	82.60	199.26000	199.26

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0655 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	65.000 EA	392.96000	25542.40	365.00000	23725.00	349.56000	22721.40
0660 0715516140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-ALUMINUM, 40'	64.000 EA	6183.01000	395712.64	5760.00000	368640.00	6621.16000	423754.24
SECTION 0003 TOTALS		$	609,513.13	$	567,200.75	$	680,779.19
SECTION 0004 SIGNALIZATION							
0665 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1266.000 LF	18.74000	23724.84	17.45000	22091.70	12.07000	15280.62
0670 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	125.000 LF	22.96000	2870.00	21.40000	2675.00	19.36000	2420.00
0675 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	30.000 LF	18.93000	567.90	17.60000	528.00	21.18000	635.40
0680 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	2365.000 LF	2.59000	6125.35	2.40000	5676.00	3.99000	9436.35
0685 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	3849.92000	7699.84	3585.00000	7170.00	3734.73000	7469.46
0690 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	18.000 EA	328.96000	5921.28	305.00000	5490.00	523.77000	9427.86
0695 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1571.86000	1571.86	1465.00000	1465.00	1440.38000	1440.38
0700 0639 2 1 ELECTRICAL SERVICE WIRE	270.000 LF	1.68000	453.60	1.55000	418.50	1.25000	337.50
0705 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	898.20000	898.20	835.00000	835.00	711.65000	711.65
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	1043.04000	6258.24	970.00000	5820.00	1144.33000	6865.98
0715 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	25959.17000	51918.34	24175.00000	48350.00	22066.74000	44133.48
0720 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	41028.77000	82057.54	38210.00000	76420.00	31255.52000	62511.04

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0725 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	8.000 AS	1107.04000	8856.32	1030.00000	8240.00	939.37000	7514.96
0730 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	1523.58000	3047.16	1420.00000	2840.00	1206.95000	2413.90
0735 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	737.65000	4425.90	685.00000	4110.00	609.17000	3655.02
0740 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	9363.76000	37455.04	8720.00000	34880.00	8613.77000	34455.08
0745 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	4.000 EA	176.27000	705.08	165.00000	660.00	176.49000	705.96
0750 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	29993.23000	29993.23	27935.00000	27935.00	22772.69000	22772.69
0755 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	8132.10000	8132.10	7575.00000	7575.00	7514.99000	7514.99
0760 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	48.29000	386.32	44.95000	359.60	31.31000	250.48
0765 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	48.29000	96.58	44.95000	89.90	31.32000	62.64
0770 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	96.55000	96.55	89.90000	89.90	186.74000	186.74
0775 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	3047.15000	12188.60	2835.00000	11340.00	1833.20000	7332.80
0780 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	191.98000	191.98	180.00000	180.00	313.12000	313.12
0785 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	12.36000	24.72	11.50000	23.00	16.00000	32.00
0790 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	191.98000	191.98	180.00000	180.00	620.56000	620.56
0795 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	288.55000	288.55	270.00000	270.00	375.75000	375.75

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0800 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	3304.26000	13217.04	3075.00000	12300.00	2170.85000	8683.40
0805 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	336.000 LF	2.25000	756.00	2.10000	705.60	2.05000	688.80
0810 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	7058.000 LF	2.97000	20962.26	2.75000	19409.50	2.56000	18068.48
0815 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	240.000 EA	32.56000	7814.40	30.35000	7284.00	51.24000	12297.60
0820 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	228.000 EA	15.72000	3584.16	14.65000	3340.20	64.90000	14797.20
0825 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	3.000 EA	561.37000	1684.11	525.00000	1575.00	728.73000	2186.19
0830 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	3.000 EA	120.13000	360.39	111.90000	335.70	44.41000	133.23
0835 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	1.000 EA	625.37000	625.37	580.00000	580.00	712.79000	712.79
0840 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	29060.000 LF	1.57000	45624.20	1.45000	42137.00	4.84000	140650.40
0845 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	18.000 EA	882.49000	15884.82	820.00000	14760.00	1252.50000	22545.00
0850 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	2261.23000	4522.46	2105.00000	4210.00	3336.20000	6672.40
SECTION 0004 TOTALS		$	411,182.31	$	382,348.60	$	476,311.90
CONTRACT TOTALS		$	8,488,393.09	$	8,494,998.00	$	8,531,081.80

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42111615201	LUMP	850000.00000	850000.00	433648.00000	433648.00	1130877.04000	1130877.04
0010 0102 1 MAINTENANCE OF TRAFFIC 42111615201	450.000 LS	365264.00000	365264.00	211736.40000	211736.40	62820.02000	62820.02
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	633.000 CY	19.42000	12292.86	40.00000	25320.00	64.58000	40879.14
0020 0102 14 TRAFFIC CONTROL OFFICER	8.000 MH	55.00000	440.00	115.00000	920.00	82.23000	657.84
0025 0102 60 WORK ZONE SIGN	26142.000 ED	0.27000	7058.34	0.30000	7842.60	0.27000	7058.34
0030 0102 61 BUSINESS SIGN	23.000 EA	77.00000	1771.00	75.00000	1725.00	76.75000	1765.25
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	276.000 LF	24.00000	6624.00	27.50000	7590.00	23.46000	6474.96
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	160514.000 ED	0.14000	22471.96	0.20000	32102.80	0.14000	22471.96
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	168.000 ED	5.50000	924.00	10.00000	1680.00	5.48000	920.64
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7344.000 ED	0.28000	2056.32	0.35000	2570.40	0.29000	2129.76
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3083.000 EA	3.18000	9803.94	3.30000	10173.90	3.17000	9773.11
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1380.000 ED	0.12000	165.60	0.17000	234.60	0.12000	165.60
0065 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	1.000 LO	1035.00000	1035.00	1650.00000	1650.00	1030.62000	1030.62
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	33.00000	924.00	40.00000	1120.00	32.89000	920.92

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	408.000 ED	50.00000	20400.00	55.00000	22440.00	54.82000	22366.56
0080 0104 10 3 SEDIMENT BARRIER	15335.000 LF	0.68000	10427.80	0.85000	13034.75	0.82000	12574.70
0085 0104 11 FLOATING TURBIDITY BARRIER	622.000 LF	7.50000	4665.00	10.85000	6748.70	1.92000	1194.24
0090 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	360.000 LF	7.03000	2530.80	4.25000	1530.00	3.56000	1281.60
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	750.00000	2250.00	1250.00000	3750.00	1644.61000	4933.83
0100 0104 18 INLET PROTECTION SYSTEM	45.000 EA	72.00000	3240.00	155.00000	6975.00	87.71000	3946.95
0105 0107 1 LITTER REMOVAL	170.800 AC	0.01000	1.71	77.00000	13151.60	19.30000	3296.44
0110 0107 2 MOWING	170.800 AC	0.01000	1.71	96.80000	16533.44	93.19000	15916.85
0115 0110 1 1 CLEARING & GRUBBING 42111615201	33.200 LS	676288.00000	676288.00	186270.00000	186270.00	31900.28000	31900.28
0120 0110 3 REMOVAL OF EXISTING STRUCTURE 42111615201	1344.000 LS	20000.00000	20000.00	62000.00000	62000.00	42266.39000	42266.39
0125 0120 1 REGULAR EXCAVATION	89737.000 CY	4.34000	389458.58	6.50000	583290.50	1.92000	172295.04
0130 0120 6 EMBANKMENT	61005.000 CY	1.83000	111639.15	4.24000	258661.20	2.46000	150072.30
0135 0160 4 TYPE B STABILIZATION	57895.000 SY	2.48000	143579.60	3.27000	189316.65	7.34000	424949.30
0140 0285701 OPTIONAL BASE, BASE GROUP 01	5239.000 SY	5.61000	29390.79	6.45000	33791.55	12.38000	64858.82
0145 0285711 OPTIONAL BASE, BASE GROUP 11	41252.000 SY	11.33000	467385.16	10.80000	445521.60	15.02000	619605.04
0150 0286 1 TURNOUT CONSTRUCTION	691.000 SY	16.26000	11235.66	24.40000	16860.40	31.40000	21697.40
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	12546.000 SY	2.45000	30737.70	2.50000	31365.00	5.24000	65741.04
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	402.000 SY	5.80000	2331.60	2.50000	1005.00	5.58000	2243.16

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0165 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	170.800 TN	137.30000	23450.84	145.68000	24882.14	120.66000	20608.73
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	10282.800 TN	86.40000	888433.92	91.59000	941801.65	96.76000	994963.73
0175 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4831.100 TN	107.30000	518377.03	113.76000	549585.94	122.94000	593935.43
0180 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	263.000 CY	545.00000	143335.00	374.50000	98493.50	597.54000	157153.02
0185 0400 1 2 CONCRETE CLASS I, ENDWALLS	13.800 CY	1592.00000	21969.60	1067.63000	14733.29	2139.34000	29522.89
0190 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	4918.00000	4918.00	4175.00000	4175.00	5623.41000	5623.41
0195 0425 1351 INLETS, CURB, TYPE P-5, <10'	7.000 EA	3678.00000	25746.00	3180.00000	22260.00	4370.36000	30592.52
0200 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	3723.00000	44676.00	3987.00000	47844.00	5030.50000	60366.00
0205 0425 1362 INLETS, CURB, TYPE P-6, >10'	1.000 EA	5282.00000	5282.00	8208.00000	8208.00	6234.63000	6234.63
0210 0425 1442 INLETS, CURB, TYPE J-4, >10'	1.000 EA	9164.00000	9164.00	11005.00000	11005.00	11582.99000	11582.99
0215 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4599.00000	22995.00	6239.00000	31195.00	6638.06000	33190.30
0220 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	7978.00000	39890.00	10008.00000	50040.00	9859.29000	49296.45
0225 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	5227.00000	5227.00	5946.00000	5946.00	7188.17000	7188.17
0230 0425 1462 INLETS, CURB, TYPE J-6, >10'	4.000 EA	6963.00000	27852.00	10305.00000	41220.00	10378.84000	41515.36
0235 0425 1521 INLETS, DT BOT, TYPE C,<10'	11.000 EA	3244.00000	35684.00	2057.00000	22627.00	2377.72000	26154.92
0240 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2929.00000	2929.00	2165.00000	2165.00	2628.33000	2628.33
0245 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	7.000 EA	2892.00000	20244.00	3045.00000	21315.00	3325.14000	23275.98
0250 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2997.00000	8991.00	2197.00000	6591.00	2524.42000	7573.26
0255 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	3779.00000	34011.00	2310.00000	20790.00	2701.68000	24315.12

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0260 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	14218.00000	28436.00	6255.00000	12510.00	18129.36000	36258.72
0265 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	14112.00000	42336.00	5830.00000	17490.00	17897.09000	53691.27
0270 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	15920.00000	47760.00	9265.00000	27795.00	18862.84000	56588.52
0275 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	44.000 LF	56.56000	2488.64	38.62000	1699.28	55.01000	2420.44
0280 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	1276.000 LF	81.17000	103572.92	92.67000	118246.92	113.69000	145068.44
0285 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	224.000 LF	144.03000	32262.72	108.80000	24371.20	168.70000	37788.80
0290 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	96.000 LF	137.98000	13246.08	151.75000	14568.00	182.15000	17486.40
0295 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	168.000 LF	147.09000	24711.12	113.12000	19004.16	171.15000	28753.20
0300 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2993.000 LF	40.02000	119779.86	52.72000	157790.96	56.23000	168296.39
0305 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2543.000 LF	49.98000	127099.14	66.45000	168982.35	64.79000	164760.97
0310 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1606.000 LF	62.59000	100519.54	82.65000	132735.90	83.13000	133506.78
0315 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1162.000 LF	80.58000	93633.96	143.31000	166526.22	102.69000	119325.78
0320 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	3886.000 LF	95.54000	371268.44	138.56000	538444.16	123.47000	479804.42
0325 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1027.000 LF	144.00000	147888.00	234.80000	241139.60	180.93000	185815.11

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0330 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	614.000 LF	159.50000	97933.00	280.37000	172147.18	200.49000	123100.86
0335 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	184.000 LF	51.50000	9476.00	46.77000	8605.68	69.68000	12821.12
0340 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	295.000 LF	141.70000	41801.50	136.12000	40155.40	163.81000	48323.95
0345 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	990.000 LF	150.50000	148995.00	141.96000	140540.40	193.15000	191218.50
0350 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	13.000 EA	787.14000	10232.82	1030.00000	13390.00	977.98000	12713.74
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	856.76000	856.76	1285.00000	1285.00	1222.48000	1222.48
0360 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	4.000 EA	1371.33000	5485.32	1910.00000	7640.00	2004.87000	8019.48
0365 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	3.000 EA	1936.22000	5808.66	5565.00000	16695.00	3031.75000	9095.25
0370 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3829.75000	3829.75	7750.00000	7750.00	5855.67000	5855.67
0375 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	841.30000	841.30	1040.00000	1040.00	1039.11000	1039.11
0380 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	2.000 EA	2780.50000	5561.00	5880.00000	11760.00	3691.89000	7383.78
0385 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	787.14000	1574.28	1030.00000	2060.00	1008.55000	2017.10
0390 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	8.000 EA	5583.00000	44664.00	4065.00000	32520.00	4584.29000	36674.32

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0395 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	12.000 EA	5882.00000	70584.00	5611.00000	67332.00	5867.90000	70414.80
0400 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	4.000 EA	7183.00000	28732.00	6440.00000	25760.00	6821.43000	27285.72
0405 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	8.000 EA	6995.00000	55960.00	4350.00000	34800.00	4963.27000	39706.16
0410 0436 1 1 TRENCH DRAIN, STANDARD	476.000 LF	95.00000	45220.00	105.10000	50027.60	266.74000	126968.24
0415 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1183.000 LF	19.00000	22477.00	20.90000	24724.70	21.01000	24854.83
0420 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5988.000 LF	11.68000	69939.84	12.38000	74131.44	11.02000	65987.76
0425 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	9345.000 LF	10.48000	97935.60	9.08000	84852.60	9.70000	90646.50
0430 0520 3 VALLEY GUTTER- CONCRETE	91.000 LF	22.88000	2082.08	16.50000	1501.50	23.30000	2120.30
0435 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	150.000 LF	32.54000	4881.00	22.00000	3300.00	22.98000	3447.00
0440 0522 1 SIDEWALK CONCRETE, 4" THICK	4811.000 SY	22.24000	106996.64	21.40000	102955.40	21.31000	102522.41
0445 0522 2 SIDEWALK CONCRETE, 6" THICK	2035.000 SY	33.59000	68355.65	34.44000	70085.40	31.28000	63654.80
0450 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	58.000 SY	61.06000	3541.48	57.58000	3339.64	58.91000	3416.78
0455 0536 73 GUARDRAIL REMOVAL	330.000 LF	5.00000	1650.00	5.50000	1815.00	5.53000	1824.90
0460 0550 10221 FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT	3061.000 LF	10.42000	31895.62	11.46000	35079.06	11.89000	36395.29
0465 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1875.00000	1875.00	2062.50000	2062.50	2045.57000	2045.57
0470 0570 1 2 PERFORMANCE TURF, SOD	64371.000 SY	2.23000	143547.33	1.80000	115867.80	1.92000	123592.32

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0475 0591 1 1 IRRIGATION SLEEVE, 2" DIAMETER	781.000 LF	10.00000	7810.00	7.20000	5623.20	1.92000	1499.52
0480 0591 1 2 IRRIGATION SLEEVE, 4" DIAMETER	781.000 LF	12.00000	9372.00	8.25000	6443.25	1.92000	1499.52
0485 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.253 NM	780.00000	6437.34	1100.00000	9078.30	855.20000	7057.97
0490 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4604.000 LF	0.26000	1197.04	0.44000	2025.76	0.29000	1335.16
0495 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	831.000 LF	0.55000	457.05	0.88000	731.28	0.60000	498.60
0500 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1214.000 LF	0.85000	1031.90	1.10000	1335.40	0.93000	1129.02
0505 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	526.000 LF	1.35000	710.10	1.38000	725.88	1.48000	778.48
0510 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	2.606 GM	340.00000	886.04	330.00000	859.98	372.78000	971.46
0515 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1004.000 LF	0.26000	261.04	0.28000	281.12	0.29000	291.16
0520 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	30.00000	1080.00	44.00000	1584.00	32.89000	1184.04
0525 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	57.000 EA	20.00000	1140.00	22.00000	1254.00	21.93000	1250.01
0530 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.938 NM	780.00000	5411.64	1100.00000	7631.80	855.20000	5933.38
0535 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2310.000 LF	0.26000	600.60	0.44000	1016.40	0.29000	669.90

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0540 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	635.000 LF	0.85000	539.75	1.10000	698.50	0.93000	590.55
0545 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	452.000 LF	0.26000	117.52	0.28000	126.56	0.29000	131.08
0550 0999 16 PARTNERING, DO NOT BID 42111615201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0555 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0560 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0565 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42111615201	LUMP	78932.00000	78932.00	78932.00000	78932.00	78932.00000	78932.00
SECTION 0001 TOTALS			$ 7,655,788.74		$ 7,530,811.09		$ 8,114,992.21
SECTION 0002 SIGNING							
0570 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	68.000 AS	225.00000	15300.00	275.00000	18700.00	246.69000	16774.92
0575 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	318.00000	2226.00	495.00000	3465.00	348.66000	2440.62
0580 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	6.000 AS	1376.00000	8256.00	1430.00000	8580.00	1508.65000	9051.90
0585 0700 20 60 SINGLE POST SIGN, REMOVE	56.000 AS	1.00000	56.00	40.00000	2240.00	1.10000	61.60
0590 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	3090.00000	12360.00	3850.00000	15400.00	3387.89000	13551.56
0595 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3690.00000	3690.00	4400.00000	4400.00	4045.73000	4045.73
0600 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	290.00000	1450.00	500.00000	2500.00	317.96000	1589.80
0605 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	26.000 EA	52.00000	1352.00	66.00000	1716.00	57.01000	1482.26

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0610 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42111615201	LUMP	27186.00000	27186.00	24200.00000	24200.00	29806.85000	29806.85
SECTION 0002 TOTALS		$	71,876.00	$	81,201.00	$	78,805.24
SECTION 0003 LIGHTING							
0615 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	819.000 LF	15.00000	12285.00	17.52000	14348.88	16.45000	13472.55
0620 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	39939.000 LF	0.85000	33948.15	0.99000	39539.61	0.93000	37143.27
0625 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	12721.000 LF	3.90000	49611.90	4.55000	57880.55	4.28000	54445.88
0630 0715 4400 LIGHT POLE COMPLETE, RELOCATE	1.000 EA	1750.00000	1750.00	2044.04000	2044.04	1918.71000	1918.71
0635 0715 4600 LIGHT POLE COMPLETE, REMOVE	42.000 EA	255.00000	10710.00	297.85000	12509.70	279.58000	11742.36
0640 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	7100.00000	14200.00	8292.94000	16585.88	7784.47000	15568.94
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	73.000 EA	510.00000	37230.00	595.69000	43485.37	559.17000	40819.41
0650 0715 30 2 LIGHTING- GROUP RELAMPING, HIGH PRESSURE SODIUM	1.000 LU	235.00000	235.00	274.48000	274.48	257.65000	257.65
0655 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	65.000 EA	375.00000	24375.00	438.01000	28470.65	411.15000	26724.75
0660 0715516140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-ALUMINUM, 40'	64.000 EA	4700.00000	300800.00	5489.69000	351340.16	5153.10000	329798.40
SECTION 0003 TOTALS		$	485,145.05	$	566,479.32	$	531,891.92
SECTION 0004 SIGNALIZATION							
0665 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1266.000 LF	16.00000	20256.00	34.69000	43917.54	17.54000	22205.64

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0670 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	125.000 LF	18.00000	2250.00	39.02000	4877.50	19.74000	2467.50
0675 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	30.000 LF	28.50000	855.00	61.80000	1854.00	31.25000	937.50
0680 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	2365.000 LF	3.40000	8041.00	7.37000	17430.05	3.73000	8821.45
0685 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	3300.00000	6600.00	7154.84000	14309.68	3618.14000	7236.28
0690 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	18.000 EA	565.00000	10170.00	1225.00000	22050.00	619.47000	11150.46
0695 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1550.00000	1550.00	3360.60000	3360.60	1699.43000	1699.43
0700 0639 2 1 ELECTRICAL SERVICE WIRE	270.000 LF	1.60000	432.00	3.47000	936.90	1.75000	472.50
0705 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	775.00000	775.00	1680.30000	1680.30	849.71000	849.71
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	895.00000	5370.00	1940.48000	11642.88	981.28000	5887.68
0715 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	17700.00000	35400.00	38375.94000	76751.88	19406.36000	38812.72
0720 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	27100.00000	54200.00	58756.39000	117512.78	29712.56000	59425.12
0725 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	8.000 AS	625.00000	5000.00	1355.08000	10840.64	685.25000	5482.00
0730 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	850.00000	1700.00	1842.92000	3685.84	931.94000	1863.88
0735 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	390.00000	2340.00	845.58000	5073.48	427.60000	2565.60
0740 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	7100.00000	28400.00	15393.74000	61574.96	7784.47000	31137.88

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0745 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	4.000 EA	110.00000	440.00	238.49000	953.96	120.61000	482.44
0750 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	15400.00000	15400.00	33389.25000	33389.25	16884.63000	16884.63
0755 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5750.00000	5750.00	12466.77000	12466.77	6304.32000	6304.32
0760 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	57.50000	460.00	124.67000	997.36	63.04000	504.32
0765 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	60.00000	120.00	130.09000	260.18	65.79000	131.58
0770 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	60.00000	60.00	130.09000	130.09	65.79000	65.79
0775 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	3500.00000	14000.00	7588.47000	30353.88	3837.42000	15349.68
0780 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	240.00000	240.00	520.36000	520.36	263.14000	263.14
0785 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	20.00000	40.00	43.36000	86.72	21.93000	43.86
0790 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	255.00000	255.00	552.87000	552.87	279.58000	279.58
0795 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	480.00000	480.00	1040.70000	1040.70	526.27000	526.27
0800 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2000.00000	8000.00	4336.27000	17345.08	2192.81000	8771.24
0805 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	336.000 LF	1.40000	470.40	3.04000	1021.44	1.54000	517.44
0810 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	7058.000 LF	2.00000	14116.00	4.33000	30561.14	2.19000	15457.02
0815 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	240.000 EA	30.00000	7200.00	65.05000	15612.00	32.89000	7893.60

CALL ORDER: 009 PROPOSAL ID: T1551 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0820 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	228.000 EA	40.50000	9234.00	87.81000	20020.68	44.40000	10123.20
0825 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	3.000 EA	710.00000	2130.00	1539.38000	4618.14	778.45000	2335.35
0830 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	3.000 EA	48.00000	144.00	104.07000	312.21	52.63000	157.89
0835 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	1.000 EA	1250.00000	1250.00	2879.46000	2879.46	1370.50000	1370.50
0840 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	29060.000 LF	1.20000	34872.00	2.60000	75556.00	1.32000	38359.20
0845 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	18.000 EA	1200.00000	21600.00	2601.76000	46831.68	1315.69000	23682.42
0850 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	1650.00000	3300.00	3577.42000	7154.84	1809.07000	3618.14
SECTION 0004 TOTALS			$ 322,900.40		$ 700,163.84		$ 354,136.96
CONTRACT TOTALS			$ 8,535,710.19		$ 8,878,655.25		$ 9,079,826.33

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.