VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T3350
LETTING DATE : 03/27/13 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 430 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The improvements under this contract consist of complete replacement of a bridge and the adjacent roadway approaches. The existing bridge, built in 1941, is considered obsolete due to its deteriorating structural condition and substandard shoulder widths and outdated traffic railing barriers on the bridge.). Work items include milling, resurfacing, guardrail, signing and pavement marking.

FINPROJ(S) : 40716815201 (*) F.A. NO. : 4602018P COUNTIES : CALHOUN

LOCAL NAME : SR 20 ROAD NAME : SR 20
PROJ LIMITS : CHIPOLA RIVER BRIDGE BRIDGE NO. 470014

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SCOTT BRIDGE COMPANY, INC.	Responsive	Winning bid	$ 5,692,603.33	0.00%
2	ORION MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 5,914,577.28	3.89%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 6,206,263.35	9.02%
4	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 6,333,333.33	11.25%
5	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 6,545,733.08	14.98%
6	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 6,735,502.40	18.32%

CALL ORDER : 001 PROPOSAL ID : T3350 PROPOSAL DESC :
LETTING DATE : 03/27/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of complete
SET-ASIDE : U/R CODE : replacement of a bridge and the adjacent roadway approaches.
CONTRACT TIME : 430 WORKING DAYS (AVAILABLE DAYS) The existing bridge, built in 1941, is considered obsolete due to its deteriorating structural condition and substandard shoulder widths and outdated traffic railing barriers on the bridge.). Work items include milling, resurfacing, guardrail, signing and pavement marking.

FINPROJ(S) : 40716815201 (*) F.A. NO. : 4602018P COUNTIES : CALHOUN

LOCAL NAME : SR 20 ROAD NAME : SR 20
PROJ LIMITS : CHIPOLA RIVER BRIDGE BRIDGE NO. 470014

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	AMOUNT	(2) ORION MARINE CONSTRUCTION, UNIT PRICE	AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40716815201	9338.000 LS	35585.77000	35585.77	325000.00000	325000.00	560000.00000	560000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	464.700 CY	584.65000	271686.86	565.00000	262555.50	650.00000	302055.00
0015 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	162.700 CY	650.70000	105868.89	925.00000	150497.50	650.00000	105755.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.000 CY	212.58000	22533.48	315.00000	33390.00	300.00000	31800.00
0025 0400 2 25 CONCRETE CLASS II, MASS, SUBSTRUCTURE	219.700 CY	492.60000	108224.22	850.00000	186745.00	520.00000	114244.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1610.000 SY	8.00000	12880.00	12.50000	20125.00	12.00000	19320.00
0035 0400147 COMPOSITE NEOPRENE PADS	11.300 CF	1447.84000	16360.59	1075.00000	12147.50	950.00000	10735.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	123470.000 LB	0.93000	114827.10	1.00000	123470.00	0.90000	111123.00
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	49425.000 LB	0.89000	43988.25	1.00000	49425.00	0.93000	45965.25

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20757.000 LB	0.89000	18473.73	1.00000	20757.00	0.90000	18681.30
0055 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	1602.000 LF	218.49000	350020.98	250.00000	400500.00	168.00000	269136.00
0060 0455 88 6 DRILLED SHAFT, 60" DIA	1118.000 LF	150.00000	167700.00	550.00000	614900.00	482.00000	538876.00
0065 0455107 6 DRILLED SHAFT CASING, 60" DIAMETER	696.000 LF	231.00000	160776.00	345.00000	240120.00	310.00000	215760.00
0070 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	1290.000 LF	70.00000	90300.00	40.00000	51600.00	90.00000	116100.00
0075 0455122 6 EXCAVATION UNCLASSIFIED SHAFT, 60" DIA	1038.000 LF	449.00000	466062.00	88.00000	91344.00	534.00000	554292.00
0080 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2072.000 SF	7.17000	14856.24	12.00000	24864.00	10.50000	21756.00
0085 0455142 CROSSHOLE SONIC LOGGING	2.000 EA	2500.00000	5000.00	20000.00000	40000.00	2750.00000	5500.00
0090 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	141.000 LF	28.41000	4005.81	45.00000	6345.00	48.00000	6768.00
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	771.000 LF	64.12000	49436.52	85.00000	65535.00	85.00000	65535.00
0100 0530 1 RIPRAP, SAND-CEMENT	34.000 CY	220.71000	7504.14	700.00000	23800.00	425.00000	14450.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2722.800 TN	96.64000	263131.39	95.00000	258666.00	75.00000	204210.00
0110 0530 74 BEDDING STONE	969.700 TN	96.64000	93711.81	65.00000	63030.50	82.00000	79515.40
SECTION 0001 TOTALS			$ 2,422,933.78		$ 3,064,817.00		$ 3,411,576.95
SECTION 0002 ROADWAY							
0115 0101 1 MOBILIZATION 40716815201	LUMP	1341440.12000	1341440.12	550000.00000	550000.00	720000.00000	720000.00
0120 0102 1 MAINTENANCE OF TRAFFIC 40716815201	430.000 LS	10241.64000	10241.64	120000.00000	120000.00	50000.00000	50000.00

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0125 0102 2 1 SPECIAL DETOUR 1 40716815201	LUMP	649954.39000	649954.39	400000.00000	400000.00	345000.00000	345000.00
0130 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	28.45000	7112.50	40.00000	10000.00	40.00000	10000.00
0135 0102 60 WORK ZONE SIGN	11836.000 ED	0.10000	1183.60	0.30000	3550.80	0.11000	1301.96
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6369.000 LF	22.80000	145213.20	28.00000	178332.00	35.00000	222915.00
0145 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4910.000 LF	5.90000	28969.00	7.25000	35597.50	12.00000	58920.00
0150 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	22671.000 ED	0.10000	2267.10	0.15000	3400.65	0.11000	2493.81
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	572.000 ED	0.10000	57.20	0.35000	200.20	0.11000	62.92
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2365.000 ED	0.10000	236.50	0.35000	827.75	0.11000	260.15
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2551.000 EA	3.00000	7653.00	3.50000	8928.50	3.75000	9566.25
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31878.000 ED	0.10000	3187.80	0.15000	4781.70	0.11000	3506.58
0175 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	18.000 LO	700.00000	12600.00	2025.00000	36450.00	1000.00000	18000.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	207.000 ED	10.00000	2070.00	15.50000	3208.50	11.00000	2277.00
0185 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	3103.000 SY	1.95000	6050.85	1.75000	5430.25	2.00000	6206.00
0190 0104 10 3 SEDIMENT BARRIER	5445.000 LF	1.25000	6806.25	5.00000	27225.00	3.00000	16335.00

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0195 0104 11 FLOATING TURBIDITY BARRIER	728.000 LF	10.25000	7462.00	9.75000	7098.00	20.00000	14560.00
0200 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	200.000 LF	5.50000	1100.00	6.75000	1350.00	4.00000	800.00
0205 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	4500.00000	9000.00	2700.00000	5400.00	2600.00000	5200.00
0210 0104 18 INLET PROTECTION SYSTEM	6.000 EA	140.00000	840.00	185.00000	1110.00	460.00000	2760.00
0215 0107 1 LITTER REMOVAL	156.400 AC	100.00000	15640.00	36.50000	5708.60	85.00000	13294.00
0220 0107 2 MOWING	156.400 AC	100.00000	15640.00	73.00000	11417.20	70.00000	10948.00
0225 0110 1 1 CLEARING & GRUBBING 40716815201	8.900 LS	20000.00000	20000.00	100000.00000	100000.00	160000.00000	160000.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	355.000 SY	8.00000	2840.00	27.00000	9585.00	14.00000	4970.00
0235 0120 1 REGULAR EXCAVATION	14647.000 CY	4.50000	65911.50	9.25000	135484.75	10.60000	155258.20
0240 0120 4 SUBSOIL EXCAVATION	540.000 CY	12.50000	6750.00	11.25000	6075.00	11.00000	5940.00
0245 0120 6 EMBANKMENT	22000.000 CY	7.48000	164560.00	15.00000	330000.00	12.20000	268400.00
0250 0160 4 TYPE B STABILIZATION	13399.000 SY	3.40000	45556.60	2.75000	36847.25	2.20000	29477.80
0255 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	28588.000 SY	1.50000	42882.00	1.50000	42882.00	0.85000	24299.80
0260 0285701 OPTIONAL BASE, BASE GROUP 01	4579.000 SY	5.08000	23261.32	7.25000	33197.75	7.20000	32968.80
0265 0285706 OPTIONAL BASE, BASE GROUP 06	6803.000 SY	10.25000	69730.75	11.00000	74833.00	12.25000	83336.75
0270 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2517.000 SY	3.75000	9438.75	4.50000	11326.50	3.10000	7802.70
0275 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	170.000 SY	6.50000	1105.00	7.75000	1317.50	3.75000	637.50
0280 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	1243.800 TN	115.00000	143037.00	139.00000	172888.20	95.00000	118161.00

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0285 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	704.000 TN	117.00000	82368.00	141.00000	99264.00	99.00000	69696.00
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	126.700 TN	170.00000	21539.00	205.00000	25973.50	160.00000	20272.00
0295 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1200.00000	1920.00	1400.00000	2240.00	1200.00000	1920.00
0300 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	1.000 EA	2450.00000	2450.00	4000.00000	4000.00	3225.00000	3225.00
0305 0425 1532 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, >10'	1.000 EA	2550.00000	2550.00	4000.00000	4000.00	3500.00000	3500.00
0310 0425 1701 INLETS, GUTTER, TYPE S, <10'	6.000 EA	2600.00000	15600.00	3500.00000	21000.00	3200.00000	19200.00
0315 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	3000.00000	6000.00	3000.00000	6000.00	2400.00000	4800.00
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	752.000 LF	29.85000	22447.20	46.00000	34592.00	31.00000	23312.00
0325 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	650.00000	3250.00	925.00000	4625.00	860.00000	4300.00
0330 0520 6 SHOULDER GUTTER- CONCRETE	810.000 LF	16.50000	13365.00	22.00000	17820.00	15.00000	12150.00
0335 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	338.000 SY	38.50000	13013.00	61.00000	20618.00	49.00000	16562.00
0340 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	25.800 TN	121.83000	3143.21	135.00000	3483.00	110.00000	2838.00
0345 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	23.700 TN	121.83000	2887.37	121.00000	2867.70	110.00000	2607.00
0350 0536 1 1 GUARDRAIL -ROADWAY	1763.000 LF	19.50000	34378.50	25.00000	44075.00	22.00000	38786.00
0355 0536 2 GUARDRAIL- SHOP-BENT PANELS	38.000 LF	28.00000	1064.00	21.00000	798.00	20.00000	760.00
0360 0536 73 GUARDRAIL REMOVAL	785.000 LF	1.00000	785.00	4.00000	3140.00	3.50000	2747.50
0365 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1975.00000	5925.00	2400.00000	7200.00	2150.00000	6450.00

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0370 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1850.00000	1850.00	2250.00000	2250.00	2050.00000	2050.00
0375 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	16.000 SY	125.00000	2000.00	425.00000	6800.00	450.00000	7200.00
0380 0570 1 2 PERFORMANCE TURF, SOD	28588.000 SY	3.00000	85764.00	3.00000	85764.00	2.00000	57176.00
0385 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.326 NM	920.00000	3979.92	1125.00000	4866.75	1200.00000	5191.20
0390 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.470 NM	920.00000	4112.40	1125.00000	5028.75	1200.00000	5364.00
0395 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	167.000 LF	1.20000	200.40	1.50000	250.50	4.00000	668.00
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40716815201	LUMP	50656.48000	50656.48	50656.48000	50656.48	50656.48000	50656.48
SECTION 0002 TOTALS			$ 3,251,046.55		$ 2,831,766.28		$ 2,767,090.40
SECTION 0003 SIGNING							
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	265.00000	530.00	300.00000	600.00	275.00000	550.00
0410 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	25.00000	175.00	19.00000	133.00	50.00000	350.00
0415 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	25.00000	75.00	30.00000	90.00	50.00000	150.00
0420 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	75.00000	150.00	8.50000	17.00	100.00000	200.00
0425 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	25.00000	25.00	225.00000	225.00	175.00000	175.00
0430 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	1.323 NM	9000.00000	11907.00	8000.00000	10584.00	7000.00000	9261.00
0435 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	150.00000	600.00	30.00000	120.00	165.00000	660.00

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40716815201	LUMP	5161.00000	5161.00	6225.00000	6225.00	16250.00000	16250.00
SECTION 0003 TOTALS			$ 18,623.00		$ 17,994.00		$ 27,596.00
CONTRACT TOTALS			$ 5,692,603.33		$ 5,914,577.28		$ 6,206,263.35

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40716815201	9338.000 LS	191440.00000	191440.00	675000.00000	675000.00	292625.53000	292625.53
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	464.700 CY	804.00000	373618.80	500.00000	232350.00	850.00000	394995.00
0015 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	162.700 CY	416.00000	67683.20	675.00000	109822.50	1850.00000	300995.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.000 CY	334.00000	35404.00	350.00000	37100.00	500.00000	53000.00
0025 0400 2 25 CONCRETE CLASS II, MASS, SUBSTRUCTURE	219.700 CY	602.00000	132259.40	500.00000	109850.00	2500.00000	549250.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1610.000 SY	22.00000	35420.00	11.00000	17710.00	15.00000	24150.00
0035 0400147 COMPOSITE NEOPRENE PADS	11.300 CF	1422.00000	16068.60	955.00000	10791.50	1500.00000	16950.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	123470.000 LB	1.00000	123470.00	0.80000	98776.00	1.25000	154337.50
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	49425.000 LB	1.00000	49425.00	0.80000	39540.00	1.25000	61781.25
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20757.000 LB	1.00000	20757.00	0.80000	16605.60	1.25000	25946.25
0055 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	1602.000 LF	209.00000	334818.00	180.00000	288360.00	300.00000	480600.00
0060 0455 88 6 DRILLED SHAFT, 60" DIA	1118.000 LF	733.00000	819494.00	560.00000	626080.00	555.68000	621250.24
0065 0455107 6 DRILLED SHAFT CASING, 60" DIAMETER	696.000 LF	364.00000	253344.00	290.00000	201840.00	367.13000	255522.48
0070 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	1290.000 LF	73.00000	94170.00	70.00000	90300.00	61.00000	78690.00
0075 0455122 6 EXCAVATION UNCLASSIFIED SHAFT, 60" DIA	1038.000 LF	711.00000	738018.00	325.00000	337350.00	289.01000	299992.38
0080 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2072.000 SF	17.00000	35224.00	8.00000	16576.00	25.00000	51800.00
0085 0455142 CROSSHOLE SONIC LOGGING	2.000 EA	3940.00000	7880.00	2500.00000	5000.00	2000.00000	4000.00

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0090 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	141.000 LF	40.00000	5640.00	55.00000	7755.00	80.00000	11280.00
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	771.000 LF	84.00000	64764.00	150.00000	115650.00	95.00000	73245.00
0100 0530 1 RIPRAP, SAND-CEMENT	34.000 CY	450.00000	15300.00	425.00000	14450.00	650.00000	22100.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2722.800 TN	94.00000	255943.20	65.00000	176982.00	120.00000	326736.00
0110 0530 74 BEDDING STONE	969.700 TN	91.00000	88242.70	85.00000	82424.50	90.00000	87273.00
SECTION 0001 TOTALS		$ 3,758,383.90		$ 3,310,313.10		$ 4,186,519.63	
SECTION 0002 ROADWAY							
0115 0101 1 MOBILIZATION 40716815201	LUMP	571096.05000	571096.05	650000.00000	650000.00	650000.00000	650000.00
0120 0102 1 MAINTENANCE OF TRAFFIC 40716815201	430.000 LS	87765.00000	87765.00	440231.93000	440231.93	108881.96000	108881.96
0125 0102 2 1 SPECIAL DETOUR 1 40716815201	LUMP	434000.00000	434000.00	300000.00000	300000.00	302000.00000	302000.00
0130 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	32.00000	8000.00	28.45000	7112.50	32.50000	8125.00
0135 0102 60 WORK ZONE SIGN	11836.000 ED	0.20000	2367.20	0.30000	3550.80	0.25000	2959.00
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6369.000 LF	25.00000	159225.00	47.00000	299343.00	27.80000	177058.20
0145 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4910.000 LF	6.60000	32406.00	5.00000	24550.00	6.70000	32897.00
0150 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	22671.000 ED	0.15000	3400.65	0.16000	3627.36	0.15000	3400.65
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	572.000 ED	1.10000	629.20	0.35000	200.20	0.30000	171.60

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2365.000 ED	0.30000	709.50	0.35000	827.75	0.28000	662.20
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2551.000 EA	3.80000	9693.80	4.48000	11428.48	3.00000	7653.00
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31878.000 ED	0.20000	6375.60	0.12000	3825.36	0.11000	3506.58
0175 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	18.000 LO	2190.00000	39420.00	1200.00000	21600.00	1680.00000	30240.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	207.000 ED	15.00000	3105.00	25.00000	5175.00	13.00000	2691.00
0185 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	3103.000 SY	1.40000	4344.20	1.70000	5275.10	1.45000	4499.35
0190 0104 10 3 SEDIMENT BARRIER	5445.000 LF	3.90000	21235.50	1.00000	5445.00	4.00000	21780.00
0195 0104 11 FLOATING TURBIDITY BARRIER	728.000 LF	12.00000	8736.00	15.00000	10920.00	12.25000	8918.00
0200 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	200.000 LF	5.50000	1100.00	5.00000	1000.00	5.60000	1120.00
0205 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2185.00000	4370.00	5000.00000	10000.00	2215.00000	4430.00
0210 0104 18 INLET PROTECTION SYSTEM	6.000 EA	147.70000	886.20	60.00000	360.00	150.00000	900.00
0215 0107 1 LITTER REMOVAL	156.400 AC	30.00000	4692.00	35.00000	5474.00	30.00000	4692.00
0220 0107 2 MOWING	156.400 AC	55.00000	8602.00	70.00000	10948.00	60.00000	9384.00
0225 0110 1 1 CLEARING & GRUBBING 40716815201	8.900 LS	70000.00000	70000.00	300000.00000	300000.00	70500.00000	70500.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	355.000 SY	21.00000	7455.00	10.00000	3550.00	22.00000	7810.00

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0235 0120 1 REGULAR EXCAVATION	14647.000 CY	7.50000	109852.50	5.00000	73235.00	7.60000	111317.20
0240 0120 4 SUBSOIL EXCAVATION	540.000 CY	9.10000	4914.00	15.00000	8100.00	9.30000	5022.00
0245 0120 6 EMBANKMENT	22000.000 CY	12.10000	266200.00	9.00000	198000.00	12.30000	270600.00
0250 0160 4 TYPE B STABILIZATION	13399.000 SY	2.10000	28137.90	3.50000	46896.50	2.20000	29477.80
0255 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	28588.000 SY	1.20000	34305.60	1.60000	45740.80	1.25000	35735.00
0260 0285701 OPTIONAL BASE, BASE GROUP 01	4579.000 SY	5.80000	26558.20	5.50000	25184.50	5.95000	27245.05
0265 0285706 OPTIONAL BASE, BASE GROUP 06	6803.000 SY	8.60000	58505.80	11.00000	74833.00	8.80000	59866.40
0270 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2517.000 SY	3.70000	9312.90	4.30000	10823.10	3.75000	9438.75
0275 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	170.000 SY	6.30000	1071.00	7.50000	1275.00	6.50000	1105.00
0280 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	1243.800 TN	113.00000	140549.40	135.00000	167913.00	115.00000	143037.00
0285 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	704.000 TN	115.00000	80960.00	135.00000	95040.00	117.00000	82368.00
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	126.700 TN	165.00000	20905.50	250.00000	31675.00	170.00000	21539.00
0295 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1115.00000	1784.00	1200.00000	1920.00	1130.00000	1808.00
0300 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	1.000 EA	3275.00000	3275.00	2500.00000	2500.00	3325.00000	3325.00
0305 0425 1532 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, >10'	1.000 EA	3275.00000	3275.00	2800.00000	2800.00	3325.00000	3325.00
0310 0425 1701 INLETS, GUTTER, TYPE S, <10'	6.000 EA	2835.00000	17010.00	3000.00000	18000.00	2880.00000	17280.00
0315 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2455.00000	4910.00	3500.00000	7000.00	2490.00000	4980.00

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	752.000 LF	37.00000	27824.00	32.00000	24064.00	38.00000	28576.00
0325 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1000.00000	5000.00	700.00000	3500.00	755.00000	3775.00
0330 0520 6 SHOULDER GUTTER- CONCRETE	810.000 LF	18.00000	14580.00	18.00000	14580.00	18.00000	14580.00
0335 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	338.000 SY	50.00000	16900.00	45.00000	15210.00	50.00000	16900.00
0340 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	25.800 TN	108.00000	2786.40	100.00000	2580.00	110.00000	2838.00
0345 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	23.700 TN	93.00000	2204.10	100.00000	2370.00	100.00000	2370.00
0350 0536 1 1 GUARDRAIL -ROADWAY	1763.000 LF	23.00000	40549.00	19.94000	35154.22	19.94000	35154.22
0355 0536 2 GUARDRAIL- SHOP-BENT PANELS	38.000 LF	22.00000	836.00	28.64000	1088.32	28.64000	1088.32
0360 0536 73 GUARDRAIL REMOVAL	785.000 LF	4.50000	3532.50	1.02000	800.70	1.02000	800.70
0365 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	2200.00000	6600.00	2019.88000	6059.64	2019.88000	6059.64
0370 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2200.00000	2200.00	1892.04000	1892.04	1892.04000	1892.04
0375 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	16.000 SY	345.00000	5520.00	125.00000	2000.00	350.00000	5600.00
0380 0570 1 2 PERFORMANCE TURF, SOD	28588.000 SY	2.10000	60034.80	3.50000	100058.00	2.20000	62893.60
0385 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.326 NM	1015.00000	4390.89	1200.00000	5191.20	920.00000	3979.92
0390 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.470 NM	1015.00000	4537.05	1200.00000	5364.00	920.00000	4112.40
0395 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	167.000 LF	3.30000	551.10	4.00000	668.00	1.20000	200.40

CALL ORDER: 001 PROPOSAL ID: T3350 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40716815201	LUMP	50656.48000	50656.48	50656.48000	50656.48	50656.48000	50656.48
SECTION 0002 TOTALS			$ 2,549,843.02		$ 3,206,616.98		$ 2,533,225.46
SECTION 0003 SIGNING							
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	330.00000	660.00	250.00000	500.00	230.00000	460.00
0410 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	110.00000	770.00	20.00000	140.00	88.00000	616.00
0415 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	55.00000	165.00	30.00000	90.00	15.00000	45.00
0420 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	110.00000	220.00	185.00000	370.00	96.00000	192.00
0425 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	55.00000	55.00	50.00000	50.00	140.00000	140.00
0430 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	1.323 NM	8735.00000	11556.41	11000.00000	14553.00	6518.00000	8623.31
0435 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	170.00000	680.00	25.00000	100.00	130.00000	520.00
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40716815201	LUMP	11000.00000	11000.00	13000.00000	13000.00	5161.00000	5161.00
SECTION 0003 TOTALS			$ 25,106.41		$ 28,803.00		$ 15,757.31
CONTRACT TOTALS			$ 6,333,333.33		$ 6,545,733.08		$ 6,735,502.40

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.