VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2466
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 55 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by the USDOT, (49 CFR Part 26.65). Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the BDI Affidavit and Profile (Form No. 275-000-01) for approval prior to receipt of bid documents.

Bid Bonds of $500 are required for bids over $150,000 and may be in the form of a Cashier’s Check, the BDI Bid or Performance Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form (Form No. 375-020-09).

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid.

A Performance Bond is not required for contracts under $250,000.00.

BDI Affidavit and Reference Sheet may be found at:

http://www.dot.state.fl.us/equalopportunityoffice/

Please upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of sidewalk, drainage improvements and other incidental construction on Bessent Rd.

FINPROJ(S) : 21152155201 (*) F.A. NO. : 8886105A COUNTIES : BRADFORD

LOCAL NAME : BESSENT ROAD ROAD NAME : BESSENT ROAD
PROJ LIMITS : FROM SR 230 TO STARKE CITY LIMIT

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MARQUEE DEVELOPMENT, INC.	Responsive	Winning bid	$ 247,871.70	0.00%
2	MAER HOMES, LLC	Responsive	Non-Winning Bid	$ 289,628.90	16.84%
3	C.A.P. CONTRACTING INC.	Responsive	Non-Winning Bid	$ 300,140.50	21.08%
4	WALLACE CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 329,063.65	32.75%
5	SANDERS CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 349,565.35	41.02%
6	CDM CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 369,779.63	49.18%
7	MIDWESTERN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 572,050.50	130 %

CALL ORDER : 009 PROPOSAL ID : T2466
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 55 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by the USDOT, (49 CFR Part 26.65). Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the BDI Affidavit and Profile (Form No. 275-000-01) for approval prior to receipt of bid documents.

Bid Bonds of $500 are required for bids over $150,000 and may be in the form of a Cashier’s Check, the BDI Bid or Performance Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form (Form No. 375-020-09).

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid.

A Performance Bond is not required for contracts under $250,000.00.

BDI Affidavit and Reference Sheet may be found at:

http://www.dot.state.fl.us/equalopportunityoffice/

Please upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of sidewalk, drainage improvements and other incidental construction on Bessent Rd.

FINPROJ(S) : 21152155201 (*) F.A. NO. : 8886105A COUNTIES : BRADFORD

LOCAL NAME : BESSENT ROAD ROAD NAME : BESSENT ROAD
PROJ LIMITS : FROM SR 230 TO STARKE CITY LIMIT

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) MAER HOMES, LLC UNIT PRICE	 AMOUNT	(3) C.A.P. CONTRACTING INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) MAER HOMES, LLC UNIT PRICE	 AMOUNT	(3) C.A.P. CONTRACTING INC. UNIT PRICE	 AMOUNT
0005 0101 1 MOBILIZATION 21152155201	LUMP	22300.00000	22300.00	15000.00000	15000.00	5000.00000	5000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21152155201	55.000 LS	9500.00000	9500.00	13000.00000	13000.00	5000.00000	5000.00
0015 0102 60 WORK ZONE SIGN	405.000 ED	0.40000	162.00	1.00000	405.00	0.50000	202.50
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	5220.000 ED	0.20000	1044.00	0.50000	2610.00	0.25000	1305.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	225.000 ED	0.50000	112.50	1.00000	225.00	0.40000	90.00
0030 0104 10 3 SEDIMENT BARRIER	450.000 LF	1.10000	495.00	3.00000	1350.00	2.00000	900.00
0035 0104 18 INLET PROTECTION SYSTEM	10.000 EA	50.00000	500.00	90.00000	900.00	100.00000	1000.00
0040 0110 1 1 CLEARING & GRUBBING 21152155201	5.000 LS	21500.00000	21500.00	7000.00000	7000.00	5000.00000	5000.00
0045 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	265.000 SY	10.80000	2862.00	23.00000	6095.00	10.00000	2650.00
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1265.000 CY	11.10000	14041.50	12.00000	15180.00	15.00000	18975.00
0055 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21152155201	LUMP	3000.00000	3000.00	4500.00000	4500.00	15000.00000	15000.00
0060 0121 70 FLOWABLE FILL	47.000 CY	100.00000	4700.00	100.00000	4700.00	250.00000	11750.00
0065 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.160 CY	450.00000	6372.00	600.00000	8496.00	500.00000	7080.00
0070 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	950.00000	1900.00	1500.00000	3000.00	2000.00000	4000.00
0075 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	4.000 EA	950.00000	3800.00	1500.00000	6000.00	2000.00000	8000.00
0080 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	950.00000	3800.00	2500.00000	10000.00	2500.00000	10000.00
0085 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	1900.00000	11400.00	3000.00000	18000.00	2500.00000	15000.00

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) MAER HOMES, LLC UNIT PRICE	 AMOUNT	(3) C.A.P. CONTRACTING INC. UNIT PRICE	 AMOUNT
0090 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	2000.00000	6000.00	3500.00000	10500.00	2800.00000	8400.00
0095 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	66.000 LF	27.00000	1782.00	70.00000	4620.00	50.00000	3300.00
0100 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	20.000 LF	40.00000	800.00	70.00000	1400.00	50.00000	1000.00
0105 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	168.000 LF	40.00000	6720.00	50.00000	8400.00	50.00000	8400.00
0110 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	75.000 LF	27.00000	2025.00	50.00000	3750.00	50.00000	3750.00
0115 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	520.000 LF	40.00000	20800.00	45.00000	23400.00	60.00000	31200.00
0120 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	231.000 LF	55.00000	12705.00	55.00000	12705.00	70.00000	16170.00
0125 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	1.000 EA	500.00000	500.00	600.00000	600.00	600.00000	600.00
0130 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	650.00000	1300.00	600.00000	1200.00	600.00000	1200.00
0135 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	750.00000	750.00	700.00000	700.00	600.00000	600.00
0140 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	6.000 EA	500.00000	3000.00	600.00000	3600.00	550.00000	3300.00
0145 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	650.00000	1300.00	600.00000	1200.00	500.00000	1000.00
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1830.000 SY	24.50000	44835.00	29.00000	53070.00	30.00000	54900.00
0155 0522 2 SIDEWALK CONCRETE, 6" THICK	668.000 SY	36.00000	24048.00	36.00000	24048.00	33.00000	22044.00

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) MAER HOMES, LLC UNIT PRICE	 AMOUNT	(3) C.A.P. CONTRACTING INC. UNIT PRICE	 AMOUNT
0160 0570 1 2 PERFORMANCE TURF, SOD	6681.000 SY	1.70000	11357.70	2.90000	19374.90	4.00000	26724.00
SECTION 0001 TOTALS			$ 245,411.70		$ 285,028.90		$ 293,540.50
SECTION 0002 SIGNING							
0165 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	190.00000	760.00	400.00000	1600.00	400.00000	1600.00
0170 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21152155201	LUMP	1700.00000	1700.00	3000.00000	3000.00	5000.00000	5000.00
SECTION 0002 TOTALS			$ 2,460.00		$ 4,600.00		$ 6,600.00
CONTRACT TOTALS			$ 247,871.70		$ 289,628.90		$ 300,140.50

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WALLACE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) SANDERS CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21152155201	LUMP	19629.40000	19629.40	25000.00000	25000.00	13440.00000	13440.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21152155201	55.000 LS	5895.00000	5895.00	3000.00000	3000.00	11223.00000	11223.00
0015 0102 60 WORK ZONE SIGN	405.000 ED	0.33000	133.65	0.32000	129.60	1.67000	676.35
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	5220.000 ED	0.23000	1200.60	0.38000	1983.60	0.22000	1148.40
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	225.000 ED	0.37000	83.25	0.45000	101.25	0.36000	81.00
0030 0104 10 3 SEDIMENT BARRIER	450.000 LF	1.15000	517.50	1.35000	607.50	2.45000	1102.50
0035 0104 18 INLET PROTECTION SYSTEM	10.000 EA	87.80000	878.00	60.00000	600.00	121.00000	1210.00
0040 0110 1 1 CLEARING & GRUBBING 21152155201	5.000 LS	3875.00000	3875.00	5000.00000	5000.00	7531.00000	7531.00
0045 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	265.000 SY	10.00000	2650.00	15.25000	4041.25	17.88000	4738.20
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1265.000 CY	14.53000	18380.45	51.25000	64831.25	9.11000	11524.15
0055 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21152155201	LUMP	2880.00000	2880.00	4000.00000	4000.00	10872.00000	10872.00
0060 0121 70 FLOWABLE FILL	47.000 CY	180.00000	8460.00	120.00000	5640.00	160.35000	7536.45
0065 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.160 CY	760.00000	10761.60	1100.00000	15576.00	1091.00000	15448.56
0070 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2850.00000	5700.00	1900.00000	3800.00	3616.00000	7232.00
0075 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	4.000 EA	3680.00000	14720.00	2250.00000	9000.00	4378.00000	17512.00
0080 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	3180.00000	12720.00	2250.00000	9000.00	4901.00000	19604.00

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WALLACE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) SANDERS CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT
0085 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	3450.00000	20700.00	2850.00000	17100.00	3980.00000	23880.00
0090 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	3860.00000	11580.00	4250.00000	12750.00	4711.00000	14133.00
0095 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	66.000 LF	58.80000	3880.80	48.00000	3168.00	60.66000	4003.56
0100 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	20.000 LF	68.80000	1376.00	51.00000	1020.00	67.12000	1342.40
0105 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	168.000 LF	68.80000	11558.40	55.00000	9240.00	65.38000	10983.84
0110 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	75.000 LF	58.80000	4410.00	50.00000	3750.00	62.25000	4668.75
0115 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	520.000 LF	68.80000	35776.00	51.00000	26520.00	69.22000	35994.40
0120 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	231.000 LF	82.80000	19126.80	47.27000	10919.37	91.72000	21187.32
0125 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	1.000 EA	650.00000	650.00	480.00000	480.00	995.00000	995.00
0130 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	700.00000	1400.00	525.00000	1050.00	1013.00000	2026.00
0135 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	800.00000	800.00	1700.00000	1700.00	1150.00000	1150.00
0140 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	6.000 EA	650.00000	3900.00	500.00000	3000.00	995.00000	5970.00
0145 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	700.00000	1400.00	525.00000	1050.00	1013.00000	2026.00
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1830.000 SY	28.80000	52704.00	32.25000	59017.50	33.32000	60975.60

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WALLACE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) SANDERS CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT
0155 0522 2 SIDEWALK CONCRETE, 6" THICK	668.000 SY	42.80000	28590.40	38.12000	25464.16	44.96000	30033.28
0160 0570 1 2 PERFORMANCE TURF, SOD	6681.000 SY	2.80000	18706.80	2.27000	15165.87	2.27000	15165.87
SECTION 0001 TOTALS		$	325,043.65	$	343,705.35	$	365,414.63
SECTION 0002 SIGNING							
0165 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	380.00000	1520.00	340.00000	1360.00	382.00000	1528.00
0170 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21152155201	LUMP	2500.00000	2500.00	4500.00000	4500.00	2837.00000	2837.00
SECTION 0002 TOTALS		$	4,020.00	$	5,860.00	$	4,365.00
CONTRACT TOTALS		$	329,063.65	$	349,565.35	$	369,779.63

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21152155201	LUMP	65000.00000	65000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 21152155201	55.000 LS	25000.00000	25000.00				
0015 0102 60 WORK ZONE SIGN	405.000 ED	1.00000	405.00				
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	5220.000 ED	1.00000	5220.00				
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	225.000 ED	1.00000	225.00				
0030 0104 10 3 SEDIMENT BARRIER	450.000 LF	3.00000	1350.00				
0035 0104 18 INLET PROTECTION SYSTEM	10.000 EA	125.00000	1250.00				
0040 0110 1 1 CLEARING & GRUBBING 21152155201	5.000 LS	35000.00000	35000.00				
0045 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	265.000 SY	30.00000	7950.00				
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1265.000 CY	35.00000	44275.00				
0055 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21152155201	LUMP	27500.00000	27500.00				
0060 0121 70 FLOWABLE FILL	47.000 CY	300.00000	14100.00				
0065 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.160 CY	700.00000	9912.00				
0070 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	4500.00000	9000.00				
0075 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	4.000 EA	3500.00000	14000.00				
0080 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	4500.00000	18000.00				

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	3800.00000	22800.00				
0090 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	3800.00000	11400.00				
0095 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	66.000 LF	80.00000	5280.00				
0100 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	20.000 LF	90.00000	1800.00				
0105 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	168.000 LF	65.00000	10920.00				
0110 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	75.000 LF	65.00000	4875.00				
0115 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	520.000 LF	75.00000	39000.00				
0120 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	231.000 LF	75.00000	17325.00				
0125 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	1.000 EA	1500.00000	1500.00				
0130 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1500.00000	3000.00				
0135 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	1500.00000	1500.00				
0140 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	6.000 EA	1500.00000	9000.00				
0145 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1500.00000	3000.00				
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1830.000 SY	50.00000	91500.00				

CALL ORDER: 009 PROPOSAL ID: T2466 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0522 2 SIDEWALK CONCRETE, 6" THICK	668.000 SY	60.00000	40080.00				
0160 0570 1 2 PERFORMANCE TURF, SOD	6681.000 SY	3.50000	23383.50				
SECTION 0001 TOTALS		$	564,550.50	$		$	
SECTION 0002 SIGNING							
0165 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	500.00000	2000.00				
0170 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21152155201	LUMP	5500.00000	5500.00				
SECTION 0002 TOTALS		$	7,500.00	$		$	
CONTRACT TOTALS		$	572,050.50	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.