VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T2470 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of bridge
SET-ASIDE : U/R CODE : rehabilitation, bridge painting, guardrail and other
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS) incidental construction on Main St.

FINPROJ(S) : 20961545201 F.A. NO. : N/A COUNTIES : DUVAL
20961595201 (*) 4859068P
LOCAL NAME : SR 5 (US 1 MAIN ST) ROAD NAME : SR 10
PROJ LIMITS : SO. END OF BRIDGE TRUSSES TO NO. END OF BRIDGE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$ 11,088,677.88	0.00%
2	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 11,156,085.26	0.60%
3	ABHE & SVOBODA, INC.	Responsive	Non-Winning Bid	$ 11,938,849.68	7.66%
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 12,158,807.76	9.65%
5	QUINN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 15,191,969.54	37.00%

CALL ORDER : 011 PROPOSAL ID : T2470 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of bridge
SET-ASIDE : U/R CODE : rehabilitation, bridge painting, guardrail and other
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS) incidental construction on Main St.

FINPROJ(S) : 20961545201 F.A. NO. : N/A COUNTIES : DUVAL
20961595201 (*) 4859068P
LOCAL NAME : SR 5 (US 1 MAIN ST) ROAD NAME : SR 10
PROJ LIMITS : SO. END OF BRIDGE TRUSSES TO NO. END OF BRIDGE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) ABHE & SVOBODA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 20961545201	LUMP	470000.00000	470000.00	351400.00000	351400.00	826225.00000	826225.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 20961545201	37.000 LS	100000.00000	100000.00	245000.00000	245000.00	619029.00000	619029.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 20961595201	16524.000 LS	400000.00000	400000.00	500000.00000	500000.00	1177381.00000	1177381.00
0020 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	957.000 LF	30.00000	28710.00	6.00000	5742.00	5.00000	4785.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	0.200 CY	65000.00000	13000.00	30000.00000	6000.00	33440.00000	6688.00
0030 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	27.800 CF	1500.00000	41700.00	600.00000	16680.00	3900.00000	108420.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	44.000 LB	2.00000	88.00	5.00000	220.00	46.00000	2024.00
0040 0455 81101 CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY	4.000 EA	5000.00000	20000.00	8000.00000	32000.00	6040.00000	24160.00
0045 0458 1 26 BRIDGE DECK EXPANSION JOINT, REHABILITATION, OTHER	300.000 LF	135.00000	40500.00	100.00000	30000.00	300.00000	90000.00
0050 0460 1 1 STRUCT STEEL- REHAB, CARBON	388508.000 LB	4.00000	1554032.00	5.20000	2020241.60	5.50000	2136794.00
0055 0460 1 13 STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	1728.000 LB	5.00000	8640.00	90.00000	155520.00	9.50000	16416.00

CALL ORDER: 011 PROPOSAL ID: T2470 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) ABHE & SVOBODA, INC. UNIT PRICE	 AMOUNT
0060 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	12661.000 LB	90.00000	1139490.00	50.00000	633050.00	38.00000	481118.00
0065 0460 6 1 LADDERS & PLATFORMS, NEW 20961545201	LUMP	325000.00000	325000.00	90000.00000	90000.00	106568.00000	106568.00
0070 0460 6 2 LADDERS & PLATFORMS, REHAB	6.000 LB	200.00000	1200.00	30.00000	180.00	265.00000	1590.00
0075 0460 71 2 METAL TRAFFIC RAILING,STEEL POST AND RAIL	1773.000 LF	400.00000	709200.00	450.00000	797850.00	312.50000	554062.50
0080 0460 81 RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT	3494.000 EA	275.00000	960850.00	100.00000	349400.00	70.00000	244580.00
0085 0465 2408 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, LIVE LOAD SHOES 20961545201	LUMP	10000.00000	10000.00	3500.00000	3500.00	966.00000	966.00
0090 0465 2460 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS 20961545201	LUMP	395000.00000	395000.00	370000.00000	370000.00	380000.00000	380000.00
0095 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	2.000 EA	35000.00000	70000.00	15500.00000	31000.00	118200.00000	236400.00
0100 0465 21 MOVABLE BRIDGE OPERATOR	360.000 DA	1400.00000	504000.00	1300.00000	468000.00	1500.00000	540000.00
0105 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 20961595201	LUMP	5000.00000	5000.00	5064.88000	5064.88	50300.00000	50300.00
0110 0504 2 SIDEWALK FLOOR, STEEL, REHABILITATION	16029.000 SF	75.00000	1202175.00	60.00000	961740.00	91.00000	1458639.00
0115 0506 3 BRIDGE DRAINS	72.000 EA	450.00000	32400.00	1000.00000	72000.00	584.00000	42048.00
0120 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 20961545201	LUMP	200000.00000	200000.00	425000.00000	425000.00	482353.00000	482353.00
0125 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1811.000 LF	40.00000	72440.00	80.00000	144880.00	33.00000	59763.00
0130 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	200.000 LF	150.00000	30000.00	300.00000	60000.00	613.00000	122600.00

CALL ORDER: 011 PROPOSAL ID: T2470 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) ABHE & SVOBODA, INC. UNIT PRICE	 AMOUNT
0135 0561 1 COATING EXISTING STRUCTURAL STEEL 20961545201	149.000 LS	1400000.00000	1400000.00	1031000.00000	1031000.00	730727.00000	730727.00
0140 0561 1 COATING EXISTING STRUCTURAL STEEL 20961595201	4.000 LS	450000.00000	450000.00	1386000.00000	1386000.00	586000.00000	586000.00
0145 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20961595201	LUMP	73255.77000	73255.77	73255.77000	73255.77	73255.77000	73255.77
0150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20961545201	LUMP	24018.41000	24018.41	24018.41000	24018.41	24018.41000	24018.41
SECTION 0001 TOTALS			$ 10,280,699.18		$ 10,288,742.66		$ 11,186,910.68
SECTION 0002 ROADWAY							
0155 0101 1 MOBILIZATION 20961595201	LUMP	470000.00000	470000.00	643000.00000	643000.00	339992.00000	339992.00
0160 0102 1 MAINTENANCE OF TRAFFIC 20961595201	360.000 LS	260000.00000	260000.00	100000.00000	100000.00	341000.00000	341000.00
0165 0102 14 TRAFFIC CONTROL OFFICER	320.000 MH	85.00000	27200.00	292.03000	93449.60	120.00000	38400.00
0170 0102 60 WORK ZONE SIGN	30240.000 ED	0.38000	11491.20	0.25000	7560.00	0.30000	9072.00
0175 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	54600.000 ED	0.23000	12558.00	0.14000	7644.00	0.18000	9828.00
0180 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2160.000 ED	0.60000	1296.00	0.50000	1080.00	0.30000	648.00
0185 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	870.000 ED	15.00000	13050.00	8.00000	6960.00	6.00000	5220.00
0190 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3630.000 ED	0.45000	1633.50	0.30000	1089.00	0.30000	1089.00
0195 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	390.000 ED	25.00000	9750.00	14.00000	5460.00	15.00000	5850.00

CALL ORDER: 011 PROPOSAL ID: T2470 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) ABHE & SVOBODA, INC. UNIT PRICE	 AMOUNT
0200 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	200.00000	400.00	235.72000	471.44	180.00000	360.00
0205 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	4.000 EA	150.00000	600.00	157.14000	628.56	120.00000	480.00
SECTION 0002 TOTALS			$ 807,978.70		$ 867,342.60		$ 751,939.00
CONTRACT TOTALS			$ 11,088,677.88		$ 11,156,085.26		$ 11,938,849.68

CALL ORDER: 011 PROPOSAL ID: T2470 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(5) QUINN CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 20961545201	LUMP	1194000.00000	1194000.00	699800.00000	699800.00		
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 20961545201	37.000 LS	18397.60000	18397.60	50000.00000	50000.00		
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 20961595201	16524.000 LS	703388.04000	703388.04	50000.00000	50000.00		
0020 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	957.000 LF	25.00000	23925.00	48.90000	46797.30		
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	0.200 CY	20000.00000	4000.00	4500.00000	900.00		
0030 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	27.800 CF	600.00000	16680.00	5000.00000	139000.00		
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	44.000 LB	5.00000	220.00	5.00000	220.00		
0040 0455 81101 CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY	4.000 EA	1575.00000	6300.00	2000.00000	8000.00		
0045 0458 1 26 BRIDGE DECK EXPANSION JOINT, REHABILITATION, OTHER	300.000 LF	132.00000	39600.00	500.00000	150000.00		
0050 0460 1 1 STRUCT STEEL- REHAB, CARBON	388508.000 LB	3.69000	1433594.52	16.61000	6453117.88		
0055 0460 1 13 STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	1728.000 LB	4.83000	8346.24	148.00000	255744.00		
0060 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	12661.000 LB	94.10000	1191400.10	14.00000	177254.00		
0065 0460 6 1 LADDERS & PLATFORMS, NEW 20961545201	LUMP	338998.40000	338998.40	40000.00000	40000.00		
0070 0460 6 2 LADDERS & PLATFORMS, REHAB	6.000 LB	120.64000	723.84	500.00000	3000.00		

CALL ORDER: 011 PROPOSAL ID: T2470 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0460 71 2 METAL TRAFFIC RAILING,STEEL POST AND RAIL	1773.000 LF	279.85000	496174.05	300.00000	531900.00		
0080 0460 81 RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT	3494.000 EA	180.96000	632274.24	148.00000	517112.00		
0085 0465 2408 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, LIVE LOAD SHOES 20961545201	LUMP	1218.00000	1218.00	65000.00000	65000.00		
0090 0465 2460 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS 20961545201	LUMP	377000.00000	377000.00	660000.00000	660000.00		
0095 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	2.000 EA	39440.00000	78880.00	32500.00000	65000.00		
0100 0465 21 MOVABLE BRIDGE OPERATOR	360.000 DA	1435.00000	516600.00	1246.00000	448560.00		
0105 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 20961595201	LUMP	1160.00000	1160.00	10000.00000	10000.00		
0110 0504 2 SIDEWALK FLOOR, STEEL, REHABILITATION	16029.000 SF	79.35000	1271901.15	80.00000	1282320.00		
0115 0506 3 BRIDGE DRAINS	72.000 EA	699.00000	50328.00	300.00000	21600.00		
0120 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 20961545201	LUMP	206840.00000	206840.00	600000.00000	600000.00		
0125 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1811.000 LF	37.70000	68274.70	40.00000	72440.00		
0130 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	200.000 LF	90.65000	18130.00	250.00000	50000.00		
0135 0561 1 COATING EXISTING STRUCTURAL STEEL 20961545201	149.000 LS	1749960.00000	1749960.00	1900000.00000	1900000.00		
0140 0561 1 COATING EXISTING STRUCTURAL STEEL 20961595201	4.000 LS	943125.00000	943125.00	600000.00000	600000.00		

CALL ORDER: 011 PROPOSAL ID: T2470 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(5) QUINN CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0145 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20961595201	LUMP	73255.77000	73255.77	73255.77000	73255.77		
0150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20961545201	LUMP	24018.41000	24018.41	24018.41000	24018.41		
SECTION 0001 TOTALS			$ 11,488,713.06		$ 14,995,039.36		$
SECTION 0002 ROADWAY							
0155 0101 1 MOBILIZATION 20961595201	LUMP	215314.00000	215314.00	10000.00000	10000.00		
0160 0102 1 MAINTENANCE OF TRAFFIC 20961595201	360.000 LS	413897.00000	413897.00	137000.00000	137000.00		
0165 0102 14 TRAFFIC CONTROL OFFICER	320.000 MH	55.00000	17600.00	50.00000	16000.00		
0170 0102 60 WORK ZONE SIGN	30240.000 ED	0.26000	7862.40	0.30000	9072.00		
0175 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	54600.000 ED	0.15000	8190.00	0.20000	10920.00		
0180 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2160.000 ED	0.28000	604.80	0.32300	697.68		
0185 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	870.000 ED	5.00000	4350.00	6.00000	5220.00		
0190 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3630.000 ED	0.30000	1089.00	0.35000	1270.50		
0195 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	390.000 ED	1.25000	487.50	15.00000	5850.00		
0200 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	150.00000	300.00	200.00000	400.00		
0205 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	4.000 EA	100.00000	400.00	125.00000	500.00		
SECTION 0002 TOTALS			$ 670,094.70		$ 196,930.18		$
CONTRACT TOTALS			$ 12,158,807.76		$ 15,191,969.54		$ 0.00

CALL ORDER: 011 PROPOSAL ID: T2470 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.