VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T2517 PROPOSAL DESC :
LETTING DATE : 02/26/14 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, curb and
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) gutters, traffic signals, lighting, highway signing,
guardrail, box culverts, sidewalks and other incidental
construction for operational improvements to SR 9A (I-295).

FINPROJ(S) : 41695325201 (*) F.A. NO. : 2955305I COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) ROAD NAME : SR 9A
PROJ LIMITS : AT PRITCHARD ROAD OPERATIONAL IMPROVEMENT

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 5,124,750.00	0.00%
2	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,816,830.53	13.50%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 5,995,340.45	16.98%
4	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 6,251,935.41	21.99%

CALL ORDER : 006
LETTING DATE : 02/26/14 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2517
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, box culverts, sidewalks and other incidental construction for operational improvements to SR 9A (I-295).

FINPROJ(S) : 41695325201 (*)
F.A. NO. : 2955305I
COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A)
ROAD NAME : SR 9A
PROJ LIMITS : AT PRITCHARD ROAD OPERATIONAL IMPROVEMENT

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41695325201	LUMP	338400.00000	338400.00	414775.00000	414775.00	475000.00000	475000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41695325201	300.000 LS	176799.99000	176799.99	180530.00000	180530.00	133000.00000	133000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	35.000 MH	69.55000	2434.25	44.00000	1540.00	75.00000	2625.00
0020 0102 60 WORK ZONE SIGN	15391.000 ED	0.27000	4155.57	0.30000	4617.30	0.25000	3847.75
0025 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	3506.000 LF	12.41000	43509.46	39.50000	138487.00	35.00000	122710.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	5635.000 LF	9.81000	55279.35	26.50000	149327.50	30.00000	169050.00
0035 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	5622.000 LF	3.57000	20070.54	5.00000	28110.00	6.50000	36543.00
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4053.000 LF	6.03000	24439.59	11.00000	44583.00	10.00000	40530.00
0045 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	2915.000 ED	0.16000	466.40	0.20000	583.00	0.15000	437.25
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	70.000 ED	0.32000	22.40	0.32000	22.40	0.30000	21.00
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	106.000 ED	7.49000	793.94	5.50000	583.00	7.00000	742.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4760.000 ED	0.30000	1428.00	0.32000	1523.20	0.28000	1332.80
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	823.000 EA	3.21000	2641.83	3.15000	2592.45	3.00000	2469.00
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3350.000 ED	0.13000	435.50	0.15000	502.50	0.12000	402.00
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	4552.00000	27312.00	924.00000	5544.00	1200.00000	7200.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	765.000 ED	12.84000	9822.60	14.00000	10710.00	12.00000	9180.00
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	580.000 ED	4.82000	2795.60	26.25000	15225.00	4.50000	2610.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	580.000 ED	4.13000	2395.40	5.25000	3045.00	3.85000	2233.00
0095 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	458.000 SY	1.71000	783.18	2.00000	916.00	5.00000	2290.00
0100 0104 10 3 SEDIMENT BARRIER	10638.000 LF	0.85000	9042.30	1.00000	10638.00	1.00000	10638.00
0105 0104 11 FLOATING TURBIDITY BARRIER	313.000 LF	8.56000	2679.28	7.25000	2269.25	8.00000	2504.00
0110 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	142.000 LF	4.82000	684.44	4.00000	568.00	6.00000	852.00
0115 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2140.00000	4280.00	2035.00000	4070.00	3700.00000	7400.00
0120 0104 18 INLET PROTECTION SYSTEM	18.000 EA	89.39000	1609.02	52.50000	945.00	75.00000	1350.00
0125 0107 1 LITTER REMOVAL	674.070 AC	19.26000	12982.59	23.00000	15503.61	18.00000	12133.26
0130 0107 2 MOWING	673.520 AC	32.10000	21619.99	40.00000	26940.80	30.00000	20205.60

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0135 0110 1 1 CLEARING & GRUBBING 41695325201	24.107 LS	120600.00000	120600.00	198555.00000	198555.00	384000.00000	384000.00
0140 0120 1 REGULAR EXCAVATION	21836.000 CY	7.24000	158092.64	5.46000	119224.56	4.90000	106996.40
0145 0120 4 SUBSOIL EXCAVATION	3077.000 CY	12.80000	39385.60	15.00000	46155.00	15.00000	46155.00
0150 0120 6 EMBANKMENT	9441.000 CY	16.67000	157381.47	12.00000	113292.00	5.00000	47205.00
0155 0160 4 TYPE B STABILIZATION	24917.300 SY	4.39000	109386.95	4.75000	118357.18	3.70000	92194.01
0160 0285706 OPTIONAL BASE, BASE GROUP 06	7944.500 SY	11.25000	89375.63	14.25000	113209.13	15.50000	123139.75
0165 0285709 OPTIONAL BASE, BASE GROUP 09	5290.200 SY	15.55000	82262.61	15.00000	79353.00	17.50000	92578.50
0170 0285711 OPTIONAL BASE, BASE GROUP 11	6319.300 SY	17.55000	110903.72	20.00000	126386.00	28.00000	176940.40
0175 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	11205.200 SY	3.03000	33951.76	2.25000	25211.70	2.15000	24091.18
0180 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	11920.900 SY	2.77000	33020.89	2.25000	26822.03	2.15000	25629.94
0185 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1665.500 SY	7.19000	11974.95	1.75000	2914.63	1.70000	2831.35
0190 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	1459.500 SY	8.35000	12186.83	2.20000	3210.90	2.15000	3137.93
0195 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	10660.700 SY	1.80000	19189.26	1.65000	17590.16	1.55000	16524.09
0200 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	711.600 TN	89.93000	63994.19	94.00000	66890.40	85.00000	60486.00
0205 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	267.700 TN	110.65000	29621.01	94.00000	25163.80	88.00000	23557.60
0210 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	799.700 TN	101.97000	81545.41	105.00000	83968.50	120.00000	95964.00
0215 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	5731.500 TN	89.92000	515376.48	110.00000	630465.00	106.00000	607539.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0220 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	534.800 TN	123.56000	66079.89	161.00000	86102.80	153.00000	81824.40
0225 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	2808.300 TN	98.15000	275634.65	103.00000	289254.90	123.00000	345420.90
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	30.900 TN	238.00000	7354.20	180.00000	5562.00	250.00000	7725.00
0235 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	345.500 CY	624.69000	215830.40	555.00000	191752.50	575.00000	198662.50
0240 0400 4 1 CONCRETE CLASS IV, CULVERTS	63.500 CY	1221.27000	77550.65	1955.00000	124142.50	1800.00000	114300.00
0245 0400 4 11 CONC CLASS IV, RETAINING WALLS	235.500 CY	744.30000	175282.65	985.00000	231967.50	900.00000	211950.00
0250 0415 1 1 REINF STEEL- ROADWAY	9040.000 LB	0.88000	7955.20	1.05000	9492.00	0.75000	6780.00
0255 0415 1 3 REINFORCING STEEL- RETAINING WALL	19231.000 LB	0.88000	16923.28	1.65000	31731.15	0.75000	14423.25
0260 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	4212.00000	16848.00	4400.00000	17600.00	3500.00000	14000.00
0265 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	4558.88000	13676.64	5000.00000	15000.00	3800.00000	11400.00
0270 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	3368.78000	6737.56	1900.00000	3800.00	2630.00000	5260.00
0275 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	5110.00000	5110.00	3850.00000	3850.00	3400.00000	3400.00
0280 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	5360.00000	5360.00	8300.00000	8300.00	2525.00000	2525.00
0285 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	3550.00000	3550.00	3500.00000	3500.00	2700.00000	2700.00
0290 0425 2 43 MANHOLES, P-7, PARTIAL	5.000 EA	3722.09000	18610.45	1200.00000	6000.00	920.00000	4600.00
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	174.000 LF	93.88000	16335.12	67.00000	11658.00	58.00000	10092.00
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	311.000 LF	93.54000	29090.94	80.00000	24880.00	175.00000	54425.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0305 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	13.000 LF	346.53000	4504.89	238.00000	3094.00	285.00000	3705.00
0310 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	1676.00000	5028.00	1000.00000	3000.00	1200.00000	3600.00
0315 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	1722.00000	13776.00	1000.00000	8000.00	1250.00000	10000.00
0320 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	430.000 LF	27.82000	11962.60	37.00000	15910.00	26.50000	11395.00
0325 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	684.000 LF	32.10000	21956.40	31.00000	21204.00	30.00000	20520.00
0330 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	551.000 LF	9.74000	5366.74	25.00000	13775.00	17.50000	9642.50
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5338.000 LF	9.16000	48896.08	18.00000	96084.00	14.00000	74732.00
0340 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	430.000 LF	139.11000	59817.30	374.00000	160820.00	300.00000	129000.00
0345 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	258.000 LF	149.81000	38650.98	250.00000	64500.00	400.00000	103200.00
0350 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	401.000 LF	406.62000	163054.62	450.00000	180450.00	475.00000	190475.00
0355 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2473.000 SY	27.31000	67537.63	26.00000	64298.00	30.00000	74190.00
0360 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	402.000 SY	29.43000	11830.86	39.00000	15678.00	40.00000	16080.00
0365 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	229.000 SY	44.94000	10291.26	73.00000	16717.00	80.00000	18320.00
0370 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	116.000 SY	194.75000	22591.00	95.00000	11020.00	125.00000	14500.00
0375 0527 2 DETECTABLE WARNINGS	152.000 SF	26.28000	3994.56	21.00000	3192.00	27.00000	4104.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0380 0536 1 1 GUARDRAIL -ROADWAY	900.000 LF	18.83000	16947.00	17.25000	15525.00	16.00000	14400.00
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1631.83000	1631.83	1601.00000	1601.00	2000.00000	2000.00
0390 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	722.29000	722.29	708.00000	708.00	550.00000	550.00
0395 0544 75 1 CRASH CUSHION	2.000 EA	20120.00000	40240.00	18165.00000	36330.00	15000.00000	30000.00
0400 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.100 PM	8657.00000	9522.70	7063.00000	7769.30	6800.00000	7480.00
0405 0570 1 1 PERFORMANCE TURF	20245.000 SY	0.12000	2429.40	0.44000	8907.80	2.00000	40490.00
0410 0570 1 2 PERFORMANCE TURF, SOD	15765.000 SY	2.66000	41934.90	1.94000	30584.10	4.50000	70942.50
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.410 NM	1070.00000	4718.70	1050.00000	4630.50	1000.00000	4410.00
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4939.000 LF	0.27000	1333.53	0.25000	1234.75	0.25000	1234.75
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	710.000 LF	1.07000	759.70	1.05000	745.50	1.00000	710.00
0430 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	347.000 LF	1.34000	464.98	1.30000	451.10	1.25000	433.75
0435 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	491.000 LF	2.14000	1050.74	2.10000	1031.10	2.00000	982.00
0440 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	2.810 GM	535.03000	1503.43	525.00000	1475.25	500.00000	1405.00
0445 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	643.000 LF	0.27000	173.61	0.25000	160.75	0.25000	160.75
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	21.40000	42.80	21.00000	42.00	20.00000	40.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	16.000 EA	21.40000	342.40	21.00000	336.00	20.00000	320.00
0460 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	90.000 LF	1.07000	96.30	1.05000	94.50	1.00000	90.00
0465 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.540 NM	1070.05000	3787.98	1050.00000	3717.00	1000.00000	3540.00
0470 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	777.000 LF	0.27000	209.79	0.25000	194.25	0.25000	194.25
0475 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	101.000 LF	1.34000	135.34	1.30000	131.30	1.25000	126.25
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41695325201	LUMP	58877.39000	58877.39	58877.39000	58877.39	58877.39000	58877.39
SECTION 0001 TOTALS			$ 4,069,245.98		$ 4,777,801.94		$ 5,007,614.00
SECTION 0002 SIGNING							
0485 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	13.000 AS	257.69000	3349.97	252.00000	3276.00	241.00000	3133.00
0490 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	10.000 AS	853.74000	8537.40	837.00000	8370.00	800.00000	8000.00
0495 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	3.000 AS	1864.33000	5592.99	1829.00000	5487.00	1745.00000	5235.00
0500 0700 1 60 SINGLE POST SIGN, REMOVE	31.000 AS	8.41000	260.71	8.25000	255.75	8.00000	248.00
0505 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	2.000 AS	3426.15000	6852.30	3361.00000	6722.00	3205.00000	6410.00
0510 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	5.000 EA	676.42000	3382.10	663.00000	3315.00	635.00000	3175.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0515 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	3.000 EA	1142.41000	3427.23	1121.00000	3363.00	1070.00000	3210.00
0520 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	2.000 EA	6239.31000	12478.62	6122.00000	12244.00	5835.00000	11670.00
0525 0700 3607 SIGN PANEL, REMOVE, 201-300 SF	2.000 EA	398.27000	796.54	390.00000	780.00	375.00000	750.00
0530 0700 4140 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT	2.000 EA	7822.43000	15644.86	7675.00000	15350.00	7350.00000	14700.00
0535 0700 4640 OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT	2.000 EA	752.72000	1505.44	738.00000	1476.00	705.00000	1410.00
0540 0705 10 1 OBJECT MARKER, TYPE 1	2.000 EA	120.51000	241.02	118.00000	236.00	115.00000	230.00
0545 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	63.51000	127.02	62.00000	124.00	60.00000	120.00
0550 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	46.29000	601.77	45.00000	585.00	45.00000	585.00
0555 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	99.800 SF	1.07000	106.79	1.05000	104.79	1.00000	99.80
0560 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41695325201	LUMP	27500.00000	27500.00	26985.00000	26985.00	25700.00000	25700.00
SECTION 0002 TOTALS		$	90,404.76	$	88,673.54	$	84,675.80
SECTION 0003 LIGHTING							
0565 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11131.000 LF	5.19000	57769.89	4.20000	46750.20	4.85000	53985.35
0570 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	435.000 LF	17.12000	7447.20	15.75000	6851.25	16.00000	6960.00
0575 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	75.000 LF	15.99000	1199.25	21.00000	1575.00	15.00000	1125.00
0580 0630 2 65 CONDUIT, REMOVE, BRIDGE MOUNT	75.000 LF	3.21000	240.75	5.25000	393.75	3.00000	225.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0585 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	17.000 EA	520.05000	8840.85	1155.00000	19635.00	486.00000	8262.00
0590 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	2.000 EA	422.67000	845.34	735.00000	1470.00	395.00000	790.00
0595 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	34590.000 LF	1.41000	48771.90	1.05000	36319.50	1.35000	46696.50
0600 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	12167.000 LF	1.99000	24212.33	2.10000	25550.70	1.90000	23117.30
0605 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	46759.000 LF	0.27000	12624.93	0.10000	4675.90	0.25000	11689.75
0610 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	73.000 EA	4010.00000	292730.00	3570.00000	260610.00	3748.00000	273604.00
0615 0715 4600 LIGHT POLE COMPLETE, REMOVE	67.000 EA	374.52000	25092.84	525.00000	35175.00	350.00000	23450.00
0620 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	13867.90000	13867.90	8400.00000	8400.00	12960.00000	12960.00
0625 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	529.68000	529.68	210.00000	210.00	495.00000	495.00
0630 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	642.03000	2568.12	1050.00000	4200.00	600.00000	2400.00
0635 0715 11500 LUMINAIRE, REMOVE	8.000 EA	53.50000	428.00	525.00000	4200.00	50.00000	400.00
0640 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	73.000 EA	390.57000	28511.61	420.00000	30660.00	365.00000	26645.00
0645 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	3.000 EA	2300.62000	6901.86	3150.00000	9450.00	2150.00000	6450.00
SECTION 0003 TOTALS		$	532,582.45	$	496,126.30	$	499,254.90
SECTION 0004 SIGNALIZATION							

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0650 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	3715.000 LF	5.60000	20804.00	5.25000	19503.75	5.25000	19503.75
0655 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1150.000 LF	18.81000	21631.50	15.75000	18112.50	17.60000	20240.00
0660 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	2300.62000	4601.24	4200.00000	8400.00	2150.00000	4300.00
0665 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	3345.000 LF	2.01000	6723.45	2.40000	8028.00	1.90000	6355.50
0670 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	845.000 LF	2.12000	1791.40	2.60000	2197.00	2.00000	1690.00
0675 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	66.000 EA	38.52000	2542.32	42.00000	2772.00	36.00000	2376.00
0680 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	4.000 EA	647.38000	2589.52	630.00000	2520.00	605.00000	2420.00
0685 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	4.000 EA	53.50000	214.00	52.50000	210.00	50.00000	200.00
0690 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	5.000 EA	1560.14000	7800.70	1575.00000	7875.00	1458.00000	7290.00
0695 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	57.000 EA	497.58000	28362.06	513.00000	29241.00	465.00000	26505.00
0700 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	13.000 EA	958.77000	12464.01	1704.00000	22152.00	896.00000	11648.00
0705 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	1816.95000	5450.85	2380.00000	7140.00	1698.00000	5094.00
0710 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2.000 AS	1230.56000	2461.12	1470.00000	2940.00	1150.00000	2300.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0715 0639 2 1 ELECTRICAL SERVICE WIRE	1170.000 LF	1.41000	1649.70	1.05000	1228.50	1.35000	1579.50
0720 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	101.66000	203.32	315.00000	630.00	95.00000	190.00
0721 0639 6 1 ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL	1.000 EA	1000.00000	1000.00	1575.00000	1575.00	100.00000	100.00
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	1016.55000	3049.65	840.00000	2520.00	950.00000	2850.00
0730 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	7.000 EA	1014.41000	7100.87	735.00000	5145.00	948.00000	6636.00
0735 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	20500.00000	20500.00	18900.00000	18900.00	19199.00000	19199.00
0740 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	1.000 EA	30800.00000	30800.00	29400.00000	29400.00	28851.00000	28851.00
0745 0649 31209 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 70.5	1.000 EA	34400.00000	34400.00	32550.00000	32550.00	32193.00000	32193.00
0750 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	43900.00000	87800.00	40950.00000	81900.00	41056.00000	82112.00
0755 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	22.000 AS	1067.91000	23494.02	840.00000	18480.00	998.00000	21956.00
0760 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	561.78000	5617.80	525.00000	5250.00	525.00000	5250.00
0765 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	15.000 EA	238.62000	3579.30	210.00000	3150.00	223.00000	3345.00
0770 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	20.000 AS	428.02000	8560.40	630.00000	12600.00	400.00000	8000.00
0775 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	14.000 AS	428.02000	5992.28	682.50000	9555.00	400.00000	5600.00
0780 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	208.66000	2086.60	147.00000	1470.00	195.00000	1950.00

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0785 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	19790.00000	39580.00	26250.00000	52500.00	18495.00000	36990.00
0795 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3.000 EA	2347.70000	7043.10	2205.00000	6615.00	2194.00000	6582.00
0800 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	6302.62000	12605.24	4200.00000	8400.00	5890.00000	11780.00
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	12.000 EA	80.25000	963.00	52.50000	630.00	75.00000	900.00
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	32.10000	256.80	42.00000	336.00	30.00000	240.00
0815 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	160.51000	1284.08	210.00000	1680.00	150.00000	1200.00
0820 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	4.000 EA	2300.00000	9200.00	4725.00000	18900.00	2150.00000	8600.00
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	374.52000	749.04	210.00000	420.00	350.00000	700.00
0830 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	16.05000	128.40	21.00000	168.00	15.00000	120.00
0835 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	374.52000	749.04	630.00000	1260.00	350.00000	700.00
0840 0785 2162 ITS FIELD CABINET, F&I, TYPE 334 W/SUNSHIELDS, GROUND MOUNT	1.000 EA	6688.00000	6688.00	7875.00000	7875.00	6250.00000	6250.00
SECTION 0004 TOTALS			$ 432,516.81		$ 454,228.75		$ 403,795.75
CONTRACT TOTALS			$ 5,124,750.00		$ 5,816,830.53		$ 5,995,340.45

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41695325201	LUMP	501773.52000	501773.52				
0010 0102 1 MAINTENANCE OF TRAFFIC 41695325201	300.000 LS	80354.59000	80354.59				
0015 0102 14 TRAFFIC CONTROL OFFICER	35.000 MH	45.00000	1575.00				
0020 0102 60 WORK ZONE SIGN	15391.000 ED	0.38000	5848.58				
0025 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	3506.000 LF	46.00000	161276.00				
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	5635.000 LF	32.10000	180883.50				
0035 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	5622.000 LF	6.42000	36093.24				
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4053.000 LF	14.45000	58565.85				
0045 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	2915.000 ED	0.27000	787.05				
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	70.000 ED	0.59000	41.30				
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	106.000 ED	9.60000	1017.60				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4760.000 ED	0.48000	2284.80				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	823.000 EA	3.00000	2469.00				
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3350.000 ED	0.24000	804.00				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	1070.00000	6420.00				
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	765.000 ED	19.26000	14733.90				
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	580.000 ED	4.66000	2702.80				
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	580.000 ED	3.99000	2314.20				
0095 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	458.000 SY	4.10000	1877.80				
0100 0104 10 3 SEDIMENT BARRIER	10638.000 LF	1.22000	12978.36				
0105 0104 11 FLOATING TURBIDITY BARRIER	313.000 LF	12.74000	3987.62				
0110 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	142.000 LF	6.83000	969.86				
0115 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2694.93000	5389.86				
0120 0104 18 INLET PROTECTION SYSTEM	18.000 EA	113.53000	2043.54				
0125 0107 1 LITTER REMOVAL	674.070 AC	18.37000	12382.67				
0130 0107 2 MOWING	673.520 AC	30.61000	20616.45				
0135 0110 1 1 CLEARING & GRUBBING 41695325201	24.107 LS	166007.21000	166007.21				
0140 0120 1 REGULAR EXCAVATION	21836.000 CY	10.48000	228841.28				
0145 0120 4 SUBSOIL EXCAVATION	3077.000 CY	16.39000	50432.03				
0150 0120 6 EMBANKMENT	9441.000 CY	3.11000	29361.51				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0160 4 TYPE B STABILIZATION	24917.300 SY	7.74000	192859.90				
0160 0285706 OPTIONAL BASE, BASE GROUP 06	7944.500 SY	18.63000	148006.04				
0165 0285709 OPTIONAL BASE, BASE GROUP 09	5290.200 SY	22.31000	118024.36				
0170 0285711 OPTIONAL BASE, BASE GROUP 11	6319.300 SY	27.18000	171758.57				
0175 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	11205.200 SY	2.18000	24427.34				
0180 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	11920.900 SY	2.19000	26106.77				
0185 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1665.500 SY	1.70000	2831.35				
0190 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	1459.500 SY	2.15000	3137.93				
0195 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	10660.700 SY	1.54000	16417.48				
0200 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	711.600 TN	94.40000	67175.04				
0205 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	267.700 TN	89.77000	24031.43				
0210 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	799.700 TN	104.19000	83320.74				
0215 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	5731.500 TN	114.29000	655053.14				
0220 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	534.800 TN	154.32000	82530.34				
0225 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	2808.300 TN	98.72000	277235.38				
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	30.900 TN	171.55000	5300.90				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	345.500 CY	734.91000	253911.41				
0240 0400 4 1 CONCRETE CLASS IV, CULVERTS	63.500 CY	1423.35000	90382.73				
0245 0400 4 11 CONC CLASS IV, RETAINING WALLS	235.500 CY	1052.59000	247884.95				
0250 0415 1 1 REINF STEEL- ROADWAY	9040.000 LB	1.74000	15729.60				
0255 0415 1 3 REINFORCING STEEL- RETAINING WALL	19231.000 LB	1.50000	28846.50				
0260 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	4545.42000	18181.68				
0265 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	4451.56000	13354.68				
0270 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	4085.56000	8171.12				
0275 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	5069.97000	5069.97				
0280 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	5369.04000	5369.04				
0285 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	5017.11000	5017.11				
0290 0425 2 43 MANHOLES, P-7, PARTIAL	5.000 EA	2414.81000	12074.05				
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	174.000 LF	164.81000	28676.94				
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	311.000 LF	127.52000	39658.72				
0305 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	13.000 LF	334.25000	4345.25				
0310 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	2079.07000	6237.21				
0315 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	2699.80000	21598.40				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	430.000 LF	24.30000	10449.00				
0325 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	684.000 LF	27.40000	18741.60				
0330 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	551.000 LF	18.22000	10039.22				
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5338.000 LF	13.40000	71529.20				
0340 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	430.000 LF	448.63000	192910.90				
0345 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	258.000 LF	357.74000	92296.92				
0350 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	401.000 LF	527.22000	211415.22				
0355 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2473.000 SY	32.18000	79581.14				
0360 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	402.000 SY	36.10000	14512.20				
0365 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	229.000 SY	41.78000	9567.62				
0370 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	116.000 SY	51.27000	5947.32				
0375 0527 2 DETECTABLE WARNINGS	152.000 SF	20.00000	3040.00				
0380 0536 1 1 GUARDRAIL -ROADWAY	900.000 LF	16.75000	15075.00				
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1548.22000	1548.22				
0390 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	685.28000	685.28				
0395 0544 75 1 CRASH CUSHION	2.000 EA	17563.45000	35126.90				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.100 PM	8500.01000	9350.01				
0405 0570 1 1 PERFORMANCE TURF	20245.000 SY	1.28000	25913.60				
0410 0570 1 2 PERFORMANCE TURF, SOD	15765.000 SY	3.70000	58330.50				
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.410 NM	997.73000	4399.99				
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4939.000 LF	0.25000	1234.75				
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	710.000 LF	1.00000	710.00				
0430 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	347.000 LF	1.25000	433.75				
0435 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	491.000 LF	2.00000	982.00				
0440 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	2.810 GM	501.78000	1410.00				
0445 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	643.000 LF	0.25000	160.75				
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	20.00000	40.00				
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	16.000 EA	20.00000	320.00				
0460 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	90.000 LF	1.00000	90.00				
0465 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.540 NM	1000.00000	3540.00				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	777.000 LF	0.25000	194.25				
0475 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	101.000 LF	1.25000	126.25				
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41695325201	LUMP	58877.39000	58877.39				
SECTION 0001 TOTALS		$	5,236,138.17	$		$	
SECTION 0002 SIGNING							
0485 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	13.000 AS	240.82000	3130.66				
0490 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	10.000 AS	797.85000	7978.50				
0495 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	3.000 AS	1742.28000	5226.84				
0500 0700 1 60 SINGLE POST SIGN, REMOVE	31.000 AS	7.86000	243.66				
0505 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	2.000 AS	3201.84000	6403.68				
0510 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	5.000 EA	362.24000	1811.20				
0515 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	3.000 EA	931.46000	2794.38				
0520 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	2.000 EA	5830.83000	11661.66				
0525 0700 3607 SIGN PANEL, REMOVE, 201-300 SF	2.000 EA	372.19000	744.38				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0530 0700 4140 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT	2.000 EA	7310.31000	14620.62				
0535 0700 4640 OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT	2.000 EA	703.44000	1406.88				
0540 0705 10 1 OBJECT MARKER, TYPE 1	2.000 EA	112.62000	225.24				
0545 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	59.35000	118.70				
0550 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	43.26000	562.38				
0555 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	99.800 SF	1.00000	99.80				
0560 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41695325201	LUMP	25700.00000	25700.00				
SECTION 0002 TOTALS		$	82,728.58	$		$	
SECTION 0003 LIGHTING							
0565 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11131.000 LF	5.02000	55877.62				
0570 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	435.000 LF	16.56000	7203.60				
0575 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	75.000 LF	15.46000	1159.50				
0580 0630 2 65 CONDUIT, REMOVE, BRIDGE MOUNT	75.000 LF	3.10000	232.50				
0585 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	17.000 EA	502.99000	8550.83				
0590 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	2.000 EA	408.81000	817.62				
0595 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	34590.000 LF	1.37000	47388.30				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	12167.000 LF	1.93000	23482.31				
0605 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	46759.000 LF	0.26000	12157.34				
0610 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	73.000 EA	3878.99000	283166.27				
0615 0715 4600 LIGHT POLE COMPLETE, REMOVE	67.000 EA	362.23000	24269.41				
0620 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	13412.93000	13412.93				
0625 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	512.30000	512.30				
0630 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	620.97000	2483.88				
0635 0715 11500 LUMINAIRE, REMOVE	8.000 EA	51.75000	414.00				
0640 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	73.000 EA	377.76000	27576.48				
0645 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	3.000 EA	2225.14000	6675.42				
SECTION 0003 TOTALS		$	515,380.31	$		$	
SECTION 0004 SIGNALIZATION							
0650 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	3715.000 LF	5.41000	20098.15				
0655 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1150.000 LF	18.19000	20918.50				
0660 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	2225.14000	4450.28				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0665 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	3345.000 LF	1.95000	6522.75				
0670 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	845.000 LF	2.05000	1732.25				
0675 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	66.000 EA	37.26000	2459.16				
0680 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	4.000 EA	626.15000	2504.60				
0685 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	4.000 EA	51.75000	207.00				
0690 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	5.000 EA	1508.96000	7544.80				
0695 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	57.000 EA	481.25000	27431.25				
0700 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	13.000 EA	927.31000	12055.03				
0705 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	1757.34000	5272.02				
0710 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2.000 AS	1190.19000	2380.38				
0715 0639 2 1 ELECTRICAL SERVICE WIRE	1170.000 LF	1.37000	1602.90				
0720 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	98.32000	196.64				
0721 0639 6 1 ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL	1.000 EA	103.49000	103.49				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	983.20000	2949.60				
0730 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	7.000 EA	981.13000	6867.91				
0735 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	19869.98000	19869.98				
0740 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	1.000 EA	29859.30000	29859.30				
0745 0649 31209 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 70.5	1.000 EA	33318.10000	33318.10				
0750 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	42490.85000	84981.70				
0755 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	22.000 AS	1032.88000	22723.36				
0760 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	543.35000	5433.50				
0765 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	15.000 EA	230.79000	3461.85				
0770 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	20.000 AS	413.98000	8279.60				
0775 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	14.000 AS	413.98000	5795.72				
0780 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	201.82000	2018.20				
0785 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	19141.38000	38282.76				
0795 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3.000 EA	2270.68000	6812.04				
0800 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	6095.85000	12191.70				

CALL ORDER: 006 PROPOSAL ID: T2517 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	12.000 EA	77.62000	931.44				
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	31.05000	248.40				
0815 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	155.24000	1241.92				
0820 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	4.000 EA	2225.14000	8900.56				
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	362.23000	724.46				
0830 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	15.52000	124.16				
0835 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	362.23000	724.46				
0840 0785 2162 ITS FIELD CABINET, F&I, TYPE 334 W/SUNSHIELDS, GROUND MOUNT	1.000 EA	6468.43000	6468.43				
SECTION 0004 TOTALS		$	417,688.35	$		$	
CONTRACT TOTALS		$	6,251,935.41	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.