VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T3464 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 370 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of two FPID numbers. FPID 430003-1-52-01 includes replacing Bridge No. 484245 on CR 292A. Also included in this contract is excavation, embankment, stabilization, base construction, pilings, riprap-rubble, approach slabs, bridge substructure and superstructure, asphalt placement, safety and drainage improvements, signing and pavement marking (including placement of thermoplastic markings). FPID 430003-1-52-03 includes conduit, pull boxes and class V surface to be placed on the bridge.

FINPROJ(S) : 43000315201 (*) F.A. NO. : 00B3180B COUNTIES : ESCAMBIA
43000315203 N/A
LOCAL NAME : CR 292A SUNSET AVE BAYOU GRANDE BRIDGE BRIDGE NO. ROAD NAME : CR 292A SUNSET AVE BAYOU GRANDE BRIDGE BRIDGE NO
PROJ LIMITS : BAYOU GRANDE BRIDGE BRIDGE NO. 480096

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SCOTT BRIDGE COMPANY, INC.	Responsive	Winning bid	$ 5,476,808.54	0.00%
2	L & A CONTRACTING COMPANY	Responsive	Non-Winning Bid	$ 5,899,884.54	7.72%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 6,295,786.05	14.95%

CALL ORDER : 001 PROPOSAL ID : T3464 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of two FPID
SET-ASIDE : U/R CODE : numbers. FPID 430003-1-52-01 includes replacing Bridge No.
CONTRACT TIME : 370 WORKING DAYS (AVAILABLE DAYS) 484245 on CR 292A. Also included in this contract is excavation, embankment, stabilization, base construction, pilings, riprap-rubble, approach slabs, bridge substructure and superstructure, asphalt placement, safety and drainage improvements, signing and pavement marking (including placement of thermoplastic markings). FPID 430003-1-52-03 includes conduit, pull boxes and class V surface to be placed on the bridge.

FINPROJ(S) : 43000315201 (*) F.A. NO. : 00B3180B COUNTIES : ESCAMBIA
43000315203 N/A
LOCAL NAME : CR 292A SUNSET AVE BAYOU GRANDE BRIDGE BRIDGE NO. ROAD NAME : CR 292A SUNSET AVE BAYOU GRANDE BRIDGE BRIDGE NO
PROJ LIMITS : BAYOU GRANDE BRIDGE BRIDGE NO. 480096

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 43000315201	20950.000 LS	224082.04000	224082.04	500000.00000	500000.00	740000.00000	740000.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	117.400 CY	425.61000	49966.61	552.33000	64843.54	500.00000	58700.00
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	1027.500 CY	765.24000	786284.10	800.00000	822000.00	600.00000	616500.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	223.700 CY	1007.69000	225420.25	800.00000	178960.00	1000.00000	223700.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2298.000 SY	6.90000	15856.20	8.63000	19831.74	8.00000	18384.00
0030 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	30333.000 SF	0.95000	28816.35	1.13000	34276.29	1.00000	30333.00
0035 0400147 COMPOSITE NEOPRENE PADS	21.400 CF	1124.36000	24061.30	539.41000	11543.37	900.00000	19260.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	207819.000 LB	2.85000	592284.15	2.92000	606831.48	1.61000	334588.59
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	50960.000 LB	1.00000	50960.00	2.78000	141668.80	0.72000	36691.20

CALL ORDER: 001 PROPOSAL ID: T3464 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	21214.000 LB	1.73000	36700.22	2.36000	50065.04	0.72000	15274.08
0055 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	3144.000 LF	278.60000	875918.40	192.07000	603868.08	210.00000	660240.00
0060 0455 18 PROTECTION OF EXISTING STRUCTURES 43000315201	LUMP	13052.29000	13052.29	50000.00000	50000.00	26600.00000	26600.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4440.000 LF	145.86000	647618.40	106.55000	473082.00	90.00000	399600.00
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	510.000 LF	167.57000	85460.70	164.87000	84083.70	300.00000	153000.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	90.000 LF	54.05000	4864.50	35.65000	3208.50	110.00000	9900.00
0080 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	90.000 LF	524.83000	47234.70	415.80000	37422.00	330.00000	29700.00
0085 0459 71 PILES, POLYETHYLENE SHEETING	48.000 SY	31.18000	1496.64	22.48000	1079.04	6.00000	288.00
0090 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	1723.000 LF	33.60000	57892.80	37.95000	65387.85	32.00000	55136.00
0095 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	1380.000 LF	84.82000	117051.60	105.57000	145686.60	100.00000	138000.00
0100 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	343.000 LF	308.09000	105674.87	466.50000	160009.50	290.00000	99470.00
0105 0530 1 RIPRAP, SAND-CEMENT	25.500 CY	525.90000	13410.45	420.44000	10721.22	550.00000	14025.00
0110 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1574.200 TN	84.93000	133696.81	69.00000	108619.80	66.00000	103897.20
0115 0530 74 BEDDING STONE	560.600 TN	89.46000	50151.28	87.00000	48772.20	102.00000	57181.20
0120 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	4951.000 SF	42.29000	209377.79	34.50000	170809.50	50.00000	247550.00
0125 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	664.000 LF	10.00000	6640.00	17.25000	11454.00	12.00000	7968.00

CALL ORDER: 001 PROPOSAL ID: T3464 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0130 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	4.000 EA	750.00000	3000.00	460.00000	1840.00	500.00000	2000.00
SECTION 0001 TOTALS			$ 4,406,972.45		$ 4,406,064.25		$ 4,097,986.27
SECTION 0002 ROADWAY							
0135 0101 1 MOBILIZATION 43000315201	LUMP	547686.16000	547686.16	900000.00000	900000.00	600000.00000	600000.00
0140 0102 1 MAINTENANCE OF TRAFFIC 43000315201	370.000 LS	13799.25000	13799.25	53000.00000	53000.00	331666.00000	331666.00
0145 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	10.000 CY	127.47000	1274.70	172.50000	1725.00	50.00000	500.00
0150 0102 60 WORK ZONE SIGN	24013.000 ED	0.25000	6003.25	0.23000	5522.99	0.20000	4802.60
0155 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	3256.000 ED	0.25000	814.00	0.29000	944.24	0.25000	814.00
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2849.000 ED	0.25000	712.25	0.29000	826.21	0.25000	712.25
0165 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1628.000 ED	15.00000	24420.00	14.95000	24338.60	12.50000	20350.00
0170 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	370.000 ED	20.00000	7400.00	7.19000	2660.30	6.00000	2220.00
0175 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	370.000 ED	20.00000	7400.00	7.19000	2660.30	6.00000	2220.00
0180 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	269.000 SY	4.65000	1250.85	4.31000	1159.39	10.00000	2690.00
0185 0104 10 3 SEDIMENT BARRIER	661.000 LF	5.58000	3688.38	2.00000	1322.00	6.00000	3966.00
0190 0104 11 FLOATING TURBIDITY BARRIER	1213.000 LF	12.80000	15526.40	8.68000	10528.84	15.00000	18195.00
0195 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	257.000 LF	6.15000	1580.55	3.97000	1020.29	12.00000	3084.00

CALL ORDER: 001 PROPOSAL ID: T3464 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0200 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	11241.98000	22483.96	2012.50000	4025.00	1.00000	2.00
0205 0104 18 INLET PROTECTION SYSTEM	10.000 EA	244.36000	2443.60	143.75000	1437.50	105.00000	1050.00
0210 0110 1 1 CLEARING & GRUBBING 43000315201	0.960 LS	50000.00000	50000.00	57212.50000	57212.50	863053.00000	863053.00
0215 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	569.000 SY	15.75000	8961.75	17.25000	9815.25	10.00000	5690.00
0220 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	191.86000	575.58	103.50000	310.50	90.00000	270.00
0225 0120 1 REGULAR EXCAVATION	890.000 CY	25.00000	22250.00	24.73000	22009.70	12.00000	10680.00
0230 0120 6 EMBANKMENT	1352.000 CY	25.00000	33800.00	34.21000	46251.92	22.00000	29744.00
0235 0160 4 TYPE B STABILIZATION	2747.000 SY	6.81000	18707.07	3.45000	9477.15	11.00000	30217.00
0240 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1048.000 SY	8.36000	8761.28	4.60000	4820.80	0.01000	10.48
0245 0285706 OPTIONAL BASE, BASE GROUP 06	2460.000 SY	30.89000	75989.40	33.64000	82754.40	20.00000	49200.00
0250 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	272.600 TN	105.15000	28663.89	120.92000	32962.79	102.00000	27805.20
0255 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	129.800 TN	155.60000	20196.88	179.00000	23234.20	142.00000	18431.60
0260 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	789.39000	1263.02	2052.75000	3284.40	1745.00000	2792.00
0265 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	3608.61000	3608.61	6612.50000	6612.50	4835.00000	4835.00
0270 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	2835.05000	14175.25	5865.00000	29325.00	4271.00000	21355.00
0275 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	2952.36000	8857.08	6382.50000	19147.50	4404.00000	13212.00
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1348.55000	1348.55	2645.00000	2645.00	2482.00000	2482.00
0285 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2269.86000	2269.86	4197.50000	4197.50	3502.00000	3502.00

CALL ORDER: 001 PROPOSAL ID: T3464 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0290 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	367.000 LF	48.85000	17927.95	57.00000	20919.00	78.00000	28626.00
0295 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	145.000 LF	44.75000	6488.75	80.21000	11630.45	93.00000	13485.00
0300 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4"	28.000 LF	30.30000	848.40	14.66000	410.48	21.00000	588.00
0305 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	107.000 LF	113.40000	12133.80	126.50000	13535.50	108.00000	11556.00
0310 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	672.000 LF	31.50000	21168.00	28.18000	18936.96	20.00000	13440.00
0315 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	453.000 SY	48.10000	21789.30	63.83000	28914.99	41.00000	18573.00
0320 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	65.000 SY	73.79000	4796.35	75.00000	4875.00	47.50000	3087.50
0325 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	21.000 SY	173.25000	3638.25	189.75000	3984.75	97.00000	2037.00
0330 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1.000 SY	210.00000	210.00	230.00000	230.00	1000.00000	1000.00
0335 0527 2 DETECTABLE WARNINGS	57.000 SF	21.50000	1225.50	26.16000	1491.12	25.00000	1425.00
0340 0570 1 2 PERFORMANCE TURF, SOD	1048.000 SY	7.84000	8216.32	5.18000	5428.64	12.00000	12576.00
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	35.000 LF	4.50000	157.50	5.18000	181.30	4.50000	157.50
SECTION 0002 TOTALS			$ 1,054,511.69		$ 1,475,769.96		$ 2,182,102.13
SECTION 0003 SIGNING							
0350 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	285.00000	2565.00	373.75000	3363.75	325.00000	2925.00

CALL ORDER: 001 PROPOSAL ID: T3464 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0355 0700 1 50 SINGLE POST SIGN, RELOCATE	13.000 AS	25.00000	325.00	28.75000	373.75	25.00000	325.00
0360 0700 1 60 SINGLE POST SIGN, REMOVE	2.000 AS	10.00000	20.00	17.25000	34.50	15.00000	30.00
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43000315201	LUMP	3316.75000	3316.75	3814.26000	3814.26	3320.00000	3320.00
0370 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	337.000 LF	3.50000	1179.50	4.03000	1358.11	3.50000	1179.50
0375 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	11.000 LF	7.00000	77.00	8.05000	88.55	7.00000	77.00
0380 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	34.000 LF	1.25000	42.50	1.44000	48.96	1.25000	42.50
0385 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	50.000 LF	15.00000	750.00	17.25000	862.50	15.00000	750.00
0390 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	6.000 EA	325.00000	1950.00	373.75000	2242.50	325.00000	1950.00
0395 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	6.000 EA	115.00000	690.00	132.25000	793.50	115.00000	690.00
0400 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.441 NM	4850.00000	2138.85	5577.50000	2459.68	4850.00000	2138.85
0405 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.468 NM	4850.00000	2269.80	5577.50000	2610.27	4850.00000	2269.80
SECTION 0003 TOTALS		$	15,324.40	$	18,050.33	$	15,697.65
CONTRACT TOTALS		$	5,476,808.54	$	5,899,884.54	$	6,295,786.05

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.