VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T2562 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of widening,
SET-ASIDE : U/R CODE : milling and resurfacing, base work, shoulder treatment,
CONTRACT TIME : 540 WORKING DAYS (AVAILABLE DAYS) drainage improvements, curb and gutters, traffic signals,
lighting, highway signing, sidewalks/bicycle path, ITS and
other incidental construction on SR 21.

FINPROJ(S) : 20821175201 (*) F.A. NO. : 3151060P COUNTIES : CLAY

LOCAL NAME : SR 21 (BLANDING BLVD) FROM 800' S OF BRANAN FLD T ROAD NAME : SR 21
PROJ LIMITS :) FR 800' S OF BRANAN FLD TO OLD JENNINGS ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 15,887,486.58	0.00%
2	R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES	Responsive	Non-Winning Bid	$ 16,251,703.35	2.29%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 16,793,167.27	5.70%
4	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 17,370,925.00	9.33%

CALL ORDER : 014 PROPOSAL ID : T2562 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of widening,
SET-ASIDE : U/R CODE : milling and resurfacing, base work, shoulder treatment,
CONTRACT TIME : 540 WORKING DAYS (AVAILABLE DAYS) drainage improvements, curb and gutters, traffic signals,
lighting, highway signing, sidewalks/bicycle path, ITS and
other incidental construction on SR 21.

FINPROJ(S) : 20821175201 (*) F.A. NO. : 3151060P COUNTIES : CLAY

LOCAL NAME : SR 21 (BLANDING BLVD) FROM 800' S OF BRANAN FLD T ROAD NAME : SR 21
PROJ LIMITS :) FR 800' S OF BRANAN FLD TO OLD JENNINGS ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20821175201	LUMP	1580000.00000	1580000.00	734885.99000	734885.99	1550000.00000	1550000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 20821175201	540.000 LS	484296.63000	484296.63	72569.76000	72569.76	357160.00000	357160.00
0015 0102 2 1 SPECIAL DETOUR 1 20821175201	LUMP	1493994.00000	1493994.00	969353.63000	969353.63	900000.00000	900000.00
0020 0102 2 2 SPECIAL DETOUR 2 20821175201	LUMP	349746.85000	349746.85	454869.16000	454869.16	454000.00000	454000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	309.000 CY	21.64000	6686.76	31.52000	9739.68	55.00000	16995.00
0030 0102 14 TRAFFIC CONTROL OFFICER	304.000 MH	45.00000	13680.00	47.81000	14534.24	69.00000	20976.00
0035 0102 60 WORK ZONE SIGN	145260.000 ED	0.22000	31957.20	0.28000	40672.80	0.22000	31957.20
0040 0102 61 BUSINESS SIGN	31.000 EA	68.00000	2108.00	73.34000	2273.54	60.00000	1860.00
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	20884.000 LF	31.00000	647404.00	43.58000	910124.72	39.00000	814476.00
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	360.000 LF	20.40000	7344.00	23.02000	8287.20	20.00000	7200.00
0055 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	18120.000 LF	6.80000	123216.00	7.67000	138980.40	7.00000	126840.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	276.000 LF	6.80000	1876.80	7.67000	2116.92	7.00000	1932.00
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	48600.000 ED	0.14000	6804.00	0.16000	7776.00	0.14000	6804.00
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	56700.000 ED	0.25000	14175.00	0.56000	31752.00	0.25000	14175.00
0075 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	13207.000 LF	8.59000	113448.13	19.25000	254234.75	8.00000	105656.00
0080 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1080.000 ED	6.00000	6480.00	6.21000	6706.80	6.00000	6480.00
0085 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	10800.000 ED	0.22000	2376.00	0.51000	5508.00	0.22000	2376.00
0090 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1450.000 EA	3.00000	4350.00	3.39000	4915.50	3.00000	4350.00
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4320.000 ED	12.00000	51840.00	18.62000	80438.40	12.00000	51840.00
0100 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1620.000 ED	1.00000	1620.00	1.19000	1927.80	1.00000	1620.00
0105 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1620.000 ED	1.00000	1620.00	1.19000	1927.80	1.00000	1620.00
0110 0102150 1 PORTABLE REGULATORY, SIGN	1080.000 ED	5.00000	5400.00	6.21000	6706.80	5.00000	5400.00
0115 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2500.000 LF	2.00000	5000.00	2.26000	5650.00	2.00000	5000.00
0120 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2500.000 LF	2.00000	5000.00	2.26000	5650.00	2.00000	5000.00
0125 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	320.000 SF	2.00000	640.00	2.26000	723.20	2.00000	640.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0130 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2500.000 LF	2.00000	5000.00	2.26000	5650.00	2.00000	5000.00
0135 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	906.000 SY	1.60000	1449.60	2.79000	2527.74	1.60000	1449.60
0140 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	107.000 EA	1350.00000	144450.00	133.89000	14326.23	135.00000	14445.00
0145 0104 10 3 SEDIMENT BARRIER	16076.400 LF	1.29000	20738.56	3.85000	61894.14	5.00000	80382.00
0150 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1200.00000	3600.00	2966.56000	8899.68	3750.00000	11250.00
0155 0104 18 INLET PROTECTION SYSTEM	107.000 EA	61.00000	6527.00	72.61000	7769.27	61.00000	6527.00
0160 0107 1 LITTER REMOVAL	361.260 AC	31.31000	11311.05	61.44000	22195.81	31.00000	11199.06
0165 0107 2 MOWING	303.300 AC	44.44000	13478.65	72.61000	22022.61	44.00000	13345.20
0170 0110 1 1 CLEARING & GRUBBING 20821175201	42.800 LS	550000.00000	550000.00	65495.19000	65495.19	1037000.00000	1037000.00
0175 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1597.000 SY	14.00000	22358.00	6.91000	11035.27	20.00000	31940.00
0180 0110 7 1 MAILBOX, F&I SINGLE	19.000 EA	100.00000	1900.00	173.77000	3301.63	210.00000	3990.00
0185 0120 1 REGULAR EXCAVATION	65177.000 CY	4.00000	260708.00	13.77000	897487.29	5.00000	325885.00
0190 0120 6 EMBANKMENT	35148.000 CY	7.00000	246036.00	5.78000	203155.44	4.00000	140592.00
0195 0121 70 FLOWABLE FILL	1205.000 CY	105.02000	126549.10	193.00000	232565.00	144.00000	173520.00
0200 0160 4 TYPE B STABILIZATION	115529.000 SY	1.81000	209107.49	4.59000	530278.11	3.50000	404351.50
0205 0285709 OPTIONAL BASE, BASE GROUP 09	107699.000 SY	11.21000	1207305.79	12.40000	1335467.60	13.00000	1400087.00
0210 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13564.000 SY	1.85000	25093.40	3.59000	48694.76	1.85000	25093.40

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0215 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	19270.600 TN	80.20000	1545502.12	93.85000	1808545.81	82.00000	1580189.20
0220 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	10007.900 TN	97.00000	970766.30	113.08000	1131693.33	99.00000	990782.10
0225 0350 4 1 REINFORCED CEMENT CONCRETE PAVEMENT,6"	112.000 SY	37.83000	4236.96	37.18000	4164.16	65.00000	7280.00
0230 0400 1 2 CONCRETE CLASS I, ENDWALLS	3.120 CY	1331.57000	4154.50	1205.79000	3762.06	1353.00000	4221.36
0235 0425 1351 INLETS, CURB, TYPE P-5, <10'	30.000 EA	3734.07000	112022.10	3459.26000	103777.80	5255.00000	157650.00
0240 0425 1361 INLETS, CURB, TYPE P-6, <10'	15.000 EA	4056.80000	60852.00	3831.88000	57478.20	5280.00000	79200.00
0245 0425 1451 INLETS, CURB, TYPE J-5, <10'	14.000 EA	6013.08000	84183.12	5346.69000	74853.66	6388.00000	89432.00
0250 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	8179.47000	16358.94	8804.98000	17609.96	8622.00000	17244.00
0255 0425 1461 INLETS, CURB, TYPE J-6, <10'	6.000 EA	6781.46000	40688.76	6087.10000	36522.60	6585.00000	39510.00
0260 0425 1471 INLETS, CURB, TYPE 7, <10'	8.000 EA	5165.46000	41323.68	3497.46000	27979.68	4518.00000	36144.00
0265 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	4141.36000	4141.36	5409.25000	5409.25	9774.00000	9774.00
0270 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	4516.90000	13550.70	3081.91000	9245.73	3843.00000	11529.00
0275 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	2663.48000	5326.96	2739.12000	5478.24	3880.00000	7760.00
0280 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2618.12000	7854.36	2834.43000	8503.29	3717.00000	11151.00
0285 0425 2 91 MANHOLES, J-8, <10'	7.000 EA	4186.94000	29308.58	3698.89000	25892.23	5245.00000	36715.00
0290 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	4604.95000	18419.80	13692.18000	54768.72	9920.00000	39680.00
0295 0425 5 MANHOLE, ADJUST	1.000 EA	300.00000	300.00	710.78000	710.78	450.00000	450.00
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	300.00000	900.00	863.23000	2589.69	1000.00000	3000.00
0305 0425 6 VALVE BOXES, ADJUST	6.000 EA	200.00000	1200.00	558.31000	3349.86	772.00000	4632.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1202.000 LF	49.01000	58910.02	46.72000	56157.44	50.00000	60100.00
0315 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	314.000 LF	61.82000	19411.48	59.69000	18742.66	68.00000	21352.00
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	6221.000 LF	61.83000	384644.43	42.01000	261344.21	58.00000	360818.00
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1601.000 LF	65.21000	104401.21	59.80000	95739.80	65.00000	104065.00
0330 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1559.000 LF	93.05000	145064.95	78.85000	122927.15	94.00000	146546.00
0335 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	534.000 LF	115.85000	61863.90	92.58000	49437.72	112.00000	59808.00
0340 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1091.000 LF	128.53000	140226.23	117.08000	127734.28	150.00000	163650.00
0345 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2389.000 LF	164.70000	393468.30	152.39000	364059.71	157.00000	375073.00
0350 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	3151.48000	3151.48	3701.94000	3701.94	2185.00000	2185.00
0355 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	6591.16000	6591.16	6884.28000	6884.28	3950.00000	3950.00
0360 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	41.000 EA	1069.42000	43846.22	1797.59000	73701.19	1202.00000	49282.00
0365 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	12.000 EA	1564.07000	18768.84	2817.18000	33806.16	1418.00000	17016.00
0370 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	11596.600 LF	10.16000	117821.46	12.47000	144609.60	12.00000	139159.20

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0375 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	16437.900 LF	9.66000	158790.11	12.71000	208925.71	12.00000	197254.80
0380 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	2119.800 LF	16.87000	35761.03	24.26000	51426.35	21.00000	44515.80
0385 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	29.000 SY	44.22000	1282.38	49.72000	1441.88	72.00000	2088.00
0390 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	9109.000 SY	27.10000	246853.90	27.44000	249950.96	30.00000	273270.00
0395 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	266.000 SY	35.63000	9477.58	35.34000	9400.44	37.00000	9842.00
0400 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	173.000 SY	37.52000	6490.96	44.67000	7727.91	52.00000	8996.00
0405 0527 2 DETECTABLE WARNINGS	956.000 SF	27.18000	25984.08	21.22000	20286.32	36.00000	34416.00
0410 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	27.200 TN	153.65000	4179.28	140.01000	3808.27	255.00000	6936.00
0415 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2786.000 LF	10.25000	28556.50	11.17000	31119.62	10.00000	27860.00
0420 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	985.00000	985.00	1882.58000	1882.58	448.00000	448.00
0425 0570 1 2 PERFORMANCE TURF, SOD	93537.000 SY	2.02000	188944.74	2.77000	259097.49	3.50000	327379.50
0430 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.540 NM	1000.00000	12540.00	1128.35000	14149.51	1000.00000	12540.00
0435 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1840.000 LF	0.25000	460.00	0.28000	515.20	0.25000	460.00
0440 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	664.000 LF	0.75000	498.00	0.85000	564.40	0.75000	498.00
0445 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	603.000 LF	1.00000	603.00	1.13000	681.39	1.00000	603.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0450 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1807.000 LF	1.50000	2710.50	1.69000	3053.83	1.50000	2710.50
0455 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.500 GM	500.00000	750.00	564.18000	846.27	500.00000	750.00
0460 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	319.000 LF	0.25000	79.75	0.28000	89.32	0.25000	79.75
0465 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	100.000 EA	20.00000	2000.00	22.57000	2257.00	20.00000	2000.00
0470 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	88.000 EA	20.00000	1760.00	22.57000	1986.16	20.00000	1760.00
0475 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.170 NM	1000.00000	7170.00	1128.35000	8090.27	1000.00000	7170.00
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1175.000 LF	1.00000	1175.00	1.13000	1327.75	1.00000	1175.00
0485 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1121.000 LF	0.25000	280.25	0.28000	313.88	0.25000	280.25
0490 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	1500.000 SF	1.75000	2625.00	1.97000	2955.00	1.75000	2625.00
0495 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20821175201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 13,165,892.99		$ 13,018,169.56		$ 13,925,419.42
SECTION 0002 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0500 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	62.000 AS	216.00000	13392.00	243.72000	15110.64	216.00000	13392.00
0505 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	26.000 AS	432.00000	11232.00	487.45000	12673.70	432.00000	11232.00
0510 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	520.00000	520.00	586.74000	586.74	520.00000	520.00
0515 0700 1 60 SINGLE POST SIGN, REMOVE	41.000 AS	4.00000	164.00	4.51000	184.91	4.00000	164.00
0520 0705 10 1 OBJECT MARKER, TYPE 1	1.000 EA	136.00000	136.00	153.45000	153.45	136.00000	136.00
0525 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	71.00000	1278.00	80.11000	1441.98	71.00000	1278.00
0530 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	60.000 SF	1.00000	60.00	1.13000	67.80	1.00000	60.00
0535 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20821175201	LUMP	71409.80000	71409.80	80575.47000	80575.47	71410.00000	71410.00
SECTION 0002 TOTALS		$	98,191.80	$	110,794.69	$	98,192.00
SECTION 0003 LIGHTING							
0540 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	17350.000 LF	4.96000	86056.00	5.90000	102365.00	5.25000	91087.50
0545 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4884.000 LF	12.50000	61050.00	14.88000	72673.92	13.25000	64713.00
0550 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	145.000 EA	495.00000	71775.00	589.15000	85426.75	524.25000	76016.25
0555 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5.000 AS	1850.00000	9250.00	2201.88000	11009.40	1959.00000	9795.00
0560 0639 3 12 ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	5.000 EA	950.00000	4750.00	1130.69000	5653.45	1006.00000	5030.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0565 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	5.000 EA	950.00000	4750.00	1130.69000	5653.45	1006.00000	5030.00
0570 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	65203.000 LF	1.19000	77591.57	1.42000	92588.26	1.20000	78243.60
0575 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	17562.000 LF	1.92000	33719.04	2.29000	40216.98	2.00000	35124.00
0580 0715 4132 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 45'	116.000 EA	5609.00000	650644.00	6675.85000	774398.60	5941.00000	689156.00
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	12500.00000	50000.00	14877.55000	59510.20	13230.00000	52920.00
0590 0715 11500 LUMINAIRE, REMOVE	4.000 EA	350.00000	1400.00	416.57000	1666.28	370.00000	1480.00
0595 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	116.000 EA	425.00000	49300.00	505.84000	58677.44	450.00000	52200.00
SECTION 0003 TOTALS			$ 1,100,285.61		$ 1,309,839.73		$ 1,160,795.35
SECTION 0004 SIGNALIZATION							
0600 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	2708.000 LF	5.46000	14785.68	6.50000	17602.00	5.50000	14894.00
0605 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2580.000 LF	12.50000	32250.00	14.88000	38390.40	13.00000	33540.00
0610 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	2650.00000	7950.00	3154.04000	9462.12	2805.00000	8415.00
0615 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	350.00000	350.00	416.56000	416.56	370.00000	370.00
0620 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	2950.00000	5900.00	3511.10000	7022.20	3120.00000	6240.00
0625 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	3.000 PI	495.00000	1485.00	589.15000	1767.45	520.00000	1560.00
0630 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	39.000 EA	495.00000	19305.00	589.15000	22976.85	520.00000	20280.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0635 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	1150.00000	2300.00	1368.74000	2737.48	1210.00000	2420.00
0640 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1050.00000	1050.00	1249.72000	1249.72	1110.00000	1110.00
0645 0639 2 1 ELECTRICAL SERVICE WIRE	205.000 LF	3.96000	811.80	4.71000	965.55	4.00000	820.00
0650 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	15040.00000	60160.00	17900.67000	71602.68	15920.00000	63680.00
0655 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	17530.00000	70120.00	20864.28000	83457.12	18565.00000	74260.00
0660 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	5.000 EA	650.00000	3250.00	773.63000	3868.15	685.00000	3425.00
0665 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	3.000 EA	2450.00000	7350.00	2916.00000	8748.00	2595.00000	7785.00
0670 0643155 STRAIN POLES, WOOD, FURNISH & INSTALL, 55'	1.000 EA	3500.00000	3500.00	4165.71000	4165.71	3705.00000	3705.00
0675 0643600 STRAIN POLE, WOOD, REMOVE	1.000 EA	500.00000	500.00	595.09000	595.09	525.00000	525.00
0680 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	10.000 EA	950.00000	9500.00	1130.69000	11306.90	1000.00000	10000.00
0685 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	2.000 EA	985.00000	1970.00	1172.36000	2344.72	1040.00000	2080.00
0690 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	32190.00000	32190.00	38312.66000	38312.66	34090.00000	34090.00
0695 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	39268.00000	39268.00	46736.93000	46736.93	41585.00000	41585.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0700 0649 31305 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/O LUMINAIRE-78	1.000 EA	40560.00000	40560.00	48274.67000	48274.67	42955.00000	42955.00
0705 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	46.000 AS	1472.00000	67712.00	1751.98000	80591.08	1555.00000	71530.00
0710 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1.000 AS	2650.00000	2650.00	3154.03000	3154.03	2805.00000	2805.00
0715 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	31.000 AS	75.00000	2325.00	89.27000	2767.37	77.00000	2387.00
0720 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	4.000 AS	525.00000	2100.00	624.86000	2499.44	555.00000	2220.00
0725 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	6.000 AS	1020.00000	6120.00	1214.01000	7284.06	1080.00000	6480.00
0730 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN	1.000 AS	350.00000	350.00	416.56000	416.56	370.00000	370.00
0735 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	18.000 EA	228.00000	4104.00	271.37000	4884.66	240.00000	4320.00
0740 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	425.00000	15300.00	505.84000	18210.24	450.00000	16200.00
0745 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	25.000 AS	450.00000	11250.00	535.59000	13389.75	475.00000	11875.00
0750 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	16.000 EA	228.00000	3648.00	271.37000	4341.92	240.00000	3840.00
0755 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	23500.00000	70500.00	27969.80000	83909.40	24890.00000	74670.00
0760 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	3.000 AS	450.00000	1350.00	535.59000	1606.77	475.00000	1425.00
0765 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	5950.00000	17850.00	7081.72000	21245.16	6302.00000	18906.00
0770 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	7.000 EA	595.00000	4165.00	708.17000	4957.19	630.00000	4410.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0775 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4.000 EA	3250.00000	13000.00	3868.16000	15472.64	3440.00000	13760.00
0780 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	7.000 EA	450.00000	3150.00	535.59000	3749.13	475.00000	3325.00
SECTION 0004 TOTALS		$	580,129.48	$	690,482.36	$	612,262.00
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0785 0460 98 2 PIPE HANGER, STAINLESS	82.000 EA	118.00000	9676.00	140.44000	11516.08	125.00000	10250.00
0790 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10715.000 LF	7.56000	81005.40	9.00000	96435.00	8.00000	85720.00
0795 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4725.000 LF	24.00000	113400.00	28.56000	134946.00	25.00000	118125.00
0800 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	410.000 LF	29.86000	12242.60	35.56000	14579.60	32.00000	13120.00
0805 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1225.000 LF	2.40000	2940.00	2.86000	3503.50	2.50000	3062.50
0810 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	70.000 LF	5.00000	350.00	5.95000	416.50	5.00000	350.00
0815 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	16730.000 LF	2.82000	47178.60	3.36000	56212.80	3.00000	50190.00
0820 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	60.000 EA	40.00000	2400.00	47.61000	2856.60	42.00000	2520.00
0825 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	6.000 EA	725.00000	4350.00	862.90000	5177.40	765.00000	4590.00
0830 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	5.000 EA	64.00000	320.00	76.17000	380.85	65.00000	325.00
0835 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	7.000 EA	4790.00000	33530.00	5701.08000	39907.56	5070.00000	35490.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0840 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	53.000 EA	896.00000	47488.00	1066.42000	56520.26	946.00000	50138.00
0845 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	6.000 EA	1968.00000	11808.00	2342.32000	14053.92	2080.00000	12480.00
0850 0635 2 40 PULL & SPLICE BOX, RELOCATE	41.000 EA	595.00000	24395.00	708.17000	29034.97	630.00000	25830.00
0855 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	3.000 AS	2250.00000	6750.00	2677.96000	8033.88	2380.00000	7140.00
0860 0639 2 1 ELECTRICAL SERVICE WIRE	995.000 LF	5.58000	5552.10	6.64000	6606.80	6.00000	5970.00
0865 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	6.000 EA	986.00000	5916.00	1173.54000	7041.24	1000.00000	6000.00
0870 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	950.00000	2850.00	1130.70000	3392.10	1000.00000	3000.00
0875 0641 3263 CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'	1.000 EA	9850.00000	9850.00	11723.51000	11723.51	10430.00000	10430.00
0880 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT	3.000 EA	6850.00000	20550.00	8152.90000	24458.70	7255.00000	21765.00
0885 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	3.000 EA	8950.00000	26850.00	10652.33000	31956.99	9480.00000	28440.00
0890 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D	3.000 EA	9285.00000	27855.00	11051.04000	33153.12	9834.00000	29502.00
0895 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	5.000 EA	7800.00000	39000.00	9283.59000	46417.95	8260.00000	41300.00

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0900 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	5.000 EA	3150.00000	15750.00	3749.14000	18745.70	3335.00000	16675.00
0905 0700 8135 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF	2.000 EA	87980.00000	175960.00	104714.15000	209428.30	93180.00000	186360.00
0910 0700 8600 FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE	1.000 EA	4500.00000	4500.00	5355.91000	5355.91	4765.00000	4765.00
0915 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	2.000 EA	98760.00000	197520.00	117544.55000	235089.10	104598.00000	209196.00
0920 0700 10600 DMS SUPPORT STRUCTURE, REMOVE	1.000 EA	6500.00000	6500.00	7736.33000	7736.33	6885.00000	6885.00
0925 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	3250.00000	6500.00	3868.17000	7736.34	3440.00000	6880.00
SECTION 0005 TOTALS			$ 942,986.70		$ 1,122,417.01		$ 996,498.50
CONTRACT TOTALS			$ 15,887,486.58		$ 16,251,703.35		$ 16,793,167.27

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20821175201	LUMP	1914572.00000	1914572.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 20821175201	540.000 LS	484536.00000	484536.00				
0015 0102 2 1 SPECIAL DETOUR 1 20821175201	LUMP	850340.00000	850340.00				
0020 0102 2 2 SPECIAL DETOUR 2 20821175201	LUMP	410650.00000	410650.00				
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	309.000 CY	50.00000	15450.00				
0030 0102 14 TRAFFIC CONTROL OFFICER	304.000 MH	52.00000	15808.00				
0035 0102 60 WORK ZONE SIGN	145260.000 ED	0.23000	33409.80				
0040 0102 61 BUSINESS SIGN	31.000 EA	71.40000	2213.40				
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	20884.000 LF	40.56000	847055.04				
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	360.000 LF	21.42000	7711.20				
0055 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	18120.000 LF	7.14000	129376.80				
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	276.000 LF	7.14000	1970.64				
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	48600.000 ED	0.15000	7290.00				
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	56700.000 ED	0.26000	14742.00				
0075 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	13207.000 LF	15.00000	198105.00				
0080 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1080.000 ED	6.30000	6804.00				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	10800.000 ED	0.23000	2484.00				
0090 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1450.000 EA	3.15000	4567.50				
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4320.000 ED	12.60000	54432.00				
0100 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1620.000 ED	18.90000	30618.00				
0105 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1620.000 ED	10.50000	17010.00				
0110 0102150 1 PORTABLE REGULATORY, SIGN	1080.000 ED	5.25000	5670.00				
0115 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2500.000 LF	2.10000	5250.00				
0120 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2500.000 LF	2.10000	5250.00				
0125 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	320.000 SF	2.10000	672.00				
0130 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2500.000 LF	2.10000	5250.00				
0135 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	906.000 SY	1.88000	1703.28				
0140 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	107.000 EA	547.39000	58570.73				
0145 0104 10 3 SEDIMENT BARRIER	16076.400 LF	2.75000	44210.10				
0150 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	3500.00000	10500.00				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0104 18 INLET PROTECTION SYSTEM	107.000 EA	68.00000	7276.00				
0160 0107 1 LITTER REMOVAL	361.260 AC	33.00000	11921.58				
0165 0107 2 MOWING	303.300 AC	47.00000	14255.10				
0170 0110 1 1 CLEARING & GRUBBING 20821175201	42.800 LS	371000.00000	371000.00				
0175 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1597.000 SY	10.00000	15970.00				
0180 0110 7 1 MAILBOX, F&I SINGLE	19.000 EA	180.00000	3420.00				
0185 0120 1 REGULAR EXCAVATION	65177.000 CY	7.92000	516201.84				
0190 0120 6 EMBANKMENT	35148.000 CY	14.70000	516675.60				
0195 0121 70 FLOWABLE FILL	1205.000 CY	130.00000	156650.00				
0200 0160 4 TYPE B STABILIZATION	115529.000 SY	3.50000	404351.50				
0205 0285709 OPTIONAL BASE, BASE GROUP 09	107699.000 SY	13.52000	1456090.48				
0210 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13564.000 SY	2.05000	27806.20				
0215 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	19270.600 TN	88.62000	1707760.57				
0220 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	10007.900 TN	103.69000	1037719.15				
0225 0350 4 1 REINFORCED CEMENT CONCRETE PAVEMENT,6"	112.000 SY	102.00000	11424.00				
0230 0400 1 2 CONCRETE CLASS I, ENDWALLS	3.120 CY	812.00000	2533.44				
0235 0425 1351 INLETS, CURB, TYPE P-5, <10'	30.000 EA	4950.00000	148500.00				
0240 0425 1361 INLETS, CURB, TYPE P-6, <10'	15.000 EA	5270.00000	79050.00				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0245 0425 1451 INLETS, CURB, TYPE J-5, <10'	14.000 EA	7150.00000	100100.00				
0250 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	7485.00000	14970.00				
0255 0425 1461 INLETS, CURB, TYPE J-6, <10'	6.000 EA	7920.00000	47520.00				
0260 0425 1471 INLETS, CURB, TYPE 7, <10'	8.000 EA	5225.00000	41800.00				
0265 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	7250.00000	7250.00				
0270 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	3040.00000	9120.00				
0275 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	3125.00000	6250.00				
0280 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3660.00000	10980.00				
0285 0425 2 91 MANHOLES, J-8, <10'	7.000 EA	5435.00000	38045.00				
0290 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	10100.00000	40400.00				
0295 0425 5 MANHOLE, ADJUST	1.000 EA	550.00000	550.00				
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	550.00000	1650.00				
0305 0425 6 VALVE BOXES, ADJUST	6.000 EA	830.00000	4980.00				
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1202.000 LF	45.10000	54210.20				
0315 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	314.000 LF	58.00000	18212.00				
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	6221.000 LF	49.86000	310179.06				
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1601.000 LF	60.59000	97004.59				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1559.000 LF	84.18000	131236.62				
0335 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	534.000 LF	89.45000	47766.30				
0340 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1091.000 LF	120.00000	130920.00				
0345 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2389.000 LF	148.00000	353572.00				
0350 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1560.00000	1560.00				
0355 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2800.00000	2800.00				
0360 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	41.000 EA	825.00000	33825.00				
0365 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	12.000 EA	995.00000	11940.00				
0370 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	11596.600 LF	10.28000	119213.05				
0375 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	16437.900 LF	14.38000	236377.00				
0380 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	2119.800 LF	18.16000	38495.57				
0385 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	29.000 SY	24.35000	706.15				
0390 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	9109.000 SY	27.39000	249495.51				
0395 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	266.000 SY	55.83000	14850.78				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	173.000 SY	60.63000	10488.99				
0405 0527 2 DETECTABLE WARNINGS	956.000 SF	35.85000	34272.60				
0410 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	27.200 TN	90.48000	2461.06				
0415 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2786.000 LF	10.34000	28807.24				
0420 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1743.00000	1743.00				
0425 0570 1 2 PERFORMANCE TURF, SOD	93537.000 SY	2.00000	187074.00				
0430 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.540 NM	1050.00000	13167.00				
0435 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1840.000 LF	0.26000	478.40				
0440 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	664.000 LF	0.79000	524.56				
0445 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	603.000 LF	1.05000	633.15				
0450 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1807.000 LF	1.58000	2855.06				
0455 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.500 GM	525.00000	787.50				
0460 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	319.000 LF	0.26000	82.94				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0465 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	100.000 EA	21.00000	2100.00				
0470 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	88.000 EA	21.00000	1848.00				
0475 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.170 NM	1050.00000	7528.50				
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1175.000 LF	1.05000	1233.75				
0485 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1121.000 LF	0.26000	291.46				
0490 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	1500.000 SF	1.84000	2760.00				
0495 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20821175201	LUMP	150000.00000	150000.00				
SECTION 0001 TOTALS			$ 14,299,942.99		$		$
SECTION 0002 SIGNING							
0500 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	62.000 AS	226.80000	14061.60				
0505 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	26.000 AS	453.60000	11793.60				
0510 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	546.00000	546.00				
0515 0700 1 60 SINGLE POST SIGN, REMOVE	41.000 AS	10.00000	410.00				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0520 0705 10 1 OBJECT MARKER, TYPE 1	1.000 EA	142.80000	142.80				
0525 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	74.55000	1341.90				
0530 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	60.000 SF	1.05000	63.00				
0535 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20821175201	LUMP	74979.87000	74979.87				
SECTION 0002 TOTALS		$	103,338.77	$		$	
SECTION 0003 LIGHTING							
0540 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	17350.000 LF	5.25000	91087.50				
0545 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4884.000 LF	14.70000	71794.80				
0550 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	145.000 EA	387.00000	56115.00				
0555 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5.000 AS	2310.00000	11550.00				
0560 0639 3 12 ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	5.000 EA	315.00000	1575.00				
0565 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	5.000 EA	683.00000	3415.00				
0570 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	65203.000 LF	1.31000	85415.93				
0575 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	17562.000 LF	1.63000	28626.06				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 0715 4132 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 45'	116.000 EA	6909.00000	801444.00				
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	8925.00000	35700.00				
0590 0715 11500 LUMINAIRE, REMOVE	4.000 EA	105.00000	420.00				
0595 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	116.000 EA	441.00000	51156.00				
SECTION 0003 TOTALS		$	1,238,299.29	$		$	
SECTION 0004 SIGNALIZATION							
0600 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	2708.000 LF	5.25000	14217.00				
0605 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2580.000 LF	14.70000	37926.00				
0610 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	5775.00000	17325.00				
0615 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	368.00000	368.00				
0620 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	9030.00000	18060.00				
0625 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	3.000 PI	262.00000	786.00				
0630 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	39.000 EA	342.00000	13338.00				
0635 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	2100.00000	4200.00				
0640 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	2310.00000	2310.00				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0645 0639 2 1 ELECTRICAL SERVICE WIRE	205.000 LF	2.10000	430.50				
0650 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	14700.00000	58800.00				
0655 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	15225.00000	60900.00				
0660 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	5.000 EA	2625.00000	13125.00				
0665 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	3.000 EA	3150.00000	9450.00				
0670 0643155 STRAIN POLES, WOOD, FURNISH & INSTALL, 55'	1.000 EA	1102.00000	1102.00				
0675 0643600 STRAIN POLE, WOOD, REMOVE	1.000 EA	315.00000	315.00				
0680 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	10.000 EA	735.00000	7350.00				
0685 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	2.000 EA	708.00000	1416.00				
0690 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	36750.00000	36750.00				
0695 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	39375.00000	39375.00				
0700 0649 31305 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	38850.00000	38850.00				
0705 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	46.000 AS	1417.00000	65182.00				
0710 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1.000 AS	2520.00000	2520.00				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0715 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	31.000 AS	53.00000	1643.00				
0720 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	4.000 AS	498.00000	1992.00				
0725 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	6.000 AS	971.00000	5826.00				
0730 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN	1.000 AS	42.00000	42.00				
0735 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	18.000 EA	210.00000	3780.00				
0740 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	630.00000	22680.00				
0745 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	25.000 AS	787.00000	19675.00				
0750 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	16.000 EA	1102.00000	17632.00				
0755 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	25725.00000	77175.00				
0760 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	3.000 AS	262.00000	786.00				
0765 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	6510.00000	19530.00				
0770 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	7.000 EA	525.00000	3675.00				
0775 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4.000 EA	4620.00000	18480.00				
0780 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	7.000 EA	630.00000	4410.00				
SECTION 0004 TOTALS		$	641,421.50	$		$	
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0785 0460 98 2 PIPE HANGER, STAINLESS	82.000 EA	404.00000	33128.00				
0790 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10715.000 LF	8.93000	95684.95				
0795 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4725.000 LF	28.88000	136458.00				
0800 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	410.000 LF	183.75000	75337.50				
0805 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1225.000 LF	1.84000	2254.00				
0810 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	70.000 LF	2.21000	154.70				
0815 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	16730.000 LF	2.36000	39482.80				
0820 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	60.000 EA	68.00000	4080.00				
0825 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	6.000 EA	1050.00000	6300.00				
0830 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	5.000 EA	100.00000	500.00				
0835 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	7.000 EA	2782.00000	19474.00				
0840 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	53.000 EA	2330.00000	123490.00				
0845 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	6.000 EA	3169.00000	19014.00				
0850 0635 2 40 PULL & SPLICE BOX, RELOCATE	41.000 EA	236.00000	9676.00				
0855 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	3.000 AS	2205.00000	6615.00				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0860 0639 2 1 ELECTRICAL SERVICE WIRE	995.000 LF	2.10000	2089.50				
0865 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	6.000 EA	630.00000	3780.00				
0870 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	682.00000	2046.00				
0875 0641 3263 CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'	1.000 EA	17325.00000	17325.00				
0880 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT	3.000 EA	3255.00000	9765.00				
0885 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	3.000 EA	6405.00000	19215.00				
0890 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D	3.000 EA	11235.00000	33705.00				
0895 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	5.000 EA	10920.00000	54600.00				
0900 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	5.000 EA	3990.00000	19950.00				
0905 0700 8135 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF	2.000 EA	89250.00000	178500.00				
0910 0700 8600 FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE	1.000 EA	998.00000	998.00				
0915 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	2.000 EA	78750.00000	157500.00				

CALL ORDER: 014 PROPOSAL ID: T2562 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0920 0700 10600 DMS SUPPORT STRUCTURE, REMOVE	1.000 EA	8400.00000	8400.00				
0925 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	4200.00000	8400.00				
SECTION 0005 TOTALS			$ 1,087,922.45		$		$
CONTRACT TOTALS			$ 17,370,925.00		$ 0.00		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.