Vendor Ranking

Letting: CT160615 June 15, 2016 10:30 AM **Call Order:** 033 **Contract:** T4434

District: District 4 **Counties:** ST LUCIE **Fed Aid No:** 8886777A

Contract Time: 1200 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: CR 712 (MIDWAY RD)

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:30 AM EST ON TUESDAY, APRIL 19, 2016 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT FOUR AUDITORIUM, 3400 WEST COMMERCIAL BLVD, FT LAUDERDALE, FL 33309. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT FERNANDO MORALES, P.E. AT (954) 777-4687.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MORRISON - COBALT JV	Responsive	Winning bid	$26,848,291.55	100.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$27,669,305.29	103.06%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$28,577,429.50	106.44%
4	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$28,835,901.43	107.40%
5	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$30,068,712.00	111.99%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$30,566,162.84	113.85%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

District: District 4 **Counties:** ST LUCIE **Fed Aid No:** 8886777A

Contract Time: 1200 AVAILABLE DAYS **Project(s):** 23144025201 (*)

Contract Descr: CR 712 (MIDWAY RD)

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:30 AM EST ON TUESDAY, APRIL 19, 2016 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT FOUR AUDITORIUM, 3400 WEST COMMERCIAL BLVD, FT LAUDERDALE, FL 33309. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT FERNANDO MORALES, P.E. AT (954) 777-4687.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2016 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of reconstruction of an existing two-lane roadway as a four-lane divided urban roadway, intersection improvements, widening, milling and resurfacing, bridge replacement over the North Fork, landscaping, decorative lighting, addition of bike lanes, sidewalks and multi-purpose trail, drainage improvements and signing and pavement markings along CR 712 (Midway Road) from west of South 25th Street to east of SR 5 (US 1) for approximately 2.0 miles in St. Lucie County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (7178.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 23144025201	182,121.00000	182,121.00	172,313.40000	172,313.40	200,000.00000	200,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0010 0400 2 4 617.100 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	564.00000	348,044.40	750.83000	463,337.19	576.18000	355,560.68
0015 0400 2 10 270.400 CY CONCRETE CLASS II, APPROACH SLABS	300.00000	81,120.00	270.08000	73,029.63	252.02000	68,146.21
0020 0400 4 5 179.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,115.00000	199,585.00	1,026.32000	183,711.28	973.26000	174,213.54
0025 0400 9 1,403.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	10.50000	14,731.50	16.21000	22,742.63	18.54000	26,011.62
0030 0400147 15.300 CF COMPOSITE NEOPRENE PADS	1,428.00000	21,848.40	2,052.64000	31,405.39	1,212.72000	18,554.62
0035 0415 1 4 139,710.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.70000	97,797.00	0.89000	124,341.90	0.59000	82,428.90
0040 0415 1 5 26,316.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.80000	21,052.80	0.89000	23,421.24	0.74000	19,473.84
0045 0415 1 9 42,472.000 LB REINFORCING STEEL- APPROACH SLABS	0.70000	29,730.40	0.89000	37,800.08	0.60000	25,483.20
0050 0450 2 36 1,616.000 LF PREST BEAMS: FLORIDA-I BEAM 36"	240.00000	387,840.00	237.67000	384,074.72	176.82000	285,741.12

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0055 0455 34 5 2,416.000 LF PRESTRESSED CONCRETE PILING, 24" SQ	114.00000	275,424.00	102.63000	247,954.08	117.25000	283,276.00
0060 0455143 5 362.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	273.00000	98,826.00	324.10000	117,324.20	313.22000	113,385.64
0065 0458 1 11 182.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	52.00000	9,464.00	37.81000	6,881.42	75.00000	13,650.00
0070 0515 4 1 480.000 LF BULLET RAIL, SINGLE RAIL	34.00000	16,320.00	37.81000	18,148.80	22.00000	10,560.00
0075 0521 5 4 480.000 LF CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	86.00000	41,280.00	81.03000	38,894.40	84.02000	40,329.60
0001 Structures Section Totals:		**$1,825,184.50**		**$1,945,380.36**		**$1,716,814.97**
SECTION: 0002 Roadway						
0080 0101 1 (1.000) LS MOBILIZATION 23144025201	2,800,000.00000	2,800,000.00	3,463,475.01000	3,463,475.01	2,850,000.00000	2,850,000.00
0085 0102 1 (1200.000) DA (LS) MAINTENANCE OF TRAFFIC 23144025201	987,897.00000	987,897.00	1,304,668.73000	1,304,668.73	2,710,490.00000	2,710,490.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0090 0102 2 1 (1.000) LS SPECIAL DETOUR 1 23144025201	1,083,046.00000	1,083,046.00	477,282.66000	477,282.66	467,205.46000	467,205.46
0095 0102 2 2 (1.000) LS SPECIAL DETOUR 2 23144025201	424,780.00000	424,780.00	73,658.82000	73,658.82	140,374.82000	140,374.82
0100 0102 3 599.900 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	22.00000	13,197.80	20.29000	12,171.97	112.66000	67,584.73
0105 0102 60 135,906.000 ED WORK ZONE SIGN	0.24000	32,617.44	0.25000	33,976.50	0.20000	27,181.20
0110 0102 61 73.000 EA BUSINESS SIGN	73.00000	5,329.00	75.62000	5,520.26	63.27000	4,618.71
0115 0102 71 13 351.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	40.00000	14,040.00	41.05000	14,408.55	74.67000	26,209.17
0120 0102 71 14 965.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	28.00000	27,020.00	29.01000	27,994.65	42.06000	40,587.90
0125 0102 71 24 580.000 LF BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	11.00000	6,380.00	11.07000	6,420.60	10.43000	6,049.40

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0130 0102 74 1 — 741,748.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	89,009.76	0.12000	89,009.76	0.14000	103,844.72
0135 0102 74 2 — 17,266.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.27000	4,661.82	0.28000	4,834.48	0.22000	3,798.52
0140 0102 74 6 — 313,984.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.21000	65,936.64	0.22000	69,076.48	0.36000	113,034.24
0145 0102 75 1 — 982.000 LF TEMPORARY SEPARATOR, F&I REMOVE	18.00000	17,676.00	20.53000	20,160.46	27.65000	27,152.30
0150 0102 76 — 275.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	1,650.00	5.83000	1,603.25	6.12000	1,683.00
0155 0102 78 — 4,247.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	12,741.00	3.24000	13,760.28	3.00000	12,741.00
0160 0102 89 1 — 13.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,019.00000	13,247.00	1,080.33000	14,044.29	1,947.40000	25,316.20
0165 0102 99 — 4,676.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.00000	65,464.00	14.80000	69,204.80	10.20000	47,695.20

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0102104 4,108.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	9.00000	36,972.00	7.78000	31,960.24	7.06000	29,002.48
0175 0102107 1 4,167.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2.00000	8,334.00	2.48000	10,334.16	4.72000	19,668.24
0180 0104 10 3 33,497.000 LF SEDIMENT BARRIER	1.00000	33,497.00	0.70000	23,447.90	1.29000	43,211.13
0185 0104 11 240.000 LF FLOATING TURBIDITY BARRIER	8.00000	1,920.00	8.26000	1,982.40	23.86000	5,726.40
0190 0104 12 694.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	7.00000	4,858.00	3.40000	2,359.60	3.50000	2,429.00
0195 0104 15 9.000 EA SOIL TRACKING PREVENTION DEVICE	2,028.00000	18,252.00	1,890.59000	17,015.31	2,500.00000	22,500.00
0200 0104 18 201.000 EA INLET PROTECTION SYSTEM	109.00000	21,909.00	81.03000	16,287.03	65.00000	13,065.00
0215 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING	3,570.00000	3,570.00	27,008.37000	27,008.37	5,570.00000	5,570.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0220 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING	5,950.00000	5,950.00	10,803.35000	10,803.35	5,570.00000	5,570.00
0225 0110 1 1 (51.080) AC (LS) CLEARING & GRUBBING 23144025201	239,678.00000	239,678.00	674,299.82000	674,299.82	2,300,000.00000	2,300,000.00
0230 0110 7 1 50.000 EA MAILBOX, F&I SINGLE	119.00000	5,950.00	204.87000	10,243.50	100.00000	5,000.00
0235 0120 1 173,613.000 CY REGULAR EXCAVATION	6.00000	1,041,678.00	5.29000	918,412.77	5.15000	894,106.95
0240 0120 3 1,981.000 CY LATERAL DITCH EXCAVATION	10.00000	19,810.00	6.69000	13,252.89	9.15000	18,126.15
0245 0120 4 495.000 CY SUBSOIL EXCAVATION	13.00000	6,435.00	9.51000	4,707.45	17.66000	8,741.70
0250 0120 6 46,912.000 CY EMBANKMENT	5.00000	234,560.00	11.20000	525,414.40	9.00000	422,208.00
0255 0145 2 835.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	9.00000	7,515.00	14.46000	12,074.10	3.06000	2,555.10
0260 0160 4 91,195.000 SY TYPE B STABILIZATION	2.00000	182,390.00	3.23000	294,559.85	2.13000	194,245.35

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0265 0285701 770.000 SY OPTIONAL BASE, BASE GROUP 01	21.00000	16,170.00	12.52000	9,640.40	6.44000	4,958.80
0270 0285709 86,634.000 SY OPTIONAL BASE, BASE GROUP 09	18.00000	1,559,412.00	13.44000	1,164,360.96	11.42000	989,360.28
0275 0286 1 1,362.000 SY TURNOUT CONSTRUCTION	42.00000	57,204.00	63.95000	87,099.90	10.83000	14,750.46
0280 0286 2 469.000 TN TURNOUT CONSTRUCTION-ASPHALT	181.00000	84,889.00	168.93000	79,228.17	175.00000	82,075.00
0285 0327 70 1 14,201.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	4.00000	56,804.00	3.31000	47,005.31	3.97000	56,377.97
0290 0327 70 5 12,113.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6.00000	72,678.00	4.26000	51,601.38	5.90000	71,466.70
0295 0334 1 13 13,051.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	97.00000	1,265,995.50	103.65000	1,352,787.98	93.12000	1,215,355.68
0300 0337 7 42 6,050.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, PMA	137.00000	828,932.20	140.58000	850,593.35	131.28000	794,322.77

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0305 0339 1 12.100 MISCELLANEOUS ASPHALT PAVEMENT TN	465.00000	5,626.50	263.41000	3,187.26	446.80000	5,406.28
0310 0400 0 11 181.100 CONCRETE CLASS NS, GRAVITY WALL CY	468.00000	84,754.80	459.14000	83,150.25	738.46000	133,735.11
0315 0400 1 2 82.900 CONCRETE CLASS I, ENDWALLS CY	1,014.00000	84,060.60	1,053.33000	87,321.06	2,095.30000	173,700.37
0320 0400 2 2 22.600 CONCRETE CLASS II, ENDWALLS CY	1,820.00000	41,132.00	1,890.59000	42,727.33	1,506.14000	34,038.76
0325 0400 4 11 364.000 CONC CLASS IV, RETAINING WALLS CY	807.00000	293,748.00	961.50000	349,986.00	803.98000	292,648.72
0330 0415 1 3 51,906.000 REINFORCING STEEL- RETAINING WALL LB	0.80000	41,524.80	1.13000	58,653.78	0.75000	38,929.50
0335 0415 1 6 148.000 REINFORCING STEEL- MISCELLANEOUS LB	36.00000	5,328.00	37.81000	5,595.88	1.01000	149.48
0340 0425 1331 2.000 INLETS, CURB, TYPE P-3, <10' EA	4,992.00000	9,984.00	5,185.61000	10,371.22	3,569.68000	7,139.36
0345 0425 1335 1.000 INLETS, CURB, TYPE P-3, PARTIAL EA	4,056.00000	4,056.00	4,213.31000	4,213.31	3,170.72000	3,170.72

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0350 0425 1351 INLETS, CURB, TYPE P-5, <10' 43.000 EA	4,680.00000	201,240.00	4,861.51000	209,044.93	3,374.05000	145,084.15
0355 0425 1352 INLETS, CURB, TYPE P-5, >10' 1.000 EA	7,176.00000	7,176.00	7,454.31000	7,454.31	4,269.49000	4,269.49
0360 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 5.000 EA	2,912.00000	14,560.00	3,024.94000	15,124.70	3,101.51000	15,507.55
0365 0425 1361 INLETS, CURB, TYPE P-6, <10' 21.000 EA	4,784.00000	100,464.00	4,969.54000	104,360.34	3,626.11000	76,148.31
0370 0425 1451 INLETS, CURB, TYPE J-5, <10' 16.000 EA	7,488.00000	119,808.00	7,778.41000	124,454.56	6,180.77000	98,892.32
0375 0425 1461 INLETS, CURB, TYPE J-6, <10' 8.000 EA	7,592.00000	60,736.00	7,886.44000	63,091.52	5,415.10000	43,320.80
0380 0425 1521 INLETS, DT BOT, TYPE C,<10' 17.000 EA	2,496.00000	42,432.00	2,592.80000	44,077.60	3,028.55000	51,485.35
0385 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 3.000 EA	4,784.00000	14,352.00	4,969.54000	14,908.62	5,229.79000	15,689.37
0390 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 19.000 EA	2,912.00000	55,328.00	3,024.94000	57,473.86	2,025.05000	38,475.95

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0395 0425 1532 1.000 EA INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, >10'	4,472.00000	4,472.00	4,645.44000	4,645.44	3,777.53000	3,777.53
0400 0425 1541 1.000 EA INLETS, DT BOT, TYPE D, <10'	3,848.00000	3,848.00	3,997.24000	3,997.24	3,912.57000	3,912.57
0405 0425 1543 2.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3,952.00000	7,904.00	4,105.27000	8,210.54	4,326.35000	8,652.70
0410 0425 1551 4.000 EA INLETS, DT BOT, TYPE E, <10'	3,744.00000	14,976.00	3,889.21000	15,556.84	3,956.59000	15,826.36
0415 0425 1553 3.000 EA INLETS, DT BOT, TYPE E, J BOT, <10'	4,264.00000	12,792.00	4,429.37000	13,288.11	4,361.41000	13,084.23
0420 0425 1581 2.000 EA INLETS, DT BOT, TYPE H, <10'	7,800.00000	15,600.00	8,102.51000	16,205.02	5,323.68000	10,647.36
0425 0425 2 41 8.000 EA MANHOLES, P-7, <10'	3,536.00000	28,288.00	3,673.14000	29,385.12	2,361.95000	18,895.60
0430 0425 2 43 7.000 EA MANHOLES, P-7, PARTIAL	1,924.00000	13,468.00	1,998.62000	13,990.34	1,663.26000	11,642.82
0435 0425 2 61 13.000 EA MANHOLES, P-8, <10'	3,640.00000	47,320.00	3,781.17000	49,155.21	3,764.43000	48,937.59

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0440 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	7,592.00000	7,592.00	7,886.44000	7,886.44	5,433.23000	5,433.23
0445 0425 2 63 MANHOLES, P-8, PARTIAL 17.000 EA	1,976.00000	33,592.00	2,052.64000	34,894.88	1,399.41000	23,789.97
0450 0425 2 71 MANHOLES, J-7, <10' 28.000 EA	6,032.00000	168,896.00	6,265.94000	175,446.32	5,478.33000	153,393.24
0455 0425 2 72 MANHOLES, J-7, >10' 3.000 EA	18,200.00000	54,600.00	18,905.86000	56,717.58	14,029.70000	42,089.10
0460 0425 2 73 MANHOLES, J-7, PARTIAL 3.000 EA	2,912.00000	8,736.00	3,024.94000	9,074.82	2,502.64000	7,507.92
0465 0425 2 91 MANHOLES, J-8, <10' 16.000 EA	9,360.00000	149,760.00	9,723.01000	155,568.16	6,553.04000	104,848.64
0470 0425 2 92 MANHOLES, J-8, >10' 5.000 EA	18,200.00000	91,000.00	18,905.86000	94,529.30	6,745.26000	33,726.30
0475 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 4.000 EA	1,924.00000	7,696.00	1,998.62000	7,994.48	1,429.96000	5,719.84
0480 0425 10 YARD DRAIN 1.000 EA	2,288.00000	2,288.00	2,376.74000	2,376.74	1,655.86000	1,655.86

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0430175112 40.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	78.00000	3,120.00	81.03000	3,241.20	96.10000	3,844.00
0490 0430175115 114.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	55.00000	6,270.00	57.26000	6,527.64	86.33000	9,841.62
0495 0430175118 7,547.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	63.00000	475,461.00	62.66000	472,895.02	66.37000	500,894.39
0500 0430175124 3,347.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	73.00000	244,331.00	72.38000	242,255.86	73.15000	244,833.05
0505 0430175130 2,644.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	87.00000	230,028.00	87.51000	231,376.44	93.02000	245,944.88
0510 0430175136 4,883.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	111.00000	542,013.00	112.35000	548,605.05	135.55000	661,890.65
0515 0430175142 1,580.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	134.00000	211,720.00	137.20000	216,776.00	162.34000	256,497.20
0520 0430175148 1,274.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	159.00000	202,566.00	163.13000	207,827.62	226.47000	288,522.78
0525 0430175154 64.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	279.00000	17,856.00	287.37000	18,391.68	248.69000	15,916.16

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0530 0430175160 77.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	390.00000	30,030.00	402.96000	31,027.92	332.34000	25,590.18
0535 0430175166 93.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	411.00000	38,223.00	424.57000	39,485.01	271.92000	25,288.56
0540 0430175215 5.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	79.00000	395.00	78.86000	394.30	299.76000	1,498.80
0545 0430175218 186.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	80.00000	14,880.00	81.03000	15,071.58	65.15000	12,117.90
0550 0430175230 330.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	112.00000	36,960.00	113.44000	37,435.20	115.51000	38,118.30
0555 0430175248 859.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	223.00000	191,557.00	231.19000	198,592.21	188.31000	161,758.29
0560 0430175266 488.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 66"S/CD	476.00000	232,288.00	494.79000	241,457.52	307.43000	150,025.84
0565 0430185142 711.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	1,695.00000	1,205,145.00	1,686.40000	1,199,030.40	1,322.00000	939,942.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0570 0430830 81.100 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	272.00000	22,059.20	283.05000	22,955.36	287.02000	23,277.32
0575 0430982123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	1,456.00000	1,456.00	1,512.47000	1,512.47	1,118.67000	1,118.67
0580 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,560.00000	6,240.00	1,620.50000	6,482.00	1,195.83000	4,783.32
0585 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,768.00000	1,768.00	1,836.57000	1,836.57	1,672.76000	1,672.76
0590 0431 1 1 3,551.000 LF PIPE LINER, OPTIONAL MATERIAL, 0-24"	109.00000	387,059.00	113.98000	404,742.98	117.12000	415,893.12
0595 0431 1 2 575.000 LF PIPE LINER, OPTIONAL MATERIAL, 25-36"	135.00000	77,625.00	140.44000	80,753.00	137.49000	79,056.75
0600 0431 1 3 1,808.000 LF PIPE LINER, OPTIONAL MATERIAL, 37-48"	250.00000	452,000.00	259.28000	468,778.24	249.53000	451,150.24
0605 0431 1 4 34.000 LF PIPE LINER, OPTIONAL MATERIAL, 49 - 60"	650.00000	22,100.00	675.21000	22,957.14	1,053.08000	35,804.72
0610 0455 87 21.000 EA ANCHOR BAR, STEEL	3,310.00000	69,510.00	3,241.00000	68,061.00	3,930.17000	82,533.57

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0455133 3 — 23,647.000 SF SHEET PILING STEEL, F&I PERMANENT	30.00000	709,410.00	31.65000	748,427.55	27.22000	643,671.34
0620 0515 1 2 — 1,534.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	34.00000	52,156.00	43.21000	66,284.14	26.00000	39,884.00
0625 0515 2212 — 155.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 2	123.00000	19,065.00	68.06000	10,549.30	65.00000	10,075.00
0630 0515 2311 — 346.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	74.00000	25,604.00	50.78000	17,569.88	49.00000	16,954.00
0635 0515 4 1 — 945.000 LF BULLET RAIL, SINGLE RAIL	34.00000	32,130.00	25.93000	24,503.85	22.00000	20,790.00
0640 0520 1 10 — 29,629.000 LF CONCRETE CURB & GUTTER, TYPE F	18.00000	533,322.00	14.98000	443,842.42	10.88000	322,363.52
0645 0520 2 4 — 68.000 LF CONCRETE CURB, TYPE D	15.00000	1,020.00	26.77000	1,820.36	8.76000	595.68
0650 0520 5 41 — 2,427.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	33.00000	80,091.00	41.29000	100,210.83	29.64000	71,936.28

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0655 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE 945.000 LF	227.00000	214,515.00	248.48000	234,813.60	272.99000	257,975.55
0660 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 18,029.000 SY	36.00000	649,044.00	35.55000	640,930.95	24.74000	446,037.46
0665 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,872.000 SY	45.00000	84,240.00	42.10000	78,811.20	30.41000	56,927.52
0670 0527 2 DETECTABLE WARNINGS 824.000 SF	56.00000	46,144.00	37.81000	31,155.44	31.96000	26,335.04
0675 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,865.500 TN	89.00000	166,029.50	101.77000	189,851.94	72.71000	135,640.51
0680 0530 74 BEDDING STONE 664.400 TN	45.00000	29,898.00	88.05000	58,500.42	86.31000	57,344.36
0685 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 663.000 LF	20.00000	13,260.00	19.99000	13,253.37	18.50000	12,265.50
0690 0536 6 PIPE RAIL FOR GUARDRAIL 488.000 LF	13.00000	6,344.00	12.42000	6,060.96	11.50000	5,612.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0695 0536 7 SPECIAL GUARDRAIL POST 3.000 EA	208.00000	624.00	216.07000	648.21	200.00000	600.00
0700 0536 73 GUARDRAIL REMOVAL 2,115.000 LF	2.50000	5,287.50	1.89000	3,997.35	1.75000	3,701.25
0705 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL 2.000 EA	3,068.00000	6,136.00	3,186.99000	6,373.98	2,950.00000	5,900.00
0710 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II 2.000 EA	931.00000	1,862.00	966.90000	1,933.80	895.00000	1,790.00
0715 0570 1 1 PERFORMANCE TURF 95.000 SY	2.00000	190.00	2.14000	203.30	0.73000	69.35
0720 0570 1 2 PERFORMANCE TURF, SOD 48,272.000 SY	2.00000	96,544.00	2.96000	142,885.12	2.20000	106,198.40
0725 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 20.309 GM	837.00000	16,998.63	1,026.75000	20,852.27	950.40000	19,301.67
0730 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.469 GM	1,097.00000	514.49	1,026.75000	481.55	950.41000	445.74

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0735 0710 11123 380.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.33000	125.40	0.65000	247.00	0.60000	228.00
0740 0710 11124 826.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.50000	413.00	0.97000	801.22	0.90000	743.40
0745 0710 11125 1,406.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.70000	984.20	1.19000	1,673.14	1.10000	1,546.60
0750 0710 11131 0.739 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	380.00000	280.82	256.69000	189.69	237.92000	175.82
0755 0710 11141 0.652 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	380.00000	247.76	256.69000	167.36	236.87000	154.44
0760 0710 11160 2.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	26.00000	52.00	43.21000	86.42	40.00000	80.00
0765 0710 11201 17.123 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	837.00000	14,331.95	1,026.75000	17,581.04	950.40000	16,273.70

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0710 11224 4,726.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.50000	2,363.00	0.97000	4,584.22	0.90000	4,253.40
0775 0710 11241 0.387 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	400.00000	154.80	256.69000	99.34	239.43000	92.66
0780 0916438 1 1.000 EA BUOYANT FLOW CONTROL DEVICE, PROJECT 231440-2-52-01	99,840.00000	99,840.00	94,529.29000	94,529.29	55,235.78000	55,235.78
0785 0999 16 (1.000) LS PARTNERING, DO NOT BID 23144025201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0790 0999 20 1 23.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,300.00000	75,900.00	3,300.00000	75,900.00	3,300.00000	75,900.00
0795 0999 20 2 1.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	8,000.00000	8,000.00	8,000.00000	8,000.00	8,000.00000	8,000.00
0800 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 23144025201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$21,210,977.11**		**$21,914,161.17**		**$22,846,205.22**

SECTION: 0003 Signing

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0805 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 136.000 AS	287.00000	39,032.00	297.85000	40,507.60	445.00000	60,520.00
0810 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 63.000 AS	1,018.00000	64,134.00	1,057.30000	66,609.90	990.00000	62,370.00
0815 0700 1 50 SINGLE POST SIGN, RELOCATE 13.000 AS	266.00000	3,458.00	275.73000	3,584.49	175.00000	2,275.00
0820 0700 1 60 SINGLE POST SIGN, REMOVE 122.000 AS	17.00000	2,074.00	16.91000	2,063.02	5.00000	610.00
0825 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 10.000 AS	3,309.00000	33,090.00	3,437.07000	34,370.70	4,400.00000	44,000.00
0830 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 2.000 AS	2,623.00000	5,246.00	275.71000	551.42	1,800.00000	3,600.00
0835 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	388.00000	1,164.00	402.88000	1,208.64	700.00000	2,100.00
0840 0705 10 1 OBJECT MARKER, TYPE 1 12.000 EA	196.00000	2,352.00	91.83000	1,101.96	85.00000	1,020.00
0845 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 30.000 EA	110.00000	3,300.00	54.02000	1,620.60	50.00000	1,500.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0850 0710 11290 270.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.00000	540.00	3.24000	874.80	3.00000	810.00
0855 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23144025201	33,732.00000	33,732.00	36,060.19000	36,060.19	33,378.72000	33,378.72
0860 0711 11123 4,632.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.25000	5,790.00	1.19000	5,512.08	1.10000	5,095.20
0865 0711 11124 751.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.00000	1,502.00	1.89000	1,419.39	1.75000	1,314.25
0870 0711 11125 1,930.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.00000	5,790.00	2.16000	4,168.80	2.00000	3,860.00
0875 0711 11141 1.610 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	848.00000	1,365.28	2,376.74000	3,826.55	2,200.00000	3,542.00
0880 0711 11224 799.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.00000	1,598.00	1.89000	1,510.11	1.75000	1,398.25
0885 0711 11241 0.170 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	848.00000	144.16	2,376.74000	404.05	2,200.00000	374.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0890 0711 14125 551.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.00000	10,469.00	3.24000	1,785.24	3.00000	1,653.00
0895 0711 14160 83.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	317.00000	26,311.00	118.84000	9,863.72	110.00000	9,130.00
0900 0711 14170 238.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	274.00000	65,212.00	91.83000	21,855.54	85.00000	20,230.00
0905 0711 16101 6.384 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,276.00000	20,913.98	4,429.37000	28,277.10	4,100.00000	26,174.40
0910 0711 16102 0.800 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,524.00000	3,619.20	5,941.84000	4,753.47	5,500.00000	4,400.00
0915 0711 16131 3.494 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	842.00000	2,941.95	1,512.47000	5,284.57	1,398.40000	4,886.01
0920 0711 16201 5.119 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,276.00000	16,769.84	4,537.41000	23,227.00	4,200.00000	21,499.80
0925 0711 16231 0.137 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	915.00000	125.36	1,512.47000	207.21	1,430.66000	196.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0930 0713103101 0.091 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	22,890.00000	2,082.99	21,390.63000	1,946.55	19,800.00000	1,801.80
0935 0713103131 0.108 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,668.00000	612.14	21,390.63000	2,310.19	19,800.00000	2,138.40
0940 0713103201 0.091 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	22,890.00000	2,082.99	21,390.63000	1,946.55	19,800.00000	1,801.80
0945 0713103331 0.109 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,668.00000	617.81	21,390.63000	2,331.58	19,800.00000	2,158.20
0003 Signing Section Totals:		**$356,069.70**		**$309,183.02**		**$323,836.83**
SECTION: 0004 Lighting						
0950 0630 2 11 15,418.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	3.50000	53,963.00	4.00000	61,672.00	5.16000	79,556.88
0955 0630 2 12 2,382.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.00000	35,730.00	17.83000	42,471.06	14.79000	35,229.78
0960 0635 2 11 152.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	827.00000	125,704.00	421.33000	64,042.16	385.88000	58,653.76

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0965 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 40,578.000 LF	0.73000	29,621.94	1.19000	48,287.82	1.20000	48,693.60
0970 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 13,094.000 LF	1.00000	13,094.00	1.84000	24,092.96	1.45000	18,986.30
0975 0715 4600 LIGHT POLE COMPLETE, REMOVE 7.000 EA	668.00000	4,676.00	97.23000	680.61	171.70000	1,201.90
0980 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	11,202.00000	11,202.00	13,785.07000	13,785.07	10,297.16000	10,297.16
0985 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 122.000 EA	661.00000	80,642.00	583.38000	71,172.36	508.85000	62,079.70
0990 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 7.000 EA	496.00000	3,472.00	324.10000	2,268.70	389.09000	2,723.63
0995 0715512325 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 25' 122.000 EA	9,169.00000	1,118,618.00	9,226.06000	1,125,579.32	9,381.47000	1,144,539.34
1000 0715514325 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, CONCRETE, 25' 4.000 EA	10,263.00000	41,052.00	9,290.88000	37,163.52	8,544.51000	34,178.04

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1005 0715517325 3.000 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM BRIDGE MOUNT, CONCRETE, 25' EA	10,263.00000	30,789.00	9,290.88000	27,872.64	8,497.27000	25,491.81
0004 Lighting Section Totals:		**$1,548,563.94**		**$1,519,088.22**		**$1,521,631.90**
SECTION: 0005 Signalization						
1010 0630 2 11 13,348.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	5.00000	66,740.00	3.94000	52,591.12	8.37000	111,722.76
1015 0630 2 12 1,736.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	18.00000	31,248.00	23.77000	41,264.72	19.93000	34,598.48
1020 0630 2 15 240.000 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT LF	11.00000	2,640.00	16.21000	3,890.40	39.87000	9,568.80
1025 0632 7 1 4.000 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI	5,174.00000	20,696.00	4,364.55000	17,458.20	4,744.27000	18,977.08
1030 0633 1122 9,548.000 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS LF	3.00000	28,644.00	3.78000	36,091.44	2.36000	22,533.28
1035 0633 2 32 96.000 FIBER OPTIC CONNECTION, INSTALL, TERMINATION EA	93.00000	8,928.00	38.89000	3,733.44	88.36000	8,482.56

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1040 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	2,176.00000	4,352.00	1,242.39000	2,484.78	854.13000	1,708.26
1045 0633 4 1 SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, FURNISH & INSTALL 198.000 LF	4.00000	792.00	3.89000	770.22	2.36000	467.28
1055 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 76.000 EA	810.00000	61,560.00	421.33000	32,021.08	335.92000	25,529.92
1060 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 18.000 EA	1,047.00000	18,846.00	918.28000	16,529.04	963.43000	17,341.74
1065 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED 3.000 AS	829.00000	2,487.00	842.66000	2,527.98	1,637.56000	4,912.68
1070 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 891.000 LF	2.30000	2,049.30	7.13000	6,352.83	2.96000	2,637.36
1075 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 3.000 EA	337.00000	1,011.00	907.48000	2,722.44	932.89000	2,798.67
1080 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	1,399.00000	4,197.00	810.25000	2,430.75	1,080.53000	3,241.59

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1085 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	1,739.00000	6,956.00	2,193.08000	8,772.32	1,170.12000	4,680.48
1090 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 18.000 EA	855.00000	15,390.00	939.89000	16,918.02	939.86000	16,917.48
1095 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 26.000 EA	772.00000	20,072.00	1,058.73000	27,526.98	939.86000	24,436.36
1100 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	251.00000	502.00	324.10000	648.20	43.14000	86.28
1105 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46 2.000 EA	26,831.00000	53,662.00	22,870.69000	45,741.38	27,382.37000	54,764.74
1110 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60 7.000 EA	30,272.00000	211,904.00	32,572.09000	228,004.63	37,359.90000	261,519.30
1115 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5 3.000 EA	35,844.00000	107,532.00	37,249.94000	111,749.82	39,256.49000	117,769.47
1120 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78 4.000 EA	39,038.00000	156,152.00	45,298.44000	181,193.76	40,183.25000	160,733.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1125 0649 31109 1.000 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,WITH LUMINAIRE-70.5 EA	38,711.00000	38,711.00	43,872.40000	43,872.40	44,786.67000	44,786.67
1130 0649 31999 1.000 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S) EA	41,180.00000	41,180.00	50,073.52000	50,073.52	45,435.88000	45,435.88
1135 0649 36300 8.000 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT EA	2,326.00000	18,608.00	2,041.83000	16,334.64	3,167.88000	25,343.04
1140 0650 1 14 70.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY AS	909.00000	63,630.00	907.48000	63,523.60	831.82000	58,227.40
1145 0650 1 16 2.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY AS	1,255.00000	2,510.00	1,436.85000	2,873.70	963.20000	1,926.40
1150 0653 1 11 32.000 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY AS	625.00000	20,000.00	594.18000	19,013.76	482.37000	15,435.84
1155 0653 1 60 2.000 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN AS	84.00000	168.00	32.41000	64.82	21.57000	43.14
1160 0660 4 11 4.000 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT EA	6,765.00000	27,060.00	7,108.60000	28,434.40	3,682.34000	14,729.36

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1165 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 16.000 EA	5,201.00000	83,216.00	5,509.71000	88,155.36	3,296.76000	52,748.16
1170 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 21.000 EA	130.00000	2,730.00	129.64000	2,722.44	187.12000	3,929.52
1175 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 8.000 EA	1,082.00000	8,656.00	302.49000	2,419.92	408.77000	3,270.16
1180 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 2.000 EA	42.00000	84.00	16.21000	32.42	21.57000	43.14
1185 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 4.000 AS	23,826.00000	95,304.00	25,009.75000	100,039.00	23,819.48000	95,277.92
1190 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 3.000 AS	1,324.00000	3,972.00	388.92000	1,166.76	398.12000	1,194.36
1195 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE 4.000 EA	1,639.00000	6,556.00	5,488.10000	21,952.40	2,276.92000	9,107.68
1200 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER 4.000 EA	2,280.00000	9,120.00	2,430.75000	9,723.00	1,555.83000	6,223.32

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1205 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL 4.000 EA	501.00000	2,004.00	378.12000	1,512.48	1,429.78000	5,719.12
1210 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	2,582.00000	10,328.00	1,134.35000	4,537.40	744.45000	2,977.80
1215 0695 6 12 TRAFFIC MONOTORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 8.000 EA	768.00000	6,144.00	907.48000	7,259.84	596.95000	4,775.60
1220 0695 7131 TRAFFIC MONOTORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT 1.000 EA	1,709.00000	1,709.00	3,316.63000	3,316.63	4,030.89000	4,030.89
1225 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 10.000 EA	1,812.00000	18,120.00	1,825.77000	18,257.70	1,995.76000	19,957.60
1230 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 6.000 EA	1,983.00000	11,898.00	1,998.62000	11,991.72	2,158.38000	12,950.28
1235 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD 2.000 EA	1,011.00000	2,022.00	788.64000	1,577.28	517.60000	1,035.20
0005 Signalization Section Totals:		**$1,300,090.30**		**$1,340,278.74**		**$1,334,596.05**

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MORRISON - COBALT JV		(2) COMMUNITY ASPHALT CORP.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Landscape / Peripheral						
1240 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS 597.000 SY	62.00000	37,014.00	77.78000	46,434.66	122.94000	73,395.18
1245 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS 308.000 SY	74.00000	22,792.00	43.21000	13,308.68	36.34000	11,192.72
1250 0570 1 2 PERFORMANCE TURF, SOD 4,270.000 SY	6.00000	25,620.00	4.25000	18,147.50	3.49000	14,902.30
1255 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23144025201 (1.000) LS	322,610.00000	322,610.00	39,736.87000	39,736.87	66,326.53000	66,326.53
1260 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23144025201 (1.000) LS	10,390.00000	10,390.00	335,141.99000	335,141.99	413,571.43000	413,571.43
1265 0590 70 IRRIGATION SYSTEM 23144025201 (1.000) LS	168,180.00000	168,180.00	174,702.22000	174,702.22	248,783.93000	248,783.93
1270 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY 2.000 AS	10,400.00000	20,800.00	6,870.93000	13,741.86	3,086.22000	6,172.44
0006 Landscape / Peripheral Section Totals:		**$607,406.00**		**$641,213.78**		**$834,344.53**

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

	Contract Grand Totals:			**$26,848,291.55**		**$27,669,305.29**		**28,577,429.50**
Line No / Item ID **Item Description** *( ) indicates item is bid as Lump Sum*	**Alternate**	**Quantity** **Units**	**(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM**		**(5) PRINCE CONTRACTING, LLC.**		**(6) RANGER CONSTRUCTION INDUSTRIES, INC.**	
			Unit Price	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Structures								
0005 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 23144025201		(7178.000) SF (LS)	188,798.64000	188,798.64	300,000.00000	300,000.00	210,000.00000	210,000.00
0010 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE		617.100 CY	594.37000	366,785.73	800.00000	493,680.00	610.00000	376,431.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS		270.400 CY	384.34000	103,925.54	430.00000	116,272.00	450.00000	121,680.00
0020 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE		179.000 CY	1,112.63000	199,160.77	1,500.00000	268,500.00	1,000.00000	179,000.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER		1,403.000 SY	17.57000	24,650.71	12.25000	17,186.75	25.00000	35,075.00
0030 0400147 COMPOSITE NEOPRENE PADS		15.300 CF	1,539.50000	23,554.35	925.00000	14,152.50	1,500.00000	22,950.00
0035 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE		139,710.000 LB	0.73000	101,988.30	0.80000	111,768.00	1.10000	153,681.00
0040 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE		26,316.000 LB	0.94000	24,737.04	0.80000	21,052.80	1.35000	35,526.60

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 42,472.000 LB	0.75000	31,854.00	0.80000	33,977.60	1.10000	46,719.20
0050 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 1,616.000 LF	292.21000	472,211.36	380.00000	614,080.00	380.00000	614,080.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 2,416.000 LF	119.03000	287,576.48	220.00000	531,520.00	99.00000	239,184.00
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 362.000 LF	508.46000	184,062.52	525.00000	190,050.00	175.00000	63,350.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 182.000 LF	60.68000	11,043.76	55.00000	10,010.00	80.00000	14,560.00
0070 0515 4 1 BULLET RAIL, SINGLE RAIL 480.000 LF	44.35000	21,288.00	44.00000	21,120.00	40.00000	19,200.00
0075 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE 480.000 LF	82.25000	39,480.00	105.00000	50,400.00	120.00000	57,600.00
0001 Structures Section Totals:		**$2,081,117.20**		**$2,793,769.65**		**$2,189,036.80**

SECTION: 0002 Roadway

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0101 1 (1.000) LS MOBILIZATION 23144025201	2,883,590.14000	2,883,590.14	3,000,000.00000	3,000,000.00	4,475,000.00000	4,475,000.00
0085 0102 1 (1200.000) DA (LS) MAINTENANCE OF TRAFFIC 23144025201	858,000.00000	858,000.00	900,000.00000	900,000.00	1,290,000.00000	1,290,000.00
0090 0102 2 1 (1.000) LS SPECIAL DETOUR 1 23144025201	471,405.64000	471,405.64	280,000.00000	280,000.00	89,100.00000	89,100.00
0095 0102 2 2 (1.000) LS SPECIAL DETOUR 2 23144025201	198,571.66000	198,571.66	83,391.49000	83,391.49	383,000.00000	383,000.00
0100 0102 3 599.900 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	39.78000	23,864.02	390.00000	233,961.00	54.00000	32,394.60
0105 0102 60 135,906.000 ED WORK ZONE SIGN	0.21000	28,540.26	0.25000	33,976.50	0.25000	33,976.50
0110 0102 61 73.000 EA BUSINESS SIGN	65.13000	4,754.49	0.75000	54.75	74.00000	5,402.00
0115 0102 71 13 351.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	41.60000	14,601.60	39.50000	13,864.50	43.00000	15,093.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 71 14 965.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	26.00000	25,090.00	27.50000	26,537.50	31.00000	29,915.00
0125 0102 71 24 580.000 LF BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	10.40000	6,032.00	10.50000	6,090.00	11.65000	6,757.00
0130 0102 74 1 741,748.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	111,262.20	0.12000	89,009.76	0.15000	111,262.20
0135 0102 74 2 17,266.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.23000	3,971.18	0.25000	4,316.50	0.30000	5,179.80
0140 0102 74 6 313,984.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.37000	116,174.08	0.20000	62,796.80	0.40000	125,593.60
0145 0102 75 1 982.000 LF TEMPORARY SEPARATOR, F&I REMOVE	15.76000	15,476.32	16.90000	16,595.80	13.15000	12,913.30
0150 0102 76 275.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.30000	1,732.50	5.40000	1,485.00	6.80000	1,870.00
0155 0102 78 4,247.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.14000	13,335.58	3.25000	13,802.75	3.35000	14,227.45

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102 89 1 13.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,050.50000	13,656.50	980.00000	12,740.00	2,980.00000	38,740.00
0165 0102 99 4,676.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.51000	49,144.76	13.70000	64,061.20	13.65000	63,827.40
0170 0102104 4,108.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	7.28000	29,906.24	8.78000	36,068.24	4.20000	17,253.60
0175 0102107 1 4,167.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	7.89000	32,877.63	1.53000	6,375.51	0.90000	3,750.30
0180 0104 10 3 33,497.000 LF SEDIMENT BARRIER	2.91000	97,476.27	2.70000	90,441.90	1.25000	41,871.25
0185 0104 11 240.000 LF FLOATING TURBIDITY BARRIER	35.78000	8,587.20	56.00000	13,440.00	12.60000	3,024.00
0190 0104 12 694.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	9.18000	6,370.92	14.00000	9,716.00	5.40000	3,747.60
0195 0104 15 9.000 EA SOIL TRACKING PREVENTION DEVICE	2,947.10000	26,523.90	6,000.00000	54,000.00	5,760.00000	51,840.00
0200 0104 18 201.000 EA INLET PROTECTION SYSTEM	320.99000	64,518.99	130.00000	26,130.00	97.00000	19,497.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING LS	8,320.00000	8,320.00	5,570.00000	5,570.00	204,000.00000	204,000.00
0220 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING LS	50,752.00000	50,752.00	5,570.00000	5,570.00	105,000.00000	105,000.00
0225 0110 1 1 (51.080) CLEARING & GRUBBING 23144025201 AC (LS)	1,895,000.00000	1,895,000.00	1,500,000.00000	1,500,000.00	583,000.00000	583,000.00
0230 0110 7 1 50.000 MAILBOX, F&I SINGLE EA	189.62000	9,481.00	207.00000	10,350.00	180.00000	9,000.00
0235 0120 1 173,613.000 REGULAR EXCAVATION CY	3.31000	574,659.03	11.00000	1,909,743.00	6.70000	1,163,207.10
0240 0120 3 1,981.000 LATERAL DITCH EXCAVATION CY	7.22000	14,302.82	7.00000	13,867.00	6.55000	12,975.55
0245 0120 4 495.000 SUBSOIL EXCAVATION CY	19.33000	9,568.35	6.50000	3,217.50	6.55000	3,242.25
0250 0120 6 46,912.000 EMBANKMENT CY	4.38000	205,474.56	4.00000	187,648.00	1.90000	89,132.80

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0145 2 835.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	4.54000	3,790.90	5.00000	4,175.00	9.10000	7,598.50
0260 0160 4 91,195.000 SY TYPE B STABILIZATION	6.90000	629,245.50	8.00000	729,560.00	3.35000	305,503.25
0265 0285701 770.000 SY OPTIONAL BASE, BASE GROUP 01	15.25000	11,742.50	10.00000	7,700.00	9.30000	7,161.00
0270 0285709 86,634.000 SY OPTIONAL BASE, BASE GROUP 09	13.46000	1,166,093.64	20.00000	1,732,680.00	12.75000	1,104,583.50
0275 0286 1 1,362.000 SY TURNOUT CONSTRUCTION	52.04000	70,878.48	95.00000	129,390.00	16.50000	22,473.00
0280 0286 2 469.000 TN TURNOUT CONSTRUCTION-ASPHALT	197.34000	92,552.46	117.00000	54,873.00	150.00000	70,350.00
0285 0327 70 1 14,201.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2.00000	28,402.00	4.05000	57,514.05	3.97000	56,377.97
0290 0327 70 5 12,113.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3.00000	36,339.00	6.00000	72,678.00	5.90000	71,466.70
0295 0334 1 13 13,051.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	100.00000	1,305,150.00	95.00000	1,239,892.50	93.12000	1,215,355.68

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0337 7 42 6,050.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, PMA	138.00000	834,982.80	134.00000	810,780.40	131.28000	794,322.77
0305 0339 1 12.100 TN MISCELLANEOUS ASPHALT PAVEMENT	210.10000	2,542.21	118.00000	1,427.80	508.00000	6,146.80
0310 0400 0 11 181.100 CY CONCRETE CLASS NS, GRAVITY WALL	497.65000	90,124.42	800.00000	144,880.00	840.00000	152,124.00
0315 0400 1 2 82.900 CY CONCRETE CLASS I, ENDWALLS	1,106.60000	91,737.14	1,250.00000	103,625.00	1,690.00000	140,101.00
0320 0400 2 2 22.600 CY CONCRETE CLASS II, ENDWALLS	1,986.21000	44,888.35	2,060.00000	46,556.00	1,540.00000	34,804.00
0325 0400 4 11 364.000 CY CONC CLASS IV, RETAINING WALLS	774.95000	282,081.80	900.00000	327,600.00	740.00000	269,360.00
0330 0415 1 3 51,906.000 LB REINFORCING STEEL- RETAINING WALL	0.95000	49,310.70	0.90000	46,715.40	1.15000	59,691.90
0335 0415 1 6 148.000 LB REINFORCING STEEL- MISCELLANEOUS	1.14000	168.72	2.30000	340.40	1.15000	170.20

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0425 1331 INLETS, CURB, TYPE P-3, <10' 2.000 EA	5,447.90000	10,895.80	5,000.00000	10,000.00	6,110.00000	12,220.00
0345 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL 1.000 EA	4,426.42000	4,426.42	4,000.00000	4,000.00	4,660.00000	4,660.00
0350 0425 1351 INLETS, CURB, TYPE P-5, <10' 43.000 EA	5,107.40000	219,618.20	4,600.00000	197,800.00	5,520.00000	237,360.00
0355 0425 1352 INLETS, CURB, TYPE P-5, >10' 1.000 EA	7,831.36000	7,831.36	7,000.00000	7,000.00	9,900.00000	9,900.00
0360 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 5.000 EA	3,177.94000	15,889.70	2,900.00000	14,500.00	3,710.00000	18,550.00
0365 0425 1361 INLETS, CURB, TYPE P-6, <10' 21.000 EA	5,220.90000	109,638.90	4,700.00000	98,700.00	5,280.00000	110,880.00
0370 0425 1451 INLETS, CURB, TYPE J-5, <10' 16.000 EA	8,171.84000	130,749.44	7,300.00000	116,800.00	8,240.00000	131,840.00
0375 0425 1461 INLETS, CURB, TYPE J-6, <10' 8.000 EA	8,285.34000	66,282.72	7,400.00000	59,200.00	6,810.00000	54,480.00
0380 0425 1521 INLETS, DT BOT, TYPE C,<10' 17.000 EA	2,403.48000	40,859.16	2,500.00000	42,500.00	2,510.00000	42,670.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0385 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 3.000 EA	5,220.90000	15,662.70	4,700.00000	14,100.00	4,700.00000	14,100.00
0390 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 19.000 EA	3,177.94000	60,380.86	2,900.00000	55,100.00	2,690.00000	51,110.00
0395 0425 1532 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, >10' 1.000 EA	4,880.41000	4,880.41	4,400.00000	4,400.00	4,740.00000	4,740.00
0400 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	4,199.42000	4,199.42	3,800.00000	3,800.00	3,730.00000	3,730.00
0405 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 2.000 EA	4,312.92000	8,625.84	3,900.00000	7,800.00	4,570.00000	9,140.00
0410 0425 1551 INLETS, DT BOT, TYPE E, <10' 4.000 EA	4,085.92000	16,343.68	3,700.00000	14,800.00	4,060.00000	16,240.00
0415 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10' 3.000 EA	4,653.41000	13,960.23	4,200.00000	12,600.00	5,860.00000	17,580.00
0420 0425 1581 INLETS, DT BOT, TYPE H, <10' 2.000 EA	12,768.51000	25,537.02	7,600.00000	15,200.00	7,910.00000	15,820.00
0425 0425 2 41 MANHOLES, P-7, <10' 8.000 EA	3,858.93000	30,871.44	3,500.00000	28,000.00	5,710.00000	45,680.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0430 0425 2 43 7.000 EA MANHOLES, P-7, PARTIAL	2,099.71000	14,697.97	1,900.00000	13,300.00	3,190.00000	22,330.00
0435 0425 2 61 13.000 EA MANHOLES, P-8, <10'	3,972.42000	51,641.46	3,600.00000	46,800.00	5,350.00000	69,550.00
0440 0425 2 62 1.000 EA MANHOLES, P-8, >10'	8,285.35000	8,285.35	7,400.00000	7,400.00	10,500.00000	10,500.00
0445 0425 2 63 17.000 EA MANHOLES, P-8, PARTIAL	2,156.46000	36,659.82	1,925.00000	32,725.00	3,710.00000	63,070.00
0450 0425 2 71 28.000 EA MANHOLES, J-7, <10'	6,582.87000	184,320.36	5,900.00000	165,200.00	10,100.00000	282,800.00
0455 0425 2 72 3.000 EA MANHOLES, J-7, >10'	19,862.12000	59,586.36	17,800.00000	53,400.00	6,750.00000	20,250.00
0460 0425 2 73 3.000 EA MANHOLES, J-7, PARTIAL	3,177.94000	9,533.82	2,900.00000	8,700.00	3,690.00000	11,070.00
0465 0425 2 91 16.000 EA MANHOLES, J-8, <10'	10,214.81000	163,436.96	9,200.00000	147,200.00	13,000.00000	208,000.00
0470 0425 2 92 5.000 EA MANHOLES, J-8, >10'	19,862.12000	99,310.60	18,000.00000	90,000.00	7,330.00000	36,650.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0475 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 4.000 EA	2,099.71000	8,398.84	1,900.00000	7,600.00	3,190.00000	12,760.00
0480 0425 10 YARD DRAIN 1.000 EA	2,496.96000	2,496.96	2,300.00000	2,300.00	1,000.00000	1,000.00
0485 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 40.000 LF	85.12000	3,404.80	76.00000	3,040.00	110.00000	4,400.00
0490 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 114.000 LF	60.15000	6,857.10	54.00000	6,156.00	47.00000	5,358.00
0495 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 7,547.000 LF	69.23000	522,478.81	65.00000	490,555.00	64.00000	483,008.00
0500 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 3,347.000 LF	79.45000	265,919.15	75.00000	251,025.00	94.00000	314,618.00
0505 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 2,644.000 LF	95.34000	252,078.96	85.00000	224,740.00	98.00000	259,112.00
0510 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 4,883.000 LF	121.44000	592,991.52	120.00000	585,960.00	130.00000	634,790.00
0515 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 1,580.000 LF	146.41000	231,327.80	131.00000	206,980.00	160.00000	252,800.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0520 0430175148 1,274.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	173.65000	221,230.10	155.00000	197,470.00	160.00000	203,840.00
0525 0430175154 64.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	304.17000	19,466.88	272.00000	17,408.00	310.00000	19,840.00
0530 0430175160 77.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	425.62000	32,772.74	380.00000	29,260.00	370.00000	28,490.00
0535 0430175166 93.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	448.32000	41,693.76	401.00000	37,293.00	350.00000	32,550.00
0540 0430175215 5.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	86.26000	431.30	77.00000	385.00	340.00000	1,700.00
0545 0430175218 186.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	87.39000	16,254.54	78.00000	14,508.00	88.00000	16,368.00
0550 0430175230 330.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	122.58000	40,451.40	109.50000	36,135.00	120.00000	39,600.00
0555 0430175248 859.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	242.89000	208,642.51	217.00000	186,403.00	210.00000	180,390.00
0560 0430175266 488.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 66"S/CD	519.82000	253,672.16	464.00000	226,432.00	380.00000	185,440.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0430185142 711.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	1,300.00000	924,300.00	1,434.00000	1,019,574.00	1,580.00000	1,123,380.00
0570 0430830 81.100 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	297.36000	24,115.90	265.50000	21,532.05	470.00000	38,117.00
0575 0430982123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	1,588.97000	1,588.97	1,418.00000	1,418.00	1,830.00000	1,830.00
0580 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,702.47000	6,809.88	1,519.00000	6,076.00	2,320.00000	9,280.00
0585 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,929.46000	1,929.46	1,721.50000	1,721.50	2,410.00000	2,410.00
0590 0431 1 1 3,551.000 LF PIPE LINER, OPTIONAL MATERIAL, 0-24"	136.39000	484,320.89	114.00000	404,814.00	140.00000	497,140.00
0595 0431 1 2 575.000 LF PIPE LINER, OPTIONAL MATERIAL, 25-36"	209.19000	120,284.25	135.00000	77,625.00	190.00000	109,250.00
0600 0431 1 3 1,808.000 LF PIPE LINER, OPTIONAL MATERIAL, 37-48"	333.78000	603,474.24	268.00000	484,544.00	330.00000	596,640.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0605 0431 1 4 34.000 LF PIPE LINER, OPTIONAL MATERIAL, 49 - 60"	910.04000	30,941.36	916.00000	31,144.00	1,790.00000	60,860.00
0610 0455 87 21.000 EA ANCHOR BAR, STEEL	5,675.99000	119,195.79	3,500.00000	73,500.00	2,610.00000	54,810.00
0615 0455133 3 23,647.000 SF SHEET PILING STEEL, F&I PERMANENT	30.29000	716,267.63	26.50000	626,645.50	47.00000	1,111,409.00
0620 0515 1 2 1,534.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	42.24000	64,796.16	33.25000	51,005.50	45.00000	69,030.00
0625 0515 2212 155.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 2	89.76000	13,912.80	118.20000	18,321.00	97.00000	15,035.00
0630 0515 2311 346.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	86.59000	29,960.14	71.10000	24,600.60	93.00000	32,178.00
0635 0515 4 1 945.000 LF BULLET RAIL, SINGLE RAIL	44.35000	41,910.75	33.10000	31,279.50	45.00000	42,525.00
0640 0520 1 10 29,629.000 LF CONCRETE CURB & GUTTER, TYPE F	21.15000	626,653.35	16.00000	474,064.00	17.75000	525,914.75
0645 0520 2 4 68.000 LF CONCRETE CURB, TYPE D	31.90000	2,169.20	40.00000	2,720.00	26.00000	1,768.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0650 0520 5 41 2,427.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	44.63000	108,317.01	48.00000	116,496.00	41.00000	99,507.00
0655 0521 8 3 945.000 LF CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	246.43000	232,876.35	111.00000	104,895.00	250.00000	236,250.00
0660 0522 1 18,029.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	34.23000	617,132.67	39.00000	703,131.00	44.00000	793,276.00
0665 0522 2 1,872.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	48.66000	91,091.52	61.00000	114,192.00	58.00000	108,576.00
0670 0527 2 824.000 SF DETECTABLE WARNINGS	20.75000	17,098.00	46.00000	37,904.00	23.80000	19,611.20
0675 0530 3 3 1,865.500 TN RIPRAP- RUBBLE, BANK AND SHORE	97.61000	182,091.46	108.00000	201,474.00	100.00000	186,550.00
0680 0530 74 664.400 TN BEDDING STONE	48.80000	32,422.72	89.00000	59,131.60	110.00000	73,084.00
0685 0536 1 1 663.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	17.51000	11,609.13	23.00000	15,249.00	21.00000	13,923.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0690 0536 6 488.000 LF PIPE RAIL FOR GUARDRAIL	16.36000	7,983.68	12.00000	5,856.00	13.05000	6,368.40
0695 0536 7 3.000 EA SPECIAL GUARDRAIL POST	223.96000	671.88	204.10000	612.30	230.00000	690.00
0700 0536 73 2,115.000 LF GUARDRAIL REMOVAL	0.53000	1,120.95	1.80000	3,807.00	2.00000	4,230.00
0705 0536 85 24 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3,024.49000	6,048.98	3,011.00000	6,022.00	3,350.00000	6,700.00
0710 0536 85 25 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	848.99000	1,697.98	914.00000	1,828.00	1,020.00000	2,040.00
0715 0570 1 1 95.000 SY PERFORMANCE TURF	0.77000	73.15	1.85000	175.75	18.35000	1,743.25
0720 0570 1 2 48,272.000 SY PERFORMANCE TURF, SOD	2.51000	121,162.72	3.40000	164,124.80	5.30000	255,841.60
0725 0710 11101 20.309 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	849.57000	17,253.92	822.00000	16,694.00	910.00000	18,481.19

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0730 0710 11102 0.469 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,092.54000	512.40	1,077.00000	505.11	1,200.00000	562.80
0735 0710 11123 380.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.34000	129.20	0.34000	129.20	0.35000	133.00
0740 0710 11124 826.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.51000	421.26	0.50000	413.00	0.55000	454.30
0745 0710 11125 1,406.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.68000	956.08	0.66000	927.96	0.75000	1,054.50
0750 0710 11131 0.739 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	380.69000	281.33	373.00000	275.65	410.00000	302.99
0755 0710 11141 0.652 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	384.19000	250.49	373.00000	243.20	410.00000	267.32
0760 0710 11160 2.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	26.40000	52.80	25.52000	51.04	28.00000	56.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0765 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 17.123 GM	849.80000	14,551.13	822.00000	14,075.11	910.00000	15,581.93
0770 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 4,726.000 LF	0.51000	2,410.26	0.50000	2,363.00	0.55000	2,599.30
0775 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.387 GM	378.40000	146.44	373.00000	144.35	420.00000	162.54
0780 0916438 1 BUOYANT FLOW CONTROL DEVICE, PROJECT 231440-2-52-01 1.000 EA	105,552.99000	105,552.99	72,000.00000	72,000.00	114,000.00000	114,000.00
0785 0999 16 PARTNERING, DO NOT BID 23144025201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0790 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 23.000 DA	3,300.00000	75,900.00	3,300.00000	75,900.00	3,300.00000	75,900.00
0795 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 1.000 EA	8,000.00000	8,000.00	8,000.00000	8,000.00	8,000.00000	8,000.00
0800 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23144025201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0002 Roadway Section Totals:		**$22,374,195.06**		**$23,253,087.97**		**$24,056,890.64**
SECTION: 0003 Signing						
0805 0700 1 11 — 136.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	375.91000	51,123.76	281.50000	38,284.00	310.00000	42,160.00
0810 0700 1 12 — 63.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	966.63000	60,897.69	999.00000	62,937.00	1,110.00000	69,930.00
0815 0700 1 50 — 13.000 AS SINGLE POST SIGN, RELOCATE	751.83000	9,773.79	261.00000	3,393.00	290.00000	3,770.00
0820 0700 1 60 — 122.000 AS SINGLE POST SIGN, REMOVE	32.22000	3,930.84	16.00000	1,952.00	17.80000	2,171.60
0825 0700 2 14 — 10.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	5,155.38000	51,553.80	3,247.00000	32,470.00	3,620.00000	36,200.00
0830 0700 2 50 — 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	5,799.81000	11,599.62	2,574.00000	5,148.00	2,870.00000	5,740.00
0835 0700 2 60 — 3.000 AS MULTI- POST SIGN, REMOVE	966.63000	2,899.89	381.00000	1,143.00	420.00000	1,260.00
0840 0705 10 1 — 12.000 EA OBJECT MARKER, TYPE 1	211.17000	2,534.04	125.00000	1,500.00	74.00000	888.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0845 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 30.000 EA	58.07000	1,742.10	52.00000	1,560.00	63.00000	1,890.00
0850 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 270.000 SF	1.58000	426.60	1.55000	418.50	1.70000	459.00
0855 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23144025201 (1.000) LS	34,246.07000	34,246.07	33,100.00000	33,100.00	36,900.00000	36,900.00
0860 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 4,632.000 LF	1.21000	5,604.72	1.20000	5,558.40	1.30000	6,021.60
0865 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 751.000 LF	1.93000	1,449.43	1.90000	1,426.90	2.10000	1,577.10
0870 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 1,930.000 LF	2.62000	5,056.60	2.55000	4,921.50	2.80000	5,404.00
0875 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.610 GM	860.51000	1,385.42	832.00000	1,339.52	930.00000	1,497.30
0880 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 799.000 LF	1.89000	1,510.11	1.85000	1,478.15	2.05000	1,637.95

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0885 0711 11241 0.170 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	860.53000	146.29	832.00000	141.44	930.00000	158.10
0890 0711 14125 551.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.22000	10,590.22	18.60000	10,248.60	20.70000	11,405.70
0895 0711 14160 83.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	322.03000	26,728.49	311.00000	25,813.00	350.00000	29,050.00
0900 0711 14170 238.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	277.69000	66,090.22	269.00000	64,022.00	300.00000	71,400.00
0905 0711 16101 6.384 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,323.80000	21,219.14	3,215.00000	20,524.56	3,580.00000	22,854.72
0910 0711 16102 0.800 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,592.89000	3,674.31	4,439.00000	3,551.20	4,940.00000	3,952.00
0915 0711 16131 3.494 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	854.25000	2,984.75	827.00000	2,889.54	920.00000	3,214.48
0920 0711 16201 5.119 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,320.04000	16,995.28	3,215.00000	16,457.59	3,580.00000	18,326.02

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0925 0711 16231 0.137 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	881.68000	120.79	898.00000	123.03	950.00000	130.15
0930 0713103101 0.091 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	22,983.63000	2,091.51	22,460.00000	2,043.86	24,700.00000	2,247.70
0935 0713103131 0.108 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,328.06000	575.43	5,562.00000	600.70	6,310.00000	681.48
0940 0713103201 0.091 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	22,983.63000	2,091.51	22,460.00000	2,043.86	2,250.00000	204.75
0945 0713103331 0.109 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,279.17000	575.43	5,562.00000	606.26	6,250.00000	681.25
0003 Signing Section Totals:		**$399,617.85**		**$345,695.61**		**$381,812.90**
SECTION: 0004 Lighting						
0950 0630 2 11 15,418.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.20000	95,591.60	3.38000	52,112.84	6.20000	95,591.60
0955 0630 2 12 2,382.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.40000	43,828.80	14.40000	34,300.80	18.80000	44,781.60

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0960 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 152.000 EA	993.73000	151,046.96	812.00000	123,424.00	1,000.00000	152,000.00
0965 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 40,578.000 LF	1.10000	44,635.80	0.72000	29,216.16	1.10000	44,635.80
0970 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 13,094.000 LF	1.37000	17,938.78	0.93000	12,177.42	1.35000	17,676.90
0975 0715 4600 LIGHT POLE COMPLETE, REMOVE 7.000 EA	511.06000	3,577.42	656.00000	4,592.00	500.00000	3,500.00
0980 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	13,244.49000	13,244.49	11,000.00000	11,000.00	12,600.00000	12,600.00
0985 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 122.000 EA	573.10000	69,918.20	649.00000	79,178.00	540.00000	65,880.00
0990 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 7.000 EA	414.32000	2,900.24	487.00000	3,409.00	390.00000	2,730.00
0995 0715512325 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 25' 122.000 EA	10,042.47000	1,225,181.34	9,000.00000	1,098,000.00	10,200.00000	1,244,400.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1000 0715514325 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, CONCRETE, 25' 4.000 EA	10,252.78000	41,011.12	10,100.00000	40,400.00	10,500.00000	42,000.00
1005 0715517325 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM BRIDGE MOUNT, CONCRETE, 25' 3.000 EA	10,252.78000	30,758.34	10,100.00000	30,300.00	10,500.00000	31,500.00
0004 Lighting Section Totals:		**$1,739,633.09**		**$1,518,110.22**		**$1,757,295.90**
SECTION: 0005 Signalization						
1010 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 13,348.000 LF	5.58000	74,481.84	4.60000	61,400.80	4.95000	66,072.60
1015 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,736.000 LF	16.31000	28,314.16	17.90000	31,074.40	28.00000	48,608.00
1020 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 240.000 LF	18.78000	4,507.20	11.20000	2,688.00	24.50000	5,880.00
1025 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	3,326.29000	13,305.16	5,100.00000	20,400.00	6,790.00000	27,160.00
1030 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 9,548.000 LF	2.01000	19,191.48	2.70000	25,779.60	2.80000	26,734.40

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1035 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 96.000 EA	86.91000	8,343.36	92.00000	8,832.00	98.00000	9,408.00
1040 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	959.26000	1,918.52	2,200.00000	4,400.00	2,290.00000	4,580.00
1045 0633 4 1 SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, FURNISH & INSTALL 198.000 LF	3.97000	786.06	3.70000	732.60	6.55000	1,296.90
1055 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 76.000 EA	750.41000	57,031.16	795.00000	60,420.00	360.00000	27,360.00
1060 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 18.000 EA	1,152.78000	20,750.04	1,028.00000	18,504.00	1,380.00000	24,840.00
1065 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED 3.000 AS	1,877.74000	5,633.22	814.00000	2,442.00	1,280.00000	3,840.00
1070 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 891.000 LF	2.09000	1,862.19	2.25000	2,004.75	2.80000	2,494.80
1075 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 3.000 EA	1,877.74000	5,633.22	331.00000	993.00	210.00000	630.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1080 0641 2 12 — 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,099.82000	3,299.46	1,373.00000	4,119.00	800.00000	2,400.00
1085 0641 2 70 — 4.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	482.85000	1,931.40	1,707.00000	6,828.00	2,850.00000	11,400.00
1090 0646 1 11 — 18.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,126.65000	20,279.70	839.00000	15,102.00	850.00000	15,300.00
1095 0646 1 12 — 26.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	794.02000	20,644.52	758.00000	19,708.00	830.00000	21,580.00
1100 0646 1 60 — 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	177.05000	354.10	246.00000	492.00	130.00000	260.00
1105 0649 31102 — 2.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46	25,539.49000	51,078.98	29,000.00000	58,000.00	22,900.00000	45,800.00
1110 0649 31103 — 7.000 EA MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	33,670.65000	235,694.55	30,000.00000	210,000.00	29,500.00000	206,500.00
1115 0649 31104 — 3.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5	42,743.92000	128,231.76	36,000.00000	108,000.00	33,700.00000	101,100.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1120 0649 31105 4.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78	47,035.91000	188,143.64	39,000.00000	156,000.00	35,800.00000	143,200.00
1125 0649 31109 1.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,WITH LUMINAIRE-70.5	42,329.74000	42,329.74	38,000.00000	38,000.00	40,300.00000	40,300.00
1130 0649 31999 1.000 EA MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	45,548.73000	45,548.73	41,000.00000	41,000.00	41,900.00000	41,900.00
1135 0649 36300 8.000 EA MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	938.87000	7,510.96	2,300.00000	18,400.00	3,810.00000	30,480.00
1140 0650 1 14 70.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,126.65000	78,865.50	892.00000	62,440.00	920.00000	64,400.00
1145 0650 1 16 2.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,255.41000	2,510.82	1,232.00000	2,464.00	1,260.00000	2,520.00
1150 0653 1 11 32.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,056.90000	33,820.80	614.00000	19,648.00	610.00000	19,520.00
1155 0653 1 60 2.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	85.84000	171.68	82.10000	164.20	60.00000	120.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1160 0660 4 11 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3,609.56000	14,438.24	6,640.00000	26,560.00	22,500.00000	90,000.00
1165 0660 4 12 16.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	5,472.29000	87,556.64	5,104.00000	81,664.00	7,700.00000	123,200.00
1170 0665 1 11 21.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	134.12000	2,816.52	128.00000	2,688.00	140.00000	2,940.00
1175 0665 1 12 8.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	1,416.36000	11,330.88	1,062.00000	8,496.00	1,310.00000	10,480.00
1180 0665 1 60 2.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	32.19000	64.38	41.10000	82.20	15.95000	31.90
1185 0670 5110 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	25,590.98000	102,363.92	23,500.00000	94,000.00	25,100.00000	100,400.00
1190 0670 5600 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,233.95000	3,701.85	1,300.00000	3,900.00	280.00000	840.00
1195 0685106 4.000 EA SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2,532.27000	10,129.08	1,609.00000	6,436.00	5,780.00000	23,120.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1200 0685120 4.000 EA SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	2,639.57000	10,558.28	2,240.00000	8,960.00	3,180.00000	12,720.00
1205 0685128 4.000 EA SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1,303.69000	5,214.76	492.00000	1,968.00	1,930.00000	7,720.00
1210 0695 1 1 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,475.37000	5,901.48	2,600.00000	10,400.00	1,310.00000	5,240.00
1215 0695 6 12 8.000 EA TRAFFIC MONOTORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,158.84000	9,270.72	755.00000	6,040.00	1,900.00000	15,200.00
1220 0695 7131 1.000 EA TRAFFIC MONOTORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT	4,077.39000	4,077.39	2,000.00000	2,000.00	2,740.00000	2,740.00
1225 0700 5 21 10.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2,773.70000	27,737.00	1,800.00000	18,000.00	1,980.00000	19,800.00
1230 0700 5 22 6.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,993.66000	17,961.96	1,950.00000	11,700.00	2,170.00000	13,020.00
1235 0715 11111 2.000 EA LUMINAIRE, F&I, ROADWAY, COBRA HEAD	740.37000	1,480.74	992.00000	1,984.00	1,720.00000	3,440.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0005 Signalization Section Totals:		**$1,416,777.79**		**$1,284,914.55**		**$1,426,576.60**
SECTION: 0006 Landscape / Peripheral						
1240 0523 1 597.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	116.14000	69,335.58	151.00000	90,147.00	82.00000	48,954.00
1245 0523 2 308.000 SY PATTERNED PAVEMENT, NON-VEHICULAR AREAS	116.14000	35,771.12	51.00000	15,708.00	45.00000	13,860.00
1250 0570 1 2 4,270.000 SY PERFORMANCE TURF, SOD	3.67000	15,670.90	5.10000	21,777.00	6.80000	29,036.00
1255 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 23144025201	62,500.00000	62,500.00	67,000.00000	67,000.00	26,500.00000	26,500.00
1260 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 23144025201	405,000.00000	405,000.00	414,000.00000	414,000.00	350,000.00000	350,000.00
1265 0590 70 (1.000) LS IRRIGATION SYSTEM 23144025201	220,000.00000	220,000.00	249,000.00000	249,000.00	259,000.00000	259,000.00
1270 0639 1111 2.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY	8,141.42000	16,282.84	7,751.00000	15,502.00	13,600.00000	27,200.00

Letting: CT160615 June 15, 2016 **Call Order:** 033 **Contract:** T4434

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(5) PRINCE CONTRACTING, LLC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0006 Landscape / Peripheral Section Totals:		**$824,560.44**		**$873,134.00**		**$754,550.00**
Contract Grand Totals:		**$28,835,901.43**		**$30,068,712.00**		**30,566,162.84**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.06.28 16:03:30 -04'00'

Alan Autry, Manager, Contracts Administration Office