Vendor Ranking

Letting: CT161026 October 26, 2016 10:30 AM **Call Order:** 001 **Contract:** T2641

District: District 2 **Counties:** DUVAL **Fed Aid No:** 3115028P

Contract Time: 1040 AVAILABLE DAYS **Project(s):** 20953745201 (*)

Contract Desc: SR 201

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$60,315,650.00	100.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$61,377,734.44	101.76%
3	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$66,425,000.00	110.13%
4	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$67,549,814.47	111.99%
5	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$67,671,688.81	112.20%
6	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$70,922,936.99	117.59%
7	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$73,461,201.00	121.79%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

District: District 2 **Counties:** DUVAL **Fed Aid No:** 3115028P

Contract Time: 1040 AVAILABLE DAYS **Project(s):** 20953745201 (*)

Contract Descr: SR 201

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:00 AM EST ON TUESDAY, SEPTEMBER 27, 2016 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT HEADQUARTERS, 1109 S MARION AVE., LAKE CITY, FL 32025. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JAMES BROWN AT (386) 758-3798.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2016 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutter, traffic signals, lighting, highway signing, guardrails, box culverts, bridges, MSE walls, and other incidental construction on SR 201 from south of Baldwin to North of Baldwin (Bypass) in Duval County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 2,142.500 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	600.00000	1,285,500.00	630.00000	1,349,775.00	610.00000	1,306,925.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 698.100 CY	325.00000	226,882.50	275.00000	191,977.50	300.00000	209,430.00
0015 0400 4 1 CONCRETE CLASS IV, CULVERTS 2,499.400 CY	635.00000	1,587,119.00	631.46000	1,578,271.12	350.00000	874,790.00
0020 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 623.600 CY	955.00000	595,538.00	1,050.00000	654,780.00	740.00000	461,464.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER 6,501.000 SY	12.50000	81,262.50	10.00000	65,010.00	13.00000	84,513.00
0030 0400147 COMPOSITE NEOPRENE PADS 67.000 CF	690.00000	46,230.00	800.00000	53,600.00	920.00000	61,640.00
0035 0415 1 1 REINFORCING STEEL- ROADWAY 717,066.000 LB	0.57000	408,727.62	1.23000	881,991.18	0.67000	480,434.22
0040 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 446,100.000 LB	0.57000	254,277.00	0.95000	423,795.00	0.67000	298,887.00
0045 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 62,783.000 LB	0.57000	35,786.31	0.95000	59,643.85	0.65000	40,808.95
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS 140,423.000 LB	0.57000	80,041.11	0.95000	133,401.85	0.67000	94,083.41

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 1,106.000 LF	204.00000	225,624.00	240.00000	265,440.00	290.00000	320,740.00
0060 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45" 2,790.000 LF	216.00000	602,640.00	260.00000	725,400.00	300.00000	837,000.00
0065 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54" 1,586.000 LF	220.00000	348,920.00	280.00000	444,080.00	350.00000	555,100.00
0070 0450 2 72 PREST BEAMS: FLORIDA-I BEAM 72" 1,905.000 LF	240.00000	457,200.00	300.00000	571,500.00	330.00000	628,650.00
0073 0455 34301 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 209537-4-52-01, 24" SQUARE 6,646.000 LF	105.00000	697,830.00	75.00000	498,450.00	110.00000	731,060.00
0080 0455119103 LOAD TEST-STATIC, COMPRESSION,101-600 TONS 2.000 EA	50,000.00000	100,000.00	75,000.00000	150,000.00	25,000.00000	50,000.00
0083 0455143301 TEST PILES-PRESTRESSED CONCRETE, INCLUDES 100% DYNAMIC TESTING, PROJECT 209537-4-52-01, 24" SQUARE 2,003.000 LF	190.00000	380,570.00	250.00000	500,750.00	220.00000	440,660.00
0090 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 594.000 LF	40.00000	23,760.00	35.00000	20,790.00	20.00000	11,880.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0095 0521 5 1 3,771.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	73.00000	275,283.00	100.00000	377,100.00	77.00000	290,367.00
0100 0548 12 47,057.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	33.00000	1,552,881.00	38.00000	1,788,166.00	31.00000	1,458,767.00
0105 0550 10344 2,822.000 LF FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE	26.50000	74,783.00	51.73000	145,982.06	96.00000	270,912.00
0001 Structures Section Totals:		**$9,340,855.04**		**$10,879,903.56**		**$9,508,111.58**
SECTION: 0002 Roadway						
0110 0101 1 (1.000) LS MOBILIZATION 20953745201	4,480,390.12000	4,480,390.12	5,800,000.00000	5,800,000.00	6,600,000.00000	6,600,000.00
0115 0102 1 (1040.000) DA (LS) MAINTENANCE OF TRAFFIC 20953745201	220,000.00000	220,000.00	538,190.83000	538,190.83	300,000.00000	300,000.00
0120 0102 2 1 (1.000) LS SPECIAL DETOUR 1 20953745201	67,500.00000	67,500.00	46,218.49000	46,218.49	100,000.00000	100,000.00
0125 0102 2 2 (1.000) LS SPECIAL DETOUR 2 20953745201	12,100.00000	12,100.00	42,884.74000	42,884.74	50,000.00000	50,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0130 0102 2 3 SPECIAL DETOUR 3 20953745201 (1.000) LS	21,200.00000	21,200.00	11,496.96000	11,496.96	20,000.00000	20,000.00
0135 0102 2 4 SPECIAL DETOUR 4 20953745201 (1.000) LS	32,300.00000	32,300.00	75,578.29000	75,578.29	50,000.00000	50,000.00
0140 0102 2 5 SPECIAL DETOUR 5 20953745201 (1.000) LS	37,800.00000	37,800.00	191,481.16000	191,481.16	50,000.00000	50,000.00
0145 0102 2 6 SPECIAL DETOUR 6 20953745201 (1.000) LS	333,000.00000	333,000.00	282,906.60000	282,906.60	50,000.00000	50,000.00
0150 0102 2 7 SPECIAL DETOUR 7 20953745201 (1.000) LS	202,500.00000	202,500.00	56,627.76000	56,627.76	20,000.00000	20,000.00
0155 0102 2 8 SPECIAL DETOUR 8 20953745201 (1.000) LS	19,500.00000	19,500.00	54,993.73000	54,993.73	50,000.00000	50,000.00
0160 0102 2 9 SPECIAL DETOUR 9 20953745201 (1.000) LS	71,000.00000	71,000.00	35,562.91000	35,562.91	50,000.00000	50,000.00
0165 0102 2 10 SPECIAL DETOUR 10 20953745201 (1.000) LS	66,600.00000	66,600.00	11,713.83000	11,713.83	20,000.00000	20,000.00
0170 0102 2 11 SPECIAL DETOUR 11 20953745201 (1.000) LS	67,200.00000	67,200.00	74,956.33000	74,956.33	50,000.00000	50,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0175 0102 14 TRAFFIC CONTROL OFFICER 1,320.000 HR	41.55000	54,846.00	80.48000	106,233.60	60.00000	79,200.00
0180 0102 60 WORK ZONE SIGN 73,697.000 ED	0.20000	14,739.40	1.00000	73,697.00	0.20000	14,739.40
0185 0102 61 BUSINESS SIGN 2.000 EA	62.00000	124.00	344.91000	689.82	63.00000	126.00
0190 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 8,360.000 LF	17.00000	142,120.00	27.88000	233,076.80	16.00000	133,760.00
0195 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE 2,668.000 LF	37.50000	100,050.00	77.76000	207,463.68	37.00000	98,716.00
0200 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K 527.000 LF	30.00000	15,810.00	32.50000	17,127.50	29.00000	15,283.00
0205 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE 6,503.000 LF	6.00000	39,018.00	18.66000	121,345.98	5.00000	32,515.00
0210 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE 13,430.000 LF	14.00000	188,020.00	18.59000	249,663.70	13.00000	174,590.00
0215 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K 475.000 LF	14.00000	6,650.00	18.66000	8,863.50	14.00000	6,650.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0220 0102 74 1 — 85,855.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	12,878.25	1.00000	85,855.00	0.15000	12,878.25
0225 0102 74 2 — 7,697.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.25000	1,924.25	0.29000	2,232.13	0.20000	1,539.40
0230 0102 75 1 — 312.000 LF TEMPORARY SEPARATOR, F&I REMOVE	25.00000	7,800.00	16.09000	5,020.08	5.00000	1,560.00
0235 0102 76 — 465.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	2,790.00	5.75000	2,673.75	6.00000	2,790.00
0240 0102 78 — 8,295.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	24,885.00	3.45000	28,617.75	3.10000	25,714.50
0245 0102 89 1 — 32.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	970.00000	31,040.00	2,784.21000	89,094.72	950.00000	30,400.00
0250 0102 99 — 2,453.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	36,795.00	13.79000	33,826.87	12.00000	29,436.00
0255 0102104 — 2,080.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	3.50000	7,280.00	4.13000	8,590.40	10.00000	20,800.00
0260 0102107 1 — 865.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.00000	865.00	1.18000	1,020.70	11.00000	9,515.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0265 0102909 90.000 DA TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	48.00000	4,320.00	288.06000	25,925.40	49.00000	4,410.00
0270 0104 1 7,767.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	8.00000	62,136.00	2.20000	17,087.40	3.40000	26,407.80
0275 0104 6 1,628.000 LF TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	20.00000	32,560.00	32.54000	52,975.12	38.00000	61,864.00
0280 0104 7 6.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM	6,000.00000	36,000.00	3,971.86000	23,831.16	4,700.00000	28,200.00
0285 0104 9 6.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	1,900.00000	11,400.00	1,633.54000	9,801.24	4,700.00000	28,200.00
0290 0104 10 3 70,111.000 LF SEDIMENT BARRIER	3.00000	210,333.00	1.62000	113,579.82	0.75000	52,583.25
0295 0104 11 456.000 LF FLOATING TURBIDITY BARRIER	20.00000	9,120.00	16.39000	7,473.84	7.50000	3,420.00
0300 0104 12 16,621.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	6.00000	99,726.00	7.03000	116,845.63	3.10000	51,525.10

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0305 0104 15 SOIL TRACKING PREVENTION DEVICE 8.000 EA	4,500.00000	36,000.00	2,864.20000	22,913.60	2,000.00000	16,000.00
0310 0104 18 INLET PROTECTION SYSTEM 137.000 EA	105.00000	14,385.00	128.85000	17,652.45	66.00000	9,042.00
0315 0107 1 LITTER REMOVAL 2,378.470 AC	35.00000	83,246.45	33.34000	79,298.19	10.00000	23,784.70
0320 0107 2 MOWING 2,105.980 AC	55.00000	115,828.90	49.43000	104,098.59	10.00000	21,059.80
0325 0110 1 1 CLEARING & GRUBBING 20953745201 (229.930) AC (LS)	4,656,004.00000	4,656,004.00	1,054,783.00000	1,054,783.00	1,487,771.80000	1,487,771.80
0330 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 5,913.000 SY	9.50000	56,173.50	10.81000	63,919.53	12.00000	70,956.00
0335 0110 7 1 MAILBOX, F&I SINGLE 26.000 EA	185.00000	4,810.00	114.97000	2,989.22	78.00000	2,028.00
0340 0120 1 REGULAR EXCAVATION 463,813.000 CY	5.00000	2,319,065.00	3.50000	1,623,345.50	5.00000	2,319,065.00
0345 0120 4 SUBSOIL EXCAVATION 63,428.000 CY	7.00000	443,996.00	9.29000	589,246.12	10.00000	634,280.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0350 0120 6 EMBANKMENT 2,018,929.400 CY	6.35000	12,820,201.69	7.75000	15,646,702.85	10.50000	21,198,758.70
0355 0120 74 SURCHARGE EMBANKMENT 22,168.000 CY	3.00000	66,504.00	4.65000	103,081.20	4.00000	88,672.00
0360 0141 70 SETTLEMENT PLATE ASSEMBLY 40.000 AS	500.00000	20,000.00	2,585.78000	103,431.20	2,000.00000	80,000.00
0365 0160 4 TYPE B STABILIZATION 274,512.000 SY	4.25000	1,166,676.00	2.33000	639,612.96	3.42000	938,831.04
0370 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 557,650.000 SY	0.01000	5,576.50	0.41000	228,636.50	0.17000	94,800.50
0375 0285701 OPTIONAL BASE, BASE GROUP 01 44,087.000 SY	16.80000	740,661.60	16.73000	737,575.51	17.00000	749,479.00
0380 0285703 OPTIONAL BASE, BASE GROUP 03 34,656.000 SY	8.00000	277,248.00	10.15000	351,758.40	8.00000	277,248.00
0385 0285705 OPTIONAL BASE, BASE GROUP 05 2,666.000 SY	12.50000	33,325.00	11.88000	31,672.08	12.00000	31,992.00
0390 0285707 OPTIONAL BASE, BASE GROUP 07 6,096.000 SY	21.35000	130,149.60	20.14000	122,773.44	38.00000	231,648.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0395 0285709 118,654.000 SY OPTIONAL BASE, BASE GROUP 09	12.45000	1,477,242.30	13.91000	1,650,477.14	11.47000	1,360,961.38
0400 0285710 10,015.000 SY OPTIONAL BASE, BASE GROUP 10	30.85000	308,962.75	33.67000	337,205.05	33.00000	330,495.00
0405 0286 1 5,126.000 SY TURNOUT CONSTRUCTION	17.95000	92,011.70	24.69000	126,560.94	25.00000	128,150.00
0410 0327 70 3 8,306.000 SY MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	4.75000	39,453.50	2.44000	20,266.64	4.70000	39,038.20
0415 0327 70 6 11,085.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.50000	38,797.50	3.18000	35,250.30	3.50000	38,797.50
0420 0327 70 19 6,528.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	2.80000	18,278.40	3.23000	21,085.44	2.90000	18,931.20
0425 0334 1 11 108.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	298.00000	32,273.40	197.78000	21,419.57	300.00000	32,490.00
0430 0334 1 13 4,136.100 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	93.50000	386,725.35	87.32000	361,164.25	94.00000	388,793.40
0435 0334 1 14 29,231.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	77.30000	2,259,571.76	88.22000	2,578,776.46	78.00000	2,280,033.60

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0440 0334 1 24 16,566.900 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	103.95000	1,722,129.26	90.94000	1,506,593.89	100.00000	1,656,690.00
0445 0337 7 22 5,374.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	145.70000	782,991.80	108.48000	582,971.52	150.00000	806,100.00
0450 0337 7 43 3,072.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, PMA	116.65000	358,372.13	100.26000	308,018.77	120.00000	368,664.00
0455 0337 7 45 2,050.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22, PMA	107.65000	220,779.39	100.26000	205,623.23	110.00000	225,599.00
0460 0339 1 1,090.100 TN MISCELLANEOUS ASPHALT PAVEMENT	132.30000	144,220.23	127.85000	139,369.29	180.00000	196,218.00
0465 0350 3 10 23,115.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 10.5"	63.00000	1,456,245.00	79.33000	1,833,712.95	74.00000	1,710,510.00
0470 0350 3 11 2,908.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 11"	73.00000	212,284.00	79.33000	230,691.64	74.00000	215,192.00
0475 0350 5 37,461.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT:	1.75000	65,556.75	4.31000	161,456.91	3.80000	142,351.80

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0480 0352 70 GRINDING CONCRETE PAVEMENT 23,065.000 SY	3.75000	86,493.75	4.03000	92,951.95	5.50000	126,857.50
0485 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT 140.000 LF	95.00000	13,300.00	148.22000	20,750.80	350.00000	49,000.00
0490 0400 1 2 CONCRETE CLASS I, ENDWALLS 165.400 CY	600.00000	99,240.00	1,147.04000	189,720.42	910.00000	150,514.00
0495 0400 4 1 CONCRETE CLASS IV, CULVERTS 622.600 CY	695.00000	432,707.00	727.91000	453,196.77	400.00000	249,040.00
0500 0415 1 1 REINFORCING STEEL- ROADWAY 182,924.000 LB	0.57000	104,266.68	1.23000	224,996.52	0.67000	122,559.08
0505 0425 1351 INLETS, CURB, TYPE P-5, <10' 3.000 EA	5,130.00000	15,390.00	3,859.89000	11,579.67	4,700.00000	14,100.00
0510 0425 1471 INLETS, CURB, TYPE 7, <10' 8.000 EA	6,270.00000	50,160.00	3,073.32000	24,586.56	4,600.00000	36,800.00
0515 0425 1472 INLETS, CURB, TYPE 7, >10' 1.000 EA	7,590.00000	7,590.00	3,864.89000	3,864.89	5,500.00000	5,500.00
0520 0425 1511 INLETS, DT BOT, TYPE B, <10' 38.000 EA	5,155.00000	195,890.00	4,014.96000	152,568.48	3,900.00000	148,200.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0525 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 4.000 EA	7,110.00000	28,440.00	5,431.77000	21,727.08	5,500.00000	22,000.00
0530 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 6.000 EA	8,825.00000	52,950.00	8,274.41000	49,646.46	7,000.00000	42,000.00
0535 0425 1521 INLETS, DT BOT, TYPE C,<10' 9.000 EA	4,055.00000	36,495.00	4,327.82000	38,950.38	3,000.00000	27,000.00
0540 0425 1522 INLETS, DT BOT, TYPE C,>10' 2.000 EA	7,910.00000	15,820.00	5,231.94000	10,463.88	4,000.00000	8,000.00
0545 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 10.000 EA	6,650.00000	66,500.00	6,072.27000	60,722.70	4,500.00000	45,000.00
0550 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10' 2.000 EA	5,730.00000	11,460.00	7,552.87000	15,105.74	8,000.00000	16,000.00
0555 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	4,630.00000	9,260.00	4,910.57000	9,821.14	3,700.00000	7,400.00
0560 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 10.000 EA	6,650.00000	66,500.00	4,683.97000	46,839.70	7,600.00000	76,000.00
0565 0425 1701 INLETS, GUTTER, TYPE S, <10' 42.000 EA	4,150.00000	174,300.00	3,302.99000	138,725.58	3,000.00000	126,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0570 0425 1702 INLETS, GUTTER, TYPE S, >10' 2.000 EA	5,540.00000	11,080.00	4,218.35000	8,436.70	4,300.00000	8,600.00
0575 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 2.000 EA	5,925.00000	11,850.00	4,576.00000	9,152.00	4,600.00000	9,200.00
0580 0425 1891 INLETS, BARRIER WALL, <10' 1.000 EA	5,320.00000	5,320.00	3,658.14000	3,658.14	4,900.00000	4,900.00
0585 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	4,025.00000	16,100.00	3,092.15000	12,368.60	2,600.00000	10,400.00
0590 0425 2 62 MANHOLES, P-8, >10' 4.000 EA	5,110.00000	20,440.00	3,693.64000	14,774.56	3,900.00000	15,600.00
0595 0425 2 71 MANHOLES, J-7, <10' 4.000 EA	5,835.00000	23,340.00	4,407.17000	17,628.68	4,500.00000	18,000.00
0600 0425 2 91 MANHOLES, J-8, <10' 6.000 EA	6,560.00000	39,360.00	4,407.76000	26,446.56	8,400.00000	50,400.00
0605 0425 2 92 MANHOLES, J-8, >10' 3.000 EA	6,495.00000	19,485.00	6,379.46000	19,138.38	9,000.00000	27,000.00
0610 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 126.000 LF	52.00000	6,552.00	44.30000	5,581.80	65.00000	8,190.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0430174215 21.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	127.00000	2,667.00	90.26000	1,895.46	93.00000	1,953.00
0620 0430174218 768.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	68.00000	52,224.00	49.72000	38,184.96	83.00000	63,744.00
0625 0430174224 303.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	76.50000	23,179.50	65.06000	19,713.18	69.00000	20,907.00
0630 0430175118 9,404.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	59.00000	554,836.00	42.45000	399,199.80	60.00000	564,240.00
0635 0430175124 3,800.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	75.00000	285,000.00	56.57000	214,966.00	69.00000	262,200.00
0640 0430175130 3,663.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	89.00000	326,007.00	81.65000	299,083.95	79.00000	289,377.00
0645 0430175136 3,640.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	112.50000	409,500.00	100.96000	367,494.40	92.00000	334,880.00
0650 0430175142 227.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	162.00000	36,774.00	135.64000	30,790.28	140.00000	31,780.00
0655 0430175218 968.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	83.00000	80,344.00	83.06000	80,402.08	58.00000	56,144.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0660 0430175224 3,576.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	90.00000	321,840.00	87.60000	313,257.60	67.00000	239,592.00
0665 0430175230 2,429.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	98.00000	238,042.00	101.81000	247,296.49	75.00000	182,175.00
0670 0430175236 1,290.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	123.00000	158,670.00	151.64000	195,615.60	110.00000	141,900.00
0675 0430175242 2,656.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	165.00000	438,240.00	160.59000	426,527.04	130.00000	345,280.00
0680 0430175248 908.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	188.00000	170,704.00	180.67000	164,048.36	180.00000	163,440.00
0685 0430185124 492.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	396.00000	194,832.00	309.90000	152,470.80	470.00000	231,240.00
0690 0430185130 75.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	518.00000	38,850.00	444.34000	33,325.50	670.00000	50,250.00
0695 0430185136 633.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	527.00000	333,591.00	563.70000	356,822.10	620.00000	392,460.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0700 0430611025 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 18"PIPE 3.000 EA	2,950.00000	8,850.00	2,784.72000	8,354.16	2,100.00000	6,300.00
0705 0430611225 U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 18"PIPE 2.000 EA	2,360.00000	4,720.00	2,900.53000	5,801.06	2,100.00000	4,200.00
0710 0430613025 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 18" 2.000 EA	3,830.00000	7,660.00	2,900.53000	5,801.06	2,300.00000	4,600.00
0715 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 21.600 CY	300.00000	6,480.00	280.47000	6,058.15	250.00000	5,400.00
0720 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 9.000 EA	1,470.00000	13,230.00	1,027.63000	9,248.67	3,400.00000	30,600.00
0725 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 5.000 EA	1,535.00000	7,675.00	1,233.86000	6,169.30	3,500.00000	17,500.00
0730 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 3.000 EA	2,460.00000	7,380.00	1,932.29000	5,796.87	4,100.00000	12,300.00
0735 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 5.000 EA	2,725.00000	13,625.00	2,389.91000	11,949.55	5,100.00000	25,500.00
0740 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 2.000 EA	3,530.00000	7,060.00	4,620.83000	9,241.66	5,000.00000	10,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0745 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 2.000 EA	1,490.00000	2,980.00	957.56000	1,915.12	3,400.00000	6,800.00
0750 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 3.000 EA	1,991.00000	5,973.00	1,150.71000	3,452.13	3,500.00000	10,500.00
0755 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD 1.000 EA	2,125.00000	2,125.00	1,675.61000	1,675.61	3,800.00000	3,800.00
0760 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD 1.000 EA	3,355.00000	3,355.00	4,400.27000	4,400.27	4,600.00000	4,600.00
0765 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 6.000 EA	1,470.00000	8,820.00	792.02000	4,752.12	3,400.00000	20,400.00
0770 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD 2.000 EA	1,400.00000	2,800.00	971.59000	1,943.18	4,300.00000	8,600.00
0775 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 44.000 EA	1,490.00000	65,560.00	796.45000	35,043.80	4,300.00000	189,200.00
0780 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 18.000 EA	1,990.00000	35,820.00	958.83000	17,258.94	4,400.00000	79,200.00
0785 0440 1 20 UNDERDRAIN, TYPE II 173.000 LF	40.50000	7,006.50	45.98000	7,954.54	61.00000	10,553.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0790 0440 70 UNDERDRAIN INSPECTION BOX 2.000 EA	1,500.00000	3,000.00	1,794.75000	3,589.50	1,500.00000	3,000.00
0795 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 15.000 LF	136.00000	2,040.00	24.72000	370.80	83.00000	1,245.00
0800 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD 6,022.000 LF	20.25000	121,945.50	26.46000	159,342.12	21.00000	126,462.00
0805 0446 71 1 EDGEDRAIN OUTLET PIPE, 4" 514.000 LF	10.50000	5,397.00	13.47000	6,923.58	33.00000	16,962.00
0810 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 2,534.000 LF	15.00000	38,010.00	15.77000	39,961.18	24.00000	60,816.00
0815 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 729.000 LF	16.00000	11,664.00	17.49000	12,750.21	13.00000	9,477.00
0820 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 211.000 LF	25.00000	5,275.00	26.10000	5,507.10	23.00000	4,853.00
0825 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 898.000 LF	31.00000	27,838.00	32.62000	29,292.76	29.00000	26,042.00
0830 0520 5 22 TRAFFIC SEPARATOR - CONCRETE, TYPE II, 6' WIDE 961.000 LF	33.00000	31,713.00	32.62000	31,347.82	29.00000	27,869.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0835 0520 6 12,151.000 LF SHOULDER GUTTER- CONCRETE	17.00000	206,567.00	18.09000	219,811.59	22.00000	267,322.00
0840 0521 8 1 256.000 LF CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	210.00000	53,760.00	262.10000	67,097.60	250.00000	64,000.00
0845 0522 2 383.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	39.00000	14,937.00	42.70000	16,354.10	48.00000	18,384.00
0850 0524 1 1 4,671.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	47.00000	219,537.00	43.77000	204,449.67	44.00000	205,524.00
0855 0530 3 4 2,802.000 TN RIPRAP, RUBBLE, F&I, DITCH LINING	87.00000	243,774.00	90.22000	252,796.44	76.00000	212,952.00
0860 0530 74 2,013.200 TN BEDDING STONE	71.00000	142,937.20	87.61000	176,376.45	77.00000	155,016.40
0865 0536 1 1 13,019.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	12.50000	162,737.50	14.60000	190,077.40	15.00000	195,285.00
0870 0536 1 3 2,019.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	19.00000	38,361.00	22.03000	44,478.57	22.00000	44,418.00
0875 0536 5 1 2,019.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED	5.35000	10,801.65	6.13000	12,376.47	5.50000	11,104.50

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0880 0536 8 17.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1,700.00000	28,900.00	1,986.85000	33,776.45	1,800.00000	30,600.00
0885 0536 82 1.000 EA GUARDRAIL ANCHORAGE- CONCRETE BARRIER	1,900.00000	1,900.00	2,191.38000	2,191.38	2,000.00000	2,000.00
0890 0536 85 22 15.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	1,815.00000	27,225.00	2,103.72000	31,555.80	1,900.00000	28,500.00
0895 0536 85 24 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1,950.00000	1,950.00	2,220.60000	2,220.60	2,000.00000	2,000.00
0900 0536 85 25 8.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	675.00000	5,400.00	771.36000	6,170.88	700.00000	5,600.00
0905 0538 1 388.000 LF GUARDRAIL RESET	6.00000	2,328.00	6.84000	2,653.92	6.50000	2,522.00
0910 0544 75 1 6.000 EA CRASH CUSHION	8,500.00000	51,000.00	12,862.71000	77,176.26	12,300.00000	73,800.00
0915 0550 10150 38,666.000 LF FENCING, TYPE A, 8.1-10.0', STANDARD	9.50000	367,327.00	9.14000	353,407.24	9.50000	367,327.00
0920 0550 10220 3,137.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	12.00000	37,644.00	12.64000	39,651.68	10.00000	31,370.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0925 0550 60134 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 18.1-20.0' OPENING 7.000 EA	2,200.00000	15,400.00	2,644.30000	18,510.10	2,600.00000	18,200.00
0930 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING 1.000 EA	2,300.00000	2,300.00	2,644.30000	2,644.30	2,300.00000	2,300.00
0935 0570 1 1 PERFORMANCE TURF 560,150.000 SY	2.70000	1,512,405.00	0.26000	145,639.00	0.91000	509,736.50
0940 0570 1 2 PERFORMANCE TURF, SOD 226,598.000 SY	4.00000	906,392.00	2.14000	484,919.72	3.35000	759,103.30
0945 0700 12 21 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON 4.000 AS	6,952.00000	27,808.00	7,992.70000	31,970.80	4,000.00000	16,000.00
0950 0700 12 60 SIGN BEACON, REMOVE BEACON-SIGN TO REMAIN 4.000 AS	198.00000	792.00	227.64000	910.56	120.00000	480.00
0955 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 13.690 GM	925.00000	12,663.25	1,063.47000	14,558.90	970.00000	13,279.30
0960 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.414 GM	1,245.00000	515.43	1,431.37000	592.59	1,286.45000	532.59

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0965 0710 11123 61.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.35000	21.35	0.38000	23.18	0.35000	21.35
0970 0710 11124 360.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.50000	180.00	0.56000	201.60	0.50000	180.00
0975 0710 11125 1,011.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.65000	657.15	0.75000	758.25	0.70000	707.70
0980 0710 11131 1.333 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	345.00000	459.89	396.64000	528.72	360.00000	479.88
0985 0710 11141 0.628 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	345.00000	216.66	396.64000	249.09	355.38000	223.18
0990 0710 11160 24.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	45.00000	1,080.00	51.73000	1,241.52	47.00000	1,128.00
0995 0710 11170 100.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	35.00000	3,500.00	40.24000	4,024.00	37.00000	3,700.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1000 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 49.000 LF	1.50000	73.50	1.72000	84.28	1.60000	78.40
1005 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.542 GM	925.00000	12,526.35	1,063.47000	14,401.51	960.00000	13,000.32
1010 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 325.000 LF	0.50000	162.50	0.56000	182.00	0.50000	162.50
1015 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.179 GM	345.00000	61.76	396.65000	71.00	341.90000	61.20
1020 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 35.000 DA	3,300.00000	115,500.00	3,300.00000	115,500.00	3,300.00000	115,500.00
1025 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
1030 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20953745201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$49,521,459.60**		**$48,697,391.17**		**$55,424,455.02**

SECTION: 0003 Signing

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1035 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE 10.605 GM	590.00000	6,256.95	678.33000	7,193.69	1,800.00000	19,089.00
1040 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 92.000 AS	257.00000	23,644.00	298.93000	27,501.56	270.00000	24,840.00
1045 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 24.000 AS	662.00000	15,888.00	1,362.39000	32,697.36	680.00000	16,320.00
1050 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 12.000 AS	881.00000	10,572.00	1,603.83000	19,245.96	910.00000	10,920.00
1055 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	50.00000	50.00	86.22000	86.22	52.00000	52.00
1060 0700 1 60 SINGLE POST SIGN, REMOVE 24.000 AS	20.00000	480.00	12.64000	303.36	21.00000	504.00
1065 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	2,972.00000	8,916.00	3,679.03000	11,037.09	3,100.00000	9,300.00
1070 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	3,631.00000	18,155.00	4,598.79000	22,993.95	3,800.00000	19,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1075 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	4,286.00000	4,286.00	5,104.66000	5,104.66	4,400.00000	4,400.00
1080 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	600.00000	600.00	385.15000	385.15	620.00000	620.00
1085 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 2.000 EA	185.00000	370.00	333.42000	666.84	190.00000	380.00
1090 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 2.000 EA	20.00000	40.00	44.84000	89.68	21.00000	42.00
1095 0700 13 12 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' 4.000 EA	105.00000	420.00	45.98000	183.92	110.00000	440.00
1100 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' 5.000 EA	120.00000	600.00	77.03000	385.15	120.00000	600.00
1105 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	140.00000	420.00	147.16000	441.48	140.00000	420.00
1110 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 6.000 EA	175.00000	1,050.00	193.14000	1,158.84	180.00000	1,080.00
1115 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20953745201 (1.000) LS	51,607.75000	51,607.75	59,333.25000	59,333.25	53,800.00000	53,800.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1120 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.198 GM	3,750.00000	742.50	4,311.43000	853.66	3,754.49000	743.39
1125 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,825.000 LF	1.60000	2,920.00	1.84000	3,358.00	1.70000	3,102.50
1130 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 650.000 LF	2.20000	1,430.00	2.49000	1,618.50	2.30000	1,495.00
1135 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.422 GM	705.00000	297.51	810.53000	342.04	732.06000	308.93
1140 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 11.000 EA	96.00000	1,056.00	110.37000	1,214.07	100.00000	1,100.00
1145 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 119.000 EA	55.00000	6,545.00	63.24000	7,525.56	57.00000	6,783.00
1150 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 127.000 LF	3.00000	381.00	3.45000	438.15	3.10000	393.70
1155 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 349.000 LF	1.60000	558.40	1.84000	642.16	1.70000	593.30

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1160 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.168 GM	705.00000	118.44	810.54000	136.17	700.54000	117.69
1165 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 51.000 EA	240.00000	12,240.00	275.93000	14,072.43	250.00000	12,750.00
1170 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 51.000 EA	97.00000	4,947.00	111.52000	5,687.52	100.00000	5,100.00
1175 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 7.707 GM	3,390.00000	26,126.73	3,897.47000	30,037.80	3,500.00000	26,974.50
1180 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.931 GM	850.00000	5,891.35	977.24000	6,773.25	890.00000	6,168.59
1185 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 7.158 GM	3,390.00000	24,265.62	3,897.47000	27,898.09	3,500.00000	25,053.00
1190 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.722 GM	2,815.00000	16,107.43	3,236.40000	18,518.68	2,900.00000	16,593.80
1195 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.664 GM	3,790.00000	2,516.56	4,357.35000	2,893.28	3,930.51000	2,609.86

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1200 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.056 GM	710.00000	749.76	816.29000	862.00	740.00000	781.44
1205 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.085 GM	1,420.00000	120.70	1,632.59000	138.77	1,394.47000	118.53
1210 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.806 GM	2,815.00000	13,528.89	3,236.40000	15,554.14	2,900.00000	13,937.40
1215 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS 92.000 SF	1.80000	165.60	17.24000	1,586.08	5.00000	460.00
1220 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.357 GM	23,990.00000	8,564.43	27,581.23000	9,846.50	24,539.44000	8,760.58
1225 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.971 GM	5,880.00000	5,709.48	6,760.22000	6,564.17	6,128.64000	5,950.91
1230 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.357 GM	23,990.00000	8,564.43	27,581.23000	9,846.50	24,539.44000	8,760.58

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1235 0713103331 0.971 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,680.00000	5,515.28	6,530.28000	6,340.90	5,920.19000	5,748.50
0003 Signing Section Totals:		**$292,417.81**		**$361,556.58**		**$316,212.20**
SECTION: 0004 Lighting						
1240 0630 2 11 13,410.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.00000	67,050.00	5.88000	78,850.80	6.50000	87,165.00
1245 0630 2 12 90.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	1,440.00	18.88000	1,699.20	20.00000	1,800.00
1250 0635 2 11 77.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	565.00000	43,505.00	798.33000	61,471.41	500.00000	38,500.00
1255 0639 1122 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,250.00000	9,750.00	3,836.37000	11,509.11	3,200.00000	9,600.00
1260 0715 1 12 42,600.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.15000	48,990.00	1.33000	56,658.00	1.00000	42,600.00
1265 0715 4122 66.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	4,613.00000	304,458.00	6,365.04000	420,092.64	5,700.00000	376,200.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1270 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 3.000 EA	14,500.00000	43,500.00	17,116.12000	51,348.36	9,500.00000	28,500.00
1275 0715 19600 HIGH MAST LIGHT POLE, REMOVE 1.000 EA	8,500.00000	8,500.00	10,033.58000	10,033.58	1,900.00000	1,900.00
1280 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 65.000 EA	375.00000	24,375.00	442.66000	28,772.90	510.00000	33,150.00
1285 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 1.000 EA	250.00000	250.00	295.11000	295.11	480.00000	480.00
0004 Lighting Section Totals:		**$551,818.00**		**$720,731.11**		**$619,895.00**
SECTION: 0005 Signalization						
1290 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 8,929.000 LF	7.50000	66,967.50	8.76000	78,218.04	9.50000	84,825.50
1295 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 988.000 LF	17.60000	17,388.80	20.73000	20,481.24	24.00000	23,712.00
1300 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 3.000 PI	2,750.00000	8,250.00	3,246.17000	9,738.51	4,100.00000	12,300.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1305 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	350.00000	350.00	413.15000	413.15	650.00000	650.00
1310 0633 1122 9,047.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.75000	24,879.25	3.25000	29,402.75	2.10000	18,998.70
1315 0633 2 31 120.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	45.00000	5,400.00	53.11000	6,373.20	36.00000	4,320.00
1320 0633 2 32 72.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	85.00000	6,120.00	100.34000	7,224.48	48.00000	3,456.00
1325 0633 3 11 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	825.00000	2,475.00	973.85000	2,921.55	1,000.00000	3,000.00
1330 0633 3 12 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	55.00000	165.00	64.92000	194.76	110.00000	330.00
1335 0633 3 14 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	85.00000	510.00	100.34000	602.04	180.00000	1,080.00
1340 0633 3 16 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	895.00000	2,685.00	1,056.48000	3,169.44	1,500.00000	4,500.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1345 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	485.00000	485.00	572.50000	572.50	280.00000	280.00
1350 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 1.000 EA	55.00000	55.00	64.92000	64.92	170.00000	170.00
1355 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 3.000 PI	2,650.00000	7,950.00	3,128.12000	9,384.36	12,200.00000	36,600.00
1360 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN 1.000 PI	750.00000	750.00	885.31000	885.31	1,500.00000	1,500.00
1365 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 32.000 EA	595.00000	19,040.00	702.36000	22,475.52	500.00000	16,000.00
1370 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 8.000 EA	1,050.00000	8,400.00	1,239.45000	9,915.60	1,000.00000	8,000.00
1375 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 3.000 EA	2,650.00000	7,950.00	3,128.12000	9,384.36	3,200.00000	9,600.00
1380 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	1,150.00000	2,300.00	1,357.49000	2,714.98	3,200.00000	6,400.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1385 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 195.000 LF	3.00000	585.00	3.54000	690.30	3.20000	624.00
1390 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	1,050.00000	2,100.00	1,239.45000	2,478.90	1,700.00000	3,400.00
1395 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 8.000 EA	10,250.00000	82,000.00	12,099.33000	96,794.64	7,700.00000	61,600.00
1400 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 18.000 AS	965.00000	17,370.00	1,139.11000	20,503.98	1,100.00000	19,800.00
1405 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 6.000 AS	1,382.00000	8,292.00	1,631.34000	9,788.04	1,300.00000	7,800.00
1410 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	1,695.00000	1,695.00	2,000.82000	2,000.82	1,600.00000	1,600.00
1415 0650 1 70 TRAFFIC SIGNAL, RELOCATE-INCLUDES REMOVAL AND REINSTALLATION 11.000 AS	650.00000	7,150.00	767.27000	8,439.97	520.00000	5,720.00
1420 0659 1104 MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, DISCONNECT HANGER 11.000 EA	895.00000	9,845.00	1,056.48000	11,621.28	570.00000	6,270.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1425 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 14.000 EA	228.00000	3,192.00	269.14000	3,767.96	220.00000	3,080.00
1430 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 5.000 EA	228.00000	1,140.00	269.14000	1,345.70	240.00000	1,200.00
1435 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 18.000 AS	425.00000	7,650.00	501.68000	9,030.24	610.00000	10,980.00
1440 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 13.000 AS	450.00000	5,850.00	531.19000	6,905.47	1,200.00000	15,600.00
1445 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	9,780.00000	19,560.00	11,544.52000	23,089.04	4,700.00000	9,400.00
1450 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 6.000 EA	5,975.00000	35,850.00	7,053.02000	42,318.12	5,200.00000	31,200.00
1455 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 3.000 AS	24,750.00000	74,250.00	29,215.44000	87,646.32	22,600.00000	67,800.00
1460 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	350.00000	350.00	413.15000	413.15	530.00000	530.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
1465 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 3.000 EA	29,995.00000	89,985.00	35,406.74000	106,220.22	2,300.00000	6,900.00
1470 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 3.000 EA	6,500.00000	19,500.00	7,672.74000	23,018.22	5,800.00000	17,400.00
1475 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 7.000 EA	545.00000	3,815.00	643.34000	4,503.38	500.00000	3,500.00
1480 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	3,850.00000	7,700.00	4,544.63000	9,089.26	5,100.00000	10,200.00
1485 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 6.000 EA	4,850.00000	29,100.00	5,725.05000	34,350.30	6,000.00000	36,000.00
0005 Signalization Section Totals:		**$609,099.55**		**$718,152.02**		**$556,326.20**
Contract Grand Totals:		**$60,315,650.00**		**$61,377,734.44**		**66,425,000.00**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 2,142.500 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	662.00000	1,418,335.00	746.75000	1,599,911.88	700.00000	1,499,750.00
0010 0400 2 10 698.100 CY CONCRETE CLASS II, APPROACH SLABS	400.00000	279,240.00	334.75000	233,688.98	350.00000	244,335.00
0015 0400 4 1 2,499.400 CY CONCRETE CLASS IV, CULVERTS	615.00000	1,537,131.00	677.00000	1,692,093.80	800.00000	1,999,520.00
0020 0400 4 5 623.600 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	868.00000	541,284.80	849.75000	529,904.10	800.00000	498,880.00
0025 0400 9 6,501.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	16.00000	104,016.00	8.24000	53,568.24	7.00000	45,507.00
0030 0400147 67.000 CF COMPOSITE NEOPRENE PADS	1,200.00000	80,400.00	1,030.00000	69,010.00	1,000.00000	67,000.00
0035 0415 1 1 717,066.000 LB REINFORCING STEEL- ROADWAY	0.84000	602,335.44	0.90000	645,359.40	0.70000	501,946.20
0040 0415 1 4 446,100.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.97000	432,717.00	0.91000	405,951.00	0.70000	312,270.00
0045 0415 1 5 62,783.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.80000	113,009.40	0.91000	57,132.53	0.70000	43,948.10

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS 140,423.000 LB	0.97000	136,210.31	0.91000	127,784.93	0.70000	98,296.10
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 1,106.000 LF	283.00000	312,998.00	257.50000	284,795.00	210.00000	232,260.00
0060 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45" 2,790.000 LF	289.00000	806,310.00	293.55000	819,004.50	230.00000	641,700.00
0065 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54" 1,586.000 LF	301.00000	477,386.00	309.00000	490,074.00	250.00000	396,500.00
0070 0450 2 72 PREST BEAMS: FLORIDA-I BEAM 72" 1,905.000 LF	309.00000	588,645.00	334.75000	637,698.75	300.00000	571,500.00
0073 0455 34301 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 209537-4-52-01, 24" SQUARE 6,646.000 LF	106.00000	704,476.00	87.55000	581,857.30	100.00000	664,600.00
0080 0455119103 LOAD TEST-STATIC, COMPRESSION,101-600 TONS 2.000 EA	6,600.00000	13,200.00	82,400.00000	164,800.00	50,000.00000	100,000.00
0083 0455143301 TEST PILES-PRESTRESSED CONCRETE, INCLUDES 100% DYNAMIC TESTING, PROJECT 209537-4-52-01, 24" SQUARE 2,003.000 LF	198.00000	396,594.00	257.50000	515,772.50	200.00000	400,600.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0458 1 11 — 594.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	79.00000	46,926.00	39.14000	23,249.16	45.00000	26,730.00
0095 0521 5 1 — 3,771.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	71.00000	267,741.00	116.39000	438,906.69	80.00000	301,680.00
0100 0548 12 — 47,057.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	32.00000	1,505,824.00	32.94000	1,550,057.58	28.00000	1,317,596.00
0105 0550 10344 — 2,822.000 LF FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE	79.00000	222,938.00	105.58000	297,946.76	90.00000	253,980.00
0001 Structures Section Totals:		**$10,587,716.95**		**$11,218,567.10**		**$10,218,598.40**
SECTION: 0002 Roadway						
0110 0101 1 — (1.000) LS MOBILIZATION 20953745201	4,200,000.00000	4,200,000.00	2,898,475.00000	2,898,475.00	7,000,000.00000	7,000,000.00
0115 0102 1 — (1040.000) DA (LS) MAINTENANCE OF TRAFFIC 20953745201	1,800,000.00000	1,800,000.00	112,600.00000	112,600.00	2,600,000.00000	2,600,000.00
0120 0102 2 1 — (1.000) LS SPECIAL DETOUR 1 20953745201	100,000.00000	100,000.00	61,650.00000	61,650.00	25,000.00000	25,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 2 2 SPECIAL DETOUR 2 20953745201 (1.000) LS	100,000.00000	100,000.00	15,715.00000	15,715.00	25,000.00000	25,000.00
0130 0102 2 3 SPECIAL DETOUR 3 20953745201 (1.000) LS	100,000.00000	100,000.00	25,320.00000	25,320.00	25,000.00000	25,000.00
0135 0102 2 4 SPECIAL DETOUR 4 20953745201 (1.000) LS	100,000.00000	100,000.00	41,925.00000	41,925.00	25,000.00000	25,000.00
0140 0102 2 5 SPECIAL DETOUR 5 20953745201 (1.000) LS	100,000.00000	100,000.00	41,250.00000	41,250.00	150,000.00000	150,000.00
0145 0102 2 6 SPECIAL DETOUR 6 20953745201 (1.000) LS	100,000.00000	100,000.00	295,700.00000	295,700.00	50,000.00000	50,000.00
0150 0102 2 7 SPECIAL DETOUR 7 20953745201 (1.000) LS	100,000.00000	100,000.00	146,300.00000	146,300.00	50,000.00000	50,000.00
0155 0102 2 8 SPECIAL DETOUR 8 20953745201 (1.000) LS	100,000.00000	100,000.00	21,415.00000	21,415.00	25,000.00000	25,000.00
0160 0102 2 9 SPECIAL DETOUR 9 20953745201 (1.000) LS	100,000.00000	100,000.00	73,460.00000	73,460.00	50,000.00000	50,000.00
0165 0102 2 10 SPECIAL DETOUR 10 20953745201 (1.000) LS	100,000.00000	100,000.00	73,580.00000	73,580.00	50,000.00000	50,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0102 2 11 (1.000) LS SPECIAL DETOUR 11 20953745201	100,000.00000	100,000.00	59,680.00000	59,680.00	50,000.00000	50,000.00
0175 0102 14 1,320.000 HR TRAFFIC CONTROL OFFICER	146.00000	192,720.00	41.20000	54,384.00	50.00000	66,000.00
0180 0102 60 73,697.000 ED WORK ZONE SIGN	0.29000	21,372.13	0.21000	15,476.37	0.20000	14,739.40
0185 0102 61 2.000 EA BUSINESS SIGN	78.00000	156.00	63.86000	127.72	62.00000	124.00
0190 0102 71 11 8,360.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	19.00000	158,840.00	16.27000	136,017.20	15.80000	132,088.00
0195 0102 71 13 2,668.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	43.00000	114,724.00	36.57000	97,568.76	35.50000	94,714.00
0200 0102 71 14 527.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	34.00000	17,918.00	28.63000	15,088.01	25.00000	13,175.00
0205 0102 71 21 6,503.000 LF BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	6.00000	39,018.00	5.15000	33,490.45	5.00000	32,515.00
0210 0102 71 23 13,430.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	16.00000	214,880.00	13.39000	179,827.70	13.00000	174,590.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0102 71 24 475.000 LF BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	16.00000	7,600.00	13.39000	6,360.25	13.00000	6,175.00
0220 0102 74 1 85,855.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	11,161.15	0.14000	12,019.70	0.14000	12,019.70
0225 0102 74 2 7,697.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.31000	2,386.07	0.23000	1,770.31	0.22000	1,693.34
0230 0102 75 1 312.000 LF TEMPORARY SEPARATOR, F&I REMOVE	44.00000	13,728.00	8.30000	2,589.60	15.00000	4,680.00
0235 0102 76 465.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.10000	2,836.50	6.18000	2,873.70	6.00000	2,790.00
0240 0102 78 8,295.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.90000	32,350.50	3.35000	27,788.25	3.00000	24,885.00
0245 0102 89 1 32.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,200.00000	38,400.00	952.75000	30,488.00	925.00000	29,600.00
0250 0102 99 2,453.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.20000	37,285.60	12.36000	30,319.08	12.00000	29,436.00
0255 0102104 2,080.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	30.00000	62,400.00	8.67000	18,033.60	10.00000	20,800.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0260 0102107 1 865.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	30.00000	25,950.00	5.20000	4,498.00	10.00000	8,650.00
0265 0102909 90.000 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS DA	122.00000	10,980.00	49.44000	4,449.60	48.00000	4,320.00
0270 0104 1 7,767.000 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS SY	3.80000	29,514.60	1.51000	11,728.17	3.00000	23,301.00
0275 0104 6 1,628.000 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE LF	58.00000	94,424.00	22.33000	36,353.24	10.00000	16,280.00
0280 0104 7 6.000 SEDIMENT BASIN / CONTAINMENT SYSTEM EA	3,600.00000	21,600.00	2,862.98000	17,177.88	3,500.00000	21,000.00
0285 0104 9 6.000 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT EA	1,700.00000	10,200.00	1,771.46000	10,628.76	1,000.00000	6,000.00
0290 0104 10 3 70,111.000 SEDIMENT BARRIER LF	1.60000	112,177.60	0.74000	51,882.14	0.80000	56,088.80
0295 0104 11 456.000 FLOATING TURBIDITY BARRIER LF	18.40000	8,390.40	10.82000	4,933.92	10.00000	4,560.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0104 12 16,621.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	6.30000	104,712.30	4.38000	72,799.98	4.50000	74,794.50
0305 0104 15 8.000 EA SOIL TRACKING PREVENTION DEVICE	3,100.00000	24,800.00	3,107.23000	24,857.84	1,500.00000	12,000.00
0310 0104 18 137.000 EA INLET PROTECTION SYSTEM	68.00000	9,316.00	69.01000	9,454.37	90.00000	12,330.00
0315 0107 1 2,378.470 AC LITTER REMOVAL	18.00000	42,812.46	30.90000	73,494.72	6.00000	14,270.82
0320 0107 2 2,105.980 AC MOWING	30.00000	63,179.40	46.35000	97,612.17	25.00000	52,649.50
0325 0110 1 1 (229.930) AC (LS) CLEARING & GRUBBING 20953745201	868,000.00000	868,000.00	1,486,000.00000	1,486,000.00	4,000,000.00000	4,000,000.00
0330 0110 4 5,913.000 SY REMOVAL OF EXISTING CONCRETE PAVEMENT	9.30000	54,990.90	8.30000	49,077.90	10.00000	59,130.00
0335 0110 7 1 26.000 EA MAILBOX, F&I SINGLE	183.00000	4,758.00	200.00000	5,200.00	120.00000	3,120.00
0340 0120 1 463,813.000 CY REGULAR EXCAVATION	4.20000	1,948,014.60	5.20000	2,411,827.60	2.00000	927,626.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0120 4 63,428.000 CY SUBSOIL EXCAVATION	12.80000	811,878.40	9.10000	577,194.80	12.00000	761,136.00
0350 0120 6 2,018,929.400 CY EMBANKMENT	8.80000	17,766,578.72	11.22000	22,652,387.87	10.00000	20,189,294.00
0355 0120 74 22,168.000 CY SURCHARGE EMBANKMENT	5.00000	110,840.00	5.60000	124,140.80	15.00000	332,520.00
0360 0141 70 40.000 AS SETTLEMENT PLATE ASSEMBLY	1,800.00000	72,000.00	690.00000	27,600.00	750.00000	30,000.00
0365 0160 4 274,512.000 SY TYPE B STABILIZATION	4.30000	1,180,401.60	4.58000	1,257,264.96	5.00000	1,372,560.00
0370 0162 1 11 557,650.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.46000	256,519.00	1.53000	853,204.50	1.00000	557,650.00
0375 0285701 44,087.000 SY OPTIONAL BASE, BASE GROUP 01	22.00000	969,914.00	17.93000	790,479.91	17.00000	749,479.00
0380 0285703 34,656.000 SY OPTIONAL BASE, BASE GROUP 03	8.50000	294,576.00	10.04000	347,946.24	12.00000	415,872.00
0385 0285705 2,666.000 SY OPTIONAL BASE, BASE GROUP 05	11.60000	30,925.60	13.41000	35,751.06	14.00000	37,324.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0390 0285707 6,096.000 SY OPTIONAL BASE, BASE GROUP 07	26.00000	158,496.00	21.93000	133,685.28	25.00000	152,400.00
0395 0285709 118,654.000 SY OPTIONAL BASE, BASE GROUP 09	15.61000	1,852,188.94	13.58000	1,611,321.32	15.00000	1,779,810.00
0400 0285710 10,015.000 SY OPTIONAL BASE, BASE GROUP 10	40.00000	400,600.00	35.02000	350,725.30	30.00000	300,450.00
0405 0286 1 5,126.000 SY TURNOUT CONSTRUCTION	30.00000	153,780.00	16.20000	83,041.20	15.00000	76,890.00
0410 0327 70 3 8,306.000 SY MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	4.00000	33,224.00	4.12000	34,220.72	5.00000	41,530.00
0415 0327 70 6 11,085.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.75000	30,483.75	2.32000	25,717.20	4.00000	44,340.00
0420 0327 70 19 6,528.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	2.45000	15,993.60	2.06000	13,447.68	3.00000	19,584.00
0425 0334 1 11 108.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	340.00000	36,822.00	288.40000	31,233.72	300.00000	32,490.00
0430 0334 1 13 4,136.100 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	118.00000	488,059.80	99.40000	411,128.34	92.00000	380,521.20

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0435 0334 1 14 29,231.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	108.00000	3,156,969.60	91.67000	2,679,624.10	76.00000	2,221,571.20
0440 0334 1 24 16,566.900 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	130.00000	2,153,697.00	110.31000	1,827,494.74	102.00000	1,689,823.80
0445 0337 7 22 5,374.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	215.00000	1,155,410.00	181.80000	976,993.20	143.00000	768,482.00
0450 0337 7 43 3,072.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, PMA	129.00000	396,313.80	108.66000	333,825.25	115.00000	353,303.00
0455 0337 7 45 2,050.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22, PMA	130.00000	266,617.00	110.52000	226,665.47	106.00000	217,395.40
0460 0339 1 1,090.100 TN MISCELLANEOUS ASPHALT PAVEMENT	221.00000	240,912.10	257.50000	280,700.75	109.00000	118,820.90
0465 0350 3 10 23,115.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 10.5"	62.00000	1,433,130.00	66.07000	1,527,208.05	73.00000	1,687,395.00
0470 0350 3 11 2,908.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 11"	64.00000	186,112.00	76.99000	223,886.92	81.00000	235,548.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0475 0350 5 37,461.000 CLEANING & SEALING JOINTS- CONCRETE PAVEMENT: LF	2.57000	96,274.77	1.96000	73,423.56	3.00000	112,383.00
0480 0352 70 23,065.000 GRINDING CONCRETE PAVEMENT SY	7.83000	180,598.95	3.70000	85,340.50	5.50000	126,857.50
0485 0370 1 140.000 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT LF	79.49000	11,128.60	350.20000	49,028.00	340.00000	47,600.00
0490 0400 1 2 165.400 CONCRETE CLASS I, ENDWALLS CY	850.00000	140,590.00	1,050.00000	173,670.00	700.00000	115,780.00
0495 0400 4 1 622.600 CONCRETE CLASS IV, CULVERTS CY	685.00000	426,481.00	703.00000	437,687.80	900.00000	560,340.00
0500 0415 1 1 182,924.000 REINFORCING STEEL- ROADWAY LB	0.98000	179,265.52	0.90000	164,631.60	0.90000	164,631.60
0505 0425 1351 3.000 INLETS, CURB, TYPE P-5, <10' EA	4,090.00000	12,270.00	4,882.02000	14,646.06	5,000.00000	15,000.00
0510 0425 1471 8.000 INLETS, CURB, TYPE 7, <10' EA	3,300.00000	26,400.00	3,165.56000	25,324.48	4,500.00000	36,000.00
0515 0425 1472 1.000 INLETS, CURB, TYPE 7, >10' EA	5,100.00000	5,100.00	5,970.05000	5,970.05	5,000.00000	5,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0520 0425 1511 INLETS, DT BOT, TYPE B, <10' 38.000 EA	3,200.00000	121,600.00	4,585.92000	174,264.96	5,500.00000	209,000.00
0525 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 4.000 EA	4,300.00000	17,200.00	6,621.83000	26,487.32	6,500.00000	26,000.00
0530 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 6.000 EA	6,600.00000	39,600.00	8,592.18000	51,553.08	7,000.00000	42,000.00
0535 0425 1521 INLETS, DT BOT, TYPE C,<10' 9.000 EA	1,900.00000	17,100.00	3,346.64000	30,119.76	4,500.00000	40,500.00
0540 0425 1522 INLETS, DT BOT, TYPE C,>10' 2.000 EA	2,900.00000	5,800.00	5,492.37000	10,984.74	5,000.00000	10,000.00
0545 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 10.000 EA	2,400.00000	24,000.00	7,041.20000	70,412.00	5,500.00000	55,000.00
0550 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10' 2.000 EA	4,500.00000	9,000.00	7,905.74000	15,811.48	6,000.00000	12,000.00
0555 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	2,800.00000	5,600.00	4,369.88000	8,739.76	5,000.00000	10,000.00
0560 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 10.000 EA	1,400.00000	14,000.00	3,562.04000	35,620.40	5,500.00000	55,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0425 1701 INLETS, GUTTER, TYPE S, <10' 42.000 EA	4,100.00000	172,200.00	4,261.82000	178,996.44	5,000.00000	210,000.00
0570 0425 1702 INLETS, GUTTER, TYPE S, >10' 2.000 EA	5,200.00000	10,400.00	7,042.68000	14,085.36	5,550.00000	11,100.00
0575 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 2.000 EA	4,500.00000	9,000.00	8,288.38000	16,576.76	6,000.00000	12,000.00
0580 0425 1891 INLETS, BARRIER WALL, <10' 1.000 EA	6,900.00000	6,900.00	4,181.18000	4,181.18	6,000.00000	6,000.00
0585 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	3,000.00000	12,000.00	3,574.69000	14,298.76	4,500.00000	18,000.00
0590 0425 2 62 MANHOLES, P-8, >10' 4.000 EA	3,300.00000	13,200.00	5,950.71000	23,802.84	5,000.00000	20,000.00
0595 0425 2 71 MANHOLES, J-7, <10' 4.000 EA	3,400.00000	13,600.00	4,840.10000	19,360.40	4,500.00000	18,000.00
0600 0425 2 91 MANHOLES, J-8, <10' 6.000 EA	4,300.00000	25,800.00	7,394.85000	44,369.10	6,000.00000	36,000.00
0605 0425 2 92 MANHOLES, J-8, >10' 3.000 EA	6,700.00000	20,100.00	9,388.55000	28,165.65	6,500.00000	19,500.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0610 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 126.000 LF	71.00000	8,946.00	37.18000	4,684.68	50.00000	6,300.00
0615 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD 21.000 LF	73.00000	1,533.00	42.95000	901.95	50.00000	1,050.00
0620 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 768.000 LF	77.00000	59,136.00	46.82000	35,957.76	60.00000	46,080.00
0625 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 303.000 LF	93.00000	28,179.00	63.88000	19,355.64	70.00000	21,210.00
0630 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 9,404.000 LF	70.00000	658,280.00	42.52000	399,858.08	50.00000	470,200.00
0635 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 3,800.000 LF	80.00000	304,000.00	62.96000	239,248.00	60.00000	228,000.00
0640 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 3,663.000 LF	92.00000	336,996.00	81.70000	299,267.10	70.00000	256,410.00
0645 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 3,640.000 LF	108.00000	393,120.00	102.35000	372,554.00	80.00000	291,200.00
0650 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 227.000 LF	123.00000	27,921.00	137.64000	31,244.28	100.00000	22,700.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0655 0430175218 968.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	77.00000	74,536.00	94.53000	91,505.04	50.00000	48,400.00
0660 0430175224 3,576.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	92.00000	328,992.00	117.36000	419,679.36	70.00000	250,320.00
0665 0430175230 2,429.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	108.00000	262,332.00	125.60000	305,082.40	80.00000	194,320.00
0670 0430175236 1,290.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	132.00000	170,280.00	167.85000	216,526.50	90.00000	116,100.00
0675 0430175242 2,656.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	156.00000	414,336.00	253.01000	671,994.56	100.00000	265,600.00
0680 0430175248 908.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	180.00000	163,440.00	299.19000	271,664.52	125.00000	113,500.00
0685 0430185124 492.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	428.00000	210,576.00	360.50000	177,366.00	350.00000	172,200.00
0690 0430185130 75.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	501.00000	37,575.00	422.30000	31,672.50	450.00000	33,750.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0695 0430185136 633.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	568.00000	359,544.00	478.95000	303,175.35	550.00000	348,150.00
0700 0430611025 3.000 EA U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 18"PIPE	2,100.00000	6,300.00	2,822.21000	8,466.63	2,500.00000	7,500.00
0705 0430611225 2.000 EA U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 18"PIPE	1,500.00000	3,000.00	1,799.81000	3,599.62	2,500.00000	5,000.00
0710 0430613025 2.000 EA U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 18"	3,000.00000	6,000.00	3,840.90000	7,681.80	2,500.00000	5,000.00
0715 0430830 21.600 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	397.00000	8,575.20	155.27000	3,353.83	200.00000	4,320.00
0720 0430982125 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,300.00000	11,700.00	1,026.71000	9,240.39	2,500.00000	22,500.00
0725 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,500.00000	7,500.00	1,175.15000	5,875.75	2,500.00000	12,500.00
0730 0430982133 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,300.00000	6,900.00	1,666.31000	4,998.93	3,000.00000	9,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway							
0735 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	5.000 EA	2,800.00000	14,000.00	2,199.07000	10,995.35	3,500.00000	17,500.00
0740 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	3,500.00000	7,000.00	2,811.52000	5,623.04	4,500.00000	9,000.00
0745 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	980.00000	1,960.00	814.96000	1,629.92	2,500.00000	5,000.00
0750 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	3.000 EA	1,100.00000	3,300.00	1,026.60000	3,079.80	2,500.00000	7,500.00
0755 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1.000 EA	1,500.00000	1,500.00	1,185.14000	1,185.14	3,000.00000	3,000.00
0760 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1.000 EA	1,800.00000	1,800.00	2,304.01000	2,304.01	3,500.00000	3,500.00
0765 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	6.000 EA	1,300.00000	7,800.00	846.52000	5,079.12	2,500.00000	15,000.00
0770 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	845.00000	1,690.00	816.55000	1,633.10	2,500.00000	5,000.00
0775 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	44.000 EA	1,000.00000	44,000.00	847.45000	37,287.80	2,500.00000	110,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0780 0430984629 18.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	1,300.00000	23,400.00	1,845.59000	33,220.62	2,500.00000	45,000.00
0785 0440 1 20 173.000 LF UNDERDRAIN, TYPE II	29.00000	5,017.00	31.96000	5,529.08	25.00000	4,325.00
0790 0440 70 2.000 EA UNDERDRAIN INSPECTION BOX	2,800.00000	5,600.00	303.99000	607.98	5,000.00000	10,000.00
0795 0440 73 2 15.000 LF UNDERDRAIN OUTLET PIPE, 6"	33.00000	495.00	23.84000	357.60	50.00000	750.00
0800 0446 1 1 6,022.000 LF EDGEDRAIN DRAINCRETE, STANDARD	24.00000	144,528.00	22.85000	137,602.70	20.00000	120,440.00
0805 0446 71 1 514.000 LF EDGEDRAIN OUTLET PIPE, 4"	33.00000	16,962.00	12.58000	6,466.12	8.00000	4,112.00
0810 0520 1 7 2,534.000 LF CONCRETE CURB & GUTTER, TYPE E	15.00000	38,010.00	13.99000	35,450.66	20.00000	50,680.00
0815 0520 1 10 729.000 LF CONCRETE CURB & GUTTER, TYPE F	15.00000	10,935.00	16.50000	12,028.50	20.00000	14,580.00
0820 0520 5 11 211.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	32.00000	6,752.00	39.26000	8,283.86	50.00000	10,550.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0825 0520 5 12 898.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	37.00000	33,226.00	35.00000	31,430.00	50.00000	44,900.00
0830 0520 5 22 961.000 LF TRAFFIC SEPARATOR - CONCRETE, TYPE II, 6' WIDE	41.00000	39,401.00	49.69000	47,752.09	55.00000	52,855.00
0835 0520 6 12,151.000 LF SHOULDER GUTTER- CONCRETE	19.00000	230,869.00	17.51000	212,764.01	20.00000	243,020.00
0840 0521 8 1 256.000 LF CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	290.00000	74,240.00	256.16000	65,576.96	250.00000	64,000.00
0845 0522 2 383.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	67.00000	25,661.00	44.01000	16,855.83	40.00000	15,320.00
0850 0524 1 1 4,671.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	51.00000	238,221.00	57.40000	268,115.40	30.00000	140,130.00
0855 0530 3 4 2,802.000 TN RIPRAP, RUBBLE, F&I, DITCH LINING	85.00000	238,170.00	90.94000	254,813.88	100.00000	280,200.00
0860 0530 74 2,013.200 TN BEDDING STONE	80.00000	161,056.00	66.29000	133,455.03	100.00000	201,320.00
0865 0536 1 1 13,019.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	24.00000	312,456.00	12.88000	167,684.72	12.50000	162,737.50

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0870 0536 1 3 2,019.000 GUARDRAIL- ROADWAY, DOUBLE FACE LF	29.00000	58,551.00	19.57000	39,511.83	19.00000	38,361.00
0875 0536 5 1 2,019.000 RUB RAIL FOR GUARDRAIL, SINGLE SIDED LF	12.00000	24,228.00	5.51000	11,124.69	5.35000	10,801.65
0880 0536 8 17.000 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL EA	900.00000	15,300.00	1,751.00000	29,767.00	1,700.00000	28,900.00
0885 0536 82 1.000 GUARDRAIL ANCHORAGE- CONCRETE BARRIER EA	1,000.00000	1,000.00	1,957.00000	1,957.00	1,900.00000	1,900.00
0890 0536 85 22 15.000 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED EA	2,300.00000	34,500.00	1,869.45000	28,041.75	1,815.00000	27,225.00
0895 0536 85 24 1.000 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL EA	2,800.00000	2,800.00	2,008.50000	2,008.50	1,950.00000	1,950.00
0900 0536 85 25 8.000 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II EA	1,000.00000	8,000.00	695.25000	5,562.00	675.00000	5,400.00
0905 0538 1 388.000 GUARDRAIL RESET LF	19.00000	7,372.00	6.18000	2,397.84	6.00000	2,328.00
0910 0544 75 1 6.000 CRASH CUSHION EA	12,000.00000	72,000.00	8,755.00000	52,530.00	9,000.00000	54,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0915 0550 10150 38,666.000 LF FENCING, TYPE A, 8.1-10.0', STANDARD	12.00000	463,992.00	9.42000	364,233.72	13.00000	502,658.00
0920 0550 10220 3,137.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	18.00000	56,466.00	10.27000	32,216.99	13.00000	40,781.00
0925 0550 60134 7.000 EA FENCE GATE, TYPE A, SLIDING/CANTILEVER, 18.1-20.0' OPENING	3,000.00000	21,000.00	2,884.00000	20,188.00	1,500.00000	10,500.00
0930 0550 60234 1.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	3,000.00000	3,000.00	2,523.50000	2,523.50	2,000.00000	2,000.00
0935 0570 1 1 560,150.000 SY PERFORMANCE TURF	1.73000	969,059.50	0.23000	128,834.50	1.00000	560,150.00
0940 0570 1 2 226,598.000 SY PERFORMANCE TURF, SOD	3.80000	861,072.40	1.96000	444,132.08	2.00000	453,196.00
0945 0700 12 21 4.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON	5,600.00000	22,400.00	4,120.00000	16,480.00	3,500.00000	14,000.00
0950 0700 12 60 4.000 AS SIGN BEACON, REMOVE BEACON-SIGN TO REMAIN	560.00000	2,240.00	283.25000	1,133.00	200.00000	800.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0955 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 13.690 GM	1,000.00000	13,690.00	875.50000	11,985.60	925.00000	12,663.25
0960 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.414 GM	2,000.00000	828.00	1,723.89000	713.69	1,245.00000	515.43
0965 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 61.000 LF	0.92000	56.12	0.77000	46.97	0.33000	20.13
0970 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 360.000 LF	1.40000	504.00	1.24000	446.40	0.49000	176.40
0975 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,011.000 LF	1.70000	1,718.70	1.44000	1,455.84	0.65000	657.15
0980 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 1.333 GM	428.00000	570.52	359.69000	479.47	345.00000	459.89
0985 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.628 GM	753.00000	472.88	636.50000	399.72	345.00000	216.66

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0990 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 24.000 EA	36.00000	864.00	30.90000	741.60	45.00000	1,080.00
0995 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 100.000 EA	26.00000	2,600.00	22.66000	2,266.00	35.00000	3,500.00
1000 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 49.000 LF	0.90000	44.10	0.77000	37.73	1.50000	73.50
1005 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.542 GM	1,000.00000	13,542.00	875.37000	11,854.26	925.00000	12,526.35
1010 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 325.000 LF	1.40000	455.00	1.24000	403.00	0.49000	159.25
1015 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.179 GM	753.00000	134.79	638.04000	114.21	345.00000	61.76
1020 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 35.000 DA	3,300.00000	115,500.00	3,300.00000	115,500.00	3,300.00000	115,500.00
1025 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1030 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 20953745201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$55,278,955.17**		**$55,066,564.29**		**$59,293,316.58**
SECTION: 0003 Signing						
1035 0546 72 53 10.605 GM RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	2,200.00000	23,331.00	1,990.06000	21,104.59	1,000.00000	10,605.00
1040 0700 1 11 92.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	430.00000	39,560.00	264.71000	24,353.32	350.00000	32,200.00
1045 0700 1 12 24.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,400.00000	33,600.00	681.86000	16,364.64	1,160.00000	27,840.00
1050 0700 1 13 12.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,700.00000	20,400.00	907.43000	10,889.16	1,414.00000	16,968.00
1055 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	250.00000	250.00	51.50000	51.50	200.00000	200.00
1060 0700 1 60 24.000 AS SINGLE POST SIGN, REMOVE	12.00000	288.00	20.60000	494.40	10.00000	240.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1065 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	4,900.00000	14,700.00	3,061.16000	9,183.48	4,000.00000	12,000.00
1070 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	6,000.00000	30,000.00	3,739.93000	18,699.65	4,500.00000	22,500.00
1075 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	6,900.00000	6,900.00	4,414.58000	4,414.58	5,700.00000	5,700.00
1080 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	550.00000	550.00	618.00000	618.00	500.00000	500.00
1085 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 2.000 EA	324.00000	648.00	190.55000	381.10	265.00000	530.00
1090 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 2.000 EA	12.00000	24.00	20.60000	41.20	10.00000	20.00
1095 0700 13 12 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' 4.000 EA	83.00000	332.00	108.15000	432.60	68.00000	272.00
1100 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' 5.000 EA	85.00000	425.00	123.60000	618.00	70.00000	350.00
1105 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	249.00000	747.00	144.20000	432.60	200.00000	600.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1110 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 6.000 EA	198.00000	1,188.00	180.25000	1,081.50	160.00000	960.00
1115 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20953745201 (1.000) LS	55,000.00000	55,000.00	46,999.93000	46,999.93	50,000.00000	50,000.00
1120 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.198 GM	6,400.00000	1,267.20	5,493.33000	1,087.68	3,750.00000	742.50
1125 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,825.000 LF	3.30000	6,022.50	2.78000	5,073.50	1.60000	2,920.00
1130 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 650.000 LF	4.40000	2,860.00	3.71000	2,411.50	2.17000	1,410.50
1135 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.422 GM	2,100.00000	886.20	1,804.22000	761.38	700.00000	295.40
1140 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 11.000 EA	200.00000	2,200.00	169.95000	1,869.45	100.00000	1,100.00
1145 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 119.000 EA	60.00000	7,140.00	50.47000	6,005.93	55.00000	6,545.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1150 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 127.000 LF	14.00000	1,778.00	11.79000	1,497.33	3.00000	381.00
1155 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 349.000 LF	3.30000	1,151.70	2.78000	970.22	1.60000	558.40
1160 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.168 GM	2,100.00000	352.80	1,834.40000	308.18	700.00000	117.60
1165 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 51.000 EA	195.00000	9,945.00	164.80000	8,404.80	240.00000	12,240.00
1170 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 51.000 EA	73.00000	3,723.00	61.80000	3,151.80	100.00000	5,100.00
1175 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 7.707 GM	5,300.00000	40,847.10	4,518.31000	34,822.62	3,400.00000	26,203.80
1180 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.931 GM	1,600.00000	11,089.60	1,390.30000	9,636.17	850.00000	5,891.35
1185 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 7.158 GM	5,300.00000	37,937.40	4,517.81000	32,338.48	3,400.00000	24,337.20

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1190 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.722 GM	5,300.00000	30,326.60	4,514.97000	25,834.66	2,800.00000	16,021.60
1195 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.664 GM	6,400.00000	4,249.60	5,405.63000	3,589.34	3,800.00000	2,523.20
1200 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.056 GM	1,600.00000	1,689.60	1,395.77000	1,473.93	710.00000	749.76
1205 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.085 GM	2,500.00000	212.50	2,231.29000	189.66	1,420.00000	120.70
1210 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.806 GM	5,300.00000	25,471.80	4,520.31000	21,724.61	2,800.00000	13,456.80
1215 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS 92.000 SF	4.40000	404.80	3.71000	341.32	5.00000	460.00
1220 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.357 GM	32,000.00000	11,424.00	27,472.44000	9,807.66	24,000.00000	8,568.00
1225 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.971 GM	12,000.00000	11,652.00	10,196.79000	9,901.08	6,000.00000	5,826.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1230 0713103201 0.357 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	32,000.00000	11,424.00	27,472.44000	9,807.66	24,000.00000	8,568.00
1235 0713103331 0.971 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	11,000.00000	10,681.00	9,702.89000	9,421.51	6,000.00000	5,826.00
0003 Signing Section Totals:		**$462,679.40**		**$356,590.72**		**$331,447.81**
SECTION: 0004 Lighting						
1240 0630 2 11 13,410.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.32000	84,751.20	5.50000	73,755.00	6.00000	80,460.00
1245 0630 2 12 90.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	21.97000	1,977.30	12.78000	1,150.20	19.00000	1,710.00
1250 0635 2 11 77.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	357.00000	27,489.00	300.85000	23,165.45	450.00000	34,650.00
1255 0639 1122 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,801.08000	8,403.24	2,202.63000	6,607.89	3,000.00000	9,000.00
1260 0715 1 12 42,600.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.37000	58,362.00	1.26000	53,676.00	1.00000	42,600.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1265 0715 4122 66.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	6,041.54000	398,741.64	4,202.97000	277,396.02	5,000.00000	330,000.00
1270 0715 7 11 3.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	7,908.92000	23,726.76	10,647.57000	31,942.71	9,000.00000	27,000.00
1275 0715 19600 1.000 EA HIGH MAST LIGHT POLE, REMOVE	6,590.77000	6,590.77	6,056.84000	6,056.84	1,830.00000	1,830.00
1280 0715500 1 65.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	455.86000	29,630.90	563.89000	36,652.85	480.00000	31,200.00
1285 0715500 3 1.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	455.86000	455.86	451.29000	451.29	450.00000	450.00
0004 Lighting Section Totals:		**$640,128.67**		**$510,854.25**		**$558,900.00**
SECTION: 0005 Signalization						
1290 0630 2 11 8,929.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.41000	66,163.89	6.47000	57,770.63	8.80000	78,575.20
1295 0630 2 12 988.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	21.97000	21,706.36	15.29000	15,106.52	22.50000	22,230.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1300 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 3.000 PI	4,613.54000	13,840.62	3,761.06000	11,283.18	3,800.00000	11,400.00
1305 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 1.000 PI	521.77000	521.77	774.00000	774.00	600.00000	600.00
1310 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 9,047.000 LF	2.42000	21,893.74	2.60000	23,522.20	2.00000	18,094.00
1315 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 120.000 EA	43.94000	5,272.80	51.91000	6,229.20	34.00000	4,080.00
1320 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 72.000 EA	93.37000	6,722.64	103.82000	7,475.04	45.00000	3,240.00
1325 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 3.000 EA	878.77000	2,636.31	973.35000	2,920.05	1,000.00000	3,000.00
1330 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 3.000 EA	54.92000	164.76	64.89000	194.67	100.00000	300.00
1335 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 6.000 EA	93.37000	560.22	103.82000	622.92	100.00000	600.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1340 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 3.000 EA	941.38000	2,824.14	1,103.13000	3,309.39	1,400.00000	4,200.00
1345 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	466.85000	466.85	584.01000	584.01	260.00000	260.00
1350 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 1.000 EA	54.92000	54.92	64.89000	64.89	160.00000	160.00
1355 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 3.000 PI	11,204.31000	33,612.93	8,564.95000	25,694.85	11,500.00000	34,500.00
1360 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN 1.000 PI	466.85000	466.85	931.82000	931.82	1,400.00000	1,400.00
1365 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 32.000 EA	329.54000	10,545.28	617.13000	19,748.16	450.00000	14,400.00
1370 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 8.000 EA	1,812.46000	14,499.68	1,007.48000	8,059.84	1,000.00000	8,000.00
1375 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 3.000 EA	2,581.38000	7,744.14	1,780.48000	5,341.44	3,000.00000	9,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1380 0639 1122 2.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	2,856.00000	5,712.00	2,045.96000	4,091.92	3,000.00000	6,000.00
1385 0639 2 1 195.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	4.39000	856.05	5.99000	1,168.05	3.00000	585.00
1390 0641 2 12 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	878.77000	1,757.54	1,114.56000	2,229.12	1,650.00000	3,300.00
1395 0641 2 18 8.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII EA	14,170.15000	113,361.20	11,623.64000	92,989.12	7,000.00000	56,000.00
1400 0650 1 14 18.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY AS	1,081.98000	19,475.64	890.00000	16,020.00	1,000.00000	18,000.00
1405 0650 1 16 6.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY AS	1,318.15000	7,908.90	1,054.54000	6,327.24	1,200.00000	7,200.00
1410 0650 1 19 1.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY AS	1,647.69000	1,647.69	1,378.47000	1,378.47	1,500.00000	1,500.00
1415 0650 1 70 11.000 TRAFFIC SIGNAL, RELOCATE-INCLUDES REMOVAL AND REINSTALLATION AS	384.46000	4,229.06	102.34000	1,125.74	500.00000	5,500.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1420 0659 1104 MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, DISCONNECT HANGER 11.000 EA	422.91000	4,652.01	387.96000	4,267.56	600.00000	6,600.00
1425 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 14.000 EA	329.54000	4,613.56	336.19000	4,706.66	200.00000	2,800.00
1430 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 5.000 EA	329.54000	1,647.70	427.37000	2,136.85	200.00000	1,000.00
1435 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 18.000 AS	796.38000	14,334.84	721.73000	12,991.14	600.00000	10,800.00
1440 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 13.000 AS	796.38000	10,352.94	869.52000	11,303.76	1,150.00000	14,950.00
1445 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	3,377.77000	6,755.54	2,719.47000	5,438.94	4,500.00000	9,000.00
1450 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 6.000 EA	6,453.46000	38,720.76	5,658.92000	33,953.52	5,000.00000	30,000.00
1455 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 3.000 AS	23,616.92000	70,850.76	23,179.59000	69,538.77	21,300.00000	63,900.00

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMERCIAL INDUSTRIAL CORP.		(5) COXWELL, J.B. CONTRACTING, INC.		(6) DE MOYA GROUP INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
1460 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	439.38000	439.38	1,002.56000	1,002.56	500.00000	500.00
1465 0684 1 1 3.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,570.00000	10,710.00	2,317.87000	6,953.61	2,000.00000	6,000.00
1470 0685 1 11 3.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	4,943.08000	14,829.24	4,463.27000	13,389.81	5,500.00000	16,500.00
1475 0700 3201 7.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	532.75000	3,729.25	535.54000	3,748.78	500.00000	3,500.00
1480 0700 5 21 2.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,185.54000	6,371.08	3,326.39000	6,652.78	4,700.00000	9,400.00
1485 0700 5 22 6.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,613.54000	27,681.24	4,677.54000	28,065.24	5,600.00000	33,600.00
0005 Signalization Section Totals:		**$580,334.28**		**$519,112.45**		**$520,674.20**
Contract Grand Totals:		**$67,549,814.47**		**$67,671,688.81**		**70,922,936.99**

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 2,142.500 CY	650.00000	1,392,625.00				
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 698.100 CY	230.00000	160,563.00				
0015 0400 4 1 CONCRETE CLASS IV, CULVERTS 2,499.400 CY	920.00000	2,299,448.00				
0020 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 623.600 CY	950.00000	592,420.00				
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER 6,501.000 SY	14.00000	91,014.00				
0030 0400147 COMPOSITE NEOPRENE PADS 67.000 CF	530.00000	35,510.00				
0035 0415 1 1 REINFORCING STEEL- ROADWAY 717,066.000 LB	0.02000	14,341.32				
0040 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 446,100.000 LB	0.65000	289,965.00				
0045 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 62,783.000 LB	0.65000	40,808.95				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS 140,423.000 LB	0.65000	91,274.95				
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 1,106.000 LF	275.00000	304,150.00				
0060 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45" 2,790.000 LF	280.00000	781,200.00				
0065 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54" 1,586.000 LF	295.00000	467,870.00				
0070 0450 2 72 PREST BEAMS: FLORIDA-I BEAM 72" 1,905.000 LF	340.00000	647,700.00				
0073 0455 34301 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 209537-4-52-01, 24" SQUARE 6,646.000 LF	160.00000	1,063,360.00				
0080 0455119103 LOAD TEST-STATIC, COMPRESSION,101-600 TONS 2.000 EA	35,000.00000	70,000.00				
0083 0455143301 TEST PILES-PRESTRESSED CONCRETE, INCLUDES 100% DYNAMIC TESTING, PROJECT 209537-4-52-01, 24" SQUARE 2,003.000 LF	225.00000	450,675.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0458 1 11 — 594.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	24.00000	14,256.00				
0095 0521 5 1 — 3,771.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	66.00000	248,886.00				
0100 0548 12 — 47,057.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	28.00000	1,317,596.00				
0105 0550 10344 — 2,822.000 LF FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE	89.00000	251,158.00				
0001 Structures Section Totals:		**$10,624,821.22**				
SECTION: 0002 Roadway						
0110 0101 1 — (1.000) LS MOBILIZATION 20953745201	7,400,000.00000	7,400,000.00				
0115 0102 1 — (1040.000) DA (LS) MAINTENANCE OF TRAFFIC 20953745201	650,000.00000	650,000.00				
0120 0102 2 1 — (1.000) LS SPECIAL DETOUR 1 20953745201	24,150.00000	24,150.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) PRINCE CONTRACTING, LLC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 2 2 SPECIAL DETOUR 2 20953745201 (1.000) LS	10,500.00000	10,500.00				
0130 0102 2 3 SPECIAL DETOUR 3 20953745201 (1.000) LS	25,000.00000	25,000.00				
0135 0102 2 4 SPECIAL DETOUR 4 20953745201 (1.000) LS	48,700.00000	48,700.00				
0140 0102 2 5 SPECIAL DETOUR 5 20953745201 (1.000) LS	46,500.00000	46,500.00				
0145 0102 2 6 SPECIAL DETOUR 6 20953745201 (1.000) LS	290,000.00000	290,000.00				
0150 0102 2 7 SPECIAL DETOUR 7 20953745201 (1.000) LS	180,000.00000	180,000.00				
0155 0102 2 8 SPECIAL DETOUR 8 20953745201 (1.000) LS	66,000.00000	66,000.00				
0160 0102 2 9 SPECIAL DETOUR 9 20953745201 (1.000) LS	93,250.00000	93,250.00				
0165 0102 2 10 SPECIAL DETOUR 10 20953745201 (1.000) LS	64,500.00000	64,500.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0102 2 11 (1.000) LS SPECIAL DETOUR 11 20953745201	44,000.00000	44,000.00				
0175 0102 14 1,320.000 HR TRAFFIC CONTROL OFFICER	50.00000	66,000.00				
0180 0102 60 73,697.000 ED WORK ZONE SIGN	0.21000	15,476.37				
0185 0102 61 2.000 EA BUSINESS SIGN	65.00000	130.00				
0190 0102 71 11 8,360.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	16.00000	133,760.00				
0195 0102 71 13 2,668.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	36.00000	96,048.00				
0200 0102 71 14 527.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	28.10000	14,808.70				
0205 0102 71 21 6,503.000 LF BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5.10000	33,165.30				
0210 0102 71 23 13,430.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	13.15000	176,604.50				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K 475.000 LF	13.95000	6,626.25				
0220 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 85,855.000 ED	0.15000	12,878.25				
0225 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 7,697.000 ED	0.25000	1,924.25				
0230 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE 312.000 LF	36.15000	11,278.80				
0235 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 465.000 ED	6.15000	2,859.75				
0240 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 8,295.000 EA	3.10000	25,714.50				
0245 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 32.000 LO	1,400.00000	44,800.00				
0250 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 2,453.000 ED	12.25000	30,049.25				
0255 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,080.000 ED	8.65000	17,992.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0260 0102107 1 865.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	5.20000	4,498.00				
0265 0102909 90.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	49.00000	4,410.00				
0270 0104 1 7,767.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2.60000	20,194.20				
0275 0104 6 1,628.000 LF TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	60.00000	97,680.00				
0280 0104 7 6.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM	2,100.00000	12,600.00				
0285 0104 9 6.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	2,700.00000	16,200.00				
0290 0104 10 3 70,111.000 LF SEDIMENT BARRIER	5.00000	350,555.00				
0295 0104 11 456.000 LF FLOATING TURBIDITY BARRIER	35.00000	15,960.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0104 12 16,621.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	13.10000	217,735.10				
0305 0104 15 8.000 EA SOIL TRACKING PREVENTION DEVICE	4,000.00000	32,000.00				
0310 0104 18 137.000 EA INLET PROTECTION SYSTEM	340.00000	46,580.00				
0315 0107 1 2,378.470 AC LITTER REMOVAL	15.00000	35,677.05				
0320 0107 2 2,105.980 AC MOWING	50.00000	105,299.00				
0325 0110 1 1 (229.930) AC (LS) CLEARING & GRUBBING 20953745201	2,381,503.31000	2,381,503.31				
0330 0110 4 5,913.000 SY REMOVAL OF EXISTING CONCRETE PAVEMENT	13.50000	79,825.50				
0335 0110 7 1 26.000 EA MAILBOX, F&I SINGLE	144.00000	3,744.00				
0340 0120 1 463,813.000 CY REGULAR EXCAVATION	9.00000	4,174,317.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0120 4 SUBSOIL EXCAVATION 63,428.000 CY	11.00000	697,708.00				
0350 0120 6 EMBANKMENT 2,018,929.400 CY	9.05000	18,271,311.07				
0355 0120 74 SURCHARGE EMBANKMENT 22,168.000 CY	7.65000	169,585.20				
0360 0141 70 SETTLEMENT PLATE ASSEMBLY 40.000 AS	420.00000	16,800.00				
0365 0160 4 TYPE B STABILIZATION 274,512.000 SY	5.80000	1,592,169.60				
0370 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 557,650.000 SY	1.25000	697,062.50				
0375 0285701 OPTIONAL BASE, BASE GROUP 01 44,087.000 SY	18.10000	797,974.70				
0380 0285703 OPTIONAL BASE, BASE GROUP 03 34,656.000 SY	7.50000	259,920.00				
0385 0285705 OPTIONAL BASE, BASE GROUP 05 2,666.000 SY	11.00000	29,326.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0390 0285707 6,096.000 SY OPTIONAL BASE, BASE GROUP 07	24.00000	146,304.00				
0395 0285709 118,654.000 SY OPTIONAL BASE, BASE GROUP 09	11.70000	1,388,251.80				
0400 0285710 10,015.000 SY OPTIONAL BASE, BASE GROUP 10	34.55000	346,018.25				
0405 0286 1 5,126.000 SY TURNOUT CONSTRUCTION	40.10000	205,552.60				
0410 0327 70 3 8,306.000 SY MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	5.20000	43,191.20				
0415 0327 70 6 11,085.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.00000	44,340.00				
0420 0327 70 19 6,528.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3.15000	20,563.20				
0425 0334 1 11 108.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	328.00000	35,522.40				
0430 0334 1 13 4,136.100 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	103.00000	426,018.30				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0435 0334 1 14 — 29,231.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	85.00000	2,484,652.00				
0440 0334 1 24 — 16,566.900 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	115.00000	1,905,193.50				
0445 0337 7 22 — 5,374.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	160.00000	859,840.00				
0450 0337 7 43 — 3,072.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, PMA	130.00000	399,386.00				
0455 0337 7 45 — 2,050.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22, PMA	120.00000	246,108.00				
0460 0339 1 — 1,090.100 TN MISCELLANEOUS ASPHALT PAVEMENT	122.00000	132,992.20				
0465 0350 3 10 — 23,115.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 10.5"	75.00000	1,733,625.00				
0470 0350 3 11 — 2,908.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 11"	80.00000	232,640.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0475 0350 5 CLEANING & SEALING JOINTS-CONCRETE PAVEMENT: 37,461.000 LF	1.85000	69,302.85				
0480 0352 70 GRINDING CONCRETE PAVEMENT 23,065.000 SY	5.25000	121,091.25				
0485 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT 140.000 LF	215.00000	30,100.00				
0490 0400 1 2 CONCRETE CLASS I, ENDWALLS 165.400 CY	905.00000	149,687.00				
0495 0400 4 1 CONCRETE CLASS IV, CULVERTS 622.600 CY	1,150.00000	715,990.00				
0500 0415 1 1 REINFORCING STEEL- ROADWAY 182,924.000 LB	0.50000	91,462.00				
0505 0425 1351 INLETS, CURB, TYPE P-5, <10' 3.000 EA	4,000.00000	12,000.00				
0510 0425 1471 INLETS, CURB, TYPE 7, <10' 8.000 EA	3,000.00000	24,000.00				
0515 0425 1472 INLETS, CURB, TYPE 7, >10' 1.000 EA	4,200.00000	4,200.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0520 0425 1511 INLETS, DT BOT, TYPE B, <10' 38.000 EA	3,500.00000	133,000.00				
0525 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 4.000 EA	6,000.00000	24,000.00				
0530 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 6.000 EA	7,700.00000	46,200.00				
0535 0425 1521 INLETS, DT BOT, TYPE C,<10' 9.000 EA	2,600.00000	23,400.00				
0540 0425 1522 INLETS, DT BOT, TYPE C,>10' 2.000 EA	3,700.00000	7,400.00				
0545 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 10.000 EA	5,300.00000	53,000.00				
0550 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10' 2.000 EA	6,300.00000	12,600.00				
0555 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	3,100.00000	6,200.00				
0560 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 10.000 EA	5,300.00000	53,000.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0425 1701 INLETS, GUTTER, TYPE S, <10' 42.000 EA	3,600.00000	151,200.00				
0570 0425 1702 INLETS, GUTTER, TYPE S, >10' 2.000 EA	4,800.00000	9,600.00				
0575 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 2.000 EA	6,100.00000	12,200.00				
0580 0425 1891 INLETS, BARRIER WALL, <10' 1.000 EA	4,700.00000	4,700.00				
0585 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	3,000.00000	12,000.00				
0590 0425 2 62 MANHOLES, P-8, >10' 4.000 EA	3,500.00000	14,000.00				
0595 0425 2 71 MANHOLES, J-7, <10' 4.000 EA	3,700.00000	14,800.00				
0600 0425 2 91 MANHOLES, J-8, <10' 6.000 EA	5,100.00000	30,600.00				
0605 0425 2 92 MANHOLES, J-8, >10' 3.000 EA	6,500.00000	19,500.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0610 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	126.000 LF	70.00000	8,820.00			
0615 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	21.000 LF	70.00000	1,470.00			
0620 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	768.000 LF	70.00000	53,760.00			
0625 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	303.000 LF	75.00000	22,725.00			
0630 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	9,404.000 LF	55.00000	517,220.00			
0635 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3,800.000 LF	85.00000	323,000.00			
0640 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3,663.000 LF	100.00000	366,300.00			
0645 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3,640.000 LF	100.00000	364,000.00			
0650 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	227.000 LF	120.00000	27,240.00			

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0655 0430175218 968.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	80.00000	77,440.00				
0660 0430175224 3,576.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	86.00000	307,536.00				
0665 0430175230 2,429.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	100.00000	242,900.00				
0670 0430175236 1,290.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	125.00000	161,250.00				
0675 0430175242 2,656.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	130.00000	345,280.00				
0680 0430175248 908.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	150.00000	136,200.00				
0685 0430185124 492.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	315.00000	154,980.00				
0690 0430185130 75.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	480.00000	36,000.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0695 0430185136 633.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	550.00000	348,150.00				
0700 0430611025 3.000 EA U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 18"PIPE	3,600.00000	10,800.00				
0705 0430611225 2.000 EA U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 18"PIPE	2,500.00000	5,000.00				
0710 0430613025 2.000 EA U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 18"	5,000.00000	10,000.00				
0715 0430830 21.600 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	350.00000	7,560.00				
0720 0430982125 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,250.00000	11,250.00				
0725 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,500.00000	7,500.00				
0730 0430982133 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,400.00000	7,200.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0735 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	5.000 EA	3,100.00000	15,500.00			
0740 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	4,200.00000	8,400.00			
0745 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1,400.00000	2,800.00			
0750 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	3.000 EA	1,800.00000	5,400.00			
0755 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1.000 EA	2,300.00000	2,300.00			
0760 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1.000 EA	4,000.00000	4,000.00			
0765 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	6.000 EA	1,200.00000	7,200.00			
0770 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	1,200.00000	2,400.00			
0775 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	44.000 EA	1,400.00000	61,600.00			

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0780 0430984629 18.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2,600.00000	46,800.00				
0785 0440 1 20 173.000 LF UNDERDRAIN, TYPE II	40.00000	6,920.00				
0790 0440 70 2.000 EA UNDERDRAIN INSPECTION BOX	2,000.00000	4,000.00				
0795 0440 73 2 15.000 LF UNDERDRAIN OUTLET PIPE, 6"	55.00000	825.00				
0800 0446 1 1 6,022.000 LF EDGEDRAIN DRAINCRETE, STANDARD	30.00000	180,660.00				
0805 0446 71 1 514.000 LF EDGEDRAIN OUTLET PIPE, 4"	25.00000	12,850.00				
0810 0520 1 7 2,534.000 LF CONCRETE CURB & GUTTER, TYPE E	25.00000	63,350.00				
0815 0520 1 10 729.000 LF CONCRETE CURB & GUTTER, TYPE F	35.00000	25,515.00				
0820 0520 5 11 211.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	45.00000	9,495.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0825 0520 5 12 — 898.000 LF — TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	60.00000	53,880.00				
0830 0520 5 22 — 961.000 LF — TRAFFIC SEPARATOR - CONCRETE, TYPE II, 6' WIDE	55.00000	52,855.00				
0835 0520 6 — 12,151.000 LF — SHOULDER GUTTER- CONCRETE	22.50000	273,397.50				
0840 0521 8 1 — 256.000 LF — CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	300.00000	76,800.00				
0845 0522 2 — 383.000 SY — CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	80.00000	30,640.00				
0850 0524 1 1 — 4,671.000 SY — CONCRETE DITCH PAVT, NON REINFORCED, 3"	60.00000	280,260.00				
0855 0530 3 4 — 2,802.000 TN — RIPRAP, RUBBLE, F&I, DITCH LINING	115.00000	322,230.00				
0860 0530 74 — 2,013.200 TN — BEDDING STONE	150.00000	301,980.00				
0865 0536 1 1 — 13,019.000 LF — GUARDRAIL -ROADWAY, GENERAL TL-3	16.50000	214,813.50				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0870 0536 1 3 2,019.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	23.00000	46,437.00				
0875 0536 5 1 2,019.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED	5.50000	11,104.50				
0880 0536 8 17.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1,750.00000	29,750.00				
0885 0536 82 1.000 EA GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2,000.00000	2,000.00				
0890 0536 85 22 15.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	1,850.00000	27,750.00				
0895 0536 85 24 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2,000.00000	2,000.00				
0900 0536 85 25 8.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	700.00000	5,600.00				
0905 0538 1 388.000 LF GUARDRAIL RESET	6.50000	2,522.00				
0910 0544 75 1 6.000 EA CRASH CUSHION	18,600.00000	111,600.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0915 0550 10150 38,666.000 LF FENCING, TYPE A, 8.1-10.0', STANDARD	14.10000	545,190.60				
0920 0550 10220 3,137.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	15.10000	47,368.70				
0925 0550 60134 7.000 EA FENCE GATE, TYPE A, SLIDING/CANTILEVER, 18.1-20.0' OPENING	2,150.00000	15,050.00				
0930 0550 60234 1.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	2,150.00000	2,150.00				
0935 0570 1 1 560,150.000 SY PERFORMANCE TURF	2.50000	1,400,375.00				
0940 0570 1 2 226,598.000 SY PERFORMANCE TURF, SOD	4.50000	1,019,691.00				
0945 0700 12 21 4.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON	4,100.00000	16,400.00				
0950 0700 12 60 4.000 AS SIGN BEACON, REMOVE BEACON-SIGN TO REMAIN	125.00000	500.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0955 0710 11101 13.690 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	950.00000	13,005.50				
0960 0710 11102 0.414 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,300.00000	538.20				
0965 0710 11123 61.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.70000	42.70				
0970 0710 11124 360.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.70000	252.00				
0975 0710 11125 1,011.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.70000	707.70				
0980 0710 11131 1.333 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	355.00000	473.22				
0985 0710 11141 0.628 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	355.00000	222.94				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0990 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 24.000 EA	46.00000	1,104.00				
0995 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 100.000 EA	36.00000	3,600.00				
1000 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 49.000 LF	1.60000	78.40				
1005 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.542 GM	950.00000	12,864.90				
1010 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 325.000 LF	1.00000	325.00				
1015 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.179 GM	360.00000	64.44				
1020 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 35.000 DA	3,300.00000	115,500.00				
1025 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1030 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 20953745201	150,000.00000	150,000.00				
0002 Roadway Section Totals:		**$61,471,502.50**				
SECTION: 0003 Signing						
1035 0546 72 53 10.605 GM RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	1,800.00000	19,089.00				
1040 0700 1 11 92.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	275.00000	25,300.00				
1045 0700 1 12 24.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	700.00000	16,800.00				
1050 0700 1 13 12.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	900.00000	10,800.00				
1055 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	51.00000	51.00				
1060 0700 1 60 24.000 AS SINGLE POST SIGN, REMOVE	25.00000	600.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1065 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	3,010.00000	9,030.00				
1070 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	3,700.00000	18,500.00				
1075 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	4,400.00000	4,400.00				
1080 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	610.00000	610.00				
1085 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 2.000 EA	190.00000	380.00				
1090 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 2.000 EA	21.00000	42.00				
1095 0700 13 12 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' 4.000 EA	110.00000	440.00				
1100 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' 5.000 EA	125.00000	625.00				
1105 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	150.00000	450.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1110 0705 11 3 — 6.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	180.00000	1,080.00				
1115 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20953745201	53,000.00000	53,000.00				
1120 0711 11102 — 0.198 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	3,850.00000	762.30				
1125 0711 11124 — 1,825.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	1.65000	3,011.25				
1130 0711 11125 — 650.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	2.25000	1,462.50				
1135 0711 11141 — 0.422 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	720.00000	303.84				
1140 0711 11160 — 11.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	98.00000	1,078.00				
1145 0711 11170 — 119.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	56.15000	6,681.85				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1150 0711 11180 127.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	3.10000	393.70				
1155 0711 11224 349.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1.65000	575.85				
1160 0711 11241 0.168 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	720.00000	120.96				
1165 0711 14160 51.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	245.00000	12,495.00				
1170 0711 14170 51.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	100.00000	5,100.00				
1175 0711 15101 7.707 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	3,500.00000	26,974.50				
1180 0711 15131 6.931 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	870.00000	6,029.97				
1185 0711 15201 7.158 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	3,500.00000	25,053.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1190 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5.722 GM	2,900.00000	16,593.80			
1195 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.664 GM	3,900.00000	2,589.60			
1200 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1.056 GM	725.00000	765.60			
1205 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.085 GM	1,500.00000	127.50			
1210 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4.806 GM	2,900.00000	13,937.40			
1215 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	92.000 SF	55.00000	5,060.00			
1220 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	0.357 GM	24,500.00000	8,746.50			
1225 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	0.971 GM	6,005.00000	5,830.86			

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1230 0713103201 0.357 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	24,500.00000	8,746.50				
1235 0713103331 0.971 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,800.00000	5,631.80				
0003 Signing Section Totals:		**$319,269.28**				
SECTION: 0004 Lighting						
1240 0630 2 11 13,410.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.60000	75,096.00				
1245 0630 2 12 90.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	13.00000	1,170.00				
1250 0635 2 11 77.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	325.00000	25,025.00				
1255 0639 1122 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,200.00000	6,600.00				
1260 0715 1 12 42,600.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.30000	55,380.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1265 0715 4122 66.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	4,200.00000	277,200.00				
1270 0715 7 11 3.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	10,650.00000	31,950.00				
1275 0715 19600 1.000 EA HIGH MAST LIGHT POLE, REMOVE	6,035.00000	6,035.00				
1280 0715500 1 65.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	565.00000	36,725.00				
1285 0715500 3 1.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	450.00000	450.00				
0004 Lighting Section Totals:		**$515,631.00**				
SECTION: 0005 Signalization						
1290 0630 2 11 8,929.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.00000	62,503.00				
1295 0630 2 12 988.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	15,808.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1300 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	3,800.00000	11,400.00			
1305 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	780.00000	780.00			
1310 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	9,047.000 LF	3.00000	27,141.00			
1315 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	120.000 EA	52.00000	6,240.00			
1320 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	72.000 EA	105.00000	7,560.00			
1325 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	3.000 EA	970.00000	2,910.00			
1330 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	3.000 EA	65.00000	195.00			
1335 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	6.000 EA	105.00000	630.00			

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1340 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	3.000 EA	1,100.00000	3,300.00			
1345 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	1.000 EA	600.00000	600.00			
1350 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY	1.000 EA	65.00000	65.00			
1355 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	3.000 PI	8,600.00000	25,800.00			
1360 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN	1.000 PI	930.00000	930.00			
1365 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	32.000 EA	625.00000	20,000.00			
1370 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	8.000 EA	1,010.00000	8,080.00			
1375 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	1,800.00000	5,400.00			

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1380 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2.000 AS	2,050.00000	4,100.00			
1385 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	195.000 LF	6.00000	1,170.00			
1390 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1,110.00000	2,220.00			
1395 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	8.000 EA	11,600.00000	92,800.00			
1400 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	18.000 AS	900.00000	16,200.00			
1405 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	6.000 AS	1,100.00000	6,600.00			
1410 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1.000 AS	1,400.00000	1,400.00			
1415 0650 1 70 TRAFFIC SIGNAL, RELOCATE-INCLUDES REMOVAL AND REINSTALLATION	11.000 AS	110.00000	1,210.00			

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1420 0659 1104 MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, DISCONNECT HANGER 11.000 EA	400.00000	4,400.00				
1425 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 14.000 EA	350.00000	4,900.00				
1430 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 5.000 EA	430.00000	2,150.00				
1435 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 18.000 AS	720.00000	12,960.00				
1440 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 13.000 AS	870.00000	11,310.00				
1445 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	2,725.00000	5,450.00				
1450 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 6.000 EA	5,700.00000	34,200.00				
1455 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 3.000 AS	23,100.00000	69,300.00				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) PRINCE CONTRACTING, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1460 0670 5600 1.000	970.00000	970.00				
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS						
1465 0684 1 1 3.000	2,350.00000	7,050.00				
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL EA						
1470 0685 1 11 3.000	4,500.00000	13,500.00				
UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE EA						
1475 0700 3201 7.000	535.00000	3,745.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA						
1480 0700 5 21 2.000	3,400.00000	6,800.00				
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA						
1485 0700 5 22 6.000	4,700.00000	28,200.00				
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF EA						
0005 Signalization Section Totals:		**$529,977.00**				
Contract Grand Totals:		**$73,461,201.00**				

Letting: CT161026 October 26, 2016 **Call Order:** 001 **Contract:** T2641

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.11.08 08:14:44 -05'00'
Adobe Acrobat Reader DC version: 2015.017.20050

Manager, Contracts Administration Office