Vendor Ranking

Letting: CT170222 February 22, 2017 10:30 AM **Call Order:** 003 **Contract:** T1664
District: District 1 **Counties:** MANATEE **Fed Aid No:** 0757443I
Contract Time: A+B Contract Time **Project(s):** 20103265201 (*) 20103265601
Contract Desc: SR 93 (I-75)

A+B BREAKOUT

Site Number: 00 - Contract Time **Road User Cost Per Days: $** 15000.00 **Max Days:** 850

Rank	Vendor	Calendar Days	Standard Bid (A)	Time Bid (B)	Total Bid (A+B)
1	PRINCE CONTRACTING, LLC.	687	$39,141,064.00	$10,305,000.00	$49,446,064.00
2	ASTALDI CONSTRUCTION CORPORATION	650	$44,423,096.16	$9,750,000.00	$54,173,096.16
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	813	$52,695,047.34	$12,195,000.00	$64,890,047.34

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PRINCE CONTRACTING, LLC.	Responsive	Winning bid	$49,446,064.00	100.00%
2	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$54,173,096.16	109.56%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$64,890,047.34	131.23%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

District: District 1 **Counties:** MANATEE **Fed Aid No:** 0757443I

Contract Time: A+B Contract Time **Project(s):** 20103265201 (*) 20103265601

Contract Descr: SR 93 (I-75)

The improvements under this contract consist of milling and resurfacing, widening, adding lanes and ramps, base work, shoulder treatment, drainage improvements, curb and gutter, guardrail, bridge construction, MSE walls, signing and pavement marking, signalization, intelligent transportation system (ITS), lighting and utility work at the interchange of State Road 93 (I-75) and State Road 64 in Manatee County.

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 275.800 CY	715.00000	197,197.00	2,200.00000	606,760.00	789.72000	217,804.78
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 73.400 CY	300.00000	22,020.00	600.00000	44,040.00	361.15000	26,508.41
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 107.400 CY	1,080.00000	115,992.00	2,200.00000	236,280.00	1,273.67000	136,792.16
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE 28.600 CY	1,490.00000	42,614.00	2,500.00000	71,500.00	1,412.11000	40,386.35
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER 922.000 SY	13.50000	12,447.00	6.00000	5,532.00	16.85000	15,535.70
0030 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5 31,648.000 SF	1.00000	31,648.00	1.00000	31,648.00	1.32000	41,775.36
0035 0400147 COMPOSITE NEOPRENE PADS 9.400 CF	725.00000	6,815.00	1,100.00000	10,340.00	842.69000	7,921.29

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*		(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures							
0040 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	49,748.000 LB	0.70000	34,823.60	0.75000	37,311.00	1.02000	50,742.96
0045 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE	25,489.000 LB	0.70000	17,842.30	1.00000	25,489.00	1.02000	25,998.78
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	14,642.000 LB	0.70000	10,249.40	0.75000	10,981.50	1.02000	14,934.84
0055 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	1,508.000 LF	275.00000	414,700.00	275.00000	414,700.00	349.12000	526,472.96
0060 0451 70 PREST SOIL ANCHORS	21.000 EA	4,300.00000	90,300.00	3,300.00000	69,300.00	18,057.72000	379,212.12
0065 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	21.000 EA	500.00000	10,500.00	300.00000	6,300.00	1,203.85000	25,280.85
0070 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1,525.000 LF	150.00000	228,750.00	80.00000	122,000.00	92.70000	141,367.50
0075 0455 35 4 STEEL PILING, HP 12 X 53	657.000 LF	91.00000	59,787.00	275.00000	180,675.00	601.92000	395,461.44
0080 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	245.000 LF	330.00000	80,850.00	350.00000	85,750.00	192.62000	47,191.90

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0458 1 11 60.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	39.00000	2,340.00	95.00000	5,700.00	108.35000	6,501.00
0090 0521 5 1 738.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	72.00000	53,136.00	90.00000	66,420.00	108.35000	79,962.30
0095 0521 8 1 10,111.000 LF CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	167.00000	1,688,537.00	260.00000	2,628,860.00	256.23000	2,590,741.53
0100 0524 2 2 484.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	55.00000	26,620.00	85.00000	41,140.00	84.27000	40,786.68
0105 0548 12 117,184.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	25.35000	2,970,614.40	44.00000	5,156,096.00	25.45000	2,982,332.80
0110 0548 13 6,653.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	13.20000	87,819.60	16.00000	106,448.00	14.90000	99,129.70
0001 Structures Section Totals:		**$6,205,602.30**		**$9,963,270.50**		**$7,892,841.41**
SECTION: 0002 Roadway						
0115 0101 1 (1.000) LS MOBILIZATION 20103265201	3,910,000.00000	3,910,000.00	3,500,000.00000	3,500,000.00	5,043,261.52000	5,043,261.52

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 1 MAINTENANCE OF TRAFFIC 20103265201 (850.000) DA (LS)	1,121,000.00000	1,121,000.00	235,000.00000	235,000.00	2,199,180.81000	2,199,180.81
0125 0102 2 1 SPECIAL DETOUR 1 20103265201 (1.000) LS	60,000.00000	60,000.00	200,000.00000	200,000.00	49,919.53000	49,919.53
0130 0102 2 2 SPECIAL DETOUR 2 20103265201 (1.000) LS	200,000.00000	200,000.00	480,000.00000	480,000.00	266,531.36000	266,531.36
0135 0102 2 3 SPECIAL DETOUR 3 20103265201 (1.000) LS	325,000.00000	325,000.00	440,000.00000	440,000.00	460,684.45000	460,684.45
0140 0102 2 4 SPECIAL DETOUR 4 20103265201 (1.000) LS	100,000.00000	100,000.00	120,000.00000	120,000.00	61,396.63000	61,396.63
0145 0102 2 5 SPECIAL DETOUR 5 20103265201 (1.000) LS	200,000.00000	200,000.00	185,000.00000	185,000.00	185,182.36000	185,182.36
0150 0102 2 6 SPECIAL DETOUR 6 20103265201 (1.000) LS	170,000.00000	170,000.00	300,000.00000	300,000.00	77,611.42000	77,611.42
0155 0102 2 7 SPECIAL DETOUR 7 20103265201 (1.000) LS	235,000.00000	235,000.00	400,000.00000	400,000.00	401,600.46000	401,600.46
0160 0102 2 8 SPECIAL DETOUR 8 20103265201 (1.000) LS	270,000.00000	270,000.00	375,000.00000	375,000.00	279,992.48000	279,992.48

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0102 60 46,380.000 ED WORK ZONE SIGN	0.23000	10,667.40	0.25000	11,595.00	0.24000	11,131.20
0170 0102 71 14 13,457.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	25.00000	336,425.00	39.00000	524,823.00	36.12000	486,066.84
0175 0102 71 24 33,170.000 LF BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	6.00000	199,020.00	10.00000	331,700.00	18.06000	599,050.20
0180 0102 74 1 151,601.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	16,676.11	0.15000	22,740.15	0.14000	21,224.14
0185 0102 74 2 2,572.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.27000	694.44	0.30000	771.60	0.30000	771.60
0190 0102 76 544.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.25000	2,856.00	8.00000	4,352.00	7.22000	3,927.68
0195 0102 78 8,667.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.20000	27,734.40	3.50000	30,334.50	3.58000	31,027.86
0200 0102 89 1 35.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,400.00000	49,000.00	1,300.00000	45,500.00	1,191.81000	41,713.35
0205 0102 99 2,940.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.50000	33,810.00	16.00000	47,040.00	14.45000	42,483.00

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,142.000 ED	45.00000	96,390.00	24.00000	51,408.00	56.26000	120,508.92
0215 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,142.000 ED	25.00000	53,550.00	13.00000	27,846.00	18.49000	39,605.58
0220 0102150 2 RADAR SPEED DISPLAY UNIT 516.000 ED	6.25000	3,225.00	13.00000	6,708.00	12.04000	6,212.64
0225 0104 10 3 SEDIMENT BARRIER 26,325.000 LF	3.50000	92,137.50	1.50000	39,487.50	1.20000	31,590.00
0230 0104 11 FLOATING TURBIDITY BARRIER 1,683.000 LF	22.00000	37,026.00	10.00000	16,830.00	12.04000	20,263.32
0235 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 1,845.000 LF	12.00000	22,140.00	10.00000	18,450.00	9.63000	17,767.35
0240 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	3,300.00000	13,200.00	9,000.00000	36,000.00	4,213.47000	16,853.88
0245 0104 18 INLET PROTECTION SYSTEM 198.000 EA	430.00000	85,140.00	200.00000	39,600.00	138.44000	27,411.12
0250 0107 1 LITTER REMOVAL 2,372.000 AC	36.00000	85,392.00	20.00000	47,440.00	60.19000	142,770.68

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0107 2 2,018.000 AC MOWING	85.00000	171,530.00	70.00000	141,260.00	60.19000	121,463.42
0260 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 20103265201	10,000.00000	10,000.00	5,000.00000	5,000.00	83,667.46000	83,667.46
0265 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 20103265201	10,000.00000	10,000.00	5,000.00000	5,000.00	36,837.76000	36,837.76
0270 0110 1 1 (83.770) AC (LS) CLEARING & GRUBBING 20103265201	2,044,787.88000	2,044,787.88	355,000.00000	355,000.00	421,346.91000	421,346.91
0275 0110 4 783.000 SY REMOVAL OF EXISTING CONCRETE PAVEMENT	45.00000	35,235.00	60.00000	46,980.00	38.26000	29,957.58
0280 0120 1 342,169.300 CY REGULAR EXCAVATION	6.50000	2,224,100.45	15.00000	5,132,539.50	17.10000	5,851,095.03
0285 0120 4 7,052.300 CY SUBSOIL EXCAVATION	12.00000	84,627.60	14.00000	98,732.20	30.76000	216,928.75
0290 0120 6 269,134.000 CY EMBANKMENT	2.00000	538,268.00	3.50000	941,969.00	12.28000	3,304,965.52

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0160 4 129,417.000 SY TYPE B STABILIZATION	6.25000	808,856.25	3.00000	388,251.00	6.37000	824,386.29
0300 0162 1 11 141,031.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.92000	129,748.52	1.00000	141,031.00	1.30000	183,340.30
0305 0285706 32,175.000 SY OPTIONAL BASE, BASE GROUP 06	13.00000	418,275.00	16.00000	514,800.00	17.37000	558,879.75
0310 0285709 32,843.000 SY OPTIONAL BASE, BASE GROUP 09	13.50000	443,380.50	19.00000	624,017.00	19.42000	637,811.06
0315 0285711 38,262.000 SY OPTIONAL BASE, BASE GROUP 11	15.00000	573,930.00	19.50000	746,109.00	22.89000	875,817.18
0320 0327 70 6 18,841.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.55000	66,885.55	2.50000	47,102.50	5.24000	98,726.84
0325 0327 70 11 82,151.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2.80000	230,022.80	3.50000	287,528.50	4.03000	331,068.53
0330 0327 70 26 34,494.000 SY MILLING EXIST ASPH PAVT, 4 3/4" AVG DEPTH	5.15000	177,644.10	6.00000	206,964.00	5.42000	186,957.48
0335 0334 1 13 29,896.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	96.10000	2,873,092.09	105.00000	3,139,174.50	106.37000	3,180,133.25

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0334 1 55 11,703.700 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	98.10000	1,148,132.97	110.00000	1,287,407.00	108.80000	1,273,362.56
0345 0337 7 25 7,664.500 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	136.50000	1,046,204.25	160.00000	1,226,320.00	151.18000	1,158,719.11
0350 0339 1 316.300 TN MISCELLANEOUS ASPHALT PAVEMENT	210.00000	66,423.00	230.00000	72,749.00	287.29000	90,869.83
0355 0400 1 2 18.600 CY CONCRETE CLASS I, ENDWALLS	1,200.00000	22,320.00	1,100.00000	20,460.00	963.08000	17,913.29
0360 0400 2 1 104.500 CY CONCRETE CLASS II, CULVERTS	1,500.00000	156,750.00	900.00000	94,050.00	1,077.44000	112,592.48
0365 0400 2 2 28.800 CY CONCRETE CLASS II, ENDWALLS	1,350.00000	38,880.00	1,200.00000	34,560.00	1,161.71000	33,457.25
0370 0415 1 1 25,548.000 LB REINFORCING STEEL- ROADWAY	1.00000	25,548.00	1.00000	25,548.00	1.20000	30,657.60
0375 0425 1311 16.000 EA INLETS, CURB, TYPE P-1, <10'	7,500.00000	120,000.00	4,000.00000	64,000.00	7,223.09000	115,569.44
0380 0425 1312 1.000 EA INLETS, CURB TYPE P-1, >10'	9,500.00000	9,500.00	13,000.00000	13,000.00	9,028.86000	9,028.86

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0385 0425 1321 INLETS, CURB, TYPE P-2, <10' 12.000 EA	8,500.00000	102,000.00	4,000.00000	48,000.00	7,223.09000	86,677.08
0390 0425 1351 INLETS, CURB, TYPE P-5, <10' 8.000 EA	5,000.00000	40,000.00	4,000.00000	32,000.00	7,223.09000	57,784.72
0395 0425 1361 INLETS, CURB, TYPE P-6, <10' 2.000 EA	6,500.00000	13,000.00	4,000.00000	8,000.00	7,223.09000	14,446.18
0400 0425 1411 INLETS, CURB TYPE J-1, <10' 2.000 EA	13,500.00000	27,000.00	5,000.00000	10,000.00	7,223.09000	14,446.18
0405 0425 1412 INLETS, CURB, TYPE J-1, >10' 3.000 EA	15,500.00000	46,500.00	9,000.00000	27,000.00	9,028.86000	27,086.58
0410 0425 1421 INLETS, CURB, TYPE J-2, <10' 1.000 EA	12,500.00000	12,500.00	5,000.00000	5,000.00	7,223.09000	7,223.09
0415 0425 1422 INLETS, CURB, TYPE J-2, >10' 1.000 EA	14,000.00000	14,000.00	7,000.00000	7,000.00	9,028.86000	9,028.86
0420 0425 1452 INLETS, CURB, TYPE J-5, >10' 1.000 EA	10,000.00000	10,000.00	6,500.00000	6,500.00	9,028.86000	9,028.86
0425 0425 1462 INLETS, CURB, TYPE J-6, >10' 1.000 EA	14,000.00000	14,000.00	8,500.00000	8,500.00	9,028.86000	9,028.86

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0430 0425 1501 INLETS, DT BOT, TYPE A, <10' 11.000 EA	3,500.00000	38,500.00	4,500.00000	49,500.00	7,223.09000	79,453.99
0435 0425 1502 INLETS, DT BOT, TYPE A, >10' 6.000 EA	5,000.00000	30,000.00	7,000.00000	42,000.00	9,028.86000	54,173.16
0440 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10' 12.000 EA	9,000.00000	108,000.00	5,000.00000	60,000.00	7,223.09000	86,677.08
0445 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10' 6.000 EA	11,500.00000	69,000.00	7,000.00000	42,000.00	9,028.86000	54,173.16
0450 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	5,000.00000	10,000.00	4,000.00000	8,000.00	7,223.09000	14,446.18
0455 0425 1551 INLETS, DT BOT, TYPE E, <10' 4.000 EA	4,000.00000	16,000.00	5,000.00000	20,000.00	7,223.09000	28,892.36
0460 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10' 2.000 EA	10,000.00000	20,000.00	5,000.00000	10,000.00	7,223.09000	14,446.18
0465 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10' 1.000 EA	15,000.00000	15,000.00	8,500.00000	8,500.00	9,028.86000	9,028.86
0470 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	9,500.00000	9,500.00	4,000.00000	4,000.00	7,223.09000	7,223.09

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0475 0425 1701 22.000 EA INLETS, GUTTER, TYPE S, <10'	4,000.00000	88,000.00	5,000.00000	110,000.00	6,019.24000	132,423.28
0480 0425 1702 1.000 EA INLETS, GUTTER, TYPE S, >10'	5,000.00000	5,000.00	8,000.00000	8,000.00	6,019.24000	6,019.24
0485 0425 1704 1.000 EA INLETS, GUTTER, TYPE S, J BOTTOM, >10'	13,000.00000	13,000.00	9,000.00000	9,000.00	6,019.24000	6,019.24
0490 0425 1711 2.000 EA INLETS, GUTTER, TYPE V, <10'	4,500.00000	9,000.00	5,000.00000	10,000.00	6,019.24000	12,038.48
0495 0425 1714 1.000 EA INLETS, GUTTER, TYPE V, J BOTTOM, >10'	12,500.00000	12,500.00	9,000.00000	9,000.00	6,019.24000	6,019.24
0500 0425 1891 24.000 EA INLETS, BARRIER WALL, <10'	5,000.00000	120,000.00	4,500.00000	108,000.00	6,019.24000	144,461.76
0505 0425 1892 3.000 EA INLETS, BARRIER WALL, >10'	7,500.00000	22,500.00	7,000.00000	21,000.00	6,019.24000	18,057.72
0510 0425 1893 10.000 EA INLETS, BARRIER WALL, J BOT, <10'	10,000.00000	100,000.00	8,000.00000	80,000.00	6,019.24000	60,192.40
0515 0425 2 61 2.000 EA MANHOLES, P-8, <10'	4,000.00000	8,000.00	7,000.00000	14,000.00	12,038.48000	24,076.96

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0520 0425 2 63 MANHOLES, P-8, PARTIAL 2.000 EA	3,500.00000	7,000.00	5,000.00000	10,000.00	12,038.48000	24,076.96
0525 0425 2 91 MANHOLES, J-8, <10' 5.000 EA	9,500.00000	47,500.00	4,000.00000	20,000.00	12,038.48000	60,192.40
0530 0425 2 92 MANHOLES, J-8, >10' 2.000 EA	13,500.00000	27,000.00	8,000.00000	16,000.00	24,076.97000	48,153.94
0535 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	4,000.00000	4,000.00	4,500.00000	4,500.00	24,076.97000	24,076.97
0540 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 160.000 LF	90.00000	14,400.00	375.00000	60,000.00	114.37000	18,299.20
0545 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 47.000 LF	120.00000	5,640.00	200.00000	9,400.00	114.37000	5,375.39
0550 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 8,193.000 LF	85.00000	696,405.00	55.00000	450,615.00	114.37000	937,033.41
0555 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 7,153.000 LF	100.00000	715,300.00	70.00000	500,710.00	126.40000	904,139.20
0560 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 3,204.000 LF	135.00000	432,540.00	90.00000	288,360.00	150.48000	482,137.92

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0430175136 3,103.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	165.00000	511,995.00	100.00000	310,300.00	150.48000	466,939.44
0570 0430175142 606.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	200.00000	121,200.00	120.00000	72,720.00	180.58000	109,431.48
0575 0430175148 593.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	225.00000	133,425.00	150.00000	88,950.00	180.58000	107,083.94
0580 0430175154 26.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	450.00000	11,700.00	450.00000	11,700.00	601.92000	15,649.92
0585 0430175172 57.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	500.00000	28,500.00	660.63000	37,655.91	601.92000	34,309.44
0590 0430185142 172.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	780.00000	134,160.00	2,000.00000	344,000.00	902.89000	155,297.08
0595 0430613129 4.000 EA U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:4 SLOPE, 24"PIPE	4,000.00000	16,000.00	8,500.00000	34,000.00	6,019.24000	24,076.96
0600 0430830 36.700 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	300.00000	11,010.00	325.00000	11,927.50	300.96000	11,045.23

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0605 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 3.000 EA	1,500.00000	4,500.00	925.00000	2,775.00	3,611.54000	10,834.62
0610 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 6.000 EA	2,500.00000	15,000.00	1,000.00000	6,000.00	3,611.54000	21,669.24
0615 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 4.000 EA	4,000.00000	16,000.00	2,000.00000	8,000.00	3,611.54000	14,446.16
0620 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 1.000 EA	5,000.00000	5,000.00	2,300.00000	2,300.00	3,611.54000	3,611.54
0625 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 6.000 EA	6,000.00000	36,000.00	2,700.00000	16,200.00	3,611.54000	21,669.24
0630 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 14,650.000 LF	18.00000	263,700.00	14.00000	205,100.00	13.84000	202,756.00
0635 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 315.000 LF	26.00000	8,190.00	15.00000	4,725.00	15.95000	5,024.25
0640 0520 6 SHOULDER GUTTER- CONCRETE 4,586.000 LF	20.00000	91,720.00	30.00000	137,580.00	23.48000	107,679.28
0645 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42" 42.000 LF	250.00000	10,500.00	750.00000	31,500.00	511.64000	21,488.88

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0650 0521 72 11 729.000 LF SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	300.00000	218,700.00	500.00000	364,500.00	541.73000	394,921.17
0655 0522 1 4,990.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	35.00000	174,650.00	32.00000	159,680.00	29.80000	148,702.00
0660 0524 1 29 537.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	70.00000	37,590.00	72.00000	38,664.00	108.35000	58,183.95
0665 0527 2 210.000 SF DETECTABLE WARNINGS	28.00000	5,880.00	30.00000	6,300.00	23.48000	4,930.80
0670 0536 1 1 4,900.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	20.00000	98,000.00	18.00000	88,200.00	24.76000	121,324.00
0675 0536 8 3.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2,500.00000	7,500.00	2,500.00000	7,500.00	3,451.51000	10,354.53
0680 0536 73 2,577.000 LF GUARDRAIL REMOVAL	2.00000	5,154.00	1.00000	2,577.00	2.55000	6,571.35
0685 0536 82 9.000 EA GUARDRAIL ANCHORAGE- CONCRETE BARRIER	3,000.00000	27,000.00	2,200.00000	19,800.00	4,126.81000	37,141.29
0690 0536 85 22 9.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,000.00000	18,000.00	2,300.00000	20,700.00	2,926.28000	26,336.52

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0695 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 2.000 EA	650.00000	1,300.00	900.00000	1,800.00	960.42000	1,920.84
0700 0544 75 1 CRASH CUSHION 2.000 EA	14,100.00000	28,200.00	19,000.00000	38,000.00	20,709.08000	41,418.16
0705 0546 72 55 RUMBLE STRIPS, GROUND-IN, 16" SHOULDER 5.793 GM	2,100.00000	12,165.30	3,000.00000	17,379.00	3,080.95000	17,847.94
0710 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 500.000 LF	7.25000	3,625.00	16.00000	8,000.00	18.06000	9,030.00
0715 0570 1 1 PERFORMANCE TURF 141,031.000 SY	4.00000	564,124.00	0.30000	42,309.30	3.01000	424,503.31
0720 0570 1 2 PERFORMANCE TURF, SOD 93,945.000 SY	4.00000	375,780.00	2.00000	187,890.00	3.01000	282,774.45
0725 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 28.933 GM	935.00000	27,052.36	1,200.00000	34,719.60	1,235.41000	35,744.12
0730 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.625 GM	1,280.00000	3,360.00	1,400.00000	3,675.00	1,495.49000	3,925.66

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0735 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	3,496.000 LF 0.35000	1,223.60	1.00000	3,496.00	1.11000	3,880.56
0740 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	3,568.000 LF 0.60000	2,140.80	1.10000	3,924.80	1.24000	4,424.32
0745 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3,243.000 LF 0.70000	2,270.10	1.50000	4,864.50	1.63000	5,286.09
0750 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	31.446 GM 365.00000	11,477.79	800.00000	25,156.80	845.28000	26,580.67
0755 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1.156 GM 362.00000	418.47	800.00000	924.80	845.28000	977.14
0760 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	83.000 EA 71.50000	5,934.50	24.00000	1,992.00	26.01000	2,158.83
0765 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	285.000 EA 46.00000	13,110.00	24.00000	6,840.00	26.01000	7,412.85

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 18.629 GM	935.00000	17,418.12	1,100.00000	20,491.90	1,235.41000	23,014.45
0775 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.511 GM	1,280.00000	654.08	1,400.00000	715.40	1,495.49000	764.20
0780 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 400.000 LF	0.55000	220.00	1.00000	400.00	1.11000	444.00
0785 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.045 GM	365.00000	16.43	800.00000	36.00	845.28000	38.04
0790 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 29.000 DA	3,300.00000	95,700.00	3,300.00000	95,700.00	3,300.00000	95,700.00
0795 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0800 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20103265201 (1.000) LS	130,000.00000	130,000.00	130,000.00000	130,000.00	130,000.00000	130,000.00
0002 Roadway Section Totals:		**$27,468,275.36**		**$27,991,432.46**		**$37,234,676.03**

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0805 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 56.000 AS	365.00000	20,440.00	400.00000	22,400.00	575.92000	32,251.52
0810 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 13.000 AS	1,170.00000	15,210.00	2,600.00000	33,800.00	1,795.53000	23,341.89
0815 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	530.00000	1,060.00	2,300.00000	4,600.00	126.20000	252.40
0820 0700 1 60 SINGLE POST SIGN, REMOVE 55.000 AS	65.00000	3,575.00	12.00000	660.00	42.06000	2,313.30
0825 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 4.000 AS	4,700.00000	18,800.00	5,500.00000	22,000.00	6,291.73000	25,166.92
0830 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 5.000 AS	5,000.00000	25,000.00	9,000.00000	45,000.00	6,071.00000	30,355.00
0835 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 4.000 AS	8,600.00000	34,400.00	14,000.00000	56,000.00	8,319.52000	33,278.08
0840 0700 2 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF 3.000 AS	14,250.00000	42,750.00	26,000.00000	78,000.00	15,155.48000	45,466.44
0845 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 2.000 AS	3,150.00000	6,300.00	16,000.00000	32,000.00	3,416.41000	6,832.82

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0850 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	385.00000	1,540.00	2,000.00000	8,000.00	1,346.12000	5,384.48
0855 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 4.000 EA	170.00000	680.00	170.00000	680.00	341.33000	1,365.32
0860 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF 1.000 EA	600.00000	600.00	600.00000	600.00	1,378.43000	1,378.43
0865 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 3.000 EA	1,900.00000	5,700.00	2,000.00000	6,000.00	2,456.68000	7,370.04
0870 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	3,100.00000	3,100.00	3,200.00000	3,200.00	4,051.95000	4,051.95
0875 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 4.000 EA	6,000.00000	24,000.00	6,000.00000	24,000.00	7,308.11000	29,232.44
0880 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 1.000 EA	9,050.00000	9,050.00	10,000.00000	10,000.00	11,036.79000	11,036.79
0885 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 1.000 EA	10,800.00000	10,800.00	12,000.00000	12,000.00	13,248.09000	13,248.09

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0890 0700 3211 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER	21,020.00000	21,020.00	22,000.00000	22,000.00	25,629.89000	25,629.89
0895 0700 3603 1.000 EA SIGN PANEL, REMOVE, 21-30 SF	32.00000	32.00	33.00000	33.00	336.54000	336.54
0900 0700 4112 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	33,610.00000	33,610.00	40,000.00000	40,000.00	45,317.09000	45,317.09
0905 0700 4113 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	42,000.00000	42,000.00	51,000.00000	51,000.00	54,504.51000	54,504.51
0910 0700 4125 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	116,000.00000	116,000.00	135,000.00000	135,000.00	135,297.38000	135,297.38
0915 0700 4126 3.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT	158,500.00000	475,500.00	190,000.00000	570,000.00	190,108.24000	570,324.72
0920 0700 4140 2.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT	6,500.00000	13,000.00	18,000.00000	36,000.00	6,842.97000	13,685.94
0925 0700 4610 3.000 EA OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	5,300.00000	15,900.00	6,000.00000	18,000.00	8,535.26000	25,605.78

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0930 0700 4620 OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN 2.000 EA	13,505.00000	27,010.00	17,000.00000	34,000.00	14,741.80000	29,483.60
0935 0700 4640 OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT 2.000 EA	1,220.00000	2,440.00	1,400.00000	2,800.00	1,346.12000	2,692.24
0940 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20103265201 (1.000) LS	71,420.00000	71,420.00	73,000.00000	73,000.00	91,029.86000	91,029.86
0945 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.807 GM	4,200.00000	3,389.40	3,700.00000	2,985.90	4,551.49000	3,673.05
0950 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.803 GM	5,850.00000	4,697.55	5,400.00000	4,336.20	6,762.22000	5,430.06
0955 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,268.000 LF	1.80000	2,282.40	4.00000	5,072.00	4.55000	5,769.40
0960 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 456.000 LF	2.50000	1,140.00	4.50000	2,052.00	5.20000	2,371.20
0965 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.560 GM	790.00000	442.40	2,600.00000	1,456.00	3,251.07000	1,820.60

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0970 0711 11160 70.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	125.00000	8,750.00	80.00000	5,600.00	97.53000	6,827.10
0975 0711 11170 175.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	76.60000	13,405.00	57.00000	9,975.00	71.52000	12,516.00
0980 0711 11224 151.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1.80000	271.80	4.00000	604.00	4.55000	687.05
0985 0711 14123 1,023.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.65000	9,871.95	6.00000	6,138.00	7.48000	7,652.04
0990 0711 14125 811.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.40000	14,111.40	12.00000	9,732.00	14.95000	12,124.45
0995 0711 14160 19.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	262.25000	4,982.75	210.00000	3,990.00	260.09000	4,941.71
1000 0711 14170 19.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	107.15000	2,035.85	130.00000	2,470.00	162.55000	3,088.45
1005 0711 14660 15.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	2,016.00000	30,240.00	2,100.00000	31,500.00	2,600.85000	39,012.75

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1010 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 12.294 GM	3,725.00000	45,795.15	3,900.00000	47,946.60	4,811.58000	59,153.56
1015 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 11.909 GM	935.00000	11,134.92	1,800.00000	21,436.20	2,210.73000	26,327.58
1020 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 8.066 GM	3,750.00000	30,247.50	3,900.00000	31,457.40	4,811.58000	38,810.20
1025 0711 15202 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" 0.192 GM	5,100.00000	979.20	4,700.00000	902.40	5,851.92000	1,123.57
1030 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.130 GM	25,400.00000	3,302.00	21,000.00000	2,730.00	26,008.53000	3,381.11
1035 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.259 GM	6,700.00000	1,735.30	8,000.00000	2,072.00	9,753.20000	2,526.08
1040 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.130 GM	25,400.00000	3,302.00	21,000.00000	2,730.00	26,008.53000	3,381.11
0003 Signing Section Totals:		**$1,233,053.57**		**$1,535,958.70**		**$1,506,850.53**

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1045 0630 2 11 28,155.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	3.77000	106,144.35	5.00000	140,775.00	10.37000	291,967.35
1050 0630 2 12 2,146.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	16.50000	35,409.00	19.00000	40,774.00	20.21000	43,370.66
1055 0630 2 14 885.000 CONDUIT, FURNISH & INSTALL, ABOVEGROUND LF	21.00000	18,585.00	25.00000	22,125.00	15.00000	13,275.00
1060 0635 2 11 163.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	500.00000	81,500.00	570.00000	92,910.00	741.88000	120,926.44
1065 0639 1122 2.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	3,505.00000	7,010.00	4,000.00000	8,000.00	1,799.69000	3,599.38
1070 0639 2 1 117.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	4.27000	499.59	5.00000	585.00	17.65000	2,065.05
1075 0639 3 11 2.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	620.00000	1,240.00	800.00000	1,600.00	750.44000	1,500.88
1080 0715 1 11 4,155.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < LF	1.15000	4,778.25	1.50000	6,232.50	0.98000	4,071.90

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1085 0715 1 12 48,843.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.45000	70,822.35	1.50000	73,264.50	1.78000	86,940.54
1090 0715 1 13 39,864.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.95000	77,734.80	2.50000	99,660.00	2.71000	108,031.44
1095 0715 1 14 3,960.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	1.85000	7,326.00	2.50000	9,900.00	3.76000	14,889.60
1100 0715 4021 1.000 EA LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 130, POLE HEIGHT 40'	8,275.00000	8,275.00	10,000.00000	10,000.00	10,346.31000	10,346.31
1105 0715 4121 48.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	4,975.00000	238,800.00	6,000.00000	288,000.00	6,961.34000	334,144.32
1110 0715 4122 15.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	5,130.00000	76,950.00	6,700.00000	100,500.00	7,119.35000	106,790.25
1115 0715 4600 21.000 EA LIGHT POLE COMPLETE, REMOVE	290.00000	6,090.00	350.00000	7,350.00	673.06000	14,134.26
1120 0715 7 11 2.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	15,330.00000	30,660.00	18,000.00000	36,000.00	16,343.94000	32,687.88

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1125 0715 11125 18.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	575.00000	10,350.00	700.00000	12,600.00	900.15000	16,202.70
1130 0715 19123 27.000 EA HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	56,100.00000	1,514,700.00	65,000.00000	1,755,000.00	73,722.49000	1,990,507.23
1135 0715 19600 13.000 EA HIGH MAST LIGHT POLE, REMOVE	8,600.00000	111,800.00	10,000.00000	130,000.00	5,678.61000	73,821.93
1140 0715500 1 64.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	503.00000	32,192.00	540.00000	34,560.00	634.01000	40,576.64
1145 0715500 2 27.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	325.00000	8,775.00	400.00000	10,800.00	475.99000	12,851.73
0004 Lighting Section Totals:		**$2,449,641.34**		**$2,880,636.00**		**$3,322,701.49**
SECTION: 0005 Signalization						
1150 0630 2 11 1,565.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.20000	9,703.00	8.00000	12,520.00	17.25000	26,996.25
1155 0630 2 12 771.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	27.00000	20,817.00	31.00000	23,901.00	41.27000	31,819.17

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1160 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5,230.00000	10,460.00	7,000.00000	14,000.00	10,613.67000	21,227.34
1165 0635 2 11 23.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	701.00000	16,123.00	760.00000	17,480.00	1,058.69000	24,349.87
1170 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,850.00000	5,700.00	3,500.00000	7,000.00	1,799.69000	3,599.38
1172 0639 1620 2.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	4.22000	8.44	500.00000	1,000.00	504.80000	1,009.60
1175 0639 2 1 955.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.10000	4,870.50	6.00000	5,730.00	7.49000	7,152.95
1180 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,035.00000	4,070.00	2,400.00000	4,800.00	1,338.41000	2,676.82
1185 0646 1 11 8.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	870.00000	6,960.00	1,000.00000	8,000.00	1,421.58000	11,372.64
1190 0649 31205 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 78	43,500.00000	43,500.00	50,000.00000	50,000.00	41,935.74000	41,935.74

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1195 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 46 2.000 EA	34,100.00000	68,200.00	40,000.00000	80,000.00	34,262.73000	68,525.46
1200 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 60 2.000 EA	35,000.00000	70,000.00	40,000.00000	80,000.00	34,190.26000	68,380.52
1205 0649 31209 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 70.5 2.000 EA	44,200.00000	88,400.00	52,000.00000	104,000.00	42,082.58000	84,165.16
1210 0649 31218 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM,W/0 LUMINAIRE, 60-70.5 1.000 EA	50,255.00000	50,255.00	57,000.00000	57,000.00	53,103.04000	53,103.04
1212 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT 4.000 EA	2,500.00000	10,000.00	3,000.00000	12,000.00	6,183.40000	24,733.60
1215 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 30.000 AS	737.00000	22,110.00	900.00000	27,000.00	1,102.28000	33,068.40
1220 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	468.00000	3,744.00	650.00000	5,200.00	727.50000	5,820.00
1225 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	890.00000	890.00	1,200.00000	1,200.00	1,393.74000	1,393.74

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1230 0660 1109 1.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	122.00000	122.00	150.00000	150.00	195.10000	195.10
1235 0660 2102 6.000 AS LOOP ASSEMBLY, F&I, TYPE B	920.00000	5,520.00	1,200.00000	7,200.00	1,140.73000	6,844.38
1240 0660 2106 2.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,400.00000	2,800.00	1,800.00000	3,600.00	1,913.60000	3,827.20
1245 0660 4 11 2.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3,500.00000	7,000.00	4,000.00000	8,000.00	18,404.64000	36,809.28
1250 0660 4 12 8.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	8,500.00000	68,000.00	10,000.00000	80,000.00	3,503.03000	28,024.24
1255 0665 1 11 10.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	127.00000	1,270.00	150.00000	1,500.00	293.02000	2,930.20
1260 0670 5111 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	22,336.00000	44,672.00	27,000.00000	54,000.00	30,603.91000	61,207.82
1265 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	400.00000	400.00	500.00000	500.00	1,088.90000	1,088.90

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1267 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	1,475.00000	2,950.00	600.00000	1,200.00	1,009.60000	2,019.20
1270 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 2.000 EA	5,230.00000	10,460.00	6,300.00000	12,600.00	7,659.23000	15,318.46
1275 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 7.000 EA	1,066.00000	7,462.00	1,300.00000	9,100.00	1,716.98000	12,018.86
1280 0695 3 11 TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION 2.000 AS	1,220.00000	2,440.00	1,400.00000	2,800.00	999.95000	1,999.90
1285 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 7.000 EA	1,375.00000	9,625.00	1,300.00000	9,100.00	1,878.40000	13,148.80
1290 0695 7132 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT 2.000 EA	3,510.00000	7,020.00	4,000.00000	8,000.00	4,316.12000	8,632.24
1295 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	345.00000	690.00	350.00000	700.00	401.83000	803.66

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1300 0700 5 21 5.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,100.00000	15,500.00	3,500.00000	17,500.00	3,905.54000	19,527.70
0005 Signalization Section Totals:		**$621,741.94**		**$726,781.00**		**$725,725.62**
SECTION: 0006 Utilities						
1305 0000700 1 850.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 (FURNISH & INSTALL, CONCRETE SLAB AND REBEDDING) LF	280.00000	238,000.00	400.00000	340,000.00	60.19000	51,161.50
1310 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 20103265601	20,000.00000	20,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
1315 1050 16003 98.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	15.00000	1,470.00	40.00000	3,920.00	72.23000	7,078.54
1320 1050 16004 995.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	26.00000	25,870.00	16.00000	15,920.00	72.23000	71,868.85
1325 1050 16005 245.000 LF UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	40.00000	9,800.00	40.00000	9,800.00	72.23000	17,696.35
1330 1050 31212 1,033.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	80.00000	82,640.00	110.00000	113,630.00	150.48000	155,445.84

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1335 1050 51206 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" 51.000 LF	85.00000	4,335.00	320.00000	16,320.00	541.73000	27,628.23
1340 1050 51236 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 36" 322.000 LF	360.00000	115,920.00	400.00000	128,800.00	541.73000	174,437.06
1345 1050 61124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24" 400.000 LF	140.00000	56,000.00	90.00000	36,000.00	601.92000	240,768.00
1350 1050 61154 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 54" 120.000 LF	550.00000	66,000.00	400.00000	48,000.00	1,444.62000	173,354.40
1355 1055 51112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" 13.000 EA	1,100.00000	14,300.00	1,600.00000	20,800.00	6,019.24000	78,250.12
1360 1055 51136 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 36" 4.000 EA	9,500.00000	38,000.00	10,000.00000	40,000.00	30,096.21000	120,384.84
1365 1055 51236 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 36" 1.000 EA	17,700.00000	17,700.00	10,000.00000	10,000.00	30,096.21000	30,096.21
1370 1055 51308 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8" 1.000 EA	450.00000	450.00	10,000.00000	10,000.00	6,019.24000	6,019.24

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1375 1055 51412 1.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12" EA	1,200.00000	1,200.00	2,000.00000	2,000.00	6,019.24000	6,019.24
1380 1080 23136 1.000 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 36" EA	10,000.00000	10,000.00	4,200.00000	4,200.00	30,096.21000	30,096.21
1385 1080 24106 1.000 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" EA	1,100.00000	1,100.00	1,300.00000	1,300.00	36,115.45000	36,115.45
1390 1080 26112 1.000 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL12" EA	2,500.00000	2,500.00	3,500.00000	3,500.00	6,982.32000	6,982.32
1395 1080 26600 1.000 UTILITY FIXTURE, VAC/AIR ASSEMBLY, REMOVE EA	675.00000	675.00	650.00000	650.00	6,019.24000	6,019.24
1400 1080 27112 6.000 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12" EA	7,400.00000	44,400.00	5,000.00000	30,000.00	14,446.18000	86,677.08
1405 1080 27136 2.000 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 36" EA	31,500.00000	63,000.00	23,000.00000	46,000.00	60,192.42000	120,384.84
1410 1080 32136 2.000 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 36" EA	1,250.00000	2,500.00	6,000.00000	12,000.00	26,484.66000	52,969.32

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1415 1644133 08 1.000 EA FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	3,600.00000	3,600.00	8,000.00000	8,000.00	6,801.74000	6,801.74
1420 1644800 1.000 EA FIRE HYDRANT, RELOCATE	2,300.00000	2,300.00	2,000.00000	2,000.00	4,333.85000	4,333.85
0006 Utilities Section Totals:		**$821,760.00**		**$922,840.00**		**$1,530,588.47**
SECTION: 0007 Intelligent Transportation System						
1425 0630 2 11 2,904.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.35000	24,248.40	8.00000	23,232.00	15.36000	44,605.44
1430 0630 2 12 1,893.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.25000	28,868.25	18.00000	34,074.00	29.22000	55,313.46
1435 0633 1121 2,526.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.25000	5,683.50	3.00000	7,578.00	2.79000	7,047.54
1440 0633 1123 4,119.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.36000	13,839.84	4.00000	16,476.00	4.27000	17,588.13
1445 0633 1620 3,922.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.00000	3,922.00	1.00000	3,922.00	1.17000	4,588.74

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1450 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 176.000 EA	43.00000	7,568.00	50.00000	8,800.00	54.41000	9,576.16
1455 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 3.000 EA	850.00000	2,550.00	1,000.00000	3,000.00	1,080.42000	3,241.26
1460 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 15.000 EA	80.00000	1,200.00	70.00000	1,050.00	77.73000	1,165.95
1465 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 12.000 EA	61.00000	732.00	90.00000	1,080.00	101.05000	1,212.60
1470 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 6.000 EA	1,625.00000	9,750.00	1,900.00000	11,400.00	2,075.34000	12,452.04
1475 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 1.000 EA	850.00000	850.00	1,000.00000	1,000.00	1,080.42000	1,080.42
1480 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	152.50000	152.50	175.00000	175.00	194.33000	194.33
1485 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 4.000 EA	700.60000	2,802.40	800.00000	3,200.00	893.87000	3,575.48

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1490 0633 8 1 1,221.000 LF MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	4.50000	5,494.50	5.50000	6,715.50	5.67000	6,923.07
1495 0633 8 6 766.000 LF MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE	1.25000	957.50	1.50000	1,149.00	1.55000	1,187.30
1500 0635 2 11 12.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	760.00000	9,120.00	900.00000	10,800.00	922.57000	11,070.84
1505 0635 2 12 7.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,425.00000	9,975.00	1,700.00000	11,900.00	2,544.24000	17,809.68
1510 0635 2 13 4.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2,600.00000	10,400.00	3,000.00000	12,000.00	4,896.21000	19,584.84
1515 0635 3 12 2.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	1,170.00000	2,340.00	1,400.00000	2,800.00	2,058.12000	4,116.24
1520 0639 2 1 3,142.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.40000	13,824.80	5.00000	15,710.00	1.78000	5,592.76
1525 0639 2 6 852.000 LF ELECTRICAL SERVICE WIRE, REMOVE	2.15000	1,831.80	3.00000	2,556.00	0.51000	434.52

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1530 0639 3 11 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	782.00000	1,564.00	1,000.00000	2,000.00	774.92000	1,549.84
1535 0639 6 1 2.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	1,320.00000	2,640.00	1,500.00000	3,000.00	1,085.05000	2,170.10
1540 0641 2 14 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV	11,000.00000	44,000.00	13,000.00000	52,000.00	13,044.18000	52,176.72
1545 0641 2 70 3.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	2,750.00000	8,250.00	3,200.00000	9,600.00	6,177.62000	18,532.86
1550 0660 3 11 5.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	1,625.00000	8,125.00	1,900.00000	9,500.00	4,313.89000	21,569.45
1555 0660 3 12 5.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	8,125.00000	40,625.00	10,000.00000	50,000.00	14,682.78000	73,413.90
1560 0660 3 60 3.000 EA VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM	270.00000	810.00	320.00000	960.00	847.23000	2,541.69
1565 0676 2122 2.000 EA ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D	8,000.00000	16,000.00	10,000.00000	20,000.00	6,830.60000	13,661.20

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1570 0676 2500 ITS CABINET- ADJUST/MODIFY 1.000 EA	1,575.00000	1,575.00	2,000.00000	2,000.00	922.57000	922.57
1575 0676 2600 ITS CABINET- REMOVE 3.000 EA	2,132.00000	6,396.00	2,500.00000	7,500.00	336.54000	1,009.62
1580 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	7,310.00000	14,620.00	8,300.00000	16,600.00	9,304.01000	18,608.02
1585 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 4.000 EA	4,620.00000	18,480.00	6,100.00000	24,400.00	5,573.08000	22,292.32
1590 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 4.000 EA	1,066.00000	4,264.00	1,450.00000	5,800.00	1,391.32000	5,565.28
1595 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 1.000 EA	1,170.00000	1,170.00	1,400.00000	1,400.00	1,469.06000	1,469.06
1600 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 2.000 EA	4,420.00000	8,840.00	5,100.00000	10,200.00	5,650.82000	11,301.64
1605 0687 1 50 HIGHWAY ADVISORY RADIO, ADJUST/MODIFY, AC POWERED 1.000 EA	7,520.00000	7,520.00	8,600.00000	8,600.00	6,518.72000	6,518.72

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Unit	(1) PRINCE CONTRACTING, LLC.		(2) ASTALDI CONSTRUCTION CORPORATION		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System								
0007 Intelligent Transportation System		**Section Totals:**		**$340,989.49**		**$402,177.50**		**$481,663.79**
Standard Bid Totals (A)				**$39,141,064.00**		**$44,423,096.16**		**$52,695,047.34**
Time Bid Totals (B)				**$10,305,000.00**		**$9,750,000.00**		**$12,195,000.00**
Contract Grand Totals				**$49,446,064.00**		**$54,173,096.16**		**64,890,047.34**

Letting: CT170222 February 22, 2017 **Call Order:** 003 **Contract:** T1664

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office