Vendor Ranking

Letting: CT170222 February 22, 2017 10:30 AM **Call Order:** 006 **Contract:** T1678

District: District 1 **Counties:** MANATEE **Fed Aid No:** 0757444I

Contract Time: 300 AVAILABLE DAYS **Project(s):** 43492915201 (*)

Contract Desc: SR 93 (I-75) AND MOCCASIN WALLOW RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Winning bid	$7,590,539.78	100.00%
2	COASTAL BRIDGE COMPANY, L.L.C.	Responsive	Non-Winning Bid	$8,268,903.65	108.94%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$8,367,457.62	110.24%
4	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$8,567,521.84	112.87%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

District: District 1 **Counties:** MANATEE **Fed Aid No:** 0757444I

Contract Time: 300 AVAILABLE DAYS **Project(s):** 43492915201 (*)

Contract Descr: SR 93 (I-75) AND MOCCASIN WALLOW RD

The improvements under this contract consist of milling and resurfacing, adding ramps, base work, shoulder treatment, drainage improvements, curb and gutter, guardrail and signing and pavement marking on State Road 93 (I-75) from south of Moccasin Wallow Road northerly 4.857 miles to the Hillsborough County Line, and reconstruction of Moccasin Wallow Road from west of State Road 93 (I-75) to east of State Road 93 (I-75), in Manatee County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43492915201	(1.000) LS	300,000.00000	300,000.00	569,000.00000	569,000.00	489,608.90000	489,608.90
0010 0102 1 MAINTENANCE OF TRAFFIC 43492915201	(300.000) DA (LS)	300,000.00000	300,000.00	369,000.00000	369,000.00	287,110.62000	287,110.62
0015 0102 2 1 SPECIAL DETOUR 1 43492915201	(1.000) LS	75,000.00000	75,000.00	85,000.00000	85,000.00	84,142.02000	84,142.02
0020 0102 60 WORK ZONE SIGN	7,030.000 ED	0.25000	1,757.50	2.00000	14,060.00	0.23000	1,616.90
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	88,710.000 ED	0.10000	8,871.00	0.30000	26,613.00	0.10000	8,871.00
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	2,060.000 ED	0.50000	1,030.00	0.75000	1,545.00	0.26000	535.60
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	250.000 ED	7.00000	1,750.00	15.00000	3,750.00	5.23000	1,307.50

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 78 6,001.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	18,003.00	2.75000	16,502.75	2.96000	17,762.96
0045 0102 99 462.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	6,930.00	15.00000	6,930.00	10.45000	4,827.90
0050 0102150 1 220.000 ED PORTABLE REGULATORY, SIGN	6.50000	1,430.00	15.00000	3,300.00	5.23000	1,150.60
0055 0102150 2 220.000 ED RADAR SPEED DISPLAY UNIT	10.00000	2,200.00	15.00000	3,300.00	5.23000	1,150.60
0060 0104 10 3 29,850.000 LF SEDIMENT BARRIER	1.05000	31,342.50	1.00000	29,850.00	1.01000	30,148.50
0065 0104 15 4.000 EA SOIL TRACKING PREVENTION DEVICE	1,500.00000	6,000.00	2,500.00000	10,000.00	3,136.07000	12,544.28
0070 0104 18 44.000 EA INLET PROTECTION SYSTEM	80.00000	3,520.00	125.00000	5,500.00	98.26000	4,323.44
0075 0107 1 2,337.810 AC LITTER REMOVAL	16.00000	37,404.96	35.00000	81,823.35	14.11000	32,986.50
0080 0107 2 2,081.260 AC MOWING	48.00000	99,900.48	35.00000	72,844.10	28.75000	59,836.23

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 1 1 (10.970) CLEARING & GRUBBING 43492915201 AC (LS)	140,000.00000	140,000.00	185,000.00000	185,000.00	128,996.96000	128,996.96
0090 0120 1 702.000 REGULAR EXCAVATION CY	25.00000	17,550.00	75.00000	52,650.00	25.09000	17,613.18
0095 0120 6 950.000 EMBANKMENT CY	20.00000	19,000.00	35.00000	33,250.00	19.86000	18,867.00
0100 0160 4 35,329.000 TYPE B STABILIZATION SY	3.50000	123,651.50	3.00000	105,987.00	8.89000	314,074.81
0105 0285701 6,606.000 OPTIONAL BASE, BASE GROUP 01 SY	7.20000	47,563.20	12.00000	79,272.00	11.50000	75,969.00
0110 0285709 24,945.000 OPTIONAL BASE, BASE GROUP 09 SY	17.55000	437,784.75	20.00000	498,900.00	22.48000	560,763.60
0115 0327 70 6 113,858.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	0.75000	85,393.50	1.00000	113,858.00	1.63000	185,588.54
0120 0327 70 11 229,748.000 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH SY	1.20000	275,697.60	2.00000	459,496.00	2.24000	514,635.52
0125 0334 1 33 2,531.100 SUPERPAVE ASPH CONC, TRAFFIC C, PG82-22, PMA TN	92.00000	232,861.20	90.00000	227,799.00	95.91000	242,757.80

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0334 1 34 — 28,347.900 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG82-22, PMA	102.50000	2,905,659.75	100.00000	2,834,790.00	97.41000	2,761,368.94
0135 0337 7 23 — 9,561.300 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 82-22, PMA	129.50000	1,238,188.35	110.00000	1,051,743.00	133.04000	1,272,035.35
0140 0337 7 55 — 2,541.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 82-22, PMA	88.50000	224,940.45	115.00000	292,295.50	101.20000	257,220.04
0145 0339 1 — 202.500 TN MISCELLANEOUS ASPHALT PAVEMENT	200.00000	40,500.00	250.00000	50,625.00	218.92000	44,331.30
0150 0425 1355 — 1.000 EA INLETS, CURB, TYPE P-5, PARTIAL	4,500.00000	4,500.00	4,000.00000	4,000.00	3,345.14000	3,345.14
0155 0425 4 — 2.000 EA INLETS, ADJUST	1,400.00000	2,800.00	5,000.00000	10,000.00	1,986.18000	3,972.36
0160 0430 94 1 — 2,390.000 LF DESILTING PIPE, 0 - 24"	3.25000	7,767.50	7.00000	16,730.00	5.68000	13,575.20
0165 0430 94 2 — 2,106.000 LF DESILTING PIPE, 25 - 36"	5.00000	10,530.00	8.00000	16,848.00	8.07000	16,995.42

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0430 94 3 666.000 LF DESILTING PIPE, 37 - 48"	7.00000	4,662.00	20.00000	13,320.00	14.58000	9,710.28
0175 0430 94 4 2,012.000 LF DESILTING PIPE, 49 - 60"	10.00000	20,120.00	25.00000	50,300.00	15.04000	30,260.48
0180 0430950 1,472.000 CY DESILTING CONCRETE BOX CULVERT	85.00000	125,120.00	125.00000	184,000.00	93.46000	137,573.12
0185 0520 1 7 2,458.000 LF CONCRETE CURB & GUTTER, TYPE E	16.00000	39,328.00	15.00000	36,870.00	15.58000	38,295.64
0190 0536 1 1 4,766.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.00000	85,788.00	18.00000	85,788.00	18.29000	87,170.14
0195 0536 8 10.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	3,200.00000	32,000.00	2,500.00000	25,000.00	2,613.39000	26,133.90
0200 0536 8 6 10.000 EA GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	110.00000	1,100.00	200.00000	2,000.00	418.14000	4,181.40
0205 0536 73 4,496.000 LF GUARDRAIL REMOVAL	1.25000	5,620.00	3.00000	13,488.00	2.09000	9,396.64
0210 0536 85 22 8.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	3,000.00000	24,000.00	2,500.00000	20,000.00	2,508.86000	20,070.88

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 2.000 EA	800.00000	1,600.00	1,200.00000	2,400.00	784.02000	1,568.04
0220 0546 72 55 RUMBLE STRIPS, GROUND-IN, 16" SHOULDER 19.519 GM	365.00000	7,124.44	350.00000	6,831.65	2,176.85000	42,489.94
0225 0570 1 2 PERFORMANCE TURF, SOD 49,577.000 SY	2.80000	138,815.60	2.00000	99,154.00	2.46000	121,959.42
0230 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 8.000 EA	1,250.00000	10,000.00	5,000.00000	40,000.00	1,822.84000	14,582.72
0235 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 8.000 EA	675.00000	5,400.00	1,000.00000	8,000.00	1,352.43000	10,819.44
0240 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 17.109 GM	870.00000	14,884.83	800.00000	13,687.20	759.23000	12,989.67
0245 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.620 GM	1,150.00000	713.00	1,100.00000	682.00	884.82000	548.59
0250 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.755 GM	1,750.00000	1,321.25	1,600.00000	1,208.00	1,301.47000	982.61

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0255 0710 11124 350.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.30000	455.00	1.50000	525.00	1.19000	416.50
0260 0710 11125 210.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.50000	315.00	1.50000	315.00	1.59000	333.90
0265 0710 11131 21.794 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	490.00000	10,679.06	500.00000	10,897.00	433.94000	9,457.29
0270 0710 11160 4.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	38.00000	152.00	35.00000	140.00	49.92000	199.68
0275 0710 11170 8.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	27.00000	216.00	25.00000	200.00	39.45000	315.60
0280 0710 11201 15.641 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	870.00000	13,607.67	800.00000	12,512.80	759.23000	11,875.12
0285 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43492915201	90,051.00000	90,051.00	90,051.00000	90,051.00	90,051.00000	90,051.00
0001 Roadway Section Totals:		**$7,342,600.09**		**$8,049,631.35**		**$8,151,415.71**

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 24.000 AS	276.51000	6,636.24	300.00000	7,200.00	271.79000	6,522.96
0295 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	110.00000	220.00	200.00000	400.00	209.07000	418.14
0300 0700 1 60 SINGLE POST SIGN, REMOVE 11.000 AS	27.00000	297.00	15.00000	165.00	15.68000	172.48
0305 0705 11 2 DELINEATOR, NON-FLEXIBLE 146.000 EA	54.00000	7,884.00	115.00000	16,790.00	62.72000	9,157.12
0310 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 5.000 EA	160.00000	800.00	200.00000	1,000.00	177.71000	888.55
0315 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 346.000 SF	2.20000	761.20	2.00000	692.00	0.78000	269.88
0320 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43492915201 (1.000) LS	80,000.00000	80,000.00	50,000.00000	50,000.00	45,503.74000	45,503.74
0325 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 1.000 GM	9,130.00000	9,130.00	7,500.00000	7,500.00	7,891.33000	7,891.33

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 350.000 LF	4.35000	1,522.50	4.00000	1,400.00	3.10000	1,085.00
0335 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 33.000 LF	6.00000	198.00	5.50000	181.50	4.15000	136.95
0340 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.731 GM	1,625.00000	1,187.88	1,500.00000	1,096.50	2,329.34000	1,702.75
0345 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 5.000 EA	70.00000	350.00	65.00000	325.00	95.89000	479.45
0350 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 15.000 EA	60.00000	900.00	55.00000	825.00	65.29000	979.35
0355 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.093 GM	1,625.00000	151.13	1,500.00000	139.50	2,070.00000	192.51
0360 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 14.000 EA	240.00000	3,360.00	225.00000	3,150.00	251.02000	3,514.28
0365 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 12.000 EA	135.00000	1,620.00	125.00000	1,500.00	127.59000	1,531.08

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0711 14660 4.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	2,200.00000	8,800.00	2,000.00000	8,000.00	53.47000	213.88
0375 0711 15101 10.579 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,100.00000	43,373.90	3,800.00000	40,200.20	4,508.76000	47,698.17
0380 0711 15131 20.362 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,025.00000	20,871.05	1,000.00000	20,362.00	1,141.97000	23,252.79
0385 0711 15201 10.583 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,050.00000	42,861.15	4,000.00000	42,332.00	4,476.92000	47,379.24
0390 0711 16101 3.034 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,360.00000	10,194.24	3,200.00000	9,708.80	3,364.68000	10,208.44
0395 0711 16102 0.346 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,480.00000	1,550.08	4,100.00000	1,418.60	4,155.52000	1,437.81
0400 0711 16131 1.402 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	760.00000	1,065.52	750.00000	1,051.50	907.67000	1,272.55
0405 0711 16201 1.237 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,400.00000	4,205.80	3,100.00000	3,834.70	3,341.52000	4,133.46

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COASTAL BRIDGE COMPANY, L.L.C.		(3) HUBBARD CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0002 Signing Section Totals:				**$247,939.69**		**$219,272.30**		**$216,041.91**
Contract Grand Totals:				**$7,590,539.78**		**$8,268,903.65**		**8,367,457.62**

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43492915201	438,000.00000	438,000.00				
0010 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 43492915201	320,000.00000	320,000.00				
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43492915201	202,000.00000	202,000.00				
0020 0102 60 7,030.000 ED WORK ZONE SIGN	0.22000	1,546.60				
0025 0102 74 1 88,710.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	8,871.00				
0030 0102 74 2 2,060.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.25000	515.00				
0035 0102 76 250.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.06000	1,265.00				
0040 0102 78 6,001.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2.87000	17,222.87				
0045 0102 99 462.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.13000	4,680.06				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102150 1 PORTABLE REGULATORY, SIGN 220.000 ED	5.06000	1,113.20				
0055 0102150 2 RADAR SPEED DISPLAY UNIT 220.000 ED	5.06000	1,113.20				
0060 0104 10 3 SEDIMENT BARRIER 29,850.000 LF	0.98000	29,253.00				
0065 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	3,038.21000	12,152.84				
0070 0104 18 INLET PROTECTION SYSTEM 44.000 EA	74.94000	3,297.36				
0075 0107 1 LITTER REMOVAL 2,337.810 AC	13.67000	31,957.86				
0080 0107 2 MOWING 2,081.260 AC	27.85000	57,963.09				
0085 0110 1 1 CLEARING & GRUBBING 43492915201 (10.970) AC (LS)	162,371.95000	162,371.95				
0090 0120 1 REGULAR EXCAVATION 702.000 CY	13.17000	9,245.34				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0120 6 EMBANKMENT 950.000 CY	8.10000	7,695.00				
0100 0160 4 TYPE B STABILIZATION 35,329.000 SY	7.60000	268,500.40				
0105 0285701 OPTIONAL BASE, BASE GROUP 01 6,606.000 SY	18.23000	120,427.38				
0110 0285709 OPTIONAL BASE, BASE GROUP 09 24,945.000 SY	21.27000	530,580.15				
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 113,858.000 SY	1.77000	201,528.66				
0120 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH 229,748.000 SY	2.24000	514,635.52				
0125 0334 1 33 SUPERPAVE ASPH CONC, TRAFFIC C, PG82-22, PMA 2,531.100 TN	105.51000	267,056.36				
0130 0334 1 34 SUPERPAVE ASPH CONC, TRAFFIC D, PG82-22, PMA 28,347.900 TN	102.41000	2,903,108.44				
0135 0337 7 23 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 82-22, PMA 9,561.300 TN	135.27000	1,293,357.05				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0337 7 55 2,541.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 82-22, PMA	102.91000	261,566.35				
0145 0339 1 202.500 TN MISCELLANEOUS ASPHALT PAVEMENT	201.33000	40,769.33				
0150 0425 1355 1.000 EA INLETS, CURB, TYPE P-5, PARTIAL	2,531.84000	2,531.84				
0155 0425 4 2.000 EA INLETS, ADJUST	1,012.74000	2,025.48				
0160 0430 94 1 2,390.000 LF DESILTING PIPE, 0 - 24"	3.95000	9,440.50				
0165 0430 94 2 2,106.000 LF DESILTING PIPE, 25 - 36"	5.77000	12,151.62				
0170 0430 94 3 666.000 LF DESILTING PIPE, 37 - 48"	8.81000	5,867.46				
0175 0430 94 4 2,012.000 LF DESILTING PIPE, 49 - 60"	14.94000	30,059.28				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0430950 1,472.000 CY DESILTING CONCRETE BOX CULVERT	96.21000	141,621.12				
0185 0520 1 7 2,458.000 LF CONCRETE CURB & GUTTER, TYPE E	17.22000	42,326.76				
0190 0536 1 1 4,766.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	17.72000	84,453.52				
0195 0536 8 10.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2,531.84000	25,318.40				
0200 0536 8 6 10.000 EA GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	405.09000	4,050.90				
0205 0536 73 4,496.000 LF GUARDRAIL REMOVAL	2.03000	9,126.88				
0210 0536 85 22 8.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,430.57000	19,444.56				
0215 0536 85 25 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	759.55000	1,519.10				
0220 0546 72 55 19.519 GM RUMBLE STRIPS, GROUND-IN, 16" SHOULDER	433.29000	8,457.39				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0570 1 2 49,577.000 SY PERFORMANCE TURF, SOD	2.08000	103,120.16				
0230 0695 1 1 8.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,417.83000	11,342.64				
0235 0695 6 12 8.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	962.10000	7,696.80				
0240 0710 11101 17.109 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	735.15000	12,577.68				
0245 0710 11102 0.620 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	857.21000	531.47				
0250 0710 11103 0.755 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	1,252.50000	945.64				
0255 0710 11124 350.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.15000	402.50				
0260 0710 11125 210.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.54000	323.40				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0710 11131 21.794 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	420.32000	9,160.45				
0270 0710 11160 4.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	48.36000	193.44				
0275 0710 11170 8.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	38.22000	305.76				
0280 0710 11201 15.641 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	735.49000	11,503.80				
0285 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43492915201	90,051.00000	90,051.00				
0001 Roadway Section Totals:		**$8,358,342.56**				
SECTION: 0002 Signing						
0290 0700 1 11 24.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	263.31000	6,319.44				
0295 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	202.55000	405.10				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0300 0700 1 60 SINGLE POST SIGN, REMOVE 11.000 AS	15.19000	167.09				
0305 0705 11 2 DELINEATOR, NON-FLEXIBLE 146.000 EA	60.76000	8,870.96				
0310 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 5.000 EA	172.17000	860.85				
0315 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 346.000 SF	0.76000	262.96				
0320 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43492915201 (1.000) LS	44,083.80000	44,083.80				
0325 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 1.000 GM	7,645.08000	7,645.08				
0330 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 350.000 LF	3.01000	1,053.50				
0335 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 33.000 LF	4.02000	132.66				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0711 11141 0.731 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,253.57000	1,647.36				
0345 0711 11160 5.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	92.90000	464.50				
0350 0711 11170 15.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	63.26000	948.90				
0355 0711 11241 0.093 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,940.75000	180.49				
0360 0711 14160 14.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	243.19000	3,404.66				
0365 0711 14170 12.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	123.60000	1,483.20				
0370 0711 14660 4.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	51.80000	207.20				
0375 0711 15101 10.579 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,364.35000	46,170.46				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 15131 20.362 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,106.22000	22,524.85				
0385 0711 15201 10.583 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,335.98000	45,887.68				
0390 0711 16101 3.034 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,255.39000	9,876.85				
0395 0711 16102 0.346 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	3,956.04000	1,368.79				
0400 0711 16131 1.402 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	878.10000	1,231.10				
0405 0711 16201 1.237 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,218.92000	3,981.80				
0002 Signing Section Totals:		**$209,179.28**				
Contract Grand Totals:		**$8,567,521.84**				

Letting: CT170222 February 22, 2017 **Call Order:** 006 **Contract:** T1678

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office