Vendor Ranking

Letting: CT170726 July 26, 2017 10:30 AM
Call Order: 006
Contract: T3608
District: District 3
Counties: FRANKLIN
Fed Aid No: D317057B
Contract Time: 125 AVAILABLE DAYS
Project(s): 43356815201 (*) 43356815601
Contract Desc: SR 300 (ISLAND DR)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROBERTS AND ROBERTS, INC.	Responsive	Winning bid	$535,448.20	100.00%
2	NORTH FLORIDA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$586,070.36	109.45%
3	PYRAMID EXCAVATION, INC	Responsive	Non-Winning Bid	$625,990.00	116.91%
4	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$629,407.95	117.55%
5	M OF TALLAHASSEE, INC.	Responsive	Non-Winning Bid	$664,161.59	124.04%
6	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$1,004,484.15	187.60%
	PIGOTT ASPHALT AND SITEWORK LLC	Non Responsive	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

District: District 3 **Counties:** FRANKLIN **Fed Aid No:** D317057B

Contract Time: 125 AVAILABLE DAYS **Project(s):** 43356815201 (*) 43356815601

Contract Descr: SR 300 (ISLAND DR)

The improvements under this contract consist of constructing a Multi-use trail/path parallel to SR 300 from St. George Island Bridge to SR 30 (US 98) in Franklin County. FPID 433568-1-56-01 is utility work by highway contractor (UWHC) to install a watermain in this same footprint for the City of Eastpoint District Utility System.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 43356815201LS LS	60,000.00000	60,000.00	28,408.80000	28,408.80	39,500.00000	39,500.00
0010 0102 1 (125.000) MAINTENANCE OF TRAFFIC 43356815201LS DA (LS)	15,000.00000	15,000.00	29,030.00000	29,030.00	21,500.25000	21,500.25
0015 0102 60 1,625.000 WORK ZONE SIGN ED	0.45000	731.25	0.56000	910.00	1.00000	1,625.00
0020 0102 74 1 3,250.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.35000	1,137.50	0.23000	747.50	1.00000	3,250.00
0025 0104 10 3 4,440.000 SEDIMENT BARRIER LF	1.65000	7,326.00	2.24000	9,945.60	2.25000	9,990.00
0030 0104 12 50.000 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC LF	9.00000	450.00	16.80000	840.00	35.00000	1,750.00
0035 0104 15 2.000 SOIL TRACKING PREVENTION DEVICE EA	2,300.00000	4,600.00	1,680.00000	3,360.00	1,499.97000	2,999.94

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0104 18 INLET PROTECTION SYSTEM 2.000 EA	165.00000	330.00	140.00000	280.00	425.00000	850.00
0045 0107 1 LITTER REMOVAL 25.700 AC	80.00000	2,056.00	55.00000	1,413.50	100.00000	2,570.00
0050 0107 2 MOWING 18.250 AC	90.00000	1,642.50	75.00000	1,368.75	150.00000	2,737.50
0055 0110 1 1 CLEARING & GRUBBING 43356815201LS (2.500) AC (LS)	20,000.00000	20,000.00	41,496.00000	41,496.00	27,193.00000	27,193.00
0060 0110 4 10 REMOVAL OF EXISTING CONCRETE 270.000 SY	12.00000	3,240.00	11.00000	2,970.00	17.50000	4,725.00
0065 0110 7 1 MAILBOX, F&I SINGLE 4.000 EA	165.00000	660.00	145.60000	582.40	165.00000	660.00
0070 0120 1 REGULAR EXCAVATION 681.000 CY	7.00000	4,767.00	8.00000	5,448.00	16.00000	10,896.00
0075 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 4,296.000 CY	14.00000	60,144.00	12.32000	52,926.72	17.50000	75,180.00
0080 0120 4 SUBSOIL EXCAVATION 1,038.000 CY	13.00000	13,494.00	8.00000	8,304.00	15.00000	15,570.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0145 2 3,584.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	2.80000	10,035.20	2.31000	8,279.04	6.50000	23,296.00
0090 0160 4 5,740.000 SY TYPE B STABILIZATION	2.50000	14,350.00	6.72000	38,572.80	6.50000	37,310.00
0095 0162 1 11 6,893.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1.60000	11,028.80	4.46000	30,742.78	1.70000	11,718.10
0100 0285701 4,709.000 SY OPTIONAL BASE, BASE GROUP 01	8.00000	37,672.00	9.41000	44,311.69	7.70000	36,259.30
0105 0327 70 6 94.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.50000	329.00	28.00000	2,632.00	25.00000	2,350.00
0110 0334 1 12 376.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	110.00000	41,448.00	143.36000	54,018.05	179.00000	67,447.20
0115 0350 4 1 270.000 SY REINFORCED CEMENT CONCRETE PAVEMENT,6"	83.00000	22,410.00	67.20000	18,144.00	68.00000	18,360.00
0120 0400 1 2 6.800 CY CONCRETE CLASS I, ENDWALLS	1,200.00000	8,160.00	728.00000	4,950.40	800.00000	5,440.00
0125 0415 1 1 3,310.000 LB REINFORCING STEEL- ROADWAY	1.50000	4,965.00	1.50000	4,965.00	2.20000	7,282.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	3,500.00000	7,000.00	2,430.00000	4,860.00	2,400.00000	4,800.00
0135 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 265.000 LF	75.00000	19,875.00	70.00000	18,550.00	63.00000	16,695.00
0140 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 126.000 LF	65.00000	8,190.00	61.00000	7,686.00	53.00000	6,678.00
0145 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 13.000 LF	165.00000	2,145.00	162.40000	2,111.20	180.00000	2,340.00
0150 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 3.000 EA	1,400.00000	4,200.00	1,120.00000	3,360.00	1,200.00000	3,600.00
0155 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	2,500.00000	5,000.00	2,200.00000	4,400.00	1,300.00000	2,600.00
0160 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 55.000 SY	83.00000	4,565.00	75.60000	4,158.00	60.00000	3,300.00
0165 0527 2 DETECTABLE WARNINGS 328.000 SF	22.00000	7,216.00	30.00000	9,840.00	25.00000	8,200.00
0170 0536 73 GUARDRAIL REMOVAL 628.000 LF	6.00000	3,768.00	10.57000	6,637.96	10.00000	6,280.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0570 1 2 PERFORMANCE TURF, SOD 6,893.000 SY	2.20000	15,164.60	2.37000	16,336.41	2.92000	20,127.56
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43356815201 (1.000) LS	27,329.65000	27,329.65	27,329.65000	27,329.65	27,329.65000	27,329.65
0001 Roadway Section Totals:		**$450,429.50**		**$499,916.25**		**$532,409.50**
SECTION: 0002 Signing						
0185 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 12.000 AS	315.00000	3,780.00	319.20000	3,830.40	335.00000	4,020.00
0190 0700 1 50 SINGLE POST SIGN, RELOCATE 20.000 AS	110.00000	2,200.00	150.00000	3,000.00	110.00000	2,200.00
0195 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 489.000 LF	3.30000	1,613.70	1.40000	684.60	2.50000	1,222.50
0200 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 150.000 LF	5.50000	825.00	2.24000	336.00	4.00000	600.00
0205 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 173.000 LF	7.70000	1,332.10	3.36000	581.28	6.00000	1,038.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 14125 — 102.000 LF — THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	20.00000	2,040.00	16.80000	1,713.60	20.00000	2,040.00
0215 0711 16101 — 0.167 GM — THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	11,700.00000	1,953.90	196.00000	32.73	12,000.00000	2,004.00
0002 Signing Section Totals:		**$13,744.70**		**$10,178.61**		**$13,124.50**
SECTION: 0003 Lighting						
0270 0630 2 11 — 165.000 LF — CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.60000	1,089.00	7.50000	1,237.50	6.90000	1,138.50
0275 0630 2 12 — 197.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.00000	3,349.00	22.00000	4,334.00	17.50000	3,447.50
0280 0635 2 11 — 7.000 EA — PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	610.00000	4,270.00	620.00000	4,340.00	615.00000	4,305.00
0285 0639 1112 — 1.000 AS — ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	1,815.00000	1,815.00	4,000.00000	4,000.00	1,850.00000	1,850.00
0290 0641 2 12 — 1.000 EA — PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	930.00000	930.00	950.00000	950.00	1,000.00000	1,000.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0295 0715 1 12 1,470.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.80000	2,646.00	1.40000	2,058.00	2.00000	2,940.00
0300 0715 4 11 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	6,155.00000	6,155.00	7,800.00000	7,800.00	6,000.00000	6,000.00
0305 0715 4 12 2.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	6,415.00000	12,830.00	8,400.00000	16,800.00	6,555.00000	13,110.00
0310 0715500 1 3.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	565.00000	1,695.00	750.00000	2,250.00	600.00000	1,800.00
0003 Lighting Section Totals:		**$34,779.00**		**$43,769.50**		**$35,591.00**
SECTION: 0004 Signalization						
0220 0654 2 22 2.000 AS RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- BACK TO BACK	9,700.00000	19,400.00	8,500.00000	17,000.00	9,500.00000	19,000.00
0004 Signalization Section Totals:		**$19,400.00**		**$17,000.00**		**$19,000.00**

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0225 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	660.00000	660.00	550.00000	550.00	1,500.00000	1,500.00
0230 0425 6 VALVE BOXES, ADJUST 4.000 EA	330.00000	1,320.00	175.00000	700.00	900.00000	3,600.00
0235 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43356815601 (1.000) LS	1,675.00000	1,675.00	1,675.00000	1,675.00	1,675.00000	1,675.00
0240 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 17.000 LF	30.00000	510.00	23.00000	391.00	100.00000	1,700.00
0245 1050 51206 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" 5.000 LF	130.00000	650.00	120.00000	600.00	250.00000	1,250.00
0250 1050 51208 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8" 14.000 LF	180.00000	2,520.00	160.00000	2,240.00	260.00000	3,640.00
0255 1055 51108 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" 4.000 EA	585.00000	2,340.00	500.00000	2,000.00	1,250.00000	5,000.00
0260 1055 51408 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8" 2.000 EA	410.00000	820.00	375.00000	750.00	1,250.00000	2,500.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS AND ROBERTS, INC.		(2) NORTH FLORIDA CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0265 1644800 2.000	3,300.00000	6,600.00	3,150.00000	6,300.00	2,500.00000	5,000.00
FIRE HYDRANT, RELOCATE EA						
0005 Utilities Section Totals:		**$17,095.00**		**$15,206.00**		**$25,865.00**
Contract Grand Totals:		**$535,448.20**		**$586,070.36**		**625,990.00**

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43356815201LS	60,000.00000	60,000.00	40,000.00000	40,000.00	160,000.00000	160,000.00
0010 0102 1 (125.000) DA (LS) MAINTENANCE OF TRAFFIC 43356815201LS	64,500.00000	64,500.00	40,000.00000	40,000.00	50,000.00000	50,000.00
0015 0102 60 1,625.000 ED WORK ZONE SIGN	0.39000	633.75	0.47000	763.75	0.30000	487.50
0020 0102 74 1 3,250.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.22000	715.00	0.26000	845.00	0.15000	487.50
0025 0104 10 3 4,440.000 LF SEDIMENT BARRIER	3.16000	14,030.40	3.50000	15,540.00	1.00000	4,440.00
0030 0104 12 50.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	8.76000	438.00	20.00000	1,000.00	10.00000	500.00
0035 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	975.00000	1,950.00	4,500.00000	9,000.00	500.00000	1,000.00
0040 0104 18 2.000 EA INLET PROTECTION SYSTEM	140.00000	280.00	150.00000	300.00	50.00000	100.00
0045 0107 1 25.700 AC LITTER REMOVAL	44.00000	1,130.80	40.00000	1,028.00	80.00000	2,056.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0107 2 MOWING 18.250 AC	73.00000	1,332.25	40.00000	730.00	80.00000	1,460.00
0055 0110 1 1 CLEARING & GRUBBING 43356815201LS (2.500) AC (LS)	58,000.00000	58,000.00	43,000.00000	43,000.00	50,000.00000	50,000.00
0060 0110 4 10 REMOVAL OF EXISTING CONCRETE 270.000 SY	11.50000	3,105.00	25.00000	6,750.00	40.00000	10,800.00
0065 0110 7 1 MAILBOX, F&I SINGLE 4.000 EA	150.00000	600.00	130.00000	520.00	200.00000	800.00
0070 0120 1 REGULAR EXCAVATION 681.000 CY	14.00000	9,534.00	9.00000	6,129.00	20.00000	13,620.00
0075 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 4,296.000 CY	13.75000	59,070.00	11.00000	47,256.00	13.00000	55,848.00
0080 0120 4 SUBSOIL EXCAVATION 1,038.000 CY	11.00000	11,418.00	20.00000	20,760.00	11.00000	11,418.00
0085 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 3,584.000 SY	2.90000	10,393.60	4.59000	16,450.56	13.00000	46,592.00
0090 0160 4 TYPE B STABILIZATION 5,740.000 SY	7.00000	40,180.00	6.00000	34,440.00	8.00000	45,920.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0162 1 11 — 6,893.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.50000	3,446.50	1.50000	10,339.50	6.00000	41,358.00
0100 0285701 — 4,709.000 SY OPTIONAL BASE, BASE GROUP 01	8.40000	39,555.60	8.64000	40,685.76	11.00000	51,799.00
0105 0327 70 6 — 94.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	21.00000	1,974.00	97.50000	9,165.00	110.00000	10,340.00
0110 0334 1 12 — 376.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	98.00000	36,926.40	135.00000	50,868.00	150.00000	56,520.00
0115 0350 4 1 — 270.000 SY REINFORCED CEMENT CONCRETE PAVEMENT,6"	54.50000	14,715.00	100.00000	27,000.00	250.00000	67,500.00
0120 0400 1 2 — 6.800 CY CONCRETE CLASS I, ENDWALLS	1,150.00000	7,820.00	1,000.00000	6,800.00	2,800.00000	19,040.00
0125 0415 1 1 — 3,310.000 LB REINFORCING STEEL- ROADWAY	1.00000	3,310.00	1.50000	4,965.00	5.00000	16,550.00
0130 0425 1521 — 2.000 EA INLETS, DT BOT, TYPE C,<10'	2,750.00000	5,500.00	2,690.00000	5,380.00	8,000.00000	16,000.00
0135 0430174224 — 265.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	59.00000	15,635.00	91.00000	24,115.00	130.00000	34,450.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 126.000 LF	85.00000	10,710.00	74.00000	9,324.00	130.00000	16,380.00
0145 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 13.000 LF	261.00000	3,393.00	191.00000	2,483.00	180.00000	2,340.00
0150 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 3.000 EA	1,400.00000	4,200.00	2,170.00000	6,510.00	2,800.00000	8,400.00
0155 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	2,650.00000	5,300.00	2,112.00000	4,224.00	2,800.00000	5,600.00
0160 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 55.000 SY	115.00000	6,325.00	65.00000	3,575.00	60.00000	3,300.00
0165 0527 2 DETECTABLE WARNINGS 328.000 SF	21.50000	7,052.00	25.35000	8,314.80	45.00000	14,760.00
0170 0536 73 GUARDRAIL REMOVAL 628.000 LF	6.00000	3,768.00	20.00000	12,560.00	6.00000	3,768.00
0175 0570 1 2 PERFORMANCE TURF, SOD 6,893.000 SY	2.00000	13,786.00	3.50000	24,125.50	4.00000	27,572.00
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43356815201 (1.000) LS	27,329.65000	27,329.65	27,329.65000	27,329.65	27,329.65000	27,329.65

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0001 Roadway Section Totals:		**$548,056.95**		**$562,276.52**		**$878,535.65**
SECTION: 0002 Signing						
0185 0700 1 11 — 12.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	310.00000	3,720.00	370.50000	4,446.00	500.00000	6,000.00
0190 0700 1 50 — 20.000 AS — SINGLE POST SIGN, RELOCATE	110.00000	2,200.00	130.00000	2,600.00	10.00000	200.00
0195 0711 11123 — 489.000 LF — THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.40000	684.60	1.63000	797.07	4.00000	1,956.00
0200 0711 11124 — 150.000 LF — THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.20000	330.00	2.60000	390.00	4.00000	600.00
0205 0711 11125 — 173.000 LF — THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.30000	570.90	3.90000	674.70	4.00000	692.00
0210 0711 14125 — 102.000 LF — THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.50000	1,683.00	19.50000	1,989.00	4.00000	408.00
0215 0711 16101 — 0.167 GM — THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	10,500.00000	1,753.50	13,000.00000	2,171.00	5,000.00000	835.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0002 Signing Section Totals:		**$10,942.00**		**$13,067.77**		**$10,691.00**
SECTION: 0003 Lighting						
0270 0630 2 11 165.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.60000	1,089.00	7.80000	1,287.00	10.00000	1,650.00
0275 0630 2 12 197.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.50000	3,250.50	19.50000	3,841.50	25.00000	4,925.00
0280 0635 2 11 7.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	610.00000	4,270.00	721.50000	5,050.50	650.00000	4,550.00
0285 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	1,810.00000	1,810.00	2,145.00000	2,145.00	2,500.00000	2,500.00
0290 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	925.00000	925.00	1,098.50000	1,098.50	1,800.00000	1,800.00
0295 0715 1 12 1,470.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.75000	2,572.50	2.08000	3,057.60	1.25000	1,837.50
0300 0715 4 11 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	6,125.00000	6,125.00	7,273.50000	7,273.50	7,000.00000	7,000.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0305 0715 4 12 2.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	6,400.00000	12,800.00	7,579.00000	15,158.00	7,200.00000	14,400.00
0310 0715500 1 3.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	565.00000	1,695.00	666.90000	2,000.70	500.00000	1,500.00
0003 Lighting Section Totals:		**$34,537.00**		**$40,912.30**		**$40,162.50**
SECTION: 0004 Signalization						
0220 0654 2 22 2.000 AS RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- BACK TO BACK	9,650.00000	19,300.00	11,440.00000	22,880.00	8,000.00000	16,000.00
0004 Signalization Section Totals:		**$19,300.00**		**$22,880.00**		**$16,000.00**
SECTION: 0005 Utilities						
0225 0425 5 1 1.000 EA MANHOLE, ADJUST, UTILITIES	1,100.00000	1,100.00	1,000.00000	1,000.00	3,000.00000	3,000.00
0230 0425 6 4.000 EA VALVE BOXES, ADJUST	450.00000	1,800.00	600.00000	2,400.00	2,000.00000	8,000.00

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0235 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43356815601	1,675.00000	1,675.00	1,675.00000	1,675.00	1,675.00000	1,675.00
0240 1050 16004 17.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	40.00000	680.00	50.00000	850.00	60.00000	1,020.00
0245 1050 51206 5.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"	97.00000	485.00	200.00000	1,000.00	600.00000	3,000.00
0250 1050 51208 14.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"	186.00000	2,604.00	250.00000	3,500.00	600.00000	8,400.00
0255 1055 51108 4.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	692.00000	2,768.00	1,200.00000	4,800.00	2,000.00000	8,000.00
0260 1055 51408 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"	330.00000	660.00	900.00000	1,800.00	2,000.00000	4,000.00
0265 1644800 2.000 EA FIRE HYDRANT, RELOCATE	2,400.00000	4,800.00	4,000.00000	8,000.00	11,000.00000	22,000.00
0005 Utilities Section Totals:		**$16,572.00**		**$25,025.00**		**$59,095.00**

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) M OF TALLAHASSEE, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$629,407.95**		**$664,161.59**		**1,004,484.15**

Letting: CT170726 July 26, 2017 **Call Order:** 006 **Contract:** T3608

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

08/08/2017

Manager, Contracts Administration Office