Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 003
Contract: T5591
District: District 5
Counties: BREVARD
Fed Aid No: N/A
Contract Time: 500 AVAILABLE DAYS
Project(s): 42823815201 (*)
Contract Desc: SR 9 (I-95 INTERCHANGE)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Winning bid	$16,694,355.85	100.00%
2	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$16,934,153.78	101.44%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$17,314,156.22	103.71%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$17,461,358.00	104.59%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$17,777,100.41	106.49%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

District: District 5 **Counties:** BREVARD **Fed Aid No:** N/A

Contract Time: 500 AVAILABLE DAYS **Project(s):** 42823815201 (*)

Contract Descr: SR 9 (I-95 INTERCHANGE)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutter, traffic signals, lighting, highway signing, guardrail, bridges, sidewalks, utility work and ITS on SR 9 (I-95 Interchange).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1364.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 704097	70,776.76000	70,776.76	133,315.00000	133,315.00	170,000.00000	170,000.00
0010 0110 3 (1364.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 704098	70,776.76000	70,776.76	133,315.00000	133,315.00	170,000.00000	170,000.00
0015 0400 2 4 54.000 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	3,719.46000	200,850.84	2,900.00000	156,600.00	2,122.77000	114,629.58
0020 0400 2 10 32.000 CY CONCRETE CLASS II, APPROACH SLABS	1,293.78000	41,400.96	1,130.00000	36,160.00	654.50000	20,944.00
0025 0400 7 584.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	11.82000	6,902.88	12.99000	7,586.16	27.83000	16,252.72
0030 0400 20 220.000 SY GRINDING BRIDGE DECK-REHABILITATION	49.07000	10,795.40	150.00000	33,000.00	24.60000	5,412.00
0035 0400143 14,528.000 SF CLEANING & COATING CONCRETE SURFACE, CLASS 5	1.10000	15,980.80	1.95000	28,329.60	1.87000	27,167.36

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 15,782.000 LB	1.05000	16,571.10	1.75000	27,618.50	1.18000	18,622.76
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 6,032.000 LB	0.88000	5,308.16	1.75000	10,556.00	1.08000	6,514.56
0050 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 18.000 LF	72.57000	1,306.26	55.00000	990.00	95.00000	1,710.00
0055 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 144.000 LF	43.38000	6,246.72	105.00000	15,120.00	95.00000	13,680.00
0060 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 1,060.000 LF	168.99000	179,129.40	159.00000	168,540.00	104.82000	111,109.20
0001 Structures Section Totals:		**$626,046.04**		**$751,130.26**		**$676,042.18**
SECTION: 0002 Roadway						
0065 0101 1 MOBILIZATION 42823815201 (1.000) LS	1,550,000.00000	1,550,000.00	1,100,200.00000	1,100,200.00	1,700,000.00000	1,700,000.00
0070 0102 1 MAINTENANCE OF TRAFFIC 42823815201 (500.000) DA (LS)	332,217.00000	332,217.00	295,200.00000	295,200.00	1,481,000.00000	1,481,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 2 1 (1.000) LS SPECIAL DETOUR 1 42823815201	21,731.60000	21,731.60	20,100.00000	20,100.00	42,271.88000	42,271.88
0080 0102 2 2 (1.000) LS SPECIAL DETOUR 2 42823815201	34,294.59000	34,294.59	25,900.00000	25,900.00	56,386.12000	56,386.12
0085 0102 60 24,736.000 ED WORK ZONE SIGN	0.26000	6,431.36	0.27000	6,678.72	0.22000	5,441.92
0090 0102 71 14 2,339.000 LF TEMPORARY BARRIER, F & I, TYPE K	34.50000	80,695.50	28.10000	65,725.90	29.95000	70,053.05
0095 0102 71 24 3,977.000 LF TEMPORARY BARRIER, RELOCATE, TYPE K	7.79000	30,980.83	7.90000	31,418.30	16.60000	66,018.20
0100 0102 74 1 124,756.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	16,218.28	0.14000	17,465.84	0.14000	17,465.84
0105 0102 74 2 1,760.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.28000	492.80	0.30000	528.00	0.25000	440.00
0110 0102 74 6 47,623.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.28000	13,334.44	0.30000	14,286.90	0.68000	32,383.64

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102 76 1,444.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	5.29000	7,638.76	6.10000	8,808.40	6.00000	8,664.00
0120 0102 78 1,570.000 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA	3.00000	4,710.00	4.50000	7,065.00	3.30000	5,181.00
0125 0102 89 1 7.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	1,001.59000	7,011.13	1,295.00000	9,065.00	2,999.74000	20,998.18
0130 0102 99 1,162.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	11.69000	13,583.78	12.25000	14,234.50	12.00000	13,944.00
0135 0102150 1 1,000.000 PORTABLE REGULATORY, SIGN ED	5.29000	5,290.00	4.95000	4,950.00	5.00000	5,000.00
0140 0102150 2 1,000.000 RADAR SPEED DISPLAY UNIT ED	5.29000	5,290.00	4.95000	4,950.00	5.00000	5,000.00
0145 0102911 1 1,260.000 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP LF	2.23000	2,809.80	2.15000	2,709.00	2.50000	3,150.00
0150 0102911 2 1,260.000 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID LF	2.23000	2,809.80	2.15000	2,709.00	2.00000	2,520.00
0155 0102912 2 1,260.000 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID LF	2.23000	2,809.80	2.15000	2,709.00	2.00000	2,520.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0104 10 3 20,128.000 LF SEDIMENT BARRIER	2.73000	54,949.44	1.10000	22,140.80	0.72000	14,492.16
0165 0104 11 1,612.000 LF FLOATING TURBIDITY BARRIER	12.50000	20,150.00	9.15000	14,749.80	7.25000	11,687.00
0170 0104 12 412.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	8.46000	3,485.52	4.20000	1,730.40	3.50000	1,442.00
0175 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	4,837.78000	9,675.56	2,130.00000	4,260.00	4,582.48000	9,164.96
0180 0104 18 45.000 EA INLET PROTECTION SYSTEM	111.29000	5,008.05	95.00000	4,275.00	70.33000	3,164.85
0185 0107 1 621.480 AC LITTER REMOVAL	62.03000	38,550.40	35.00000	21,751.80	16.50000	10,254.42
0190 0107 2 511.060 AC MOWING	66.23000	33,847.50	55.00000	28,108.30	87.50000	44,717.75
0195 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 42823815201	0.01000	0.01	17,400.00000	17,400.00	2,750.00000	2,750.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0110 1 1 (34.440) AC (LS) CLEARING & GRUBBING 42823815201	252,853.46000	252,853.46	75,400.00000	75,400.00	850,000.00000	850,000.00
0205 0120 1 7,033.000 CY REGULAR EXCAVATION	3.04000	21,380.32	6.20000	43,604.60	18.47000	129,899.51
0210 0120 4 16,836.000 CY SUBSOIL EXCAVATION	14.90000	250,856.40	6.95000	117,010.20	4.75000	79,971.00
0215 0120 6 197,556.000 CY EMBANKMENT	15.16000	2,994,948.96	16.84000	3,326,843.04	13.89000	2,744,052.84
0220 0160 4 39,191.000 SY TYPE B STABILIZATION	5.12000	200,657.92	4.95000	193,995.45	6.79000	266,106.89
0225 0285701 3,646.000 SY OPTIONAL BASE, BASE GROUP 01	11.03000	40,215.38	15.97000	58,226.62	8.76000	31,938.96
0230 0285704 5,654.000 SY OPTIONAL BASE, BASE GROUP 04	15.25000	86,223.50	16.29000	92,103.66	12.54000	70,901.16
0235 0285709 16,462.000 SY OPTIONAL BASE, BASE GROUP 09	18.69000	307,674.78	17.15000	282,323.30	17.07000	281,006.34
0240 0285712 6,904.000 SY OPTIONAL BASE, BASE GROUP 12	22.14000	152,854.56	24.79000	171,150.16	18.87000	130,278.48

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0285713 752.000 SY OPTIONAL BASE, BASE GROUP 13	50.16000	37,720.32	49.30000	37,073.60	48.57000	36,524.64
0250 0327 70 6 10,555.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.35000	35,359.25	1.89000	19,948.95	6.25000	65,968.75
0255 0327 70 19 840.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4.97000	4,174.80	3.99000	3,351.60	10.00000	8,400.00
0260 0334 1 53 4,347.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	132.30000	575,147.79	114.25000	496,679.03	125.00000	543,412.50
0265 0334 1 54 2,266.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	119.47000	270,766.81	109.99000	249,281.34	110.00000	249,304.00
0270 0337 7 25 1,410.200 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	173.67000	244,909.43	147.44000	207,919.89	180.00000	253,836.00
0275 0339 1 66.900 TN MISCELLANEOUS ASPHALT PAVEMENT	140.84000	9,422.20	233.75000	15,637.88	250.00000	16,725.00
0280 0400 0 11 116.000 CY CONCRETE CLASS NS, GRAVITY WALL	500.65000	58,075.40	1,190.00000	138,040.00	606.41000	70,343.56
0285 0400 4 1 488.500 CY CONCRETE CLASS IV, CULVERTS	1,072.30000	523,818.55	1,457.95000	712,208.58	655.42000	320,172.67

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0400143 8,950.000 CLEANING & COATING CONCRETE SURFACE, CLASS 5 SF	1.10000	9,845.00	1.95000	17,452.50	1.87000	16,736.50
0295 0415 1 1 92,638.000 REINFORCING STEEL- ROADWAY LB	0.85000	78,742.30	1.75000	162,116.50	0.68000	62,993.84
0300 0425 1351 15.000 INLETS, CURB, TYPE P-5, <10' EA	3,401.33000	51,019.95	4,375.25000	65,628.75	3,328.27000	49,924.05
0305 0425 1521 7.000 INLETS, DT BOT, TYPE C,<10' EA	2,420.74000	16,945.18	3,319.00000	23,233.00	2,964.83000	20,753.81
0310 0425 1541 2.000 INLETS, DT BOT, TYPE D, <10' EA	3,917.08000	7,834.16	3,575.75000	7,151.50	3,820.92000	7,641.84
0315 0425 1589 1.000 INLETS, DT BOT, TYPE H, MODIFY EA	13,810.71000	13,810.71	11,210.00000	11,210.00	9,638.71000	9,638.71
0320 0425 1701 16.000 INLETS, GUTTER, TYPE S, <10' EA	3,352.21000	53,635.36	4,299.00000	68,784.00	2,862.95000	45,807.20
0325 0425 1801 2.000 INLETS, MEDIAN BARRIER, TYPE 1, <10' EA	3,679.42000	7,358.84	6,112.00000	12,224.00	3,317.59000	6,635.18
0330 0425 1891 5.000 INLETS, BARRIER WALL, <10' EA	4,045.50000	20,227.50	3,378.00000	16,890.00	3,298.58000	16,492.90

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0425 2 41 5.000 EA MANHOLES, P-7, <10'	2,785.88000	13,929.40	3,855.00000	19,275.00	2,541.01000	12,705.05
0340 0425 11 1.000 EA MODIFY EXISTING DRAINAGE STRUCTURE	8,596.60000	8,596.60	3,169.00000	3,169.00	7,166.05000	7,166.05
0345 0430175118 4,682.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	59.46000	278,391.72	79.30000	371,282.60	48.34000	226,327.88
0350 0430175124 120.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	105.88000	12,705.60	85.69000	10,282.80	119.65000	14,358.00
0355 0430175130 511.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	95.49000	48,795.39	99.37000	50,778.07	83.51000	42,673.61
0360 0430175224 228.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	110.81000	25,264.68	95.69000	21,817.32	97.58000	22,248.24
0365 0430982125 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,271.47000	8,900.29	1,235.00000	8,645.00	1,135.62000	7,949.34
0370 0430982129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,361.78000	2,723.56	1,499.00000	2,998.00	1,642.95000	3,285.90

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0430982133 2.000 MITERED END SECTION, OPTIONAL ROUND, 30" CD EA	1,816.57000	3,633.14	2,777.00000	5,554.00	2,588.87000	5,177.74
0380 0430982629 1.000 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD EA	1,557.80000	1,557.80	1,599.00000	1,599.00	1,229.54000	1,229.54
0385 0515 2231 1,127.000 PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1 LF	76.79000	86,542.33	131.25000	147,918.75	85.61000	96,482.47
0390 0515 4 2 430.000 BULLET RAIL, DOUBLE RAIL LF	83.47000	35,892.10	69.27000	29,786.10	37.82000	16,262.60
0395 0520 1 10 4,924.000 CONCRETE CURB & GUTTER, TYPE F LF	18.44000	90,798.56	22.95000	113,005.80	16.00000	78,784.00
0400 0520 6 2,137.000 SHOULDER GUTTER- CONCRETE LF	20.51000	43,829.87	22.95000	49,044.15	16.00000	34,192.00
0405 0521 8 1 1,305.000 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE LF	277.78000	362,502.90	270.00000	352,350.00	273.91000	357,452.55
0410 0521 8 3 373.000 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE LF	278.57000	103,906.61	211.00000	78,703.00	277.37000	103,459.01

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0521 72 3 773.000 LF SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	201.12000	155,465.76	355.00000	274,415.00	190.09000	146,939.57
0420 0521 73 1,787.000 LF CONCRETE BARRIER WALL, REMOVAL	24.28000	43,388.36	69.70000	124,553.90	15.14000	27,055.18
0425 0522 1 2,076.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	32.62000	67,719.12	37.15000	77,123.40	43.31000	89,911.56
0430 0524 1 2 39.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	51.03000	1,990.17	55.50000	2,164.50	104.19000	4,063.41
0435 0527 2 256.000 SF DETECTABLE WARNINGS	36.69000	9,392.64	25.50000	6,528.00	28.00000	7,168.00
0440 0530 1 3.000 CY RIPRAP, SAND-CEMENT	1,163.61000	3,490.83	599.95000	1,799.85	1,078.34000	3,235.02
0445 0536 1 1 1,313.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.92000	24,841.96	18.35000	24,093.55	16.97000	22,281.61
0450 0536 7 3.000 EA SPECIAL GUARDRAIL POST	222.58000	667.74	595.00000	1,785.00	212.00000	636.00
0455 0536 8 2.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2,448.33000	4,896.66	3,299.00000	6,598.00	2,989.00000	5,978.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0536 73 GUARDRAIL REMOVAL 950.000 LF	2.23000	2,118.50	4.00000	3,800.00	2.95000	2,802.50
0465 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER 2.000 EA	2,448.33000	4,896.66	3,010.00000	6,020.00	2,450.00000	4,900.00
0470 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 2.000 EA	2,225.75000	4,451.50	2,540.00000	5,080.00	2,630.00000	5,260.00
0475 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL 1.000 EA	2,448.33000	2,448.33	2,790.00000	2,790.00	2,880.00000	2,880.00
0480 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 3.000 EA	834.66000	2,503.98	1,197.00000	3,591.00	830.00000	2,490.00
0485 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 26,928.000 SF	27.96000	752,906.88	35.99000	969,138.72	34.97000	941,672.16
0490 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 5,703.000 LF	10.57000	60,280.71	15.25000	86,970.75	11.30000	64,443.90
0495 0550 10325 FENCING, TYPE R, 5.1-6.0', VERTICAL 530.000 LF	89.03000	47,185.90	75.25000	39,882.50	70.00000	37,100.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0500 0550 10344 530.000 LF FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE	116.30000	61,639.00	110.55000	58,591.50	90.00000	47,700.00
0505 0550 60223 2.000 EA FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	2,114.47000	4,228.94	1,990.00000	3,980.00	1,300.00000	2,600.00
0510 0570 1 1 90,263.000 SY PERFORMANCE TURF	1.84000	166,083.92	2.04000	184,136.52	1.82000	164,278.66
0515 0570 1 2 33,569.000 SY PERFORMANCE TURF, SOD	2.98000	100,035.62	2.45000	82,244.05	1.85000	62,102.65
0520 0710 11101 4.230 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,586.52000	6,710.98	2,200.00000	9,306.00	980.00000	4,145.40
0525 0710 11123 2,300.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.89000	2,047.00	1.90000	4,370.00	0.80000	1,840.00
0530 0710 11125 763.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.78000	1,358.14	1.90000	1,449.70	2.00000	1,526.00
0535 0710 11131 2.055 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	586.17000	1,204.58	750.00000	1,541.25	550.00000	1,130.25

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0540 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 16.000 EA	50.08000	801.28	45.00000	720.00	65.00000	1,040.00
0545 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 65.000 EA	24.48000	1,591.20	45.00000	2,925.00	35.00000	2,275.00
0550 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.532 GM	1,585.26000	4,013.88	2,200.00000	5,570.40	980.00000	2,481.36
0555 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42823815201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0560 1050 61130 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30" 1,220.000 LF	225.69000	275,341.80	215.95000	263,459.00	205.16000	250,295.20
0565 1080 24500 UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY 4.000 EA	1,303.92000	5,215.68	950.00000	3,800.00	653.24000	2,612.96
0570 1080 26400 UTILITY FIXTURE, VAC/AIR ASSEMBLY, RELOCATE 1.000 EA	4,138.20000	4,138.20	4,977.00000	4,977.00	1,688.89000	1,688.89
0575 1080 29116 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16" 17.000 EA	655.28000	11,139.76	859.00000	14,603.00	564.56000	9,597.52

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0580 1080 29120 44.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"	1,199.90000	52,795.60	1,125.00000	49,500.00	1,121.68000	49,353.92
0002 Roadway Section Totals:		**$11,795,456.61**		**$12,118,323.99**		**$13,174,816.00**
SECTION: 0003 Signing						
0585 0654 2 21 4.000 AS RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- SINGLE DIRECTION	7,560.89000	30,243.56	8,625.00000	34,500.00	5,661.00000	22,644.00
0590 0700 1 11 68.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	311.61000	21,189.48	356.50000	24,242.00	280.00000	19,040.00
0595 0700 1 12 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,418.92000	5,675.68	1,196.00000	4,784.00	1,275.00000	5,100.00
0600 0700 1 31 4.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF	1,669.32000	6,677.28	1,868.75000	7,475.00	1,500.00000	6,000.00
0605 0700 1 60 6.000 AS SINGLE POST SIGN, REMOVE	11.13000	66.78	38.00000	228.00	10.00000	60.00
0610 0700 2 14 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4,106.52000	8,213.04	5,163.00000	10,326.00	3,690.00000	7,380.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0615 0700 2 15 6.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6,570.42000	39,422.52	7,500.00000	45,000.00	5,904.00000	35,424.00
0620 0700 2 17 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	13,465.81000	26,931.62	17,000.00000	34,000.00	12,100.00000	24,200.00
0625 0700 2 18 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	21,422.88000	42,845.76	24,000.00000	48,000.00	19,250.00000	38,500.00
0630 0700 3203 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	1,613.67000	9,682.02	900.00000	5,400.00	33,824.00000	202,944.00
0635 0700 3205 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	4,256.75000	17,027.00	3,990.00000	15,960.00	3,187.00000	12,748.00
0640 0700 3206 8.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	5,376.31000	43,010.48	4,375.00000	35,000.00	4,026.00000	32,208.00
0645 0700 4114 6.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	74,436.98000	446,621.88	65,230.00000	391,380.00	55,739.00000	334,434.00
0650 0700 4126 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT	185,356.28000	185,356.28	181,400.00000	181,400.00	138,797.00000	138,797.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0655 0700 4127 — 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT	223,635.90000	223,635.90	215,700.00000	215,700.00	167,461.00000	167,461.00
0660 0700 13 12 — 12.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	77.90000	934.80	55.00000	660.00	68.00000	816.00
0665 0705 10 1 — 4.000 EA OBJECT MARKER, TYPE 1	194.75000	779.00	150.00000	600.00	204.00000	816.00
0670 0705 11 1 — 191.000 EA DELINEATOR, FLEXIBLE TUBULAR	55.64000	10,627.24	55.00000	10,505.00	62.00000	11,842.00
0675 0710 11190 — 93.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.23000	207.39	3.50000	325.50	3.00000	279.00
0680 0710 11290 — 56.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.23000	124.88	3.50000	196.00	3.00000	168.00
0685 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42823815201	18,529.40000	18,529.40	67,123.00000	67,123.00	22,385.00000	22,385.00
0690 0711 11102 — 0.494 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	8,159.78000	4,030.93	5,877.00000	2,903.24	8,200.00000	4,050.80

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0695 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.453 GM	14,592.69000	6,610.49	10,999.00000	4,982.55	12,245.01000	5,546.99
0700 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 408.000 LF	3.73000	1,521.84	4.90000	1,999.20	3.60000	1,468.80
0705 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 272.000 LF	5.01000	1,362.72	6.15000	1,672.80	5.90000	1,604.80
0710 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.373 GM	1,379.92000	514.71	2,200.00000	820.60	2,110.00000	787.03
0715 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	211.45000	845.80	155.00000	620.00	150.00000	600.00
0720 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 55.000 EA	61.21000	3,366.55	135.00000	7,425.00	65.00000	3,575.00
0725 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 449.000 LF	3.73000	1,674.77	4.90000	2,200.10	3.60000	1,616.40
0730 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.023 GM	1,210.00000	27.83	2,200.00000	50.60	2,110.00000	48.53

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0735 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 530.000 LF	8.90000	4,717.00	7.90000	4,187.00	8.50000	4,505.00
0740 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 491.000 LF	17.81000	8,744.71	16.10000	7,905.10	16.00000	7,856.00
0745 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 12.000 EA	356.12000	4,273.44	625.00000	7,500.00	250.00000	3,000.00
0750 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 10.000 EA	83.47000	834.70	155.00000	1,550.00	100.00000	1,000.00
0755 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 3.120 GM	5,523.43000	17,233.10	5,177.00000	16,152.24	4,300.00000	13,416.00
0760 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.683 GM	1,462.55000	998.92	1,452.00000	991.72	1,460.00000	997.18
0765 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.112 GM	5,513.49000	6,131.00	5,177.00000	5,756.82	4,200.00000	4,670.40
0770 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.211 GM	8,772.23000	1,850.94	6,977.00000	1,472.15	8,182.99000	1,726.61

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0713103101 0.150 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	22,034.93000	3,305.24	47,555.00000	7,133.25	35,000.00000	5,250.00
0780 0713103131 0.092 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,423.15000	590.93	12,890.00000	1,185.88	10,000.00000	920.00
0785 0713103201 0.140 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	22,035.00000	3,084.90	47,555.00000	6,657.70	35,000.00000	4,900.00
0790 0713103331 0.092 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	7,076.41000	651.03	12,890.00000	1,185.88	10,000.00000	920.00
0003 Signing Section Totals:		**$1,210,173.54**		**$1,217,156.33**		**$1,151,705.54**
SECTION: 0004 Lighting						
0795 0630 2 11 11,928.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.96000	83,018.88	9.75000	116,298.00	5.25000	62,622.00
0800 0630 2 12 1,613.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	33.11000	53,406.43	35.00000	56,455.00	24.75000	39,921.75
0805 0630 2 15 435.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	30.05000	13,071.75	21.00000	9,135.00	22.50000	9,787.50

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0810 0635 2 11 103.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,000.48000	103,049.44	635.00000	65,405.00	749.00000	77,147.00
0815 0635 2 12 2.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,769.48000	3,538.96	1,450.00000	2,900.00	1,325.00000	2,650.00
0820 0635 3 12 8.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	391.73000	3,133.84	825.00000	6,600.00	294.00000	2,352.00
0825 0639 2 1 20.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	13.08000	261.60	14.00000	280.00	9.75000	195.00
0830 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,897.46000	1,897.46	500.00000	500.00	1,421.00000	1,421.00
0835 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,601.43000	1,601.43	950.00000	950.00	1,199.00000	1,199.00
0840 0715 1 13 53,170.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	3.34000	177,587.80	2.75000	146,217.50	2.50000	132,925.00
0845 0715 4122 84.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	6,019.55000	505,642.20	5,239.00000	440,076.00	4,507.00000	378,588.00
0850 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	14,070.10000	14,070.10	21,500.00000	21,500.00	12,643.00000	12,643.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0855 0715 11125 4.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	1,558.03000	6,232.12	1,127.00000	4,508.00	1,166.00000	4,664.00
0860 0715500 1 75.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	834.66000	62,599.50	695.00000	52,125.00	625.00000	46,875.00
0865 0715500 3 9.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	675.52000	6,079.68	505.00000	4,545.00	506.00000	4,554.00
0004 Lighting Section Totals:		**$1,035,191.19**		**$927,494.50**		**$777,544.25**
SECTION: 0005 Signalization						
0870 0630 2 11 6,873.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.96000	47,836.08	9.75000	67,011.75	5.25000	36,083.25
0875 0630 2 12 2,718.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	33.11000	89,992.98	42.00000	114,156.00	24.75000	67,270.50
0880 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	11,120.98000	22,241.96	4,745.00000	9,490.00	8,327.00000	16,654.00
0885 0633 1121 545.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.45000	2,425.25	3.75000	2,043.75	3.25000	1,771.25

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0890 0633 1123 7,556.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	4.17000	31,508.52	3.10000	23,423.60	3.00000	22,668.00
0895 0633 2 31 48.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	52.31000	2,510.88	43.00000	2,064.00	39.00000	1,872.00
0900 0633 2 32 48.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	112.40000	5,395.20	43.00000	2,064.00	84.00000	4,032.00
0905 0633 3 11 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,076.15000	3,228.45	1,310.00000	3,930.00	806.00000	2,418.00
0910 0633 3 12 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	74.56000	223.68	410.00000	1,230.00	56.00000	168.00
0915 0633 3 14 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	112.40000	337.20	125.00000	375.00	84.00000	252.00
0920 0633 3 16 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,031.64000	3,094.92	999.00000	2,997.00	773.00000	2,319.00
0925 0633 3 51 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	631.00000	631.00	350.00000	350.00	473.00000	473.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0930 0633 3 52 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY	66.77000	66.77	125.00000	125.00	50.00000	50.00
0935 0633 3 56 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL	482.98000	482.98	125.00000	125.00	362.00000	362.00
0940 0635 2 11 46.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,000.48000	46,022.08	725.00000	33,350.00	749.00000	34,454.00
0945 0635 2 12 18.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,769.47000	31,850.46	1,499.00000	26,982.00	1,325.00000	23,850.00
0950 0635 2 13 3.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3,185.05000	9,555.15	3,977.00000	11,931.00	2,385.00000	7,155.00
0955 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,892.37000	5,784.74	1,990.00000	3,980.00	2,166.00000	4,332.00
0960 0639 2 1 1,287.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	13.08000	16,833.96	12.90000	16,602.30	9.75000	12,548.25
0965 0639 3 11 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,897.46000	3,794.92	750.00000	1,500.00	1,421.00000	2,842.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0970 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 4.000 EA	1,601.43000	6,405.72	1,190.00000	4,760.00	1,199.00000	4,796.00
0975 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 14.000 EA	1,711.60000	23,962.40	1,377.00000	19,278.00	1,281.00000	17,934.00
0980 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-60 3.000 EA	39,250.05000	117,750.15	35,500.00000	106,500.00	29,391.00000	88,173.00
0985 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5 1.000 EA	46,430.33000	46,430.33	42,300.00000	42,300.00	34,767.00000	34,767.00
0990 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 46 2.000 EA	35,762.29000	71,524.58	31,000.00000	62,000.00	26,779.00000	53,558.00
0995 0649 31209 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 70.5 2.000 EA	47,740.18000	95,480.36	42,000.00000	84,000.00	35,748.00000	71,496.00
1000 0649 31211 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM,W/0 LUMINAIRE, 36-46 2.000 EA	32,626.21000	65,252.42	32,890.00000	65,780.00	24,431.00000	48,862.00
1005 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 28.000 AS	862.48000	24,149.44	1,190.00000	33,320.00	646.00000	18,088.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1010 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 12.000 AS	685.53000	8,226.36	645.00000	7,740.00	513.00000	6,156.00
1015 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 14.000 EA	204.77000	2,866.78	295.00000	4,130.00	184.00000	2,576.00
1020 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	1,308.75000	5,235.00	999.00000	3,996.00	980.00000	3,920.00
1025 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 10.000 AS	1,292.05000	12,920.50	890.00000	8,900.00	967.00000	9,670.00
1030 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 12.000 EA	1,589.19000	19,070.28	275.00000	3,300.00	1,190.00000	14,280.00
1035 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	27,538.14000	55,076.28	33,500.00000	67,000.00	24,745.00000	49,490.00
1040 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 2.000 AS	2,439.43000	4,878.86	885.00000	1,770.00	1,827.00000	3,654.00
1045 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 3.000 EA	5,408.58000	16,225.74	3,970.00000	11,910.00	4,050.00000	12,150.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1050 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 2.000 EA	8,921.93000	17,843.86	7,200.00000	14,400.00	6,681.00000	13,362.00
1055 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 16.000 EA	658.82000	10,541.12	713.00000	11,408.00	493.00000	7,888.00
1060 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	2,901.27000	5,802.54	3,320.00000	6,640.00	2,607.00000	5,214.00
1065 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 1,386.000 LF	3.34000	4,629.24	2.75000	3,811.50	2.50000	3,465.00
0005 Signalization Section Totals:		**$938,089.14**		**$886,673.90**		**$711,073.25**
SECTION: 0006 Landscape / Peripheral						
1070 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42823815201 (1.000) LS	107,760.96000	107,760.96	114,000.00000	114,000.00	60,000.00000	60,000.00
0006 Landscape / Peripheral Section Totals:		**$107,760.96**		**$114,000.00**		**$60,000.00**

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1075 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10,694.000 LF	6.96000	74,430.24	15.90000	170,034.60	5.25000	56,143.50
1080 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 953.000 LF	33.11000	31,553.83	33.00000	31,449.00	24.75000	23,586.75
1085 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 1,140.000 LF	4.45000	5,073.00	3.10000	3,534.00	3.25000	3,705.00
1090 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 193.000 LF	4.73000	912.89	3.10000	598.30	3.50000	675.50
1095 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 432.000 LF	1.67000	721.44	3.10000	1,339.20	1.25000	540.00
1100 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 130.000 EA	52.31000	6,800.30	44.00000	5,720.00	39.00000	5,070.00
1105 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 6.000 EA	112.40000	674.40	90.00000	540.00	84.00000	504.00
1110 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 4.000 EA	1,076.15000	4,304.60	1,320.00000	5,280.00	806.00000	3,224.00
1115 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 10.000 EA	74.56000	745.60	799.00000	7,990.00	56.00000	560.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1120 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 66.000 EA	104.61000	6,904.26	90.00000	5,940.00	78.00000	5,148.00
1125 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 4.000 EA	1,031.64000	4,126.56	810.00000	3,240.00	773.00000	3,092.00
1130 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 6.000 EA	141.34000	848.04	810.00000	4,860.00	106.00000	636.00
1135 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	631.00000	631.00	555.00000	555.00	473.00000	473.00
1140 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL 1.000 EA	482.98000	482.98	210.00000	210.00	362.00000	362.00
1145 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 35.000 EA	1,000.48000	35,016.80	700.00000	24,500.00	749.00000	26,215.00
1150 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 5.000 EA	1,769.47000	8,847.35	1,590.00000	7,950.00	1,325.00000	6,625.00
1155 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 5.000 EA	3,185.05000	15,925.25	3,150.00000	15,750.00	2,385.00000	11,925.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1160 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	2,892.37000	2,892.37	23,575.00000	23,575.00	2,166.00000	2,166.00
1165 0639 2 1 11,577.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	13.08000	151,427.16	5.50000	63,673.50	9.75000	112,875.75
1170 0639 2 6 12,902.000 ELECTRICAL SERVICE WIRE, REMOVE LF	1.11000	14,321.22	2.10000	27,094.20	0.75000	9,676.50
1175 0639 3 11 8.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	1,897.46000	15,179.68	755.00000	6,040.00	1,421.00000	11,368.00
1180 0639 6 1 8.000 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL EA	3,129.41000	25,035.28	1,350.00000	10,800.00	2,343.00000	18,744.00
1185 0641 2 12 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,601.43000	3,202.86	1,520.00000	3,040.00	1,199.00000	2,398.00
1190 0641 2 14 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV EA	17,704.75000	35,409.50	9,300.00000	18,600.00	13,255.00000	26,510.00
1195 0641 2 70 1.000 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER EA	2,808.90000	2,808.90	3,155.00000	3,155.00	2,103.00000	2,103.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1200 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 1.000 EA	46,252.27000	46,252.27	34,988.00000	34,988.00	34,635.00000	34,635.00
1205 0641 3263 CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63' 1.000 EA	32,503.79000	32,503.79	25,710.00000	25,710.00	24,340.00000	24,340.00
1210 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	6,670.58000	26,682.32	1,720.00000	6,880.00	4,995.00000	19,980.00
1215 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 4.000 EA	13,258.81000	53,035.24	7,233.00000	28,932.00	9,928.00000	39,712.00
1220 0660 3 60 VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM 1.000 EA	482.98000	482.98	490.00000	490.00	362.00000	362.00
1225 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 4.000 EA	8,919.71000	35,678.84	9,500.00000	38,000.00	8,015.00000	32,060.00
1230 0676 2600 ITS CABINET- REMOVE 2.000 EA	1,198.57000	2,397.14	730.00000	1,460.00	898.00000	1,796.00
1235 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	10,455.48000	20,910.96	7,950.00000	15,900.00	7,829.00000	15,658.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1240 0682 1600 ITS CCTV CAMERA,, REMOVE & DISPOSAL 1.000 EA	795.71000	795.71	300.00000	300.00	596.00000	596.00
1245 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 4.000 EA	5,408.58000	21,634.32	4,520.00000	18,080.00	4,050.00000	16,200.00
1250 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 4.000 EA	1,387.76000	5,551.04	1,100.00000	4,400.00	1,039.00000	4,156.00
1255 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 4.000 EA	5,542.13000	22,168.52	3,970.00000	15,880.00	4,150.00000	16,600.00
1260 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 1.000 EA	159,704.48000	159,704.48	176,500.00000	176,500.00	143,506.00000	143,506.00
1265 0700 9600 WALK-IN DYNAMIC MESSAGE SIGN, REMOVE 1.000 EA	1,113.99000	1,113.99	3,210.00000	3,210.00	834.00000	834.00
1270 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 1.000 EA	95,128.69000	95,128.69	93,400.00000	93,400.00	71,233.00000	71,233.00
1275 0700 10600 DMS SUPPORT STRUCTURE, REMOVE 1.000 EA	9,322.57000	9,322.57	9,777.00000	9,777.00	6,981.00000	6,981.00

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
0007 Intelligent Transportation System Section Totals:		**$981,638.37**		**$919,374.80**		**$762,975.00**
Contract Grand Totals:		**$16,694,355.85**		**$16,934,153.78**		**17,314,156.22**

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1364.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 704097	35,000.00000	35,000.00	70,920.00000	70,920.00		
0010 0110 3 (1364.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 704098	35,000.00000	35,000.00	70,920.00000	70,920.00		
0015 0400 2 4 54.000 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	3,500.00000	189,000.00	2,310.00000	124,740.00		
0020 0400 2 10 32.000 CY CONCRETE CLASS II, APPROACH SLABS	1,100.00000	35,200.00	840.00000	26,880.00		
0025 0400 7 584.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	30.00000	17,520.00	15.80000	9,227.20		
0030 0400 20 220.000 SY GRINDING BRIDGE DECK-REHABILITATION	60.00000	13,200.00	39.90000	8,778.00		
0035 0400143 14,528.000 SF CLEANING & COATING CONCRETE SURFACE, CLASS 5	2.50000	36,320.00	1.00000	14,528.00		
0040 0415 1 4 15,782.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.50000	23,673.00	1.10000	17,360.20		
0045 0415 1 9 6,032.000 LB REINFORCING STEEL- APPROACH SLABS	1.50000	9,048.00	1.10000	6,635.20		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0458 1 11 — 18.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	160.00000	2,880.00	99.80000	1,796.40		
0055 0458 1 21 — 144.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	160.00000	23,040.00	63.00000	9,072.00		
0060 0521 5 1 — 1,060.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	140.00000	148,400.00	94.60000	100,276.00		
0001 Structures Section Totals:		**$568,281.00**		**$461,133.00**		
SECTION: 0002 Roadway						
0065 0101 1 — (1.000) LS MOBILIZATION 42823815201	1,760,000.00000	1,760,000.00	856,480.00000	856,480.00		
0070 0102 1 — (500.000) DA (LS) MAINTENANCE OF TRAFFIC 42823815201	350,662.00000	350,662.00	644,600.00000	644,600.00		
0075 0102 2 1 — (1.000) LS SPECIAL DETOUR 1 42823815201	50,610.00000	50,610.00	80,580.00000	80,580.00		
0080 0102 2 2 — (1.000) LS SPECIAL DETOUR 2 42823815201	55,880.00000	55,880.00	90,300.00000	90,300.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0085 0102 60 — 24,736.000 ED WORK ZONE SIGN	0.25000	6,184.00	0.25000	6,184.00		
0090 0102 71 14 — 2,339.000 LF TEMPORARY BARRIER, F & I, TYPE K	27.30000	63,854.70	31.50000	73,678.50		
0095 0102 71 24 — 3,977.000 LF TEMPORARY BARRIER, RELOCATE, TYPE K	7.95000	31,617.15	13.70000	54,484.90		
0100 0102 74 1 — 124,756.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	18,713.40	0.15000	18,713.40		
0105 0102 74 2 — 1,760.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	528.00	0.25000	440.00		
0110 0102 74 6 — 47,623.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.30000	14,286.90	0.25000	11,905.75		
0115 0102 76 — 1,444.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.40000	7,797.60	5.00000	7,220.00		
0120 0102 78 — 1,570.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.05000	4,788.50	2.80000	4,396.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 89 1 7.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3,119.00000	21,833.00	946.00000	6,622.00		
0130 0102 99 1,162.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.95000	13,885.90	11.00000	12,782.00		
0135 0102150 1 1,000.000 ED PORTABLE REGULATORY, SIGN	5.40000	5,400.00	5.00000	5,000.00		
0140 0102150 2 1,000.000 ED RADAR SPEED DISPLAY UNIT	5.40000	5,400.00	5.00000	5,000.00		
0145 0102911 1 1,260.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	2.25000	2,835.00	2.10000	2,646.00		
0150 0102911 2 1,260.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	2.25000	2,835.00	2.10000	2,646.00		
0155 0102912 2 1,260.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	2.25000	2,835.00	2.10000	2,646.00		
0160 0104 10 3 20,128.000 LF SEDIMENT BARRIER	1.35000	27,172.80	0.65000	13,083.20		
0165 0104 11 1,612.000 LF FLOATING TURBIDITY BARRIER	11.10000	17,893.20	7.90000	12,734.80		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 412.000 LF	6.45000	2,657.40	3.70000	1,524.40		
0175 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	3,151.00000	6,302.00	3,360.00000	6,720.00		
0180 0104 18 INLET PROTECTION SYSTEM 45.000 EA	125.30000	5,638.50	60.70000	2,731.50		
0185 0107 1 LITTER REMOVAL 621.480 AC	45.50000	28,277.34	42.00000	26,102.16		
0190 0107 2 MOWING 511.060 AC	56.80000	29,028.21	52.50000	26,830.65		
0195 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 42823815201 (1.000) LS	11,360.00000	11,360.00	11,560.00000	11,560.00		
0200 0110 1 1 CLEARING & GRUBBING 42823815201 (34.440) AC (LS)	400,000.00000	400,000.00	269,130.00000	269,130.00		
0205 0120 1 REGULAR EXCAVATION 7,033.000 CY	2.15000	15,120.95	9.70000	68,220.10		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0120 4 SUBSOIL EXCAVATION 16,836.000 CY	14.55000	244,963.80	13.00000	218,868.00		
0215 0120 6 EMBANKMENT 197,556.000 CY	17.20000	3,397,963.20	23.10000	4,563,543.60		
0220 0160 4 TYPE B STABILIZATION 39,191.000 SY	3.25000	127,370.75	3.60000	141,087.60		
0225 0285701 OPTIONAL BASE, BASE GROUP 01 3,646.000 SY	10.70000	39,012.20	24.10000	87,868.60		
0230 0285704 OPTIONAL BASE, BASE GROUP 04 5,654.000 SY	13.10000	74,067.40	14.30000	80,852.20		
0235 0285709 OPTIONAL BASE, BASE GROUP 09 16,462.000 SY	19.05000	313,601.10	20.00000	329,240.00		
0240 0285712 OPTIONAL BASE, BASE GROUP 12 6,904.000 SY	22.70000	156,720.80	25.90000	178,813.60		
0245 0285713 OPTIONAL BASE, BASE GROUP 13 752.000 SY	46.80000	35,193.60	64.70000	48,654.40		
0250 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 10,555.000 SY	2.85000	30,081.75	4.10000	43,275.50		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0327 70 19 840.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	9.25000	7,770.00	8.80000	7,392.00		
0260 0334 1 53 4,347.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	121.00000	526,023.30	137.00000	595,580.10		
0265 0334 1 54 2,266.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	106.90000	242,278.16	143.00000	324,095.20		
0270 0337 7 25 1,410.200 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	169.40000	238,887.88	157.00000	221,401.40		
0275 0339 1 66.900 TN MISCELLANEOUS ASPHALT PAVEMENT	296.50000	19,835.85	209.00000	13,982.10		
0280 0400 0 11 116.000 CY CONCRETE CLASS NS, GRAVITY WALL	605.25000	70,209.00	966.00000	112,056.00		
0285 0400 4 1 488.500 CY CONCRETE CLASS IV, CULVERTS	714.25000	348,911.13	1,030.00000	503,155.00		
0290 0400143 8,950.000 SF CLEANING & COATING CONCRETE SURFACE, CLASS 5	1.15000	10,292.50	1.00000	8,950.00		
0295 0415 1 1 92,638.000 LB REINFORCING STEEL- ROADWAY	1.60000	148,220.80	3.20000	296,441.60		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0425 1351 INLETS, CURB, TYPE P-5, <10' 15.000 EA	5,000.00000	75,000.00	4,620.00000	69,300.00		
0305 0425 1521 INLETS, DT BOT, TYPE C,<10' 7.000 EA	3,011.00000	21,077.00	2,780.00000	19,460.00		
0310 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	3,409.00000	6,818.00	3,150.00000	6,300.00		
0315 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	14,380.00000	14,380.00	13,290.00000	13,290.00		
0320 0425 1701 INLETS, GUTTER, TYPE S, <10' 16.000 EA	3,409.00000	54,544.00	3,150.00000	50,400.00		
0325 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10' 2.000 EA	2,841.00000	5,682.00	2,630.00000	5,260.00		
0330 0425 1891 INLETS, BARRIER WALL, <10' 5.000 EA	3,864.00000	19,320.00	3,570.00000	17,850.00		
0335 0425 2 41 MANHOLES, P-7, <10' 5.000 EA	3,068.00000	15,340.00	2,840.00000	14,200.00		
0340 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	13,640.00000	13,640.00	12,610.00000	12,610.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0430175118 4,682.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	53.40000	250,018.80	49.40000	231,290.80		
0350 0430175124 120.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	81.80000	9,816.00	75.60000	9,072.00		
0355 0430175130 511.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	98.90000	50,537.90	91.40000	46,705.40		
0360 0430175224 228.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	119.30000	27,200.40	110.00000	25,080.00		
0365 0430982125 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,448.75000	10,141.25	1,340.00000	9,380.00		
0370 0430982129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,716.00000	3,432.00	1,590.00000	3,180.00		
0375 0430982133 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	3,006.00000	6,012.00	2,780.00000	5,560.00		
0380 0430982629 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1,784.00000	1,784.00	1,650.00000	1,650.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0385 0515 2231 1,127.000 LF PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1	122.80000	138,395.60	115.00000	129,605.00		
0390 0515 4 2 430.000 LF BULLET RAIL, DOUBLE RAIL	70.30000	30,229.00	66.00000	28,380.00		
0395 0520 1 10 4,924.000 LF CONCRETE CURB & GUTTER, TYPE F	20.50000	100,942.00	23.10000	113,744.40		
0400 0520 6 2,137.000 LF SHOULDER GUTTER- CONCRETE	20.30000	43,381.10	22.40000	47,868.80		
0405 0521 8 1 1,305.000 LF CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	402.80000	525,654.00	323.00000	421,515.00		
0410 0521 8 3 373.000 LF CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	432.00000	161,136.00	310.00000	115,630.00		
0415 0521 72 3 773.000 LF SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	382.00000	295,286.00	214.00000	165,422.00		
0420 0521 73 1,787.000 LF CONCRETE BARRIER WALL, REMOVAL	14.25000	25,464.75	26.30000	46,998.10		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0425 0522 1 — 2,076.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	64.20000	133,279.20	49.30000	102,346.80		
0430 0524 1 2 — 39.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	79.70000	3,108.30	132.00000	5,148.00		
0435 0527 2 — 256.000 SF DETECTABLE WARNINGS	45.50000	11,648.00	42.00000	10,752.00		
0440 0530 1 — 3.000 CY RIPRAP, SAND-CEMENT	1,113.75000	3,341.25	1,030.00000	3,090.00		
0445 0536 1 1 — 1,313.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.10000	23,765.30	17.00000	22,321.00		
0450 0536 7 — 3.000 EA SPECIAL GUARDRAIL POST	596.50000	1,789.50	560.00000	1,680.00		
0455 0536 8 — 2.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	3,466.00000	6,932.00	3,250.00000	6,500.00		
0460 0536 73 — 950.000 LF GUARDRAIL REMOVAL	2.55000	2,422.50	2.40000	2,280.00		
0465 0536 82 — 2.000 EA GUARDRAIL ANCHORAGE- CONCRETE BARRIER	3,182.00000	6,364.00	2,990.00000	5,980.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0470 0536 85 22 — 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,597.00000	5,194.00	2,440.00000	4,880.00		
0475 0536 85 24 — 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL	2,813.00000	2,813.00	2,640.00000	2,640.00		
0480 0536 85 25 — 3.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	909.00000	2,727.00	853.00000	2,559.00		
0485 0548 12 — 26,928.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	35.70000	961,329.60	38.20000	1,028,649.60		
0490 0550 10220 — 5,703.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	12.85000	73,283.55	15.80000	90,107.40		
0495 0550 10325 — 530.000 LF FENCING, TYPE R, 5.1-6.0', VERTICAL	79.60000	42,188.00	35.70000	18,921.00		
0500 0550 10344 — 530.000 LF FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE	102.30000	54,219.00	103.00000	54,590.00		
0505 0550 60223 — 2.000 EA FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1,477.25000	2,954.50	946.00000	1,892.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0570 1 1 — 90,263.000 SY PERFORMANCE TURF	3.05000	275,302.15	2.10000	189,552.30		
0515 0570 1 2 — 33,569.000 SY PERFORMANCE TURF, SOD	3.15000	105,742.35	3.90000	130,919.10		
0520 0710 11101 — 4.230 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,620.00000	6,852.60	1,500.00000	6,345.00		
0525 0710 11123 — 2,300.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.90000	2,070.00	0.85000	1,955.00		
0530 0710 11125 — 763.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.80000	1,373.40	1.70000	1,297.10		
0535 0710 11131 — 2.055 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	598.50000	1,229.92	555.00000	1,140.53		
0540 0710 11160 — 16.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	51.10000	817.60	47.30000	756.80		
0545 0710 11170 — 65.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.00000	1,625.00	23.10000	1,501.50		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0710 11201 2.532 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,619.00000	4,099.31	1,500.00000	3,798.00		
0555 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42823815201	150,000.00000	150,000.00	150,000.00000	150,000.00		
0560 1050 61130 1,220.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"	276.10000	336,842.00	255.00000	311,100.00		
0565 1080 24500 4.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	1,705.00000	6,820.00	1,580.00000	6,320.00		
0570 1080 26400 1.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, RELOCATE	1,591.00000	1,591.00	1,470.00000	1,470.00		
0575 1080 29116 17.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"	443.20000	7,534.40	410.00000	6,970.00		
0580 1080 29120 44.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"	948.75000	41,745.00	877.00000	38,588.00		
0002 Roadway Section Totals:		**$13,181,035.00**		**$13,926,019.89**		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0585 0654 2 21 — 4.000 AS RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- SINGLE DIRECTION	7,580.00000	30,320.00	7,880.00000	31,520.00		
0590 0700 1 11 — 68.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	352.30000	23,956.40	326.00000	22,168.00		
0595 0700 1 12 — 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,181.75000	4,727.00	1,090.00000	4,360.00		
0600 0700 1 31 — 4.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF	1,847.00000	7,388.00	1,710.00000	6,840.00		
0605 0700 1 60 — 6.000 AS SINGLE POST SIGN, REMOVE	39.80000	238.80	36.80000	220.80		
0610 0700 2 14 — 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	5,100.00000	10,200.00	4,720.00000	9,440.00		
0615 0700 2 15 — 6.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	7,900.00000	47,400.00	7,300.00000	43,800.00		
0620 0700 2 17 — 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	16,930.00000	33,860.00	15,650.00000	31,300.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0625 0700 2 18 — 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	24,090.00000	48,180.00	22,270.00000	44,540.00		
0630 0700 3203 — 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	1,591.00000	9,546.00	1,490.00000	8,940.00		
0635 0700 3205 — 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	3,091.00000	12,364.00	2,900.00000	11,600.00		
0640 0700 3206 — 8.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	3,557.00000	28,456.00	3,340.00000	26,720.00		
0645 0700 4114 — 6.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	65,700.00000	394,200.00	61,690.00000	370,140.00		
0650 0700 4126 — 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT	154,500.00000	154,500.00	145,030.00000	145,030.00		
0655 0700 4127 — 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT	186,400.00000	186,400.00	174,880.00000	174,880.00		
0660 0700 13 12 — 12.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	54.60000	655.20	50.40000	604.80		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0665 0705 10 1 — 4.000 EA OBJECT MARKER, TYPE 1	147.70000	590.80	137.00000	548.00		
0670 0705 11 1 — 191.000 EA DELINEATOR, FLEXIBLE TUBULAR	54.60000	10,428.60	50.40000	9,626.40		
0675 0710 11190 — 93.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.25000	209.25	2.10000	195.30		
0680 0710 11290 — 56.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.25000	126.00	2.10000	117.60		
0685 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42823815201	18,920.00000	18,920.00	17,490.00000	17,490.00		
0690 0711 11102 — 0.494 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	8,330.00000	4,115.02	7,770.00000	3,838.38		
0695 0711 11103 — 0.453 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	14,900.00000	6,749.70	13,870.00000	6,283.11		
0700 0711 11124 — 408.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.80000	1,550.40	3.50000	1,428.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0705 0711 11125 272.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.10000	1,387.20	4.70000	1,278.40		
0710 0711 11141 0.373 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,409.00000	525.56	1,310.00000	488.63		
0715 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	215.90000	863.60	200.00000	800.00		
0720 0711 11170 55.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	62.50000	3,437.50	57.80000	3,179.00		
0725 0711 11224 449.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.80000	1,706.20	3.50000	1,571.50		
0730 0711 11241 0.023 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,235.25000	28.41	1,310.00000	30.13		
0735 0711 14123 530.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.10000	4,823.00	8.40000	4,452.00		
0740 0711 14125 491.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	18.20000	8,936.20	16.80000	8,248.80		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0745 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 12.000 EA	363.60000	4,363.20	336.00000	4,032.00		
0750 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 10.000 EA	85.20000	852.00	78.80000	788.00		
0755 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 3.120 GM	5,640.00000	17,596.80	5,210.00000	16,255.20		
0760 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.683 GM	1,493.50000	1,020.06	1,390.00000	949.37		
0765 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.112 GM	5,630.00000	6,260.56	5,210.00000	5,793.52		
0770 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.211 GM	8,960.00000	1,890.56	8,320.00000	1,755.52		
0775 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.150 GM	22,500.00000	3,375.00	20,800.00000	3,120.00		
0780 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.092 GM	6,560.00000	603.52	6,200.00000	570.40		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0785 0713103201 0.140 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	22,500.00000	3,150.00	20,800.00000	2,912.00		
0790 0713103331 0.092 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	7,230.00000	665.16	6,830.00000	628.36		
0003 Signing Section Totals:		**$1,096,565.70**		**$1,028,483.22**		
SECTION: 0004 Lighting						
0795 0630 2 11 11,928.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.05000	96,020.40	7.60000	90,652.80		
0800 0630 2 12 1,613.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	36.40000	58,713.20	34.10000	55,003.30		
0805 0630 2 15 435.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	19.30000	8,395.50	18.10000	7,873.50		
0810 0635 2 11 103.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,136.25000	117,033.75	640.00000	65,920.00		
0815 0635 2 12 2.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,807.00000	3,614.00	1,270.00000	2,540.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0820 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 8.000 EA	897.75000	7,182.00	842.00000	6,736.00		
0825 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 20.000 LF	11.35000	227.00	10.70000	214.00		
0830 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	329.50000	329.50	309.00000	309.00		
0835 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	931.75000	931.75	874.00000	874.00		
0840 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 53,170.000 LF	1.70000	90,389.00	1.60000	85,072.00		
0845 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45' 84.000 EA	5,240.00000	440,160.00	4,920.00000	413,280.00		
0850 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	18,070.00000	18,070.00	16,960.00000	16,960.00		
0855 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 4.000 EA	1,113.75000	4,455.00	1,050.00000	4,200.00		
0860 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 75.000 EA	659.00000	49,425.00	618.00000	46,350.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0865 0715500 3 — 9.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	340.90000	3,068.10	320.00000	2,880.00		
0004 Lighting Section Totals:		**$898,014.20**		**$798,864.60**		
SECTION: 0005 Signalization						
0870 0630 2 11 — 6,873.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.05000	48,454.65	6.60000	45,361.80		
0875 0630 2 12 — 2,718.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	43.20000	117,417.60	40.50000	110,079.00		
0880 0632 7 1 — 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,932.00000	9,864.00	4,630.00000	9,260.00		
0885 0633 1121 — 545.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1.60000	872.00	1.50000	817.50		
0890 0633 1123 — 7,556.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	2.75000	20,779.00	2.60000	19,645.60		
0895 0633 2 31 — 48.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	42.10000	2,020.80	39.50000	1,896.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0900 0633 2 32 — 48.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	42.10000	2,020.80	39.50000	1,896.00		
0905 0633 3 11 — 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,159.00000	3,477.00	1,090.00000	3,270.00		
0910 0633 3 12 — 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	284.10000	852.30	267.00000	801.00		
0915 0633 3 14 — 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	102.30000	306.90	96.00000	288.00		
0920 0633 3 16 — 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,011.25000	3,033.75	949.00000	2,847.00		
0925 0633 3 51 — 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	215.90000	215.90	203.00000	203.00		
0930 0633 3 52 — 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY	14.20000	14.20	13.30000	13.30		
0935 0633 3 56 — 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL	48.90000	48.90	45.90000	45.90		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0940 0635 2 11 — 46.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,136.25000	52,267.50	640.00000	29,440.00		
0945 0635 2 12 — 18.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,807.00000	32,526.00	1,270.00000	22,860.00		
0950 0635 2 13 — 3.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2,727.00000	8,181.00	2,130.00000	6,390.00		
0955 0639 1122 — 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,602.00000	3,204.00	1,500.00000	3,000.00		
0960 0639 2 1 — 1,287.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	6.70000	8,622.90	6.30000	8,108.10		
0965 0639 3 11 — 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	488.60000	977.20	459.00000	918.00		
0970 0641 2 12 — 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	931.75000	3,727.00	874.00000	3,496.00		
0975 0646 1 11 — 14.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,397.75000	19,568.50	1,310.00000	18,340.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0980 0649 31203	35,160.00000	105,480.00	32,990.00000	98,970.00		
3.000 EA						
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-60						
0985 0649 31204	40,600.00000	40,600.00	38,100.00000	38,100.00		
1.000 EA						
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5						
0990 0649 31207	30,280.00000	60,560.00	28,420.00000	56,840.00		
2.000 EA						
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 46						
0995 0649 31209	41,580.00000	83,160.00	39,020.00000	78,040.00		
2.000 EA						
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 70.5						
1000 0649 31211	30,350.00000	60,700.00	28,480.00000	56,960.00		
2.000 EA						
MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM,W/0 LUMINAIRE, 36-46						
1005 0650 1 14	1,000.00000	28,000.00	938.00000	26,264.00		
28.000 AS						
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY						
1010 0653 1 11	670.50000	8,046.00	629.00000	7,548.00		
12.000 AS						
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY						
1015 0660 1109	193.20000	2,704.80	181.00000	2,534.00		
14.000 EA						
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9						

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1020 0660 2102 4.000 AS LOOP ASSEMBLY, F&I, TYPE B	829.50000	3,318.00	778.00000	3,112.00		
1025 0660 2106 10.000 AS LOOP ASSEMBLY, F&I, TYPE F	863.75000	8,637.50	810.00000	8,100.00		
1030 0665 1 12 12.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	215.90000	2,590.80	203.00000	2,436.00		
1035 0670 5110 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	29,630.00000	59,260.00	27,800.00000	55,600.00		
1040 0670 5400 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	818.25000	1,636.50	768.00000	1,536.00		
1045 0684 1 1 3.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2,125.00000	6,375.00	1,990.00000	5,970.00		
1050 0685 1 13 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	7,650.00000	15,300.00	7,180.00000	14,360.00		
1055 0700 3201 16.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	647.75000	10,364.00	608.00000	9,728.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1060 0700 5 22 — 2.000 EA — INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,068.00000	6,136.00	2,880.00000	5,760.00		
1065 0715 1 13 — 1,386.000 LF — LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.15000	2,979.90	2.00000	2,772.00		
0005 Signalization Section Totals:		**$844,300.40**		**$763,606.20**		
SECTION: 0006 Landscape / Peripheral						
1070 0580 1 2 — (1.000) LS — LANDSCAPE COMPLETE- LARGE PLANTS 42823815201	108,400.00000	108,400.00	100,230.00000	100,230.00		
0006 Landscape / Peripheral Section Totals:		**$108,400.00**		**$100,230.00**		
SECTION: 0007 Intelligent Transportation System						
1075 0630 2 11 — 10,694.000 LF — CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.30000	99,454.20	8.70000	93,037.80		
1080 0630 2 12 — 953.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.70000	29,257.10	28.80000	27,446.40		
1085 0633 1121 — 1,140.000 LF — FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1.60000	1,824.00	1.50000	1,710.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1090 0633 1122 193.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.05000	395.65	1.90000	366.70		
1095 0633 1620 432.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.35000	583.20	1.30000	561.60		
1100 0633 2 31 130.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	43.20000	5,616.00	40.50000	5,265.00		
1105 0633 2 32 6.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	42.10000	252.60	39.50000	237.00		
1110 0633 3 11 4.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,159.00000	4,636.00	1,090.00000	4,360.00		
1115 0633 3 12 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	727.25000	7,272.50	682.00000	6,820.00		
1120 0633 3 13 66.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	53.40000	3,524.40	50.10000	3,306.60		
1125 0633 3 16 4.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	841.00000	3,364.00	789.00000	3,156.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1130 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 6.000 EA	841.00000	5,046.00	789.00000	4,734.00		
1135 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	215.90000	215.90	203.00000	203.00		
1140 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL 1.000 EA	48.90000	48.90	45.90000	45.90		
1145 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 35.000 EA	1,136.25000	39,768.75	640.00000	22,400.00		
1150 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 5.000 EA	1,807.00000	9,035.00	1,270.00000	6,350.00		
1155 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 5.000 EA	2,557.00000	12,785.00	1,970.00000	9,850.00		
1160 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	22,260.00000	22,260.00	20,890.00000	20,890.00		
1165 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 11,577.000 LF	2.85000	32,994.45	2.70000	31,257.90		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1170 0639 2 6 — 12,902.000 LF ELECTRICAL SERVICE WIRE, REMOVE	1.35000	17,417.70	1.30000	16,772.60		
1175 0639 3 11 — 8.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	329.60000	2,636.80	309.00000	2,472.00		
1180 0639 6 1 — 8.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	931.75000	7,454.00	874.00000	6,992.00		
1185 0641 2 12 — 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	931.75000	1,863.50	874.00000	1,748.00		
1190 0641 2 14 — 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV	7,010.00000	14,020.00	6,580.00000	13,160.00		
1195 0641 2 70 — 1.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	2,273.00000	2,273.00	2,130.00000	2,130.00		
1200 0641 3175 — 1.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'	32,630.00000	32,630.00	30,620.00000	30,620.00		
1205 0641 3263 — 1.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63'	20,320.00000	20,320.00	19,070.00000	19,070.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1210 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	1,443.25000	5,773.00	1,350.00000	5,400.00		
1215 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 4.000 EA	7,060.00000	28,240.00	6,620.00000	26,480.00		
1220 0660 3 60 VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM 1.000 EA	159.10000	159.10	149.00000	149.00		
1225 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 4.000 EA	9,300.00000	37,200.00	8,720.00000	34,880.00		
1230 0676 2600 ITS CABINET- REMOVE 2.000 EA	431.80000	863.60	405.00000	810.00		
1235 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	5,630.00000	11,260.00	5,280.00000	10,560.00		
1240 0682 1600 ITS CCTV CAMERA,, REMOVE & DISPOSAL 1.000 EA	159.10000	159.10	149.00000	149.00		
1245 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 4.000 EA	4,466.00000	17,864.00	4,190.00000	16,760.00		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1250 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 4.000 EA	761.25000	3,045.00	714.00000	2,856.00		
1255 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 4.000 EA	2,523.00000	10,092.00	2,370.00000	9,480.00		
1260 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 1.000 EA	177,300.00000	177,300.00	166,350.00000	166,350.00		
1265 0700 9600 WALK-IN DYNAMIC MESSAGE SIGN, REMOVE 1.000 EA	977.25000	977.25	917.00000	917.00		
1270 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 1.000 EA	91,800.00000	91,800.00	86,120.00000	86,120.00		
1275 0700 10600 DMS SUPPORT STRUCTURE, REMOVE 1.000 EA	3,080.00000	3,080.00	2,890.00000	2,890.00		
0007 Intelligent Transportation System Section Totals:		**$764,761.70**		**$698,763.50**		
Contract Grand Totals:		**$17,461,358.00**		**$17,777,100.41**		

Letting: CT170614 June 14, 2017 **Call Order:** 003 **Contract:** T5591

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).