Vendor Ranking

Letting: CT170329 March 29, 2017 10:30 AM
Call Order: 012
Contract: T4449
District: District 4
Counties: BROWARD
Fed Aid No: 8886729A
Contract Time: 625 AVAILABLE DAYS
Project(s): 43466615201 (*) 43466615601
Contract Desc: SR 820 (HOLLYWOOD BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ACOSTA TRACTORS, INC.	Responsive	Winning bid	$7,667,258.35	100.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$7,852,250.46	102.41%
3	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$8,081,045.77	105.40%
4	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$8,590,177.57	112.04%
5	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$8,944,256.55	116.66%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$9,218,319.53	120.23%
7	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$9,582,441.56	124.98%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$9,702,555.00	126.55%
9	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$12,356,336.00	161.16%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

District: District 4 **Counties:** BROWARD **Fed Aid No:** 8886729A

Contract Time: 625 AVAILABLE DAYS **Project(s):** 43466615201 (*) 43466615601

Contract Descr: SR 820 (HOLLYWOOD BLVD)

The improvements under this contract consist of milling and resurfacing, sidewalks, drainage improvements including French Drain, patterned pavement, detectable warnings, signing and pavement markings, overhead sign structure relocation, lighting, signalization with mast arms, vehicle video detection, signal priority and preemption, utilities and tree grates with and without pavers for "complete streets" conversion (15 ft. sidewalks, diagonal parking and dual left turning lanes, reduced lane widths, existing two-way-left-turning lane replaced with 22 ft. median that includes a sidewalk and parking, existing sidewalk will be reduced to 12 ft., and diagonal parking will be substituted for parallel parking plus 6 ft. buffered bike lane) along Hollywood Blvd.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43466615201	590,732.32000	590,732.32	339,000.00000	339,000.00	800,000.00000	800,000.00
0010 0102 1 (625.000) DA (LS) MAINTENANCE OF TRAFFIC 43466615201	108,182.93000	108,182.93	562,400.00000	562,400.00	900,000.00000	900,000.00
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43466615201	6,169.21000	6,169.21	122,200.00000	122,200.00	100.00000	100.00
0020 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43466615201	30,649.24000	30,649.24	149,600.00000	149,600.00	100.00000	100.00
0025 0102 3 76.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	65.09000	4,946.84	68.00000	5,168.00	50.00000	3,800.00
0030 0102 14 600.000 HR TRAFFIC CONTROL OFFICER	51.94000	31,164.00	30.00000	18,000.00	65.00000	39,000.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 60 8,421.000 ED WORK ZONE SIGN	0.31000	2,610.51	0.25000	2,105.25	0.35000	2,947.35
0040 0102 61 48.000 EA BUSINESS SIGN	91.47000	4,390.56	75.00000	3,600.00	60.00000	2,880.00
0045 0102 71 11 5,355.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	12.81000	68,597.55	20.00000	107,100.00	0.01000	53.55
0047 0102 71 14 765.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	45.01000	34,432.65	29.00000	22,185.00	20.00000	15,300.00
0050 0102 71 21 728.000 LF BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2.00000	1,456.00	10.00000	7,280.00	0.01000	7.28
0055 0102 74 1 405,797.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	60,869.55	0.12000	48,695.64	0.15000	60,869.55
0060 0102 74 2 252.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.68000	171.36	0.55000	138.60	0.45000	113.40
0065 0102 74 6 218,800.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.37000	80,956.00	0.30000	65,640.00	0.35000	76,580.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0070 0102 76 625.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.02000	4,387.50	5.75000	3,593.75	8.00000	5,000.00
0075 0102 78 2,700.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.48000	9,396.00	3.00000	8,100.00	3.00000	8,100.00
0080 0102 89 1 11.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,583.70000	17,420.70	1,640.00000	18,040.00	0.01000	0.11
0085 0102 99 364.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.64000	5,328.96	12.00000	4,368.00	16.00000	5,824.00
0090 0102104 1,250.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	17.08000	21,350.00	15.50000	19,375.00	15.50000	19,375.00
0095 0102107 1 1,250.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.24000	10,300.00	7.00000	8,750.00	7.00000	8,750.00
0100 0104 18 30.000 EA INLET PROTECTION SYSTEM	97.57000	2,927.10	110.00000	3,300.00	50.00000	1,500.00
0105 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43466615201	32,012.20000	32,012.20	56,660.00000	56,660.00	15,000.00000	15,000.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0110 0109 71 16 685.000 DA FIELD OFFICE, 900 SQUARE FEET, PROJECT 434666-1-52-01	100.37000	68,753.45	35.00000	23,975.00	123.00000	84,255.00
0115 0110 1 1 (7.720) AC (LS) CLEARING & GRUBBING 43466615201	270,010.52000	270,010.52	328,990.00000	328,990.00	700,000.00000	700,000.00
0120 0110 7 1 8.000 EA MAILBOX, F&I SINGLE	426.83000	3,414.64	90.00000	720.00	100.00000	800.00
0125 0120 1 16,371.000 CY REGULAR EXCAVATION	11.37000	186,138.27	13.00000	212,823.00	12.90000	211,185.90
0130 0160 4 20,704.000 SY TYPE B STABILIZATION	5.46000	113,043.84	4.00000	82,816.00	0.01000	207.04
0140 0285709 20,704.000 SY OPTIONAL BASE, BASE GROUP 09	11.99000	248,240.96	20.17000	417,599.68	14.00000	289,856.00
0145 0327 70 1 2,368.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	7.32000	17,333.76	3.00000	7,104.00	3.00000	7,104.00
0150 0334 1 53 3,587.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	139.03000	498,700.61	100.00000	358,700.00	120.00000	430,440.00
0155 0337 7 82 1,326.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	195.13000	258,742.38	130.00000	172,380.00	135.00000	179,010.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0425 1201 INLETS, CURB, TYPE 9, <10' 3.000 EA	3,804.58000	11,413.74	3,500.00000	10,500.00	3,800.00000	11,400.00
0165 0425 1205 INLETS, CURB, TYPE 9, PARTIAL 1.000 EA	2,639.99000	2,639.99	3,050.00000	3,050.00	3,000.00000	3,000.00
0170 0425 1351 INLETS, CURB, TYPE P-5, <10' 11.000 EA	4,841.01000	53,251.11	4,700.00000	51,700.00	4,200.00000	46,200.00
0175 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	4,990.38000	24,951.90	5,320.00000	26,600.00	4,500.00000	22,500.00
0180 0425 1561 INLETS, DT BOT, TYPE F, <10' 1.000 EA	4,038.07000	4,038.07	3,100.00000	3,100.00	3,500.00000	3,500.00
0185 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	3,907.35000	7,814.70	3,850.00000	7,700.00	4,500.00000	9,000.00
0190 0425 2 92 MANHOLES, J-8, >10' 24.000 EA	7,975.54000	191,412.96	8,970.00000	215,280.00	5,800.00000	139,200.00
0195 0425 4 INLETS, ADJUST 2.000 EA	728.44000	1,456.88	750.00000	1,500.00	1,000.00000	2,000.00
0200 0425 5 MANHOLE, ADJUST 9.000 EA	728.44000	6,555.96	750.00000	6,750.00	600.00000	5,400.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0430174118 552.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	61.03000	33,688.56	123.00000	67,896.00	86.00000	47,472.00
0210 0430174136 50.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	439.12000	21,956.00	417.00000	20,850.00	120.00000	6,000.00
0215 0430174215 59.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	112.06000	6,611.54	220.00000	12,980.00	92.00000	5,428.00
0220 0443 70 4 1,439.000 LF FRENCH DRAIN, 24"	70.41000	101,319.99	135.00000	194,265.00	150.00000	215,850.00
0225 0520 1 10 2,206.000 LF CONCRETE CURB & GUTTER, TYPE F	18.48000	40,766.88	19.60000	43,237.60	18.00000	39,708.00
0230 0520 2 4 10,212.000 LF CONCRETE CURB, TYPE D	15.57000	159,000.84	16.30000	166,455.60	16.00000	163,392.00
0235 0520 5 11 116.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	37.81000	4,385.96	41.60000	4,825.60	41.00000	4,756.00
0240 0522 2 10,868.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	49.79000	541,117.72	42.25000	459,173.00	42.00000	456,456.00
0245 0522 4 72.000 SY BUS SHELTER PAD- CONCRETE	606.64000	43,678.08	444.00000	31,968.00	110.00000	7,920.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0523 1 1,095.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	47.68000	52,209.60	75.00000	82,125.00	75.50000	82,672.50
0255 0523 1 3 223.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	115.86000	25,836.78	90.00000	20,070.00	100.00000	22,300.00
0260 0523 2 7,377.000 SY PATTERNED PAVEMENT, NON-VEHICULAR AREAS	39.42000	290,801.34	102.50000	756,142.50	36.00000	265,572.00
0265 0527 2 668.000 SF DETECTABLE WARNINGS	25.61000	17,107.48	47.00000	31,396.00	46.20000	30,861.60
0270 0570 1 2 3,546.000 SY PERFORMANCE TURF, SOD	9.79000	34,715.34	3.40000	12,056.40	5.00000	17,730.00
0275 0591 1 47 1,100.000 LF IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 434666-1-52-01	16.44000	18,084.00	13.50000	14,850.00	5.00000	5,500.00
0280 0591 1 48 950.000 LF IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 434666-1-52-01	17.76000	16,872.00	16.70000	15,865.00	7.50000	7,125.00
0285 0591 1 49 3,000.000 LF IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 434666-1-52-01	19.39000	58,170.00	22.30000	66,900.00	15.00000	45,000.00
0290 0591 1 50 250.000 LF IRRIGATION SLEEVE, 8" DIAMETER, PROJECT NUMBER 434666-1-52-01	25.92000	6,480.00	40.00000	10,000.00	20.00000	5,000.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0705 11 1 — 143.000 EA DELINEATOR, FLEXIBLE TUBULAR	85.37000	12,207.91	65.00000	9,295.00	100.00000	14,300.00
0300 0710 11101 — 1.810 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,219.52000	2,207.33	800.00000	1,448.00	600.00000	1,086.00
0305 0710 11102 — 0.540 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,341.47000	724.39	1,160.00000	626.40	400.00000	216.00
0310 0710 11123 — 965.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.49000	472.85	0.45000	434.25	0.50000	482.50
0315 0710 11124 — 1,849.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.74000	1,368.26	0.75000	1,386.75	0.80000	1,479.20
0320 0710 11125 — 201.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.22000	245.22	1.80000	361.80	1.00000	201.00
0325 0710 11131 — 0.120 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	487.81000	58.54	250.00000	30.00	350.00000	42.00
0330 0710 11160 — 8.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	48.79000	390.32	40.00000	320.00	30.00000	240.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0710 11170 110.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.49000	3,353.90	15.00000	1,650.00	20.00000	2,200.00
0340 0710 11201 3.000 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,219.52000	3,658.56	800.00000	2,400.00	600.00000	1,800.00
0345 0710 11202 0.390 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,341.47000	523.17	1,160.00000	452.40	400.00000	156.00
0350 0710 11224 805.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.74000	595.70	0.75000	603.75	0.80000	644.00
0355 0710 11231 0.120 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	487.81000	58.54	250.00000	30.00	350.00000	42.00
0360 0999 16 (1.000) LS PARTNERING, DO NOT BID 43466615201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0365 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43466615201	75,813.00000	75,813.00	75,813.00000	75,813.00	75,813.00000	75,813.00
0370 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43466615601	5,706.00000	5,706.00	5,706.00000	5,706.00	5,706.00000	5,706.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$4,682,550.72**		**$5,624,199.97**		**$5,649,508.98**
SECTION: 0002 Signing						
0375 0400 4 5 — 10.000 CY — CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	3,658.54000	36,585.40	2,600.00000	26,000.00	1,000.00000	10,000.00
0380 0415 1 5 — 1,756.000 LB — REINFORCING STEEL- BRIDGE SUBSTRUCTURE	2.44000	4,284.64	2.10000	3,687.60	3.00000	5,268.00
0385 0641 2 70 — 2.000 EA — PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	2,730.49000	5,460.98	4,747.00000	9,494.00	4,747.00000	9,494.00
0390 0700 1 11 — 120.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	375.61000	45,073.20	285.00000	34,200.00	295.00000	35,400.00
0395 0700 1 12 — 1.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	3,665.86000	3,665.86	1,220.00000	1,220.00	1,050.00000	1,050.00
0400 0700 1 13 — 1.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,002.44000	2,002.44	1,050.00000	1,050.00	1,150.00000	1,150.00
0405 0700 1 50 — 6.000 AS — SINGLE POST SIGN, RELOCATE	217.08000	1,302.48	155.00000	930.00	255.00000	1,530.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0700 1 60 SINGLE POST SIGN, REMOVE 59.000 AS	72.57000	4,281.63	20.00000	1,180.00	15.00000	885.00
0415 0700 4511 OVERHEAD STATIC SIGN STRUCTURE, RELOCATE, CANTILEVER, UP TO 20 FT 2.000 EA	25,228.05000	50,456.10	15,126.00000	30,252.00	15,126.00000	30,252.00
0420 0705 10 1 OBJECT MARKER, TYPE 1 2.000 EA	204.88000	409.76	90.00000	180.00	120.00000	240.00
0425 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 4.000 EA	275.61000	1,102.44	240.00000	960.00	45.00000	180.00
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43466615201 (1.000) LS	15,474.15000	15,474.15	12,500.00000	12,500.00	19,525.15000	19,525.15
0435 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 173.000 LF	2.44000	422.12	3.00000	519.00	2.50000	432.50
0440 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 2,053.000 LF	3.66000	7,513.98	3.25000	6,672.25	3.15000	6,466.95
0445 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.062 GM	1,707.32000	105.85	1,880.00000	116.56	0.75000	0.05

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0711 11160 13.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	146.35000	1,902.55	250.00000	3,250.00	100.00000	1,300.00
0455 0711 11170 13.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	97.57000	1,268.41	80.00000	1,040.00	50.00000	650.00
0460 0711 11180 12.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	2.44000	29.28	15.00000	180.00	1.90000	22.80
0465 0711 11224 123.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.44000	300.12	3.00000	369.00	2.50000	307.50
0470 0711 11241 0.046 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,829.27000	84.15	1,880.00000	86.48	0.80000	0.04
0475 0711 11421 295.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	2.44000	719.80	5.10000	1,504.50	2.00000	590.00
0480 0711 14160 18.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	426.83000	7,682.94	265.00000	4,770.00	180.00000	3,240.00
0485 0711 14170 18.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	182.93000	3,292.74	120.00000	2,160.00	100.00000	1,800.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0490 0711 16101 4.493 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,268.30000	19,177.47	4,350.00000	19,544.55	3,000.00000	13,479.00
0495 0711 16102 0.088 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,609.76000	493.66	6,350.00000	558.80	4,000.00000	352.00
0500 0711 16131 2.836 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,219.52000	3,458.56	1,200.00000	3,403.20	1,350.00000	3,828.60
0505 0711 16201 0.799 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,268.30000	3,410.37	4,350.00000	3,475.65	3,100.00000	2,476.90
0510 0711 16202 0.056 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,609.76000	314.15	6,350.00000	355.60	4,000.00000	224.00
0002 Signing Section Totals:		**$220,275.23**		**$169,659.19**		**$150,144.49**
SECTION: 0003 Lighting						
0515 0630 2 11 9,040.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	12.08000	109,203.20	5.30000	47,912.00	5.30000	47,912.00
0520 0630 2 12 550.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	23.79000	13,084.50	20.30000	11,165.00	20.30000	11,165.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0525 0635 2 11 130.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	724.40000	94,172.00	575.00000	74,750.00	575.00000	74,750.00
0530 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	8,771.96000	8,771.96	2,067.00000	2,067.00	2,067.00000	2,067.00
0535 0639 1620 1.000 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND AS	625.61000	625.61	203.00000	203.00	203.00000	203.00
0540 0641 2 12 1.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,457.32000	1,457.32	1,418.00000	1,418.00	1,418.00000	1,418.00
0545 0715 1 12 47,460.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	1.65000	78,309.00	0.90000	42,714.00	0.90000	42,714.00
0550 0715 1 13 27,420.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	2.14000	58,678.80	1.20000	32,904.00	1.20000	32,904.00
0555 0715 1 60 16,820.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.80000	13,456.00	0.20000	3,364.00	0.20000	3,364.00
0560 0715 4600 30.000 LIGHT POLE COMPLETE, REMOVE EA	846.35000	25,390.50	254.00000	7,620.00	254.00000	7,620.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0565 0715 7 11 — 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	12,190.25000	12,190.25	8,257.00000	8,257.00	8,257.00000	8,257.00
0570 0715500 1 — 104.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	696.35000	72,420.40	671.00000	69,784.00	671.00000	69,784.00
0575 0715512615 — 81.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CAST IRON, 15'	8,475.61000	686,524.41	5,980.00000	484,380.00	5,980.00000	484,380.00
0580 0715516615 — 23.000 EA LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT,CAST IRON, 15'	6,409.76000	147,424.48	4,256.00000	97,888.00	4,256.00000	97,888.00
0585 0715550000 — 6.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	846.35000	5,078.10	254.00000	1,524.00	254.00000	1,524.00
0003 Lighting Section Totals:		**$1,326,786.53**		**$885,950.00**		**$885,950.00**
SECTION: 0004 Signalization						
0590 0630 2 11 — 110.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	17.69000	1,945.90	14.00000	1,540.00	14.00000	1,540.00
0595 0630 2 12 — 445.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	31.71000	14,110.95	24.30000	10,813.50	24.30000	10,813.50

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0600 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	5,702.44000	11,404.88	6,077.00000	12,154.00	6,077.00000	12,154.00
0605 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 18.000 EA	460.98000	8,297.64	787.00000	14,166.00	787.00000	14,166.00
0610 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	1,569.52000	1,569.52	978.00000	978.00	978.00000	978.00
0615 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	2,742.69000	2,742.69	1,067.00000	1,067.00	1,067.00000	1,067.00
0620 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	391.47000	391.47	950.00000	950.00	500.00000	500.00
0625 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 160.000 LF	4.52000	723.20	2.30000	368.00	2.30000	368.00
0630 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 50.000 LF	0.80000	40.00	0.20000	10.00	0.20000	10.00
0635 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,457.32000	1,457.32	1,418.00000	1,418.00	1,418.00000	1,418.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0640 0641 2 70 — 4.000 EA — PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	4,075.61000	16,302.44	2,246.00000	8,984.00	2,246.00000	8,984.00
0645 0646 1 11 — 2.000 EA — ALUMINUM SIGNALS POLE, PEDESTAL	1,370.74000	2,741.48	1,201.00000	2,402.00	1,201.00000	2,402.00
0650 0646 1 12 — 1.000 EA — ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,418.30000	1,418.30	842.00000	842.00	842.00000	842.00
0655 0649 31113 — 1.000 EA — MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM,W/0 LUMINAIRE, 36-70.5	62,060.98000	62,060.98	46,789.00000	46,789.00	46,789.00000	46,789.00
0660 0649 31115 — 1.000 EA — MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM, W/0 LUMINAIRE, 46-60	43,991.47000	43,991.47	47,278.00000	47,278.00	47,278.00000	47,278.00
0665 0650 1 14 — 6.000 AS — TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,078.05000	6,468.30	926.00000	5,556.00	926.00000	5,556.00
0670 0650 1 18 — 2.000 AS — TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,604.88000	3,209.76	1,276.00000	2,552.00	1,276.00000	2,552.00
0675 0653 1 11 — 8.000 AS — PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	734.15000	5,873.20	666.00000	5,328.00	666.00000	5,328.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0680 0653 1 12 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	514.64000	1,543.92	1,141.00000	3,423.00	1,141.00000	3,423.00
0685 0653 1 60 4.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	42.69000	170.76	43.10000	172.40	43.10000	172.40
0690 0654 1 20 12.000 AS IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY	37,631.71000	451,580.52	35,075.00000	420,900.00	35,075.00000	420,900.00
0695 0660 4 11 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	4,657.32000	18,629.28	4,079.00000	16,316.00	4,079.00000	16,316.00
0700 0660 4 12 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3,647.57000	14,590.28	2,743.00000	10,972.00	2,743.00000	10,972.00
0705 0663 1120 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, COMPLETE SYSTEM	12,789.03000	12,789.03	20,076.00000	20,076.00	20,076.00000	20,076.00
0710 0663 1600 1.000 EA SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE	1,713.42000	1,713.42	281.00000	281.00	281.00000	281.00
0715 0665 1 11 8.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	218.30000	1,746.40	137.00000	1,096.00	137.00000	1,096.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0720 0670 5111 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	30,192.69000	30,192.69	25,817.00000	25,817.00	25,817.00000	25,817.00
0725 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	395.13000	395.13	672.00000	672.00	672.00000	672.00
0730 0684 6 11 1.000 EA WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT	6,428.05000	6,428.05	3,495.00000	3,495.00	3,495.00000	3,495.00
0735 0684 6 60 1.000 EA WIRELESS COMMUNICATION DEVICE, REMOVE	167.08000	167.08	165.00000	165.00	165.00000	165.00
0740 0700 3101 4.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	94.52000	378.08	63.60000	254.40	63.60000	254.40
0745 0700 3601 4.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	72.57000	290.28	112.00000	448.00	112.00000	448.00
0750 0700 5 21 2.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2,453.66000	4,907.32	1,854.00000	3,708.00	1,854.00000	3,708.00
0755 0700 5 22 2.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,768.30000	5,536.60	2,139.00000	4,278.00	2,139.00000	4,278.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$735,808.34**		**$675,269.30**		**$674,819.30**
SECTION: 0006 Utilities						
0760 1050 11223 188.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	171.60000	32,260.80	144.00000	27,072.00	68.00000	12,784.00
0765 1050 11224 3,038.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	58.63000	178,117.94	52.30000	158,887.40	85.00000	258,230.00
0770 1050 11321 279.000 LF UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	97.60000	27,230.40	59.00000	16,461.00	70.00000	19,530.00
0775 1050 11423 469.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	84.93000	39,832.17	128.00000	60,032.00	115.00000	53,935.00
0780 1050 18003 566.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	8.55000	4,839.30	6.70000	3,792.20	6.00000	3,396.00
0785 1050 18004 3,012.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	8.37000	25,210.44	6.70000	20,180.40	4.00000	12,048.00
0790 1050 42220 285.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 20"	670.49000	191,089.65	273.00000	77,805.00	500.00000	142,500.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0795 1055 11414 60.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" EA	990.26000	59,415.60	790.00000	47,400.00	1,300.00000	78,000.00
0800 1055 11424 17.000 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" EA	1,230.12000	20,912.04	1,017.00000	17,289.00	1,600.00000	27,200.00
0805 1055 11434 5.000 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" EA	828.25000	4,141.25	770.00000	3,850.00	1,400.00000	7,000.00
0810 1055 11454 16.000 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" EA	535.03000	8,560.48	350.00000	5,600.00	800.00000	12,800.00
0815 1060 15 4.000 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY EA	3,679.81000	14,719.24	1,170.00000	4,680.00	2,000.00000	8,000.00
0820 1080 11101 6.000 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX EA	816.30000	4,897.80	556.00000	3,336.00	700.00000	4,200.00
0825 1080 11206 1.000 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY EA	8,033.73000	8,033.73	7,428.00000	7,428.00	4,000.00000	4,000.00
0830 1080 11304 11.000 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY EA	2,110.71000	23,217.81	1,089.00000	11,979.00	2,000.00000	22,000.00
0835 1080 11404 7.000 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY EA	2,599.08000	18,193.56	2,200.00000	15,400.00	3,000.00000	21,000.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACOSTA TRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0840 1644113 08 5.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	5,655.95000	28,279.75	2,578.00000	12,890.00	5,000.00000	25,000.00
0845 1644800 3.000 EA FIRE HYDRANT, RELOCATE	4,295.19000	12,885.57	1,030.00000	3,090.00	3,000.00000	9,000.00
0006 Utilities Section Totals:		**$701,837.53**		**$497,172.00**		**$720,623.00**
Contract Grand Totals:		**$7,667,258.35**		**$7,852,250.46**		**8,081,045.77**

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43466615201	1,157,072.78000	1,157,072.78	894,425.65000	894,425.65	913,055.00000	913,055.00
0010 0102 1 (625.000) DA (LS) MAINTENANCE OF TRAFFIC 43466615201	283,898.65000	283,898.65	200,000.00000	200,000.00	1,013,055.00000	1,013,055.00
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43466615201	3,595.00000	3,595.00	252,000.00000	252,000.00	13,055.00000	13,055.00
0020 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43466615201	43,900.60000	43,900.60	74,000.00000	74,000.00	13,055.00000	13,055.00
0025 0102 3 76.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	46.51000	3,534.76	100.00000	7,600.00	125.00000	9,500.00
0030 0102 14 600.000 HR TRAFFIC CONTROL OFFICER	0.01000	6.00	59.00000	35,400.00	55.13000	33,078.00
0035 0102 60 8,421.000 ED WORK ZONE SIGN	0.37000	3,115.77	0.30000	2,526.30	0.30000	2,526.30
0040 0102 61 48.000 EA BUSINESS SIGN	67.60000	3,244.80	81.50000	3,912.00	155.00000	7,440.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 71 11 — 5,355.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	0.01000	53.55	20.00000	107,100.00	0.01000	53.55
0047 0102 71 14 — 765.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	0.01000	7.65	28.00000	21,420.00	0.01000	7.65
0050 0102 71 21 — 728.000 LF BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	0.01000	7.28	7.60000	5,532.80	0.01000	7.28
0055 0102 74 1 — 405,797.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	60,869.55	0.10000	40,579.70	0.12000	48,695.64
0060 0102 74 2 — 252.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.47000	118.44	0.60000	151.20	5.00000	1,260.00
0065 0102 74 6 — 218,800.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.34000	74,392.00	0.30000	65,640.00	0.28000	61,264.00
0070 0102 76 — 625.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.37000	4,606.25	6.30000	3,937.50	10.00000	6,250.00
0075 0102 78 — 2,700.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	9,450.00	3.30000	8,910.00	10.00000	27,000.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 11.000 LO	1,216.86000	13,385.46	2,550.00000	28,050.00	0.01000	0.11
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 364.000 ED	17.21000	6,264.44	13.00000	4,732.00	20.00000	7,280.00
0090 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,250.000 ED	8.05000	10,062.50	6.90000	8,625.00	10.00000	12,500.00
0095 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 1,250.000 ED	8.05000	10,062.50	6.90000	8,625.00	10.00000	12,500.00
0100 0104 18 INLET PROTECTION SYSTEM 30.000 EA	61.46000	1,843.80	243.00000	7,290.00	150.00000	4,500.00
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43466615201 (1.000) LS	7,375.44000	7,375.44	28,100.00000	28,100.00	44,275.00000	44,275.00
0110 0109 71 16 FIELD OFFICE, 900 SQUARE FEET, PROJECT 434666-1-52-01 685.000 DA	82.54000	56,539.90	154.00000	105,490.00	113.00000	77,405.00
0115 0110 1 1 CLEARING & GRUBBING 43466615201 (7.720) AC (LS)	219,079.05000	219,079.05	533,000.00000	533,000.00	913,055.00000	913,055.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0110 7 1 MAILBOX, F&I SINGLE 8.000 EA	248.07000	1,984.56	271.00000	2,168.00	300.00000	2,400.00
0125 0120 1 REGULAR EXCAVATION 16,371.000 CY	3.43000	56,152.53	2.90000	47,475.90	15.00000	245,565.00
0130 0160 4 TYPE B STABILIZATION 20,704.000 SY	2.81000	58,178.24	2.80000	57,971.20	2.00000	41,408.00
0140 0285709 OPTIONAL BASE, BASE GROUP 09 20,704.000 SY	16.16000	334,576.64	12.00000	248,448.00	15.00000	310,560.00
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 2,368.000 SY	7.38000	17,475.84	3.00000	7,104.00	5.00000	11,840.00
0150 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 3,587.000 TN	117.01000	419,714.87	110.00000	394,570.00	115.00000	412,505.00
0155 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 1,326.000 TN	223.70000	296,626.20	135.00000	179,010.00	145.00000	192,270.00
0160 0425 1201 INLETS, CURB, TYPE 9, <10' 3.000 EA	4,576.84000	13,730.52	3,560.00000	10,680.00	3,140.00000	9,420.00
0165 0425 1205 INLETS, CURB, TYPE 9, PARTIAL 1.000 EA	2,698.60000	2,698.60	2,750.00000	2,750.00	2,730.00000	2,730.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1351 INLETS, CURB, TYPE P-5, <10' 11.000 EA	5,283.73000	58,121.03	4,220.00000	46,420.00	4,225.00000	46,475.00
0175 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	5,573.03000	27,865.15	4,440.00000	22,200.00	4,780.00000	23,900.00
0180 0425 1561 INLETS, DT BOT, TYPE F, <10' 1.000 EA	4,808.54000	4,808.54	3,860.00000	3,860.00	2,715.00000	2,715.00
0185 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	6,441.13000	12,882.26	4,920.00000	9,840.00	3,445.00000	6,890.00
0190 0425 2 92 MANHOLES, J-8, >10' 24.000 EA	7,599.64000	182,391.36	4,700.00000	112,800.00	8,065.00000	193,560.00
0195 0425 4 INLETS, ADJUST 2.000 EA	574.98000	1,149.96	1,200.00000	2,400.00	675.00000	1,350.00
0200 0425 5 MANHOLE, ADJUST 9.000 EA	383.32000	3,449.88	949.00000	8,541.00	1,675.00000	15,075.00
0205 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 552.000 LF	138.47000	76,435.44	89.00000	49,128.00	110.00000	60,720.00
0210 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 50.000 LF	181.93000	9,096.50	166.00000	8,300.00	375.00000	18,750.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430174215 59.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	144.26000	8,511.34	144.00000	8,496.00	200.00000	11,800.00
0220 0443 70 4 1,439.000 LF FRENCH DRAIN, 24"	183.60000	264,200.40	127.00000	182,753.00	125.00000	179,875.00
0225 0520 1 10 2,206.000 LF CONCRETE CURB & GUTTER, TYPE F	19.93000	43,965.58	23.50000	51,841.00	23.00000	50,738.00
0230 0520 2 4 10,212.000 LF CONCRETE CURB, TYPE D	18.08000	184,632.96	23.00000	234,876.00	17.00000	173,604.00
0235 0520 5 11 116.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	47.14000	5,468.24	38.00000	4,408.00	55.00000	6,380.00
0240 0522 2 10,868.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	56.23000	611,107.64	64.00000	695,552.00	55.00000	597,740.00
0245 0522 4 72.000 SY BUS SHELTER PAD- CONCRETE	142.55000	10,263.60	358.00000	25,776.00	325.00000	23,400.00
0250 0523 1 1,095.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	91.40000	100,083.00	80.00000	87,600.00	78.50000	85,957.50
0255 0523 1 3 223.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	116.77000	26,039.71	64.00000	14,272.00	120.00000	26,760.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS 7,377.000 SY	107.76000	794,945.52	141.00000	1,040,157.00	78.50000	579,094.50
0265 0527 2 DETECTABLE WARNINGS 668.000 SF	23.97000	16,011.96	27.00000	18,036.00	20.00000	13,360.00
0270 0570 1 2 PERFORMANCE TURF, SOD 3,546.000 SY	6.85000	24,290.10	21.50000	76,239.00	20.00000	70,920.00
0275 0591 1 47 IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 434666-1-52-01 1,100.000 LF	6.74000	7,414.00	9.70000	10,670.00	13.55000	14,905.00
0280 0591 1 48 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 434666-1-52-01 950.000 LF	8.58000	8,151.00	15.50000	14,725.00	17.50000	16,625.00
0285 0591 1 49 IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 434666-1-52-01 3,000.000 LF	10.60000	31,800.00	22.00000	66,000.00	23.00000	69,000.00
0290 0591 1 50 IRRIGATION SLEEVE, 8" DIAMETER, PROJECT NUMBER 434666-1-52-01 250.000 LF	16.69000	4,172.50	32.00000	8,000.00	39.00000	9,750.00
0295 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 143.000 EA	86.04000	12,303.72	64.00000	9,152.00	100.00000	14,300.00
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.810 GM	1,229.16000	2,224.78	655.00000	1,185.55	1,250.00000	2,262.50

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0710 11102 0.540 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,352.07000	730.12	437.00000	235.98	1,500.00000	810.00
0310 0710 11123 965.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.49000	472.85	0.60000	579.00	1.30000	1,254.50
0315 0710 11124 1,849.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.74000	1,368.26	0.90000	1,664.10	1.40000	2,588.60
0320 0710 11125 201.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.23000	247.23	1.10000	221.10	1.50000	301.50
0325 0710 11131 0.120 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	491.66000	59.00	382.00000	45.84	400.00000	48.00
0330 0710 11160 8.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	49.17000	393.36	33.00000	264.00	30.00000	240.00
0335 0710 11170 110.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.73000	3,380.30	22.00000	2,420.00	25.00000	2,750.00
0340 0710 11201 3.000 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,229.16000	3,687.48	655.00000	1,965.00	1,250.00000	3,750.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.390 GM	1,352.07000	527.31	437.00000	170.43	1,500.00000	585.00
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 805.000 LF	0.74000	595.70	0.90000	724.50	1.40000	1,127.00
0355 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.120 GM	491.66000	59.00	382.00000	45.84	500.00000	60.00
0360 0999 16 PARTNERING, DO NOT BID 43466615201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43466615201 (1.000) LS	75,813.00000	75,813.00	75,813.00000	75,813.00	75,813.00000	75,813.00
0370 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43466615601 (1.000) LS	5,706.00000	5,706.00	5,706.00000	5,706.00	5,706.00000	5,706.00
0001 Roadway Section Totals:		**$5,804,449.95**		**$6,306,306.59**		**$6,866,455.63**
SECTION: 0002 Signing						
0375 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 10.000 CY	294.39000	2,943.90	865.00000	8,650.00	800.00000	8,000.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 1,756.000 LB	1.59000	2,792.04	2.90000	5,092.40	3.00000	5,268.00
0385 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	992.28000	1,984.56	2,830.00000	5,660.00	1,755.00000	3,510.00
0390 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 120.000 AS	362.60000	43,512.00	410.00000	49,200.00	295.00000	35,400.00
0395 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,290.61000	1,290.61	986.00000	986.00	1,050.00000	1,050.00
0400 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	1,413.54000	1,413.54	1,270.00000	1,270.00	1,150.00000	1,150.00
0405 0700 1 50 SINGLE POST SIGN, RELOCATE 6.000 AS	313.44000	1,880.64	430.00000	2,580.00	255.00000	1,530.00
0410 0700 1 60 SINGLE POST SIGN, REMOVE 59.000 AS	18.44000	1,087.96	54.00000	3,186.00	15.00000	885.00
0415 0700 4511 OVERHEAD STATIC SIGN STRUCTURE, RELOCATE, CANTILEVER, UP TO 20 FT 2.000 EA	23,575.26000	47,150.52	7,380.00000	14,760.00	6,910.00000	13,820.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0705 10 1 OBJECT MARKER, TYPE 1 2.000 EA	147.50000	295.00	298.00000	596.00	120.00000	240.00
0425 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 4.000 EA	110.62000	442.48	177.00000	708.00	100.00000	400.00
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43466615201 (1.000) LS	15,596.53000	15,596.53	21,300.00000	21,300.00	25,055.00000	25,055.00
0435 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 173.000 LF	2.46000	425.58	2.70000	467.10	3.75000	648.75
0440 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 2,053.000 LF	3.69000	7,575.57	3.40000	6,980.20	5.00000	10,265.00
0445 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.062 GM	1,720.82000	106.69	4,180.00000	259.16	2,000.00000	124.00
0450 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	147.50000	1,917.50	109.00000	1,417.00	100.00000	1,300.00
0455 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 13.000 EA	98.33000	1,278.29	54.50000	708.50	55.00000	715.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0711 11180 12.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	2.46000	29.52	2.10000	25.20	15.00000	180.00
0465 0711 11224 123.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.46000	302.58	2.70000	332.10	3.75000	461.25
0470 0711 11241 0.046 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,843.73000	84.81	5,010.00000	230.46	2,000.00000	92.00
0475 0711 11421 295.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	2.46000	725.70	2.20000	649.00	6.00000	1,770.00
0480 0711 14160 18.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	430.21000	7,743.78	197.00000	3,546.00	200.00000	3,600.00
0485 0711 14170 18.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	184.37000	3,318.66	109.00000	1,962.00	100.00000	1,800.00
0490 0711 16101 4.493 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,302.05000	19,329.11	3,270.00000	14,692.11	3,300.00000	14,826.90
0495 0711 16102 0.088 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,654.12000	497.56	4,470.00000	393.36	4,200.00000	369.60

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.836 GM	1,229.16000	3,485.90	1,480.00000	4,197.28	875.00000	2,481.50
0505 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.799 GM	4,302.05000	3,437.34	3,390.00000	2,708.61	3,300.00000	2,636.70
0510 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.056 GM	5,654.12000	316.63	4,680.00000	262.08	4,200.00000	235.20
0002 Signing Section Totals:		**$170,965.00**		**$152,818.56**		**$137,813.90**
SECTION: 0003 Lighting						
0515 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 9,040.000 LF	6.51000	58,850.40	7.60000	68,704.00	8.00000	72,320.00
0520 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 550.000 LF	24.95000	13,722.50	17.00000	9,350.00	18.55000	10,202.50
0525 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 130.000 EA	706.76000	91,878.80	509.00000	66,170.00	475.00000	61,750.00
0530 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	2,540.67000	2,540.67	5,500.00000	5,500.00	2,075.00000	2,075.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0535 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	249.51000	249.51	436.00000	436.00	304.00000	304.00
0540 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,742.94000	1,742.94	1,580.00000	1,580.00	1,475.00000	1,475.00
0545 0715 1 12 47,460.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.11000	52,680.60	2.00000	94,920.00	1.85000	87,801.00
0550 0715 1 13 27,420.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.47000	40,307.40	2.40000	65,808.00	2.25000	61,695.00
0555 0715 1 60 16,820.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.25000	4,205.00	0.30000	5,046.00	0.25000	4,205.00
0560 0715 4600 30.000 EA LIGHT POLE COMPLETE, REMOVE	312.21000	9,366.30	327.00000	9,810.00	305.00000	9,150.00
0565 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	10,149.16000	10,149.16	13,700.00000	13,700.00	15,529.00000	15,529.00
0570 0715500 1 104.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	824.77000	85,776.08	1,930.00000	200,720.00	2,058.00000	214,032.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0575 0715512615 81.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CAST IRON, 15'	7,350.36000	595,379.16	7,210.00000	584,010.00	6,820.00000	552,420.00
0580 0715516615 23.000 EA LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT,CAST IRON, 15'	5,231.30000	120,319.90	5,430.00000	124,890.00	5,120.00000	117,760.00
0585 0715550000 6.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	312.21000	1,873.26	327.00000	1,962.00	304.00000	1,824.00
0003 Lighting Section Totals:		**$1,089,041.68**		**$1,252,606.00**		**$1,212,542.50**
SECTION: 0004 Signalization						
0590 0630 2 11 110.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.37000	810.70	9.70000	1,067.00	9.00000	990.00
0595 0630 2 12 445.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	29.50000	13,127.50	20.00000	8,900.00	25.00000	11,125.00
0600 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,129.12000	14,258.24	8,520.00000	17,040.00	7,850.00000	15,700.00
0605 0635 2 11 18.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	676.03000	12,168.54	546.00000	9,828.00	505.00000	9,090.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0610 0635 2 12 1.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,536.45000	1,536.45	1,020.00000	1,020.00	955.00000	955.00
0615 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,042.17000	3,042.17	2,250.00000	2,250.00	5,113.00000	5,113.00
0620 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	245.83000	245.83	330.00000	330.00	305.00000	305.00
0625 0639 2 1 160.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	6.15000	984.00	5.30000	848.00	5.00000	800.00
0630 0639 2 6 50.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.31000	15.50	0.30000	15.00	0.25000	12.50
0635 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,280.09000	2,280.09	1,600.00000	1,600.00	1,475.00000	1,475.00
0640 0641 2 70 4.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	2,704.15000	10,816.60	1,900.00000	7,600.00	1,755.00000	7,020.00
0645 0646 1 11 2.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,229.16000	2,458.32	1,260.00000	2,520.00	1,175.00000	2,350.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0650 0646 1 12 1.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,659.36000	1,659.36	1,260.00000	1,260.00	1,175.00000	1,175.00
0655 0649 31113 1.000 EA MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM,W/0 LUMINAIRE, 36-70.5	56,049.61000	56,049.61	52,400.00000	52,400.00	55,013.00000	55,013.00
0660 0649 31115 1.000 EA MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM, W/0 LUMINAIRE, 46-60	56,049.61000	56,049.61	52,400.00000	52,400.00	55,013.00000	55,013.00
0665 0650 1 14 6.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,229.16000	7,374.96	841.00000	5,046.00	775.00000	4,650.00
0670 0650 1 18 2.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,536.45000	3,072.90	1,260.00000	2,520.00	1,175.00000	2,350.00
0675 0653 1 11 8.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,290.61000	10,324.88	672.00000	5,376.00	620.00000	4,960.00
0680 0653 1 12 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,290.61000	3,871.83	1,120.00000	3,360.00	1,055.00000	3,165.00
0685 0653 1 60 4.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	245.83000	983.32	110.00000	440.00	105.00000	420.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0690 0654 1 20 IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY 12.000 AS	30,606.03000	367,272.36	26,500.00000	318,000.00	25,013.00000	300,156.00
0695 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	4,302.05000	17,208.20	3,210.00000	12,840.00	3,013.00000	12,052.00
0700 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	3,195.81000	12,783.24	3,210.00000	12,840.00	3,013.00000	12,052.00
0705 0663 1120 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, COMPLETE SYSTEM 1.000 EA	14,135.32000	14,135.32	10,200.00000	10,200.00	9,413.00000	9,413.00
0710 0663 1600 SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE 1.000 EA	614.58000	614.58	441.00000	441.00	405.00000	405.00
0715 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	399.48000	3,195.84	218.00000	1,744.00	205.00000	1,640.00
0720 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 1.000 AS	38,103.91000	38,103.91	28,000.00000	28,000.00	26,413.00000	26,413.00
0725 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,044.79000	1,044.79	881.00000	881.00	813.00000	813.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0730 0684 6 11 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT 1.000 EA	3,687.48000	3,687.48	1,220.00000	1,220.00	1,125.00000	1,125.00
0735 0684 6 60 WIRELESS COMMUNICATION DEVICE, REMOVE 1.000 EA	184.37000	184.37	55.00000	55.00	55.00000	55.00
0740 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 4.000 EA	553.12000	2,212.48	74.00000	296.00	68.00000	272.00
0745 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 4.000 EA	307.29000	1,229.16	27.50000	110.00	26.00000	104.00
0750 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	3,128.21000	6,256.42	2,100.00000	4,200.00	2,013.00000	4,026.00
0755 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	3,257.27000	6,514.54	2,470.00000	4,940.00	2,413.00000	4,826.00
0004 Signalization Section Totals:		**$675,573.10**		**$571,587.00**		**$555,033.50**
SECTION: 0006 Utilities						
0760 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 188.000 LF	135.75000	25,521.00	109.00000	20,492.00	130.00000	24,440.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0765 1050 11224 3,038.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	100.54000	305,440.52	79.50000	241,521.00	47.00000	142,786.00
0770 1050 11321 279.000 LF UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	52.54000	14,658.66	33.50000	9,346.50	53.00000	14,787.00
0775 1050 11423 469.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	140.44000	65,866.36	59.50000	27,905.50	115.00000	53,935.00
0780 1050 18003 566.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	5.57000	3,152.62	15.50000	8,773.00	6.00000	3,396.00
0785 1050 18004 3,012.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	5.16000	15,541.92	7.20000	21,686.40	6.00000	18,072.00
0790 1050 42220 285.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 20"	784.73000	223,648.05	556.00000	158,460.00	245.00000	69,825.00
0795 1055 11414 60.000 EA UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	1,044.83000	62,689.80	918.00000	55,080.00	710.00000	42,600.00
0800 1055 11424 17.000 EA UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	1,303.43000	22,158.31	1,310.00000	22,270.00	915.00000	15,555.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0805 1055 11434 5.000 EA UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	3,559.62000	17,798.10	2,810.00000	14,050.00	690.00000	3,450.00
0810 1055 11454 16.000 EA UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	675.83000	10,813.28	439.00000	7,024.00	313.00000	5,008.00
0815 1060 15 4.000 EA UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1,238.11000	4,952.44	1,860.00000	7,440.00	1,050.00000	4,200.00
0820 1080 11101 6.000 EA UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	890.70000	5,344.20	1,100.00000	6,600.00	500.00000	3,000.00
0825 1080 11206 1.000 EA UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1,101.13000	1,101.13	1,670.00000	1,670.00	6,685.00000	6,685.00
0830 1080 11304 11.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1,720.22000	18,922.42	1,840.00000	20,240.00	980.00000	10,780.00
0835 1080 11404 7.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2,856.86000	19,998.02	2,450.00000	17,150.00	1,940.00000	13,580.00
0840 1644113 08 5.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	4,105.97000	20,529.85	2,860.00000	14,300.00	2,320.00000	11,600.00
0845 1644800 3.000 EA FIRE HYDRANT, RELOCATE	4,003.72000	12,011.16	2,310.00000	6,930.00	925.00000	2,775.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(5) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM		(6) RUSSELL ENGINEERING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities								
0006 Utilities Section Totals:				**$850,147.84**		**$660,938.40**		**$446,474.00**
Contract Grand Totals:				**$8,590,177.57**		**$8,944,256.55**		**9,218,319.53**

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43466615201 (1.000) LS	550,000.00000	550,000.00	972,099.55000	972,099.55	1,200,000.00000	1,200,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43466615201 (625.000) DA (LS)	531,000.00000	531,000.00	429,377.59000	429,377.59	210,000.00000	210,000.00
0015 0102 2 1 SPECIAL DETOUR 1 43466615201 (1.000) LS	20,000.00000	20,000.00	1,162.00000	1,162.00	55,000.00000	55,000.00
0020 0102 2 2 SPECIAL DETOUR 2 43466615201 (1.000) LS	50,000.00000	50,000.00	1,162.00000	1,162.00	55,000.00000	55,000.00
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 76.000 CY	50.00000	3,800.00	58.10000	4,415.60	170.00000	12,920.00
0030 0102 14 TRAFFIC CONTROL OFFICER 600.000 HR	55.00000	33,000.00	69.72000	41,832.00	70.00000	42,000.00
0035 0102 60 WORK ZONE SIGN 8,421.000 ED	0.33000	2,778.93	0.35000	2,947.35	0.21000	1,768.41
0040 0102 61 BUSINESS SIGN 48.000 EA	60.50000	2,904.00	63.91000	3,067.68	61.00000	2,928.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 5,355.000 LF	19.80000	106,029.00	20.92000	112,026.60	25.00000	133,875.00
0047 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K 765.000 LF	28.33000	21,672.45	29.92000	22,888.80	1.00000	765.00
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE 728.000 LF	7.70000	5,605.60	8.13000	5,918.64	7.00000	5,096.00
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 405,797.000 ED	0.13000	52,753.61	0.14000	56,811.58	0.13000	52,753.61
0060 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 252.000 ED	0.42000	105.84	0.44000	110.88	0.42000	105.84
0065 0102 74 6 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 218,800.000 ED	0.31000	67,828.00	0.33000	72,204.00	0.30000	65,640.00
0070 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 625.000 ED	6.60000	4,125.00	6.97000	4,356.25	6.60000	4,125.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 2,700.000 EA	3.30000	8,910.00	3.49000	9,423.00	3.50000	9,450.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102 89 1	1,089.00000	11,979.00	1,150.38000	12,654.18	1,200.00000	13,200.00
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION — 11.000 LO						
0085 0102 99	15.40000	5,605.60	16.27000	5,922.28	15.50000	5,642.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY — 364.000 ED						
0090 0102104	7.51000	9,387.50	18.01000	22,512.50	4.50000	5,625.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION — 1,250.000 ED						
0095 0102107 1	7.51000	9,387.50	8.13000	10,162.50	4.45000	5,562.50
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION — 1,250.000 ED						
0100 0104 18	88.00000	2,640.00	116.20000	3,486.00	325.00000	9,750.00
INLET PROTECTION SYSTEM — 30.000 EA						
0105 0108 1	7,150.00000	7,150.00	17,430.02000	17,430.02	16,000.00000	16,000.00
MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43466615201 — (1.000) LS						
0110 0109 71 16	122.00000	83,570.00	156.87000	107,455.95	200.00000	137,000.00
FIELD OFFICE, 900 SQUARE FEET, PROJECT 434666-1-52-01 — 685.000 DA						
0115 0110 1 1	62,150.00000	62,150.00	950,770.91000	950,770.91	400,000.00000	400,000.00
CLEARING & GRUBBING 43466615201 — (7.720) AC (LS)						

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0110 7 1 MAILBOX, F&I SINGLE 8.000 EA	275.00000	2,200.00	145.25000	1,162.00	220.00000	1,760.00
0125 0120 1 REGULAR EXCAVATION 16,371.000 CY	13.04000	213,477.84	13.90000	227,556.90	11.50000	188,266.50
0130 0160 4 TYPE B STABILIZATION 20,704.000 SY	4.20000	86,956.80	2.28000	47,205.12	22.00000	455,488.00
0140 0285709 OPTIONAL BASE, BASE GROUP 09 20,704.000 SY	20.08000	415,736.32	20.47000	423,810.88	23.00000	476,192.00
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 2,368.000 SY	6.00000	14,208.00	9.24000	21,880.32	6.80000	16,102.40
0150 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 3,587.000 TN	114.00000	408,918.00	127.42000	457,055.54	128.50000	460,929.50
0155 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 1,326.000 TN	160.00000	212,160.00	140.78000	186,674.28	176.00000	233,376.00
0160 0425 1201 INLETS, CURB, TYPE 9, <10' 3.000 EA	4,571.74000	13,715.22	4,415.60000	13,246.80	5,400.00000	16,200.00
0165 0425 1205 INLETS, CURB, TYPE 9, PARTIAL 1.000 EA	4,326.34000	4,326.34	3,486.00000	3,486.00	3,400.00000	3,400.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1351 INLETS, CURB, TYPE P-5, <10' 11.000 EA	7,438.01000	81,818.11	4,880.40000	53,684.40	6,250.00000	68,750.00
0175 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	7,949.66000	39,748.30	5,229.01000	26,145.05	6,000.00000	30,000.00
0180 0425 1561 INLETS, DT BOT, TYPE F, <10' 1.000 EA	8,228.00000	8,228.00	4,067.00000	4,067.00	5,600.00000	5,600.00
0185 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	8,625.75000	17,251.50	5,229.01000	10,458.02	6,300.00000	12,600.00
0190 0425 2 92 MANHOLES, J-8, >10' 24.000 EA	7,300.96000	175,223.04	6,739.61000	161,750.64	9,000.00000	216,000.00
0195 0425 4 INLETS, ADJUST 2.000 EA	467.50000	935.00	1,162.00000	2,324.00	1,300.00000	2,600.00
0200 0425 5 MANHOLE, ADJUST 9.000 EA	467.50000	4,207.50	697.20000	6,274.80	1,300.00000	11,700.00
0205 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 552.000 LF	112.53000	62,116.56	99.93000	55,161.36	104.00000	57,408.00
0210 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 50.000 LF	194.62000	9,731.00	139.44000	6,972.00	500.00000	25,000.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430174215 59.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	180.19000	10,631.21	6.97000	411.23	232.00000	13,688.00
0220 0443 70 4 1,439.000 LF FRENCH DRAIN, 24"	248.33000	357,346.87	174.30000	250,817.70	275.00000	395,725.00
0225 0520 1 10 2,206.000 LF CONCRETE CURB & GUTTER, TYPE F	29.70000	65,518.20	25.33000	55,877.98	18.50000	40,811.00
0230 0520 2 4 10,212.000 LF CONCRETE CURB, TYPE D	19.80000	202,197.60	22.08000	225,480.96	16.75000	171,051.00
0235 0520 5 11 116.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	38.50000	4,466.00	55.78000	6,470.48	40.00000	4,640.00
0240 0522 2 10,868.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	118.46000	1,287,423.28	52.29000	568,287.72	120.00000	1,304,160.00
0245 0522 4 72.000 SY BUS SHELTER PAD- CONCRETE	60.50000	4,356.00	67.40000	4,852.80	650.00000	46,800.00
0250 0523 1 1,095.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	0.01000	10.95	116.20000	127,239.00	100.00000	109,500.00
0255 0523 1 3 223.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	90.00000	20,070.00	116.20000	25,912.60	190.00000	42,370.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS 7,377.000 SY	0.01000	73.77	116.20000	857,207.40	267.00000	1,969,659.00
0265 0527 2 DETECTABLE WARNINGS 668.000 SF	24.20000	16,165.60	34.86000	23,286.48	46.00000	30,728.00
0270 0570 1 2 PERFORMANCE TURF, SOD 3,546.000 SY	6.05000	21,453.30	1.99000	7,056.54	2.20000	7,801.20
0275 0591 1 47 IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 434666-1-52-01 1,100.000 LF	10.89000	11,979.00	16.27000	17,897.00	36.25000	39,875.00
0280 0591 1 48 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 434666-1-52-01 950.000 LF	17.53000	16,653.50	17.43000	16,558.50	36.00000	34,200.00
0285 0591 1 49 IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 434666-1-52-01 3,000.000 LF	24.53000	73,590.00	18.59000	55,770.00	34.50000	103,500.00
0290 0591 1 50 IRRIGATION SLEEVE, 8" DIAMETER, PROJECT NUMBER 434666-1-52-01 250.000 LF	35.53000	8,882.50	19.75000	4,937.50	41.29000	10,322.50
0295 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 143.000 EA	284.78000	40,723.54	69.72000	9,969.96	77.00000	11,011.00
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.810 GM	660.00000	1,194.60	697.20000	1,261.93	1,100.00000	1,991.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.540 GM	440.00000	237.60	464.80000	250.99	1,210.00000	653.40
0310 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 965.000 LF	0.55000	530.75	0.58000	559.70	0.44000	424.60
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,849.000 LF	0.88000	1,627.12	0.93000	1,719.57	0.66000	1,220.34
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 201.000 LF	1.10000	221.10	1.16000	233.16	1.10000	221.10
0325 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.120 GM	385.00000	46.20	406.70000	48.80	440.00000	52.80
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	33.00000	264.00	34.86000	278.88	44.00000	352.00
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 110.000 EA	22.00000	2,420.00	23.24000	2,556.40	27.50000	3,025.00
0340 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.000 GM	660.00000	1,980.00	697.20000	2,091.60	1,100.00000	3,300.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.390 GM	440.00000	171.60	464.80000	181.27	0.43000	0.17
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 805.000 LF	0.88000	708.40	0.93000	748.65	0.66000	531.30
0355 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.120 GM	385.00000	46.20	406.70000	48.80	440.00000	52.80
0360 0999 16 PARTNERING, DO NOT BID 43466615201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43466615201 (1.000) LS	75,813.00000	75,813.00	75,813.00000	75,813.00	75,813.00000	75,813.00
0370 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43466615601 (1.000) LS	5,706.00000	5,706.00	5,706.00000	5,706.00	5,706.00000	5,706.00
0001 Roadway Section Totals:		**$5,661,847.45**		**$6,934,645.57**		**$9,160,763.97**
SECTION: 0002 Signing						
0375 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 10.000 CY	871.20000	8,712.00	1,162.00000	11,620.00	880.00000	8,800.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 1,756.000 LB	2.93000	5,145.08	1.45000	2,546.20	0.90000	1,580.40
0385 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,734.14000	7,468.28	5,516.02000	11,032.04	2,655.00000	5,310.00
0390 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 120.000 AS	324.50000	38,940.00	151.06000	18,127.20	400.00000	48,000.00
0395 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,155.00000	1,155.00	1,016.75000	1,016.75	2,075.00000	2,075.00
0400 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	1,265.00000	1,265.00	1,597.75000	1,597.75	2,100.00000	2,100.00
0405 0700 1 50 SINGLE POST SIGN, RELOCATE 6.000 AS	280.50000	1,683.00	63.91000	383.46	220.00000	1,320.00
0410 0700 1 60 SINGLE POST SIGN, REMOVE 59.000 AS	16.50000	973.50	11.62000	685.58	33.00000	1,947.00
0415 0700 4511 OVERHEAD STATIC SIGN STRUCTURE, RELOCATE, CANTILEVER, UP TO 20 FT 2.000 EA	19,580.00000	39,160.00	17,576.43000	35,152.86	31,000.00000	62,000.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0705 10 1 OBJECT MARKER, TYPE 1 2.000 EA	132.00000	264.00	1,394.40000	2,788.80	176.00000	352.00
0425 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 4.000 EA	49.50000	198.00	139.44000	557.76	99.00000	396.00
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43466615201 (1.000) LS	21,477.67000	21,477.67	22,688.25000	22,688.25	14,000.00000	14,000.00
0435 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 173.000 LF	2.75000	475.75	2.90000	501.70	2.20000	380.60
0440 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 2,053.000 LF	3.47000	7,123.91	3.66000	7,513.98	3.30000	6,774.90
0445 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.062 GM	0.83000	0.05	0.87000	0.05	1,065.00000	66.03
0450 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	110.00000	1,430.00	116.20000	1,510.60	132.00000	1,716.00
0455 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 13.000 EA	55.00000	715.00	58.10000	755.30	88.00000	1,144.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 12.000 LF	2.09000	25.08	2.21000	26.52	2.20000	26.40
0465 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 123.000 LF	2.75000	338.25	2.90000	356.70	2.20000	270.60
0470 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.046 GM	0.88000	0.04	0.93000	0.04	1,800.00000	82.80
0475 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6" 295.000 LF	2.20000	649.00	2.32000	684.40	2.20000	649.00
0480 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 18.000 EA	198.00000	3,564.00	209.16000	3,764.88	385.00000	6,930.00
0485 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 18.000 EA	110.00000	1,980.00	116.20000	2,091.60	165.00000	2,970.00
0490 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.493 GM	3,300.00000	14,826.90	3,486.00000	15,662.60	3,850.00000	17,298.05
0495 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.088 GM	4,400.00000	387.20	4,648.00000	409.02	5,200.00000	457.60

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.836 GM	1,485.00000	4,211.46	1,568.70000	4,448.83	1,100.00000	3,119.60
0505 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.799 GM	3,410.00000	2,724.59	3,602.20000	2,878.16	3,855.00000	3,080.15
0510 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.056 GM	4,400.00000	246.40	4,648.00000	260.29	5,400.00000	302.40
0002 Signing Section Totals:		**$165,139.16**		**$149,061.32**		**$193,148.53**
SECTION: 0003 Lighting						
0515 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 9,040.000 LF	7.70000	69,608.00	6.16000	55,686.40	10.50000	94,920.00
0520 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 550.000 LF	16.50000	9,075.00	23.59000	12,974.50	28.75000	15,812.50
0525 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 130.000 EA	550.00000	71,500.00	668.15000	86,859.50	664.00000	86,320.00
0530 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,066.80000	3,066.80	2,401.86000	2,401.86	7,200.00000	7,200.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0535 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	385.00000	385.00	235.89000	235.89	553.00000	553.00
0540 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,375.00000	1,375.00	1,647.72000	1,647.72	1,770.00000	1,770.00
0545 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 47,460.000 LF	2.48000	117,700.80	1.05000	49,833.00	1.65000	78,309.00
0550 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 27,420.000 LF	3.30000	90,486.00	1.39000	38,113.80	2.55000	69,921.00
0555 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 16,820.000 LF	0.28000	4,709.60	0.23000	3,868.60	0.45000	7,569.00
0560 0715 4600 LIGHT POLE COMPLETE, REMOVE 30.000 EA	825.00000	24,750.00	295.15000	8,854.50	830.00000	24,900.00
0565 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	12,100.00000	12,100.00	9,594.64000	9,594.64	16,000.00000	16,000.00
0570 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 104.000 EA	1,650.00000	171,600.00	779.70000	81,088.80	940.00000	97,760.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0575 0715512615 81.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CAST IRON, 15'	6,820.00000	552,420.00	6,948.77000	562,850.37	10,300.00000	834,300.00
0580 0715516615 23.000 EA LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT,CAST IRON, 15'	6,050.00000	139,150.00	4,945.48000	113,746.04	6,600.00000	151,800.00
0585 0715550000 6.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	1,320.00000	7,920.00	295.15000	1,770.90	830.00000	4,980.00
0003 Lighting Section Totals:		**$1,275,846.20**		**$1,029,526.52**		**$1,492,114.50**
SECTION: 0004 Signalization						
0590 0630 2 11 110.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.60000	726.00	16.27000	1,789.70	20.00000	2,200.00
0595 0630 2 12 445.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.40000	11,748.00	28.24000	12,566.80	40.00000	17,800.00
0600 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,380.00000	12,760.00	7,061.48000	14,122.96	5,100.00000	10,200.00
0605 0635 2 11 18.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	605.00000	10,890.00	914.49000	16,460.82	665.00000	11,970.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0610 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	1,375.00000	1,375.00	1,136.44000	1,136.44	665.00000	665.00
0615 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	2,722.50000	2,722.50	1,239.86000	1,239.86	3,200.00000	3,200.00
0620 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	220.00000	220.00	232.40000	232.40	553.00000	553.00
0625 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 160.000 LF	5.50000	880.00	2.67000	427.20	6.65000	1,064.00
0630 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 50.000 LF	0.28000	14.00	0.23000	11.50	3.35000	167.50
0635 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,040.50000	2,040.50	1,647.72000	1,647.72	1,775.00000	1,775.00
0640 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	2,420.00000	9,680.00	2,609.85000	10,439.40	2,650.00000	10,600.00
0645 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,100.00000	2,200.00	1,395.56000	2,791.12	1,160.00000	2,320.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0650 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 1.000 EA	1,485.00000	1,485.00	978.40000	978.40	550.00000	550.00
0655 0649 31113 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM,W/0 LUMINAIRE, 36-70.5 1.000 EA	50,160.00000	50,160.00	54,368.87000	54,368.87	63,000.00000	63,000.00
0660 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM, W/0 LUMINAIRE, 46-60 1.000 EA	50,160.00000	50,160.00	54,937.09000	54,937.09	64,700.00000	64,700.00
0665 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 6.000 AS	1,100.00000	6,600.00	1,076.01000	6,456.06	1,100.00000	6,600.00
0670 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	1,375.00000	2,750.00	1,482.71000	2,965.42	1,700.00000	3,400.00
0675 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	1,155.00000	9,240.00	773.89000	6,191.12	940.00000	7,520.00
0680 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,155.00000	3,465.00	1,325.84000	3,977.52	1,775.00000	5,325.00
0685 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 4.000 AS	220.00000	880.00	50.08000	200.32	55.25000	221.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0690 0654 1 20 IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY 12.000 AS	27,390.00000	328,680.00	40,757.19000	489,086.28	34,300.00000	411,600.00
0695 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	3,850.00000	15,400.00	4,739.80000	18,959.20	3,900.00000	15,600.00
0700 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	2,860.00000	11,440.00	3,187.37000	12,749.48	4,200.00000	16,800.00
0705 0663 1120 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, COMPLETE SYSTEM 1.000 EA	12,650.00000	12,650.00	23,328.34000	23,328.34	11,600.00000	11,600.00
0710 0663 1600 SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE 1.000 EA	550.00000	550.00	326.52000	326.52	332.00000	332.00
0715 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	357.50000	2,860.00	159.19000	1,273.52	255.00000	2,040.00
0720 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 1.000 AS	34,100.00000	34,100.00	29,999.38000	29,999.38	34,300.00000	34,300.00
0725 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	935.00000	935.00	780.86000	780.86	720.00000	720.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0730 0684 6 11 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT 1.000 EA	3,300.00000	3,300.00	4,061.19000	4,061.19	1,400.00000	1,400.00
0735 0684 6 60 WIRELESS COMMUNICATION DEVICE, REMOVE 1.000 EA	165.00000	165.00	191.73000	191.73	110.00000	110.00
0740 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 4.000 EA	495.00000	1,980.00	73.90000	295.60	440.00000	1,760.00
0745 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 4.000 EA	275.00000	1,100.00	130.14000	520.56	55.00000	220.00
0750 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	2,799.50000	5,599.00	2,154.35000	4,308.70	2,775.00000	5,550.00
0755 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	2,915.00000	5,830.00	2,485.52000	4,971.04	3,200.00000	6,400.00
0004 Signalization Section Totals:		**$604,585.00**		**$783,793.12**		**$722,262.50**
SECTION: 0006 Utilities						
0760 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 188.000 LF	191.70000	36,039.60	214.97000	40,414.36	100.00000	18,800.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0765 1050 11224 3,038.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	187.68000	570,171.84	116.20000	353,015.60	125.00000	379,750.00
0770 1050 11321 279.000 LF UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	127.93000	35,692.47	60.42000	16,857.18	39.00000	10,881.00
0775 1050 11423 469.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	176.17000	82,623.73	83.66000	39,236.54	157.00000	73,633.00
0780 1050 18003 566.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	127.93000	72,408.38	8.13000	4,601.58	7.75000	4,386.50
0785 1050 18004 3,012.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	186.87000	562,852.44	9.30000	28,011.60	13.00000	39,156.00
0790 1050 42220 285.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 20"	504.01000	143,642.85	439.24000	125,183.40	310.00000	88,350.00
0795 1055 11414 60.000 EA UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	2,081.07000	124,864.20	871.50000	52,290.00	1,000.00000	60,000.00
0800 1055 11424 17.000 EA UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	2,545.58000	43,274.86	1,278.20000	21,729.40	1,420.00000	24,140.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0805 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 5.000 EA	2,083.27000	10,416.35	958.65000	4,793.25	1,000.00000	5,000.00
0810 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 16.000 EA	1,249.11000	19,985.76	377.65000	6,042.40	650.00000	10,400.00
0815 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 4.000 EA	8,884.77000	35,539.08	1,568.70000	6,274.80	1,900.00000	7,600.00
0820 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX 6.000 EA	1,424.57000	8,547.42	2,905.00000	17,430.00	350.00000	2,100.00
0825 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 1.000 EA	5,144.29000	5,144.29	10,225.61000	10,225.61	1,200.00000	1,200.00
0830 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 11.000 EA	2,987.78000	32,865.58	1,510.60000	16,616.60	1,800.00000	19,800.00
0835 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 7.000 EA	4,630.55000	32,413.85	2,963.10000	20,741.70	2,600.00000	18,200.00
0840 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 5.000 EA	8,561.33000	42,806.65	6,042.41000	30,212.05	4,000.00000	20,000.00
0845 1644800 FIRE HYDRANT, RELOCATE 3.000 EA	5,244.80000	15,734.40	3,950.80000	11,852.40	1,550.00000	4,650.00

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) GENERAL ASPHALT CO., INC.		(8) COMMUNITY ASPHALT CORP.		(9) KIEWIT INFRASTRUCTURE SOUTH CO.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities								
0006 Utilities Section Totals:				**$1,875,023.75**		**$805,528.47**		**$788,046.50**
Contract Grand Totals:				**$9,582,441.56**		**$9,702,555.00**		**12,356,336.00**

Letting: CT170329 March 29, 2017 **Call Order:** 012 **Contract:** T4449

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office