Vendor Ranking

Letting: CT170524 May 24, 2017 10:30 AM
Call Order: 004
Contract: T1682
District: District 1
Counties: OKEECHOBEE
Fed Aid No: 4411040P
Contract Time: 150 AVAILABLE DAYS
Project(s): 43496215201 (*)
Contract Desc: SR 15/700 (US 98/441)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	LYNCH PAVING & CONSTRUCTION CO.	Responsive	Winning bid	$1,775,436.71	100.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$2,039,589.53	114.88%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$2,075,765.41	116.92%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

District: District 1 **Counties:** OKEECHOBEE **Fed Aid No:** 4411040P

Contract Time: 150 AVAILABLE DAYS **Project(s):** 43496215201 (*)

Contract Descr: SR 15/700 (US 98/441)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, guardrail, Taylor Creek Draw Bridge modifications, signing and pavement marking and signalization on State Road 15/700 from State Road 78 westerly 2.166 miles to SE 30th Terrace in Okeechobee County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0460 72 1 — 325.000 LF — THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL	35.00000	11,375.00	32.40000	10,530.00	36.00000	11,700.00
0010 0465 20 — (30.000) DA (LS) — MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 43496215201 Bridge No. 910054	5,000.00000	5,000.00	41,180.00000	41,180.00	28,400.00000	28,400.00
0015 0465 21 — 30.000 DA — MOVABLE BRIDGE OPERATOR	50.00000	1,500.00	309.00000	9,270.00	102.30000	3,069.00
0020 0521 5 8 — 144.000 LF — CONCRETE TRAFFIC RAILING, BRIDGE,RETROFIT-VERTICAL FACE	350.00000	50,400.00	491.00000	70,704.00	483.00000	69,552.00
0001 Structures Section Totals:		**$68,275.00**		**$131,684.00**		**$112,721.00**
SECTION: 0002 Roadway						
0025 0101 1 — (1.000) LS — MOBILIZATION 43496215201	161,675.00000	161,675.00	169,080.00000	169,080.00	275,000.00000	275,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 1 (150.000)	119,213.00000	119,213.00	145,120.00000	145,120.00	135,126.00000	135,126.00
MAINTENANCE OF TRAFFIC 43496215201 DA (LS)						
0035 0102 60 9,195.000	0.35000	3,218.25	0.35000	3,218.25	0.41000	3,769.95
WORK ZONE SIGN ED						
0040 0102 71 13 912.000	45.00000	41,040.00	36.00000	32,832.00	40.60000	37,027.20
BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE LF						
0045 0102 71 23 744.000	15.00000	11,160.00	10.30000	7,663.20	11.60000	8,630.40
BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE LF						
0050 0102 74 1 28,335.000	0.20000	5,667.00	0.20000	5,667.00	0.21000	5,950.35
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED						
0055 0102 74 2 70.000	0.45000	31.50	0.40000	28.00	0.47000	32.90
CHANNELIZING DEVICE, TYPE III, 6' ED						
0060 0102 76 230.000	12.00000	2,760.00	10.30000	2,369.00	11.70000	2,691.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL ED						
0065 0102 78 967.000	3.60000	3,481.20	3.10000	2,997.70	3.70000	3,577.90
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA						
0070 0102 99 450.000	20.00000	9,000.00	18.50000	8,325.00	21.05000	9,472.50
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED						

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0002 Roadway						
0075 0102104 70.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	40.00000	2,800.00	125.00000	8,750.00	132.00000	9,240.00
0080 0102107 1 70.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	10.00000	700.00	20.60000	1,442.00	33.00000	2,310.00
0085 0102909 150.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	132.00000	19,800.00	49.40000	7,410.00	56.15000	8,422.50
0090 0104 10 3 19,372.000 LF SEDIMENT BARRIER	1.40000	27,120.80	0.75000	14,529.00	1.52000	29,445.44
0095 0104 11 204.000 LF FLOATING TURBIDITY BARRIER	21.51000	4,388.04	7.70000	1,570.80	18.15000	3,702.60
0100 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	1,000.00000	2,000.00	1,370.00000	2,740.00	1,890.00000	3,780.00
0105 0104 18 9.000 EA INLET PROTECTION SYSTEM	275.00000	2,475.00	103.00000	927.00	114.00000	1,026.00
0110 0107 1 76.450 AC LITTER REMOVAL	81.80000	6,253.61	109.00000	8,333.05	82.76000	6,327.00

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0107 2 MOWING 55.570 AC	90.00000	5,001.30	214.00000	11,891.98	99.65000	5,537.55
0120 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43496215201 (1.000) LS	9,500.00000	9,500.00	10,090.00000	10,090.00	5,682.00000	5,682.00
0125 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43496215201 (1.000) LS	9,240.00000	9,240.00	12,150.00000	12,150.00	2,500.00000	2,500.00
0130 0110 1 1 CLEARING & GRUBBING 43496215201 (2.770) AC (LS)	17,700.00000	17,700.00	57,420.00000	57,420.00	61,975.00000	61,975.00
0135 0110 7 1 MAILBOX, F&I SINGLE 11.000 EA	300.00000	3,300.00	369.00000	4,059.00	394.00000	4,334.00
0140 0120 1 REGULAR EXCAVATION 263.300 CY	5.95000	1,566.64	128.00000	33,702.40	19.20000	5,055.36
0145 0120 6 EMBANKMENT 960.300 CY	24.60000	23,623.38	32.70000	31,401.81	25.50000	24,487.65
0150 0160 4 TYPE B STABILIZATION 1,927.000 SY	10.05000	19,366.35	7.70000	14,837.90	12.60000	24,280.20

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0162 1 11 — 2,463.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	9.90000	24,383.70	3.10000	7,635.30	8.70000	21,428.10
0160 0285706 — 937.000 SY OPTIONAL BASE, BASE GROUP 06	13.50000	12,649.50	35.90000	33,638.30	18.70000	17,521.90
0165 0286 1 — 1,755.000 SY TURNOUT CONSTRUCTION	21.90000	38,434.50	33.40000	58,617.00	47.90000	84,064.50
0170 0327 70 1 — 12,694.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1.20000	15,232.80	3.60000	45,698.40	1.65000	20,945.10
0175 0327 70 8 — 27,157.000 SY MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	1.55000	42,093.35	3.10000	84,186.70	2.85000	77,397.45
0180 0334 1 13 — 3,886.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	113.11000	439,602.02	102.00000	396,423.00	93.50000	363,387.75
0185 0337 7 82 — 2,436.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	116.17000	283,013.35	130.00000	316,706.00	133.45000	325,110.89
0190 0339 1 — 138.700 TN MISCELLANEOUS ASPHALT PAVEMENT	240.00000	33,288.00	206.00000	28,572.20	295.00000	40,916.50
0195 0430174118 — 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	170.00000	1,360.00	124.00000	992.00	140.00000	1,120.00

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0430984125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	750.00000	3,000.00	1,650.00000	6,600.00	1,820.00000	7,280.00
0205 0430984129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	850.00000	1,700.00	1,750.00000	3,500.00	1,932.00000	3,864.00
0210 0520 1 10 81.000 LF CONCRETE CURB & GUTTER, TYPE F	42.00000	3,402.00	105.00000	8,505.00	47.00000	3,807.00
0215 0524 1 1 81.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	75.00000	6,075.00	141.00000	11,421.00	71.30000	5,775.30
0220 0530 3 4 8.000 TN RIPRAP, RUBBLE, F&I, DITCH LINING	130.00000	1,040.00	89.60000	716.80	623.00000	4,984.00
0225 0536 1 1 603.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	22.00000	13,266.00	19.20000	11,577.60	21.25000	12,813.75
0230 0536 8 6 4.000 EA GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	40.00000	160.00	35.30000	141.20	39.00000	156.00
0235 0536 8 13 4.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	3,300.00000	13,200.00	3,070.00000	12,280.00	3,384.35000	13,537.40

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0536 73 201.000 LF GUARDRAIL REMOVAL	2.00000	402.00	1.80000	361.80	1.95000	391.95
0245 0536 85 22 4.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	3,100.00000	12,400.00	2,910.00000	11,640.00	3,212.00000	12,848.00
0250 0536 85 24 8.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL	3,100.00000	24,800.00	2,950.00000	23,600.00	3,260.00000	26,080.00
0255 0536 85 25 8.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	820.00000	6,560.00	742.00000	5,936.00	820.00000	6,560.00
0260 0538 1 1,497.000 LF GUARDRAIL RESET	13.50000	20,209.50	12.30000	18,413.10	13.60000	20,359.20
0265 0570 1 2 12,905.000 SY PERFORMANCE TURF, SOD	2.50000	32,262.50	3.20000	41,296.00	3.32000	42,844.60
0270 0710 11101 4.458 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	990.00000	4,413.42	1,340.00000	5,973.72	1,020.00000	4,547.16
0275 0710 11102 0.146 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,100.00000	160.60	2,470.00000	360.62	1,170.00000	170.82

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0710 11124 319.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.10000	350.90	1.50000	478.50	1.15000	366.85
0285 0710 11125 48.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.50000	72.00	2.10000	100.80	1.40000	67.20
0290 0710 11141 0.186 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	550.00000	102.30	669.00000	124.43	580.00000	107.88
0295 0710 11170 25.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.00000	700.00	36.00000	900.00	28.00000	700.00
0300 0710 11201 4.692 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	990.00000	4,645.08	1,340.00000	6,287.28	1,020.00000	4,785.84
0305 0710 11224 701.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.15000	806.15	1.50000	1,051.50	1.15000	806.15
0310 0710 11231 0.243 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	440.00000	106.92	618.00000	150.17	450.00000	109.35

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0315 0710 11241 — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" — 0.120 GM	550.00000	66.00	669.00000	80.28	570.00000	68.40
0320 0999 25 — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43496215201 — (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$1,602,038.66**		**$1,792,519.79**		**$1,854,306.54**
SECTION: 0003 Signing						
0325 0700 1 11 — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF — 45.000 AS	275.00000	12,375.00	288.00000	12,960.00	278.41000	12,528.45
0330 0700 1 12 — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF — 1.000 AS	450.00000	450.00	1,490.00000	1,490.00	454.55000	454.55
0335 0700 1 13 — SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF — 1.000 AS	1,800.00000	1,800.00	2,160.00000	2,160.00	1,840.00000	1,840.00
0340 0700 1 50 — SINGLE POST SIGN, RELOCATE — 2.000 AS	120.00000	240.00	227.00000	454.00	110.00000	220.00
0345 0700 1 60 — SINGLE POST SIGN, REMOVE — 32.000 AS	30.00000	960.00	17.50000	560.00	28.00000	896.00

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0350 0700 2 14 — 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4,000.00000	8,000.00	4,090.00000	8,180.00	4,090.00000	8,180.00
0355 0700 2 60 — 2.000 AS MULTI- POST SIGN, REMOVE	440.00000	880.00	329.00000	658.00	450.00000	900.00
0360 0700 3601 — 3.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	30.00000	90.00	51.50000	154.50	28.00000	84.00
0365 0700 12 12 — 2.000 AS SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS	4,800.00000	9,600.00	5,490.00000	10,980.00	6,060.00000	12,120.00
0370 0705 10 1 — 3.000 EA OBJECT MARKER, TYPE 1	140.00000	420.00	139.00000	417.00	140.00000	420.00
0375 0705 10 3 — 4.000 EA OBJECT MARKER, TYPE 3	175.00000	700.00	124.00000	496.00	170.00000	680.00
0380 0705 11 1 — 3.000 EA DELINEATOR, FLEXIBLE TUBULAR	80.00000	240.00	77.20000	231.60	80.00000	240.00
0385 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43496215201	15,500.00000	15,500.00	21,060.00000	21,060.00	15,900.00000	15,900.00

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0390 0711 11124 319.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.00000	1,276.00	4.70000	1,499.30	4.00000	1,276.00
0395 0711 11125 48.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.50000	264.00	7.10000	340.80	5.70000	273.60
0400 0711 11141 0.186 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	5,500.00000	1,023.00	2,170.00000	403.62	5,500.00000	1,023.00
0405 0711 11170 13.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	70.00000	910.00	77.20000	1,003.60	68.00000	884.00
0410 0711 11224 701.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.00000	2,804.00	4.70000	3,294.70	4.00000	2,804.00
0415 0711 11241 0.120 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	5,500.00000	660.00	2,160.00000	259.20	5,680.00000	681.60
0420 0711 14160 20.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	175.00000	3,500.00	206.00000	4,120.00	170.00000	3,400.00
0425 0711 14170 20.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	100.00000	2,000.00	103.00000	2,060.00	102.30000	2,046.00

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0430 0711 16101 4.458 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,000.00000	17,832.00	4,120.00000	18,366.96	4,080.00000	18,188.64
0435 0711 16102 0.146 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,500.00000	803.00	10,300.00000	1,503.80	5,450.00000	795.70
0440 0711 16201 4.692 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,000.00000	18,768.00	4,120.00000	19,331.04	4,090.00000	19,190.28
0445 0711 16231 0.243 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,350.00000	328.05	1,340.00000	325.62	1,350.00000	328.05
0003 Signing Section Totals:		**$101,423.05**		**$112,309.74**		**$105,353.87**
SECTION: 0004 Signalization						
0450 0630 2 11 90.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.00000	1,800.00	10.90000	981.00	12.00000	1,080.00
0455 0632 7 2 90.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	10.00000	900.00	5.10000	459.00	5.60000	504.00
0460 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	500.00000	1,000.00	818.00000	1,636.00	900.00000	1,800.00

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LYNCH PAVING & CONSTRUCTION CO.		(2) COMMUNITY ASPHALT CORP.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$3,700.00**		**$3,076.00**		**$3,384.00**
Contract Grand Totals:		**$1,775,436.71**		**$2,039,589.53**		**2,075,765.41**

Letting: CT170524 May 24, 2017 **Call Order:** 004 **Contract:** T1682

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office