Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 009
Contract: T4494
District: District 4
Counties: PALM BEACH
Fed Aid No: D418101B
Contract Time: 410 AVAILABLE DAYS
Project(s): 43630715201 (*) 43630715604
Contract Desc: SR 80 (SOUTHERN BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$5,685,197.65	100.00%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$6,363,986.63	111.94%
3	DP DEVELOPMENT OF THE TREASURE COAST, LLC	Responsive	Non-Winning Bid	$6,399,594.92	112.57%
4	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$6,626,676.67	116.56%
5	CONCRETE SERVICES, LLC	Responsive	Non-Winning Bid	$7,367,337.92	129.59%
	ENGECON CONSTRUCTION INC.	Non Responsive	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D418101B

Contract Time: 410 AVAILABLE DAYS **Project(s):** 43630715201 (*) 43630715604

Contract Descr: SR 80 (SOUTHERN BLVD)

The improvements under this contract consist of, but not limited to, widening including bridge widening, revetment systems, bridge railing, milling and resurfacing, concrete sidewalk and driveways, concrete ditch pavement, architectural pavers, guardrail including special guardrail post for bridge mount, drainage improvements including French Drain, signing, pavement markings (paint and thermoplastic, bike lane), signalization including vehicular and pedestrian detectors, lighting, landscaping including tree relocations, irrigation, and utilities along State Road 80 (Southern Boulevard) from Crestwood/Forest Hill Boulevard, easterly 0.333 miles in Palm Beach County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (3514.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43630715201 934213	118,889.00000	118,889.00	150,000.00000	150,000.00	76,079.89000	76,079.89
0010 0400 2 4 58.800 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,809.00000	106,369.20	1,355.00000	79,674.00	434.74000	25,562.71
0015 0400 2 10 77.100 CY CONCRETE CLASS II, APPROACH SLABS	474.50000	36,583.95	692.00000	53,353.20	485.96000	37,467.52
0020 0400 4 5 150.300 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,343.25000	201,890.48	1,390.00000	208,917.00	597.77000	89,844.83
0025 0400143 1,459.000 SF CLEANING & COATING CONCRETE SURFACE, CLASS 5	4.45000	6,492.55	2.40000	3,501.60	5.49000	8,009.91
0030 0400148 2.000 CF PLAIN NEOPRENE BEARING PADS	2,222.25000	4,444.50	2,500.00000	5,000.00	5,434.28000	10,868.56

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0415 1 4 9,339.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.10000	10,272.90	1.13000	10,553.07	2.17000	20,265.63
0040 0415 1 5 15,866.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.10000	17,452.60	1.13000	17,928.58	2.17000	34,429.22
0045 0415 1 9 14,180.000 LB REINFORCING STEEL- APPROACH SLABS	1.10000	15,598.00	1.13000	16,023.40	2.17000	30,770.60
0050 0450 3 25 148.000 LF PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 15"	473.25000	70,041.00	525.00000	77,700.00	706.46000	104,556.08
0055 0450 88 15 351.000 SF PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 15"	106.75000	37,469.25	170.00000	59,670.00	706.46000	247,967.46
0060 0455 34 3 980.000 LF PRESTRESSED CONCRETE PILING, 18" SQ	205.50000	201,390.00	165.00000	161,700.00	217.37000	213,022.60
0065 0455143 3 175.000 LF TEST PILES-PRESTRESSED CONCRETE,18" SQ	833.25000	145,818.75	295.00000	51,625.00	271.71000	47,549.25
0070 0458 1 11 429.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	41.10000	17,631.90	50.00000	21,450.00	434.74000	186,503.46

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0075 0462 2 11 391.000 LB POST TENSIONING TENDONS, SUPERSTRUCTURE STRAND WITH GROUT	30.00000	11,730.00	25.00000	9,775.00	173.90000	67,994.90
0080 0515 4 2 327.000 LF BULLET RAIL, DOUBLE RAIL	50.00000	16,350.00	35.00000	11,445.00	58.13000	19,008.51
0085 0520 70 57.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	78.60000	4,480.20	65.00000	3,705.00	434.74000	24,780.18
0090 0521 5 4 168.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE	103.25000	17,346.00	110.00000	18,480.00	271.71000	45,647.28
0095 0521 5 33 82.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE, PROJECT 436307-1-52-01	107.75000	8,835.50	120.00000	9,840.00	326.06000	26,736.92
0100 0530 4 6 74.000 SY ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"	364.50000	26,973.00	165.00000	12,210.00	543.43000	40,213.82
0001 Structures Section Totals:		**$1,076,058.78**		**$982,550.85**		**$1,357,279.33**
SECTION: 0002 Roadway						
0105 0101 1 (1.000) LS MOBILIZATION 43630715201	589,800.00000	589,800.00	625,413.00000	625,413.00	652,487.52000	652,487.52

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0102 1 MAINTENANCE OF TRAFFIC 43630715201 (410.000) DA (LS)	130,000.00000	130,000.00	575,413.00000	575,413.00	101,959.89000	101,959.89
0115 0102 2 1 SPECIAL DETOUR 1 43630715201 (1.000) LS	21,600.00000	21,600.00	2,413.00000	2,413.00	69,455.33000	69,455.33
0120 0102 2 2 SPECIAL DETOUR 2 43630715201 (1.000) LS	8,600.00000	8,600.00	4,413.00000	4,413.00	37,427.00000	37,427.00
0125 0102 14 TRAFFIC CONTROL OFFICER 192.000 HR	66.70000	12,806.40	55.00000	10,560.00	65.21000	12,520.32
0130 0102 60 WORK ZONE SIGN 10,624.000 ED	0.20000	2,124.80	0.25000	2,656.00	0.26000	2,762.24
0135 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,476.000 LF	6.80000	10,036.80	27.00000	39,852.00	32.79000	48,398.04
0140 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 228.000 LF	8.45000	1,926.60	18.00000	4,104.00	20.14000	4,591.92
0145 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 1,024.000 LF	3.65000	3,737.60	12.00000	12,288.00	15.24000	15,605.76
0150 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 132.000 LF	24.05000	3,174.60	6.00000	792.00	6.71000	885.72

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0102 73 137.000 LF TEMPORARY GUARDRAIL	17.80000	2,438.60	128.00000	17,536.00	27.24000	3,731.88
0160 0102 74 1 28,748.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	2,874.80	0.25000	7,187.00	0.15000	4,312.20
0165 0102 74 7 110.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	2.80000	308.00	15.00000	1,650.00	7.83000	861.30
0170 0102 76 85.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.85000	497.25	6.00000	510.00	6.71000	570.35
0175 0102 78 1,381.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.35000	4,626.35	5.00000	6,905.00	3.26000	4,502.06
0180 0102 89 1 3.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3,320.00000	9,960.00	2,500.00000	7,500.00	1,398.60000	4,195.80
0185 0102104 410.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	18.90000	7,749.00	17.00000	6,970.00	18.48000	7,576.80
0190 0102107 1 410.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	11.10000	4,551.00	10.00000	4,100.00	10.87000	4,456.70

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0104 10 3 3,308.000 LF SEDIMENT BARRIER	2.15000	7,112.20	1.25000	4,135.00	2.02000	6,682.16
0200 0104 11 1,142.000 LF FLOATING TURBIDITY BARRIER	11.05000	12,619.10	10.00000	11,420.00	13.08000	14,937.36
0205 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	2,004.25000	4,008.50	850.00000	1,700.00	3,161.56000	6,323.12
0210 0104 18 28.000 EA INLET PROTECTION SYSTEM	84.40000	2,363.20	150.00000	4,200.00	183.35000	5,133.80
0215 0107 1 28.540 AC LITTER REMOVAL	277.75000	7,926.99	100.00000	2,854.00	49.66000	1,417.30
0220 0107 2 23.540 AC MOWING	444.50000	10,463.53	450.00000	10,593.00	65.94000	1,552.23
0225 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43630715201	12,000.00000	12,000.00	7,500.00000	7,500.00	4,238.74000	4,238.74
0230 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43630715201	8,000.00000	8,000.00	12,815.00000	12,815.00	25,106.36000	25,106.36

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0110 1 1 (3.200) CLEARING & GRUBBING 43630715201 AC (LS)	95,000.00000	95,000.00	155,413.00000	155,413.00	31,747.85000	31,747.85
0240 0110 2 2 0.190 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	135,000.00000	25,650.00	5,513.00000	1,047.47	92,332.79000	17,543.23
0245 0110 4 10 4,963.000 REMOVAL OF EXISTING CONCRETE SY	8.00000	39,704.00	15.55000	77,174.65	19.38000	96,182.94
0250 0120 1 4,329.000 REGULAR EXCAVATION CY	8.00000	34,632.00	20.13000	87,142.77	17.69000	76,580.01
0255 0120 4 245.000 SUBSOIL EXCAVATION CY	12.00000	2,940.00	45.00000	11,025.00	26.16000	6,409.20
0260 0120 6 614.000 EMBANKMENT CY	12.00000	7,368.00	13.55000	8,319.70	25.24000	15,497.36
0265 0160 4 6,587.000 TYPE B STABILIZATION SY	12.00000	79,044.00	3.75000	24,701.25	8.79000	57,899.73
0270 0285709 5,605.000 OPTIONAL BASE, BASE GROUP 09 SY	15.20000	85,196.00	19.00000	106,495.00	15.75000	88,278.75
0275 0286 1 112.000 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS SY	28.60000	3,203.20	23.00000	2,576.00	23.75000	2,660.00

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0327 70 5 2,287.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3.45000	7,890.15	6.00000	13,722.00	2.92000	6,678.04
0285 0327 70 6 28,934.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.45000	70,888.30	4.55000	131,649.70	3.05000	88,248.70
0290 0334 1 14 1,560.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	142.50000	222,300.00	135.00000	210,600.00	118.89000	185,468.40
0295 0334 1 52 14.800 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	258.75000	3,829.50	285.00000	4,218.00	193.92000	2,870.02
0300 0334 1 54 765.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	145.00000	110,925.00	166.00000	126,990.00	144.44000	110,496.60
0305 0337 7 81 677.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	129.75000	87,905.63	166.00000	112,465.00	170.84000	115,744.10
0310 0337 7 85 2,432.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	128.75000	313,171.50	170.00000	413,508.00	180.37000	438,731.99
0315 0339 1 3.000 TN MISCELLANEOUS ASPHALT PAVEMENT	671.75000	2,015.25	500.00000	1,500.00	490.02000	1,470.06
0320 0400 0 11 33.500 CY CONCRETE CLASS NS, GRAVITY WALL	614.50000	20,585.75	413.00000	13,835.50	636.07000	21,308.35

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0325 0425 1351 INLETS, CURB, TYPE P-5, <10' 5.000 EA	4,424.50000	22,122.50	4,700.00000	23,500.00	5,261.05000	26,305.25
0330 0425 1361 INLETS, CURB, TYPE P-6, <10' 4.000 EA	4,631.75000	18,527.00	5,300.00000	21,200.00	5,639.80000	22,559.20
0335 0425 1452 INLETS, CURB, TYPE J-5, >10' 5.000 EA	8,764.00000	43,820.00	11,100.00000	55,500.00	12,644.12000	63,220.60
0340 0425 1462 INLETS, CURB, TYPE J-6, >10' 3.000 EA	9,122.00000	27,366.00	11,900.00000	35,700.00	13,550.67000	40,652.01
0345 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	2,014.50000	2,014.50	3,400.00000	3,400.00	2,401.26000	2,401.26
0350 0425 1910 INLETS, CLOSED FLUME 1.000 EA	5,077.00000	5,077.00	6,000.00000	6,000.00	4,200.58000	4,200.58
0355 0425 2 63 MANHOLES, P-8, PARTIAL 8.000 EA	1,861.25000	14,890.00	3,300.00000	26,400.00	2,815.39000	22,523.12
0360 0425 5 MANHOLE, ADJUST 1.000 EA	2,132.50000	2,132.50	400.00000	400.00	1,469.26000	1,469.26
0365 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 186.000 LF	115.50000	21,483.00	96.00000	17,856.00	121.77000	22,649.22

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 155.000 LF	92.80000	14,384.00	104.00000	16,120.00	94.60000	14,663.00
0375 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 13.000 LF	246.00000	3,198.00	200.00000	2,600.00	219.04000	2,847.52
0380 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 55.000 LF	111.50000	6,132.50	102.00000	5,610.00	128.40000	7,062.00
0385 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 14.000 CY	310.25000	4,343.50	550.00000	7,700.00	812.65000	11,377.10
0390 0443 70 6 FRENCH DRAIN, 36" 878.000 LF	280.25000	246,059.50	300.00000	263,400.00	208.98000	183,484.44
0395 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 37.000 LF	57.80000	2,138.60	155.00000	5,735.00	39.95000	1,478.15
0400 0515 4 1 BULLET RAIL, SINGLE RAIL 1,508.000 LF	35.60000	53,684.80	35.00000	52,780.00	72.18000	108,847.44
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 5,072.000 LF	17.50000	88,760.00	20.00000	101,440.00	16.50000	83,688.00
0410 0520 2 2 CONCRETE CURB, TYPE B 91.000 LF	15.45000	1,405.95	55.00000	5,005.00	25.14000	2,287.74

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0520 2 4 1,647.000 LF CONCRETE CURB, TYPE D	13.60000	22,399.20	25.00000	41,175.00	19.30000	31,787.10
0420 0520 5 41 33.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	53.00000	1,749.00	48.00000	1,584.00	74.87000	2,470.71
0425 0521 72 40 1,510.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	243.25000	367,307.50	225.00000	339,750.00	247.80000	374,178.00
0430 0522 1 2,195.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	44.00000	96,580.00	31.55000	69,252.25	46.58000	102,243.10
0435 0522 2 649.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	55.00000	35,695.00	45.55000	29,561.95	55.95000	36,311.55
0440 0523 1 3 219.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	66.70000	14,607.30	65.00000	14,235.00	13.04000	2,855.76
0445 0524 1 2 43.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	70.00000	3,010.00	100.00000	4,300.00	75.16000	3,231.88
0450 0526 1 2 735.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	103.75000	76,256.25	80.00000	58,800.00	141.26000	103,826.10
0455 0527 2 193.000 SF DETECTABLE WARNINGS	38.30000	7,391.90	25.00000	4,825.00	26.72000	5,156.96

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 96.000 LF	29.20000	2,803.20	25.00000	2,400.00	28.55000	2,740.80
0465 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 2.000 EA	266.00000	532.00	200.00000	400.00	260.12000	520.24
0470 0536 73 GUARDRAIL REMOVAL 309.000 LF	4.00000	1,236.00	4.00000	1,236.00	3.90000	1,205.10
0475 0536 85 25 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II 1.000 EA	840.75000	840.75	1,000.00000	1,000.00	822.34000	822.34
0480 0570 1 2 PERFORMANCE TURF, SOD 780.000 SY	7.70000	6,006.00	8.55000	6,669.00	10.83000	8,447.40
0485 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.338 GM	999.00000	7,330.66	850.00000	6,237.30	978.44000	7,179.79
0490 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.067 GM	970.25000	65.01	1,265.00000	84.76	1,107.16000	74.18
0495 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,472.000 LF	0.65000	1,606.80	0.32000	791.04	0.65000	1,606.80

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0500 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 336.000 LF	1.00000	336.00	0.48000	161.28	0.98000	329.28
0505 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,318.000 LF	1.20000	1,581.60	0.65000	856.70	1.20000	1,581.60
0510 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 5.292 GM	388.75000	2,057.27	345.00000	1,825.74	382.41000	2,023.71
0515 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.486 GM	387.25000	575.45	345.00000	512.67	378.86000	562.99
0520 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 37.000 EA	44.40000	1,642.80	50.00000	1,850.00	43.47000	1,608.39
0525 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 131.000 EA	25.00000	3,275.00	40.00000	5,240.00	24.45000	3,202.95
0530 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.071 GM	999.50000	2,069.96	850.00000	1,760.35	977.70000	2,024.82

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 44.000 LF	1.00000	44.00	0.48000	21.12	0.98000	43.12
0540 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.073 GM	824.75000	60.21	345.00000	25.19	0.27000	0.02
0545 0999 16 PARTNERING, DO NOT BID 43630715201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43630715201 (1.000) LS	49,740.33000	49,740.33	49,740.33000	49,740.33	49,740.33000	49,740.33
0002 Roadway Section Totals:		**$3,383,892.14**		**$4,188,502.72**		**$3,778,998.14**
SECTION: 0003 Signing						
0555 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 19.000 AS	390.00000	7,410.00	400.00000	7,600.00	381.49000	7,248.31
0560 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 3.000 AS	1,531.00000	4,593.00	1,490.00000	4,470.00	1,497.69000	4,493.07
0565 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	1,613.25000	1,613.25	1,780.00000	1,780.00	1,578.11000	1,578.11

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0570 0700 1 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF 1.000 AS	1,666.75000	1,666.75	1,790.00000	1,790.00	1,630.28000	1,630.28
0575 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	205.50000	205.50	270.00000	270.00	201.07000	201.07
0580 0700 1 60 SINGLE POST SIGN, REMOVE 20.000 AS	1.10000	22.00	10.00000	200.00	1.09000	21.80
0585 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	7,111.00000	7,111.00	7,850.00000	7,850.00	6,955.88000	6,955.88
0590 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,889.00000	3,889.00	2,750.00000	2,750.00	3,803.99000	3,803.99
0595 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	1,000.00000	1,000.00	250.00000	250.00	978.17000	978.17
0600 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 6.000 EA	205.50000	1,233.00	125.00000	750.00	201.07000	1,206.42
0605 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 25.000 SF	3.20000	80.00	2.00000	50.00	3.15000	78.75

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0610 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43630715201	17,915.50000	17,915.50	18,500.00000	18,500.00	17,524.63000	17,524.63
0615 0711 11102 0.066 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,774.50000	381.12	5,850.00000	386.10	5,648.33000	372.79
0620 0711 11123 1,390.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.05000	2,849.50	1.55000	2,154.50	2.01000	2,793.90
0625 0711 11124 62.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	1.00000	62.00	2.45000	151.90	0.98000	60.76
0630 0711 11125 1,386.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	1.20000	1,663.20	3.35000	4,643.10	1.20000	1,663.20
0635 0711 11141 0.414 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,485.50000	615.00	1,095.00000	453.33	1,488.53000	616.25
0640 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	111.00000	444.00	60.00000	240.00	108.69000	434.76
0645 0711 11170 58.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	53.90000	3,126.20	50.00000	2,900.00	52.71000	3,057.18

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0650 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 44.000 LF	2.80000	123.20	2.45000	107.80	2.72000	119.68
0655 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.008 GM	1,875.00000	15.00	1,095.00000	8.76	1,835.00000	14.68
0660 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 11.000 EA	194.50000	2,139.50	224.00000	2,464.00	190.20000	2,092.20
0665 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 11.000 EA	222.25000	2,444.75	105.00000	1,155.00	217.37000	2,391.07
0670 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.252 GM	4,218.50000	9,500.06	4,150.00000	9,345.80	4,163.06000	9,375.21
0675 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.066 GM	4,831.75000	318.90	5,290.00000	349.14	4,726.21000	311.93
0680 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.552 GM	1,387.00000	2,152.62	995.00000	1,544.24	1,374.33000	2,132.96
0685 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.036 GM	4,238.50000	4,391.09	4,150.00000	4,299.40	4,185.86000	4,336.55

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$76,965.14**		**$76,463.07**		**$75,493.60**
SECTION: 0004 Lighting						
0690 0630 2 11 1,754.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.65000	11,664.10	6.00000	10,524.00	6.52000	11,436.08
0695 0630 2 12 1,020.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	24.45000	24,939.00	22.00000	22,440.00	23.91000	24,388.20
0700 0630 2 15 77.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	36.70000	2,825.90	33.00000	2,541.00	35.87000	2,761.99
0705 0630 2 16 232.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	11.10000	2,575.20	10.00000	2,320.00	10.87000	2,521.84
0710 0635 2 11 26.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	766.75000	19,935.50	690.00000	17,940.00	749.93000	19,498.18
0715 0635 3 12 2.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	911.00000	1,822.00	820.00000	1,640.00	891.22000	1,782.44
0720 0635 3 13 5.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	911.00000	4,555.00	820.00000	4,100.00	891.22000	4,456.10

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0725 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,711.00000	1,711.00	1,540.00000	1,540.00	1,673.76000	1,673.76
0730 0639 2 1 370.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.10000	3,737.00	9.10000	3,367.00	9.89000	3,659.30
0735 0641 2 11 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1,011.00000	1,011.00	910.00000	910.00	989.04000	989.04
0740 0715 1 12 5,559.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.55000	8,616.45	1.40000	7,782.60	1.52000	8,449.68
0745 0715 1 13 7,246.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	3.20000	23,187.20	2.90000	21,013.40	3.15000	22,824.90
0750 0715 1 14 126.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	3.10000	390.60	2.80000	352.80	3.04000	383.04
0755 0715 1 60 11,250.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.80000	9,000.00	0.70000	7,875.00	0.76000	8,550.00
0760 0715 4 13 15.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	6,022.25000	90,333.75	5,420.00000	81,300.00	5,890.76000	88,361.40

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0765 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 4.000 EA	4,266.75000	17,067.00	3,840.00000	15,360.00	4,173.53000	16,694.12
0770 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 18.000 EA	322.25000	5,800.50	290.00000	5,220.00	315.19000	5,673.42
0775 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 4.000 EA	1,789.00000	7,156.00	1,610.00000	6,440.00	1,749.84000	6,999.36
0780 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	15,978.00000	15,978.00	14,380.00000	14,380.00	15,628.98000	15,628.98
0785 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE 1.000 EA	555.50000	555.50	500.00000	500.00	543.43000	543.43
0790 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 15.000 EA	666.75000	10,001.25	600.00000	9,000.00	652.11000	9,781.65
0795 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 4.000 EA	344.50000	1,378.00	310.00000	1,240.00	336.93000	1,347.72
0004 Lighting Section Totals:		**$264,239.95**		**$237,785.80**		**$258,404.63**

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0800 0630 2 11 1,980.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.10000	19,998.00	9.10000	18,018.00	9.89000	19,582.20
0805 0630 2 12 1,239.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	36.70000	45,471.30	33.00000	40,887.00	35.87000	44,442.93
0810 0630 2 14 20.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	22.20000	444.00	20.00000	400.00	21.74000	434.80
0815 0630 2 15 358.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	28.90000	10,346.20	26.00000	9,308.00	28.26000	10,117.08
0820 0630 2 65 174.000 LF CONDUIT, REMOVE, BRIDGE MOUNT	7.45000	1,296.30	6.70000	1,165.80	7.28000	1,266.72
0825 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	11,711.00000	11,711.00	10,540.00000	10,540.00	11,455.46000	11,455.46
0830 0633 1121 686.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.10000	2,126.60	2.80000	1,920.80	3.04000	2,085.44
0835 0633 1122 6,030.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	4.35000	26,230.50	3.90000	23,517.00	4.24000	25,567.20

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0840 0633 1610 FIBER OPTIC CABLE, REMOVE, OVERHEAD 548.000 LF	1.80000	986.40	1.60000	876.80	1.74000	953.52
0845 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 3,794.000 LF	0.80000	3,035.20	0.70000	2,655.80	0.76000	2,883.44
0850 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 264.000 EA	50.00000	13,200.00	45.00000	11,880.00	48.91000	12,912.24
0855 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 4.000 EA	1,644.50000	6,578.00	1,480.00000	5,920.00	1,608.55000	6,434.20
0860 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 14.000 EA	733.25000	10,265.50	660.00000	9,240.00	717.33000	10,042.62
0865 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 36.000 EA	54.40000	1,958.40	49.00000	1,764.00	53.26000	1,917.36
0870 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 1.000 EA	844.50000	844.50	760.00000	760.00	826.01000	826.01
0875 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 3.000 EA	555.50000	1,666.50	500.00000	1,500.00	543.43000	1,630.29

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0880 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL 2.000 EA	766.75000	1,533.50	690.00000	1,380.00	749.93000	1,499.86
0885 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 81.000 LF	5.35000	433.35	4.80000	388.80	5.22000	422.82
0890 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE 26.000 LF	2.00000	52.00	1.80000	46.80	1.96000	50.96
0895 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	8,055.50000	8,055.50	7,250.00000	7,250.00	7,879.70000	7,879.70
0900 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 26.000 EA	844.50000	21,957.00	760.00000	19,760.00	826.01000	21,476.26
0905 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	1,255.50000	12,555.00	1,130.00000	11,300.00	1,228.15000	12,281.50
0910 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 4.000 EA	1,977.75000	7,911.00	1,780.00000	7,120.00	1,934.60000	7,738.40
0915 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 2.000 EA	911.00000	1,822.00	820.00000	1,640.00	891.22000	1,782.44

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0920 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	1,711.00000	1,711.00	1,540.00000	1,540.00	1,673.76000	1,673.76
0925 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 80.000 LF	3.00000	240.00	2.70000	216.00	2.93000	234.40
0930 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,011.00000	1,011.00	910.00000	910.00	989.04000	989.04
0935 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	3,344.50000	13,378.00	3,010.00000	12,040.00	3,271.44000	13,085.76
0940 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 10.000 EA	1,600.00000	16,000.00	1,440.00000	14,400.00	1,565.07000	15,650.70
0945 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 4.000 EA	166.75000	667.00	150.00000	600.00	163.03000	652.12
0950 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 4.000 EA	44,200.00000	176,800.00	40,000.00000	160,000.00	43,235.12000	172,940.48
0955 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 32.000 AS	1,089.00000	34,848.00	980.00000	31,360.00	1,065.12000	34,083.84

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0960 0650 1 19 3.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1,655.50000	4,966.50	1,490.00000	4,470.00	1,619.41000	4,858.23
0965 0653 1 11 10.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	677.75000	6,777.50	610.00000	6,100.00	662.98000	6,629.80
0970 0660 1109 7.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	189.00000	1,323.00	170.00000	1,190.00	184.77000	1,293.39
0975 0660 1110 3.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	189.00000	567.00	170.00000	510.00	184.77000	554.31
0980 0660 2106 19.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,055.50000	20,054.50	950.00000	18,050.00	1,032.51000	19,617.69
0985 0660 3 11 1.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	4,633.25000	4,633.25	4,170.00000	4,170.00	4,532.19000	4,532.19
0990 0660 3 12 1.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	9,644.50000	9,644.50	8,680.00000	8,680.00	9,433.91000	9,433.91
0995 0665 1 11 10.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	155.50000	1,555.00	140.00000	1,400.00	152.16000	1,521.60

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1000 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 1.000 AS	38,089.00000	38,089.00	35,000.00000	35,000.00	37,257.41000	37,257.41
1005 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	489.00000	489.00	440.00000	440.00	478.22000	478.22
1010 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 1.000 EA	6,811.00000	6,811.00	6,130.00000	6,130.00	6,662.42000	6,662.42
1015 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	3,533.25000	3,533.25	3,180.00000	3,180.00	3,456.20000	3,456.20
1020 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	577.75000	2,888.75	520.00000	2,600.00	565.16000	2,825.80
1025 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	5,111.00000	20,444.00	4,600.00000	18,400.00	4,999.54000	19,998.16
0005 Signalization Section Totals:		**$576,909.00**		**$520,624.80**		**$564,112.88**
SECTION: 0006 Landscape / Peripheral						
1030 0570 1 2 PERFORMANCE TURF, SOD 3,544.000 SY	7.70000	27,288.80	8.50000	30,124.00	7.84000	27,784.96

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Landscape / Peripheral						
1035 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 43630715201	39,367.50000	39,367.50	48,500.00000	48,500.00	65,203.73000	65,203.73
1040 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43630715201	61,916.00000	61,916.00	73,600.00000	73,600.00	72,746.78000	72,746.78
1045 0580 2 8 22.000 EA LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK SABAL PALM ONLY	522.50000	11,495.00	500.00000	11,000.00	489.09000	10,759.98
1050 0590 1 1.000 EA LANDSCAPE IRRIGATION SYSTEM	63,855.00000	63,855.00	65,000.00000	65,000.00	70,645.61000	70,645.61
0006 Landscape / Peripheral Section Totals:		**$203,922.30**		**$228,224.00**		**$247,141.06**
SECTION: 0007 Utilities						
1055 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43630715604	2,995.39000	2,995.39	2,995.39000	2,995.39	2,995.39000	2,995.39
1060 1050 16004 1,211.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	12.95000	15,682.45	20.00000	24,220.00	16.40000	19,860.40
1065 1050 51208 1,215.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"	56.10000	68,161.50	68.00000	82,620.00	64.47000	78,331.05

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) RUSSELL ENGINEERING, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1070 1055 51108 8.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" EA	939.75000	7,518.00	850.00000	6,800.00	730.18000	5,841.44
1075 1055 51408 2.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8" EA	949.50000	1,899.00	3,300.00000	6,600.00	2,260.25000	4,520.50
1080 1080 21108 4.000 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 8" EA	572.25000	2,289.00	400.00000	1,600.00	721.95000	2,887.80
1085 1080 29108 10.000 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8" EA	466.50000	4,665.00	500.00000	5,000.00	372.87000	3,728.70
0007 Utilities Section Totals:		**$103,210.34**		**$129,835.39**		**$118,165.28**
Contract Grand Totals:		**$5,685,197.65**		**$6,363,986.63**		**6,399,594.92**

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (3514.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43630715201 934213	100,000.00000	100,000.00	294,000.00000	294,000.00		
0010 0400 2 4 58.800 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	485.00000	28,518.00	2,285.00000	134,358.00		
0015 0400 2 10 77.100 CY CONCRETE CLASS II, APPROACH SLABS	485.00000	37,393.50	950.00000	73,245.00		
0020 0400 4 5 150.300 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	665.00000	99,949.50	1,450.00000	217,935.00		
0025 0400143 1,459.000 SF CLEANING & COATING CONCRETE SURFACE, CLASS 5	30.00000	43,770.00	6.00000	8,754.00		
0030 0400148 2.000 CF PLAIN NEOPRENE BEARING PADS	6,000.00000	12,000.00	3,480.00000	6,960.00		
0035 0415 1 4 9,339.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	2.40000	22,413.60	1.60000	14,942.40		
0040 0415 1 5 15,866.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	2.40000	38,078.40	1.60000	25,385.60		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 14,180.000 LB	2.40000	34,032.00	1.60000	22,688.00		
0050 0450 3 25 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 15" 148.000 LF	785.00000	116,180.00	705.00000	104,340.00		
0055 0450 88 15 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 15" 351.000 SF	785.00000	275,535.00	150.00000	52,650.00		
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 980.000 LF	240.00000	235,200.00	193.00000	189,140.00		
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 175.000 LF	300.00000	52,500.00	300.00000	52,500.00		
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 429.000 LF	485.00000	208,065.00	99.00000	42,471.00		
0075 0462 2 11 POST TENSIONING TENDONS, SUPERSTRUCTURE STRAND WITH GROUT 391.000 LB	195.00000	76,245.00	32.00000	12,512.00		
0080 0515 4 2 BULLET RAIL, DOUBLE RAIL 327.000 LF	40.00000	13,080.00	47.37000	15,489.99		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0520 70 57.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	485.00000	27,645.00	310.00000	17,670.00		
0090 0521 5 4 168.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE	300.00000	50,400.00	168.00000	28,224.00		
0095 0521 5 33 82.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE, PROJECT 436307-1-52-01	365.00000	29,930.00	202.00000	16,564.00		
0100 0530 4 6 74.000 SY ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"	350.00000	25,900.00	431.00000	31,894.00		
0001 Structures Section Totals:		**$1,526,835.00**		**$1,361,722.99**		
SECTION: 0002 Roadway						
0105 0101 1 (1.000) LS MOBILIZATION 43630715201	708,000.00000	708,000.00	735,000.00000	735,000.00		
0110 0102 1 (410.000) DA (LS) MAINTENANCE OF TRAFFIC 43630715201	455,000.00000	455,000.00	349,000.00000	349,000.00		
0115 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43630715201	2,500.00000	2,500.00	69,900.00000	69,900.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 2 2 SPECIAL DETOUR 2 43630715201 (1.000) LS	2,500.00000	2,500.00	30,000.00000	30,000.00		
0125 0102 14 TRAFFIC CONTROL OFFICER 192.000 HR	60.00000	11,520.00	58.00000	11,136.00		
0130 0102 60 WORK ZONE SIGN 10,624.000 ED	0.33000	3,505.92	0.20000	2,124.80		
0135 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,476.000 LF	33.00000	48,708.00	14.00000	20,664.00		
0140 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 228.000 LF	25.00000	5,700.00	13.00000	2,964.00		
0145 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 1,024.000 LF	17.00000	17,408.00	11.00000	11,264.00		
0150 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 132.000 LF	10.00000	1,320.00	11.00000	1,452.00		
0155 0102 73 TEMPORARY GUARDRAIL 137.000 LF	18.00000	2,466.00	27.00000	3,699.00		
0160 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 28,748.000 ED	0.16000	4,599.68	0.12000	3,449.76		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 110.000 LF	6.00000	660.00	2.63000	289.30		
0170 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 85.000 ED	8.00000	680.00	5.53000	470.05		
0175 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 1,381.000 EA	3.30000	4,557.30	3.16000	4,363.96		
0180 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 3.000 LO	1,250.00000	3,750.00	900.00000	2,700.00		
0185 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 410.000 ED	17.00000	6,970.00	18.50000	7,585.00		
0190 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 410.000 ED	10.00000	4,100.00	11.00000	4,510.00		
0195 0104 10 3 SEDIMENT BARRIER 3,308.000 LF	2.00000	6,616.00	3.00000	9,924.00		
0200 0104 11 FLOATING TURBIDITY BARRIER 1,142.000 LF	10.00000	11,420.00	15.00000	17,130.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	1,000.00000	2,000.00	5,000.00000	10,000.00		
0210 0104 18 INLET PROTECTION SYSTEM 28.000 EA	85.00000	2,380.00	75.00000	2,100.00		
0215 0107 1 LITTER REMOVAL 28.540 AC	150.00000	4,281.00	600.00000	17,124.00		
0220 0107 2 MOWING 23.540 AC	200.00000	4,708.00	1,100.00000	25,894.00		
0225 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43630715201 (1.000) LS	8,000.00000	8,000.00	25,000.00000	25,000.00		
0230 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43630715201 (1.000) LS	25,000.00000	25,000.00	35,000.00000	35,000.00		
0235 0110 1 1 CLEARING & GRUBBING 43630715201 (3.200) AC (LS)	230,000.00000	230,000.00	300,000.00000	300,000.00		
0240 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.190 AC	200,000.00000	38,000.00	420,000.00000	79,800.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,963.000 SY	10.00000	49,630.00	30.00000	148,890.00		
0250 0120 1 REGULAR EXCAVATION 4,329.000 CY	12.00000	51,948.00	20.00000	86,580.00		
0255 0120 4 SUBSOIL EXCAVATION 245.000 CY	20.00000	4,900.00	70.00000	17,150.00		
0260 0120 6 EMBANKMENT 614.000 CY	12.00000	7,368.00	40.00000	24,560.00		
0265 0160 4 TYPE B STABILIZATION 6,587.000 SY	9.35000	61,588.45	20.00000	131,740.00		
0270 0285709 OPTIONAL BASE, BASE GROUP 09 5,605.000 SY	16.50000	92,482.50	25.00000	140,125.00		
0275 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 112.000 SY	35.00000	3,920.00	45.00000	5,040.00		
0280 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 2,287.000 SY	6.00000	13,722.00	6.50000	14,865.50		
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 28,934.000 SY	2.40000	69,441.60	4.00000	115,736.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D 1,560.000 TN	118.00000	184,080.00	150.00000	234,000.00		
0295 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 14.800 TN	318.00000	4,706.40	500.00000	7,400.00		
0300 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 765.000 TN	135.00000	103,275.00	150.00000	114,750.00		
0305 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 677.500 TN	150.00000	101,625.00	165.00000	111,787.50		
0310 0337 7 85 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22 2,432.400 TN	132.00000	321,076.80	150.00000	364,860.00		
0315 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 3.000 TN	318.00000	954.00	500.00000	1,500.00		
0320 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 33.500 CY	650.00000	21,775.00	550.00000	18,425.00		
0325 0425 1351 INLETS, CURB, TYPE P-5, <10' 5.000 EA	6,100.00000	30,500.00	5,100.00000	25,500.00		
0330 0425 1361 INLETS, CURB, TYPE P-6, <10' 4.000 EA	6,650.00000	26,600.00	5,750.00000	23,000.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0425 1452 INLETS, CURB, TYPE J-5, >10' 5.000 EA	9,600.00000	48,000.00	12,000.00000	60,000.00		
0340 0425 1462 INLETS, CURB, TYPE J-6, >10' 3.000 EA	11,200.00000	33,600.00	12,900.00000	38,700.00		
0345 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	3,200.00000	3,200.00	36,850.00000	36,850.00		
0350 0425 1910 INLETS, CLOSED FLUME 1.000 EA	4,550.00000	4,550.00	6,500.00000	6,500.00		
0355 0425 2 63 MANHOLES, P-8, PARTIAL 8.000 EA	2,500.00000	20,000.00	3,575.00000	28,600.00		
0360 0425 5 MANHOLE, ADJUST 1.000 EA	600.00000	600.00	450.00000	450.00		
0365 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 186.000 LF	75.00000	13,950.00	105.00000	19,530.00		
0370 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 155.000 LF	103.00000	15,965.00	113.00000	17,515.00		
0375 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 13.000 LF	214.00000	2,782.00	217.00000	2,821.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	55.000 LF 94.00000	5,170.00	110.00000	6,050.00		
0385 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	14.000 CY 180.00000	2,520.00	500.00000	7,000.00		
0390 0443 70 6 FRENCH DRAIN, 36"	878.000 LF 300.00000	263,400.00	325.00000	285,350.00		
0395 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	37.000 LF 40.00000	1,480.00	55.00000	2,035.00		
0400 0515 4 1 BULLET RAIL, SINGLE RAIL	1,508.000 LF 32.00000	48,256.00	34.00000	51,272.00		
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5,072.000 LF 18.70000	94,846.40	18.00000	91,296.00		
0410 0520 2 2 CONCRETE CURB, TYPE B	91.000 LF 28.00000	2,548.00	25.00000	2,275.00		
0415 0520 2 4 CONCRETE CURB, TYPE D	1,647.000 LF 19.00000	31,293.00	17.00000	27,999.00		
0420 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	33.000 LF 72.00000	2,376.00	65.00000	2,145.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0425 0521 72 40 SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT 1,510.000 LF	220.00000	332,200.00	219.00000	330,690.00		
0430 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 2,195.000 SY	38.00000	83,410.00	40.00000	87,800.00		
0435 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 649.000 SY	55.00000	35,695.00	45.00000	29,205.00		
0440 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 219.000 SY	66.00000	14,454.00	112.00000	24,528.00		
0445 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 43.000 SY	122.00000	5,246.00	48.00000	2,064.00		
0450 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 735.000 SY	53.00000	38,955.00	121.00000	88,935.00		
0455 0527 2 DETECTABLE WARNINGS 193.000 SF	28.00000	5,404.00	27.00000	5,211.00		
0460 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 96.000 LF	29.00000	2,784.00	28.00000	2,688.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 2.000 EA	265.00000	530.00	250.00000	500.00		
0470 0536 73 GUARDRAIL REMOVAL 309.000 LF	4.00000	1,236.00	4.00000	1,236.00		
0475 0536 85 25 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II 1.000 EA	850.00000	850.00	800.00000	800.00		
0480 0570 1 2 PERFORMANCE TURF, SOD 780.000 SY	5.70000	4,446.00	4.40000	3,432.00		
0485 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.338 GM	900.00000	6,604.20	950.00000	6,971.10		
0490 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.067 GM	975.00000	65.33	2,222.00000	148.87		
0495 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,472.000 LF	0.60000	1,483.20	0.84000	2,076.48		
0500 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 336.000 LF	1.00000	336.00	1.58000	530.88		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,318.000 LF	1.10000	1,449.80	2.11000	2,780.98		
0510 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 5.292 GM	350.00000	1,852.20	580.00000	3,069.36		
0515 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.486 GM	350.00000	520.10	680.00000	1,010.48		
0520 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 37.000 EA	40.00000	1,480.00	68.50000	2,534.50		
0525 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 131.000 EA	23.00000	3,013.00	37.00000	4,847.00		
0530 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.071 GM	900.00000	1,863.90	945.00000	1,957.10		
0535 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 44.000 LF	1.00000	44.00	1.58000	69.52		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0540 0710 11241	1.00000	0.07	685.00000	50.01		
0.073 GM						
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"						
0545 0999 16	6,000.00000	6,000.00	6,000.00000	6,000.00		
(1.000) LS						
PARTNERING, DO NOT BID 43630715201						
0550 0999 25	49,740.33000	49,740.33	49,740.33000	49,740.33		
(1.000) LS						
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43630715201						
0002 Roadway Section Totals:		**$3,960,141.18**		**$4,713,716.48**		
SECTION: 0003 Signing						
0555 0700 1 11	330.00000	6,270.00	370.00000	7,030.00		
19.000 AS						
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF						
0560 0700 1 12	1,000.00000	3,000.00	1,450.00000	4,350.00		
3.000 AS						
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF						
0565 0700 1 13	1,300.00000	1,300.00	1,525.00000	1,525.00		
1.000 AS						
SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF						
0570 0700 1 31	2,200.00000	2,200.00	1,575.00000	1,575.00		
1.000 AS						
SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF						

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0575 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	200.00000	200.00	195.00000	195.00		
0580 0700 1 60 SINGLE POST SIGN, REMOVE 20.000 AS	22.00000	440.00	1.05000	21.00		
0585 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	6,000.00000	6,000.00	6,735.00000	6,735.00		
0590 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,000.00000	3,000.00	3,685.00000	3,685.00		
0595 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	500.00000	500.00	950.00000	950.00		
0600 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 6.000 EA	70.00000	420.00	195.00000	1,170.00		
0605 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 25.000 SF	3.00000	75.00	3.16000	79.00		
0610 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43630715201 (1.000) LS	23,000.00000	23,000.00	26,000.00000	26,000.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0615 0711 11102 — 0.066 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	4,900.00000	323.40	10,000.00000	660.00		
0620 0711 11123 — 1,390.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.00000	2,780.00	2.74000	3,808.60		
0625 0711 11124 — 62.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	1.00000	62.00	4.21000	261.02		
0630 0711 11125 — 1,386.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	1.10000	1,524.60	6.84000	9,480.24		
0635 0711 11141 — 0.414 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,350.00000	558.90	2,600.00000	1,076.40		
0640 0711 11160 — 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	100.00000	400.00	125.00000	500.00		
0645 0711 11170 — 58.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	50.00000	2,900.00	63.00000	3,654.00		
0650 0711 11224 — 44.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.00000	132.00	4.21000	185.24		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0655 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.008 GM	1,350.00000	10.80	2,600.00000	20.80		
0660 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 11.000 EA	175.00000	1,925.00	215.00000	2,365.00		
0665 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 11.000 EA	200.00000	2,200.00	110.00000	1,210.00		
0670 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.252 GM	3,800.00000	8,557.60	4,400.00000	9,908.80		
0675 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.066 GM	4,100.00000	270.60	10,000.00000	660.00		
0680 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.552 GM	1,250.00000	1,940.00	1,450.00000	2,250.40		
0685 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.036 GM	3,800.00000	3,936.80	4,400.00000	4,558.40		
0003 Signing Section Totals:		**$73,926.70**		**$93,913.90**		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0690 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1,754.000 LF	6.00000	10,524.00	6.50000	11,401.00	
0695 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1,020.000 LF	22.00000	22,440.00	24.00000	24,480.00	
0700 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	77.000 LF	33.00000	2,541.00	36.00000	2,772.00	
0705 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	232.000 LF	10.00000	2,320.00	11.00000	2,552.00	
0710 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	26.000 EA	690.00000	17,940.00	750.00000	19,500.00	
0715 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED	2.000 EA	820.00000	1,640.00	890.00000	1,780.00	
0720 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	5.000 EA	820.00000	4,100.00	890.00000	4,450.00	
0725 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1,540.00000	1,540.00	1,675.00000	1,675.00	

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0730 0639 2 1 — 370.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	9.10000	3,367.00	10.00000	3,700.00		
0735 0641 2 11 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	910.00000	910.00	990.00000	990.00		
0740 0715 1 12 — 5,559.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.40000	7,782.60	1.50000	8,338.50		
0745 0715 1 13 — 7,246.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.90000	21,013.40	3.15000	22,824.90		
0750 0715 1 14 — 126.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	2.80000	352.80	3.00000	378.00		
0755 0715 1 60 — 11,250.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.70000	7,875.00	0.76000	8,550.00		
0760 0715 4 13 — 15.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,420.00000	81,300.00	5,900.00000	88,500.00		
0765 0715 4 23 — 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	3,840.00000	15,360.00	4,200.00000	16,800.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0770 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 18.000 EA	290.00000	5,220.00	315.00000	5,670.00		
0775 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 4.000 EA	1,610.00000	6,440.00	1,750.00000	7,000.00		
0780 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	14,380.00000	14,380.00	15,600.00000	15,600.00		
0785 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE 1.000 EA	500.00000	500.00	550.00000	550.00		
0790 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 15.000 EA	600.00000	9,000.00	650.00000	9,750.00		
0795 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 4.000 EA	310.00000	1,240.00	350.00000	1,400.00		
0004 Lighting Section Totals:		**$237,785.80**		**$258,661.40**		
SECTION: 0005 Signalization						
0800 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 1,980.000 LF	9.10000	18,018.00	10.00000	19,800.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0805 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1,239.000 LF	33.00000	40,887.00	36.00000	44,604.00	
0810 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.000 LF	20.00000	400.00	21.70000	434.00	
0815 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	358.000 LF	26.00000	9,308.00	28.00000	10,024.00	
0820 0630 2 65 CONDUIT, REMOVE, BRIDGE MOUNT	174.000 LF	6.70000	1,165.80	7.50000	1,305.00	
0825 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	10,540.00000	10,540.00	11,500.00000	11,500.00	
0830 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	686.000 LF	2.80000	1,920.80	3.00000	2,058.00	
0835 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	6,030.000 LF	3.90000	23,517.00	4.25000	25,627.50	
0840 0633 1610 FIBER OPTIC CABLE, REMOVE, OVERHEAD	548.000 LF	1.60000	876.80	1.74000	953.52	

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0845 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND	3,794.000 LF 0.70000	2,655.80	0.76000	2,883.44		
0850 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	264.000 EA 45.00000	11,880.00	49.00000	12,936.00		
0855 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	4.000 EA 1,480.00000	5,920.00	1,600.00000	6,400.00		
0860 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	14.000 EA 660.00000	9,240.00	715.00000	10,010.00		
0865 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	36.000 EA 49.00000	1,764.00	53.00000	1,908.00		
0870 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1.000 EA 760.00000	760.00	825.00000	825.00		
0875 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	3.000 EA 500.00000	1,500.00	545.00000	1,635.00		
0880 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL	2.000 EA 690.00000	1,380.00	750.00000	1,500.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0885 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 81.000 LF	4.80000	388.80	5.00000	405.00		
0890 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE 26.000 LF	1.80000	46.80	1.95000	50.70		
0895 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	7,250.00000	7,250.00	7,900.00000	7,900.00		
0900 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 26.000 EA	760.00000	19,760.00	825.00000	21,450.00		
0905 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	1,130.00000	11,300.00	1,250.00000	12,500.00		
0910 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 4.000 EA	1,780.00000	7,120.00	1,950.00000	7,800.00		
0915 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 2.000 EA	820.00000	1,640.00	890.00000	1,780.00		
0920 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	1,540.00000	1,540.00	1,675.00000	1,675.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0925 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 80.000 LF	2.70000	216.00	3.00000	240.00		
0930 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	910.00000	910.00	990.00000	990.00		
0935 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	3,010.00000	12,040.00	3,250.00000	13,000.00		
0940 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 10.000 EA	1,440.00000	14,400.00	1,550.00000	15,500.00		
0945 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 4.000 EA	150.00000	600.00	165.00000	660.00		
0950 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 4.000 EA	39,780.00000	159,120.00	43,000.00000	172,000.00		
0955 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 32.000 AS	980.00000	31,360.00	1,050.00000	33,600.00		
0960 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 3.000 AS	1,490.00000	4,470.00	1,600.00000	4,800.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0965 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	10.000 AS	610.00000	6,100.00	660.00000	6,600.00	
0970 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	7.000 EA	170.00000	1,190.00	185.00000	1,295.00	
0975 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	3.000 EA	170.00000	510.00	185.00000	555.00	
0980 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	19.000 AS	950.00000	18,050.00	1,030.00000	19,570.00	
0985 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	1.000 EA	4,170.00000	4,170.00	4,525.00000	4,525.00	
0990 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	1.000 EA	8,680.00000	8,680.00	9,420.00000	9,420.00	
0995 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	140.00000	1,400.00	152.00000	1,520.00	
1000 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	34,280.00000	34,280.00	37,200.00000	37,200.00	

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1005 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	440.00000	440.00	478.00000	478.00		
1010 0682 1133 1.000 EA ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	6,130.00000	6,130.00	6,650.00000	6,650.00		
1015 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,180.00000	3,180.00	3,450.00000	3,450.00		
1020 0700 3201 5.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	520.00000	2,600.00	565.00000	2,825.00		
1025 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,600.00000	18,400.00	5,000.00000	20,000.00		
0005 Signalization Section Totals:		**$519,024.80**		**$562,842.16**		
SECTION: 0006 Landscape / Peripheral						
1030 0570 1 2 3,544.000 SY PERFORMANCE TURF, SOD	5.70000	20,200.80	4.40000	15,593.60		
1035 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 43630715201	38,000.00000	38,000.00	52,000.00000	52,000.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Landscape / Peripheral						
1040 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43630715201	52,000.00000	52,000.00	80,000.00000	80,000.00		
1045 0580 2 8 22.000 EA LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK SABAL PALM ONLY	500.00000	11,000.00	845.00000	18,590.00		
1050 0590 1 1.000 EA LANDSCAPE IRRIGATION SYSTEM	45,000.00000	45,000.00	69,000.00000	69,000.00		
0006 Landscape / Peripheral Section Totals:		**$166,200.80**		**$235,183.60**		
SECTION: 0007 Utilities						
1055 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43630715604	2,995.39000	2,995.39	2,995.39000	2,995.39		
1060 1050 16004 1,211.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	22.00000	26,642.00	22.00000	26,642.00		
1065 1050 51208 1,215.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"	75.00000	91,125.00	74.00000	89,910.00		
1070 1055 51108 8.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	935.00000	7,480.00	920.00000	7,360.00		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) CONCRETE SERVICES, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1075 1055 51408 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"	3,630.00000	7,260.00	3,575.00000	7,150.00		
1080 1080 21108 4.000 EA UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 8"	440.00000	1,760.00	435.00000	1,740.00		
1085 1080 29108 10.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	550.00000	5,500.00	550.00000	5,500.00		
0007 Utilities Section Totals:		**$142,762.39**		**$141,297.39**		
Contract Grand Totals:		**$6,626,676.67**		**$7,367,337.92**		

Letting: CT190424 April 24, 2019 **Call Order:** 009 **Contract:** T4494

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office