Vendor Ranking

Letting: CT191204 December 04, 2019 10:30 AM
Call Order: 012
Contract: T4530
District: District 4
Counties: BROWARD
Fed Aid No: D419061B
Contract Time: 388 AVAILABLE DAYS
Project(s): 43592515201 (*)
Contract Desc: PROSPECT RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	OHL USA INC	Responsive	Winning bid	$4,642,816.37	100.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$4,692,769.53	101.08%
3	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$5,061,678.46	109.02%
4	DP DEVELOPMENT LLC	Responsive	Non-Winning Bid	$5,292,410.25	113.99%
5	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$5,432,119.77	117.00%
6	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$5,487,974.36	118.20%
7	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$5,937,168.00	127.88%
8	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$5,990,181.36	129.02%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

District: District 4 **Counties:** BROWARD **Fed Aid No:** D419061B

Contract Time: 388 AVAILABLE DAYS **Project(s):** 43592515201 (*)

Contract Descr: PROSPECT RD

The improvements under this contract consist of but not limited to resurfacing, widening, restriping, signing, adding bicycle lanes, signalization, lighting, and installing irrigation sleeves along Prospect Road from State Road No. 870 (Commercial Boulevard) to State Road No. 811 (Dixie Highway) in the Cities of Tamarac, Fort Lauderdale, and Oakland Park, Broward County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43592515201	434,460.14000	434,460.14	112,792.00000	112,792.00	185,000.00000	185,000.00
0010 0102 1 (388.000) DA (LS) MAINTENANCE OF TRAFFIC 43592515201	232,723.03000	232,723.03	282,760.00000	282,760.00	305,000.00000	305,000.00
0015 0102 4 (68.000) SY (LS) PEDESTRIAN SPECIAL DETOUR 43592515201	5,490.55000	5,490.55	15,000.00000	15,000.00	1.00000	1.00
0020 0102 14 32.000 HR TRAFFIC CONTROL OFFICER	62.45000	1,998.40	67.00000	2,144.00	58.30000	1,865.60
0025 0102 60 16,150.000 ED WORK ZONE SIGN	0.01000	161.50	0.21000	3,391.50	0.22000	3,553.00
0030 0102 71 13 552.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	24.96000	13,777.92	35.60000	19,651.20	33.92000	18,723.84
0035 0102 74 1 25,608.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.01000	256.08	0.11000	2,816.88	0.12000	3,072.96

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 776.000 ED	0.01000	7.76	0.26000	201.76	0.28000	217.28
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 773.000 LF	2.60000	2,009.80	3.75000	2,898.75	3.18000	2,458.14
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 776.000 ED	0.01000	7.76	5.00000	3,880.00	5.30000	4,112.80
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 804.000 ED	0.01000	8.04	10.00000	8,040.00	10.60000	8,522.40
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,492.000 ED	0.01000	34.92	6.00000	20,952.00	2.28000	7,961.76
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,492.000 ED	0.01000	34.92	5.50000	19,206.00	2.28000	7,961.76
0070 0104 18 INLET PROTECTION SYSTEM 68.000 EA	144.33000	9,814.44	145.00000	9,860.00	107.06000	7,280.08
0075 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 43592515201 (1.000) LS	14,925.89000	14,925.89	7,250.00000	7,250.00	100.00000	100.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0110 1 1 (3.440) AC (LS) CLEARING & GRUBBING 43592515201	91,946.79000	91,946.79	164,160.00000	164,160.00	295,000.00000	295,000.00
0085 0110 2 2 0.520 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	42,934.57000	22,325.98	231,624.00000	120,444.48	137,500.00000	71,500.00
0090 0110 4 10 1,540.000 SY REMOVAL OF EXISTING CONCRETE	8.99000	13,844.60	18.00000	27,720.00	23.32000	35,912.80
0095 0120 1 1,844.000 CY REGULAR EXCAVATION	10.37000	19,122.28	29.00000	53,476.00	96.46000	177,872.24
0100 0120 6 1,830.000 CY EMBANKMENT	27.63000	50,562.90	24.00000	43,920.00	43.46000	79,531.80
0105 0285715 3,078.000 SY OPTIONAL BASE, BASE GROUP 15	63.60000	195,760.80	68.82000	211,827.96	63.00000	193,914.00
0110 0327 70 1 115,196.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1.97000	226,936.12	2.00000	230,392.00	2.25000	259,191.00
0115 0334 1 53 1,416.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	127.72000	180,966.47	130.00000	184,197.00	142.00000	201,199.80
0120 0337 7 82 6,496.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	139.50000	906,289.65	145.00000	942,021.50	145.00000	942,021.50

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0339 1 — 7.800 TN MISCELLANEOUS ASPHALT PAVEMENT	415.35000	3,239.73	380.00000	2,964.00	797.49000	6,220.42
0130 0425 1525 — 1.000 EA INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2,701.60000	2,701.60	3,697.00000	3,697.00	4,664.00000	4,664.00
0135 0425 1713 — 3.000 EA INLETS, GUTTER, TYPE V, J BOT, <10'	8,682.36000	26,047.08	11,466.00000	34,398.00	6,466.00000	19,398.00
0140 0425 5 — 49.000 EA MANHOLE, ADJUST	468.06000	22,934.94	600.00000	29,400.00	477.00000	23,373.00
0145 0430175115 — 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	473.26000	1,893.04	300.00000	1,200.00	221.54000	886.16
0150 0430175118 — 8.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	462.86000	3,702.88	300.00000	2,400.00	262.88000	2,103.04
0155 0443 70 4 — 177.000 LF FRENCH DRAIN, 24"	194.24000	34,380.48	145.00000	25,665.00	286.20000	50,657.40
0160 0515 1 2 — 179.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	41.73000	7,469.67	44.60000	7,983.40	33.92000	6,071.68
0165 0520 1 10 — 2,311.000 LF CONCRETE CURB & GUTTER, TYPE F	17.51000	40,465.61	29.10000	67,250.10	27.56000	63,691.16

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0520 2 4 8,976.000 LF CONCRETE CURB, TYPE D	15.59000	139,935.84	12.95000	116,239.20	25.44000	228,349.44
0175 0520 5 41 652.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	44.92000	29,287.84	35.85000	23,374.20	65.72000	42,849.44
0180 0522 2 831.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	43.38000	36,048.78	42.46000	35,284.26	72.08000	59,898.48
0185 0523 1 3 10,928.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	91.12000	995,759.36	85.00000	928,880.00	90.00000	983,520.00
0190 0527 2 308.000 SF DETECTABLE WARNINGS	44.73000	13,776.84	47.80000	14,722.40	35.00000	10,780.00
0195 0536 1 1 220.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	20.64000	4,540.80	20.00000	4,400.00	23.00000	5,060.00
0200 0536 73 219.000 LF GUARDRAIL REMOVAL	4.94000	1,081.86	4.75000	1,040.25	2.65000	580.35
0205 0536 85 20 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,053.61000	1,053.61	1,015.00000	1,015.00	3,100.00000	3,100.00
0210 0536 85 24 1.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,924.49000	2,924.49	2,820.00000	2,820.00	1,060.00000	1,060.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0570 1 3 10,062.000 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 SY	3.34000	33,607.08	4.25000	42,763.50	3.25000	32,701.50
0220 0591 1 83 9,397.000 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 435925-1-52-01 LF	22.88000	215,003.36	31.87000	299,482.39	17.60000	165,387.20
0225 0591 1 84 581.000 IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 435925-1-52-01 LF	31.20000	18,127.20	65.30000	37,939.30	19.80000	11,503.80
0230 0710 11101 5.460 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	1,560.20000	8,518.69	550.00000	3,003.00	742.00000	4,051.32
0235 0710 11131 10.920 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	676.09000	7,382.90	300.00000	3,276.00	371.00000	4,051.32
0240 0710 11201 0.543 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" GM	1,560.20000	847.19	700.00000	380.10	742.00000	402.91
0245 0999 16 (1.000) PARTNERING, DO NOT BID 43592515201 LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0250 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43592515201 LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$4,130,197.61**		**$4,234,580.13**		**$4,598,334.38**
SECTION: 0002 Signing						
0255 0700 1 11 71.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	312.04000	22,154.84	300.00000	21,300.00	371.00000	26,341.00
0260 0700 1 12 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	988.13000	3,952.52	950.00000	3,800.00	1,431.00000	5,724.00
0265 0700 1 60 27.000 AS SINGLE POST SIGN, REMOVE	5.20000	140.40	5.00000	135.00	31.80000	858.60
0270 0700 3501 3.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	260.03000	780.09	250.00000	750.00	31.80000	95.40
0275 0710 11290 352.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.12000	1,098.24	2.00000	704.00	3.07000	1,080.64
0280 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43592515201	72,289.18000	72,289.18	61,513.00000	61,513.00	65,087.18000	65,087.18
0285 0711 11102 0.040 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	9,257.17000	370.29	4,200.00000	168.00	5,194.00000	207.76

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.659 GM	13,729.74000	9,047.90	7,800.00000	5,140.20	8,904.00000	5,867.74
0295 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,177.000 LF	3.74000	4,401.98	2.25000	2,648.25	2.65000	3,119.05
0300 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 1,242.000 LF	5.56000	6,905.52	3.20000	3,974.40	3.34000	4,148.28
0305 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 5.292 GM	1,872.24000	9,907.89	1,000.00000	5,292.00	1,431.00000	7,572.85
0310 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 22.000 EA	124.82000	2,746.04	100.00000	2,200.00	106.00000	2,332.00
0315 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 157.000 EA	62.41000	9,798.37	50.00000	7,850.00	53.00000	8,321.00
0320 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 101.000 LF	3.74000	377.74	2.25000	227.25	2.65000	267.65
0325 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.780 GM	2,600.33000	2,028.26	1,000.00000	780.00	1,431.00000	1,116.18

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0711 14123 1,168.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	8.43000	9,846.24	9.00000	10,512.00	13.25000	15,476.00
0335 0711 14125 1,206.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.64000	20,067.84	16.00000	19,296.00	19.08000	23,010.48
0340 0711 14160 68.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	468.06000	31,828.08	414.00000	28,152.00	1.00000	68.00
0345 0711 14170 59.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	416.05000	24,546.95	411.00000	24,249.00	1.00000	59.00
0350 0711 16101 9.759 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,056.51000	39,587.48	3,750.00000	36,596.25	3,286.00000	32,068.07
0355 0711 16102 0.080 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	9,257.17000	740.57	4,200.00000	336.00	4,346.00000	347.68
0360 0711 16131 4.618 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,248.16000	5,764.00	1,250.00000	5,772.50	1,325.00000	6,118.85
0365 0711 16133 0.385 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	2,496.32000	961.08	2,180.00000	839.30	4,240.00000	1,632.40

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.751 GM	4,056.51000	19,272.48	3,750.00000	17,816.25	3,286.00000	15,611.79
0002 Signing Section Totals:		**$298,613.98**		**$260,051.40**		**$226,531.60**
SECTION: 0003 Lighting						
0375 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 330.000 LF	19.96000	6,586.80	18.00000	5,940.00	19.08000	6,296.40
0380 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 5.000 EA	525.27000	2,626.35	515.00000	2,575.00	689.00000	3,445.00
0385 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,134.000 LF	1.68000	1,905.12	2.00000	2,268.00	2.12000	2,404.08
0390 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 1.000 EA	5,785.81000	5,785.81	4,936.00000	4,936.00	5,830.00000	5,830.00
0395 0715 4 21 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 1.000 EA	8,141.63000	8,141.63	5,165.00000	5,165.00	7,420.00000	7,420.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0400 0715 4 41 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 1.000 EA	8,719.43000	8,719.43	5,040.00000	5,040.00	8,480.00000	8,480.00
0405 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 3.000 EA	1,575.80000	4,727.40	1,358.00000	4,074.00	1,590.00000	4,770.00
0410 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 4.000 EA	472.74000	1,890.96	530.00000	2,120.00	583.00000	2,332.00
0003 Lighting Section Totals:		**$40,383.50**		**$32,118.00**		**$40,977.48**
SECTION: 0004 Signalization						
0415 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 247.000 LF	10.51000	2,595.97	5.00000	1,235.00	10.60000	2,618.20
0420 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 765.000 LF	25.21000	19,285.65	18.00000	13,770.00	23.32000	17,839.80
0425 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 6.000 PI	5,326.20000	31,957.20	5,000.00000	30,000.00	4,770.00000	28,620.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0430 0632 7 2 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL 15.000 LF	10.51000	157.65	5.00000	75.00	5.30000	79.50
0435 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 6.000 PI	604.06000	3,624.36	500.00000	3,000.00	530.00000	3,180.00
0440 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR 1.000 PI	2,048.54000	2,048.54	4,000.00000	4,000.00	2,014.00000	2,014.00
0445 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 4.000 PI	2,994.02000	11,976.08	4,650.00000	18,600.00	2,968.00000	11,872.00
0450 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN 5.000 PI	787.90000	3,939.50	875.00000	4,375.00	530.00000	2,650.00
0455 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 11.000 EA	472.74000	5,200.14	515.00000	5,665.00	689.00000	7,579.00
0460 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 11.000 EA	1,313.17000	14,444.87	1,250.00000	13,750.00	1,060.00000	11,660.00
0465 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 2.000 EA	1,260.64000	2,521.28	975.00000	1,950.00	1,590.00000	3,180.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0470 0646 1 40 ALUMINUM SIGNALS POLE, RELOCATE 1.000 EA	1,029.52000	1,029.52	650.00000	650.00	848.00000	848.00
0475 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 36.000 AS	630.32000	22,691.52	525.00000	18,900.00	768.50000	27,666.00
0480 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 21.000 AS	420.21000	8,824.41	825.00000	17,325.00	954.00000	20,034.00
0485 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE 1.000 AS	236.37000	236.37	250.00000	250.00	530.00000	530.00
0490 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 21.000 AS	136.57000	2,867.97	125.00000	2,625.00	106.00000	2,226.00
0495 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 3.000 AS	1,476.00000	4,428.00	725.00000	2,175.00	1,272.00000	3,816.00
0500 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	1,607.32000	6,429.28	850.00000	3,400.00	1,484.00000	5,936.00
0505 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 33.000 EA	246.88000	8,147.04	205.00000	6,765.00	450.50000	14,866.50

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHL USA INC		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0510 0665 1 40 1.000 EA PEDESTRIAN DETECTOR, RELOCATE	210.11000	210.11	125.00000	125.00	318.00000	318.00
0515 0665 1 60 33.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	89.30000	2,946.90	95.00000	3,135.00	106.00000	3,498.00
0520 0670 5400 9.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1,659.84000	14,938.56	1,250.00000	11,250.00	2,332.00000	20,988.00
0525 0700 3501 12.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	260.03000	3,120.36	250.00000	3,000.00	318.00000	3,816.00
0004 Signalization Section Totals:		**$173,621.28**		**$166,020.00**		**$195,835.00**
Contract Grand Totals:		**$4,642,816.37**		**$4,692,769.53**		**5,061,678.46**

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43592515201 (1.000) LS	415,253.71000	415,253.71	537,000.00000	537,000.00	443,425.00000	443,425.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43592515201 (388.000) DA (LS)	124,161.44000	124,161.44	83,000.00000	83,000.00	270,980.00000	270,980.00
0015 0102 4 PEDESTRIAN SPECIAL DETOUR 43592515201 (68.000) SY (LS)	9,862.00000	9,862.00	25,000.00000	25,000.00	16,000.00000	16,000.00
0020 0102 14 TRAFFIC CONTROL OFFICER 32.000 HR	55.92000	1,789.44	45.00000	1,440.00	70.00000	2,240.00
0025 0102 60 WORK ZONE SIGN 16,150.000 ED	0.23000	3,714.50	0.20000	3,230.00	0.20000	3,230.00
0030 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 552.000 LF	30.14000	16,637.28	26.00000	14,352.00	27.00000	14,904.00
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 25,608.000 ED	0.11000	2,816.88	0.10000	2,560.80	0.10000	2,560.80
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 776.000 ED	0.28000	217.28	0.25000	194.00	0.25000	194.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 7 773.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	2.99000	2,311.27	2.75000	2,125.75	2.80000	2,164.40
0050 0102 76 776.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.80000	4,500.80	5.30000	4,112.80	5.40000	4,190.40
0055 0102 99 804.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.73000	9,430.92	10.65000	8,562.60	11.00000	8,844.00
0060 0102104 3,492.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	7.16000	25,002.72	6.00000	20,952.00	7.10000	24,793.20
0065 0102107 1 3,492.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	7.16000	25,002.72	6.00000	20,952.00	7.10000	24,793.20
0070 0104 18 68.000 EA INLET PROTECTION SYSTEM	126.79000	8,621.72	97.00000	6,596.00	150.00000	10,200.00
0075 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43592515201	26,840.48000	26,840.48	16,000.00000	16,000.00	15,000.00000	15,000.00
0080 0110 1 1 (3.440) AC (LS) CLEARING & GRUBBING 43592515201	84,401.16000	84,401.16	200,000.00000	200,000.00	52,200.00000	52,200.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 2 2 — 0.520 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	123,778.71000	64,364.93	228,400.00000	118,768.00	232,650.00000	120,978.00
0090 0110 4 10 — 1,540.000 SY REMOVAL OF EXISTING CONCRETE	19.03000	29,306.20	22.00000	33,880.00	16.50000	25,410.00
0095 0120 1 — 1,844.000 CY REGULAR EXCAVATION	23.19000	42,762.36	9.00000	16,596.00	14.50000	26,738.00
0100 0120 6 — 1,830.000 CY EMBANKMENT	27.55000	50,416.50	55.25000	101,107.50	26.40000	48,312.00
0105 0285715 — 3,078.000 SY OPTIONAL BASE, BASE GROUP 15	61.19000	188,342.82	65.00000	200,070.00	86.60000	266,554.80
0110 0327 70 1 — 115,196.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1.71000	196,985.16	3.00000	345,588.00	1.90000	218,872.40
0115 0334 1 53 — 1,416.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	179.41000	254,206.03	170.00000	240,873.00	163.00000	230,954.70
0120 0337 7 82 — 6,496.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	164.26000	1,067,147.94	160.00000	1,039,472.00	166.00000	1,078,452.20
0125 0339 1 — 7.800 TN MISCELLANEOUS ASPHALT PAVEMENT	287.89000	2,245.54	500.00000	3,900.00	250.00000	1,950.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	3,900.26000	3,900.26	2,250.00000	2,250.00	2,225.00000	2,225.00
0135 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10' 3.000 EA	7,813.08000	23,439.24	5,000.00000	15,000.00	8,625.00000	25,875.00
0140 0425 5 MANHOLE, ADJUST 49.000 EA	780.41000	38,240.09	825.00000	40,425.00	500.00000	24,500.00
0145 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	319.98000	1,279.92	103.00000	412.00	510.00000	2,040.00
0150 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 8.000 LF	299.32000	2,394.56	144.00000	1,152.00	510.00000	4,080.00
0155 0443 70 4 FRENCH DRAIN, 24" 177.000 LF	186.39000	32,991.03	156.00000	27,612.00	200.00000	35,400.00
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 179.000 LF	44.87000	8,031.73	35.00000	6,265.00	45.00000	8,055.00
0165 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,311.000 LF	30.68000	70,901.48	37.25000	86,084.75	46.00000	106,306.00
0170 0520 2 4 CONCRETE CURB, TYPE D 8,976.000 LF	18.62000	167,133.12	16.15000	144,962.40	19.00000	170,544.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 652.000 LF	59.36000	38,702.72	52.50000	34,230.00	34.00000	22,168.00
0180 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 831.000 SY	53.53000	44,483.43	49.00000	40,719.00	100.00000	83,100.00
0185 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 10,928.000 SY	110.72000	1,209,948.16	113.50000	1,240,328.00	97.50000	1,065,480.00
0190 0527 2 DETECTABLE WARNINGS 308.000 SF	42.47000	13,080.76	34.00000	10,472.00	40.50000	12,474.00
0195 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 220.000 LF	22.19000	4,881.80	22.00000	4,840.00	22.00000	4,840.00
0200 0536 73 GUARDRAIL REMOVAL 219.000 LF	5.31000	1,162.89	5.00000	1,095.00	5.30000	1,160.70
0205 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	1,132.85000	1,132.85	1,100.00000	1,100.00	1,130.00000	1,130.00
0210 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	3,144.42000	3,144.42	3,060.00000	3,060.00	3,130.00000	3,130.00
0215 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 10,062.000 SY	2.69000	27,066.78	2.10000	21,130.20	3.60000	36,223.20

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0591 1 83 — 9,397.000 LF IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 435925-1-52-01	27.96000	262,740.12	12.70000	119,341.90	28.00000	263,116.00
0225 0591 1 84 — 581.000 LF IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 435925-1-52-01	39.14000	22,740.34	15.00000	8,715.00	28.00000	16,268.00
0230 0710 11101 — 5.460 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,012.11000	5,526.12	600.00000	3,276.00	1,670.00000	9,118.20
0235 0710 11131 — 10.920 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	385.83000	4,213.26	326.00000	3,559.92	725.00000	7,917.00
0240 0710 11201 — 0.543 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,006.52000	546.54	760.00000	412.68	1,670.00000	906.81
0245 0999 16 — (1.000) LS PARTNERING, DO NOT BID 43592515201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0250 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43592515201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$4,700,023.42**		**$4,918,775.30**		**$4,875,998.01**

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 71.000 AS	487.92000	34,642.32	326.00000	23,146.00	485.00000	34,435.00
0260 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 4.000 AS	1,175.50000	4,702.00	1,035.00000	4,140.00	1,170.00000	4,680.00
0265 0700 1 60 SINGLE POST SIGN, REMOVE 27.000 AS	71.55000	1,931.85	10.00000	270.00	71.20000	1,922.40
0270 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 3.000 EA	541.37000	1,624.11	272.00000	816.00	540.00000	1,620.00
0275 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 352.000 SF	2.24000	788.48	2.20000	774.40	3.35000	1,179.20
0280 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43592515201 (1.000) LS	88,019.25000	88,019.25	27,750.00000	27,750.00	72,355.00000	72,355.00
0285 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.040 GM	5,424.00000	216.96	5,000.00000	200.00	9,900.00000	396.00
0290 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.659 GM	7,672.35000	5,056.08	8,500.00000	5,601.50	14,690.00000	9,680.71

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 11124 1,177.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.29000	2,695.33	2.45000	2,883.65	4.00000	4,708.00
0300 0711 11125 1,242.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.13000	3,887.46	3.50000	4,347.00	5.95000	7,389.90
0305 0711 11141 5.292 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,013.64000	5,364.18	1,100.00000	5,821.20	2,005.00000	10,610.46
0310 0711 11160 22.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	50.33000	1,107.26	108.00000	2,376.00	135.00000	2,970.00
0315 0711 11170 157.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	39.14000	6,144.98	54.00000	8,478.00	66.00000	10,362.00
0320 0711 11224 101.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.29000	231.29	2.50000	252.50	4.00000	404.00
0325 0711 11241 0.780 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,012.12000	789.45	1,100.00000	858.00	2,780.00000	2,168.40
0330 0711 14123 1,168.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	6.88000	8,035.84	10.00000	11,680.00	9.00000	10,512.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0711 14125 1,206.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	13.87000	16,727.22	17.50000	21,105.00	17.80000	21,466.80
0340 0711 14160 68.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	492.08000	33,461.44	450.00000	30,600.00	500.00000	34,000.00
0345 0711 14170 59.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	391.42000	23,093.78	447.00000	26,373.00	445.00000	26,255.00
0350 0711 16101 9.759 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,306.10000	42,023.23	4,080.00000	39,816.72	4,340.00000	42,354.06
0355 0711 16102 0.080 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,698.00000	455.84	4,600.00000	368.00	9,905.00000	792.40
0360 0711 16131 4.618 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,074.08000	4,960.10	1,400.00000	6,465.20	1,335.00000	6,165.03
0365 0711 16133 0.385 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	2,175.12000	837.42	2,300.00000	885.50	2,670.00000	1,027.95
0370 0711 16201 4.751 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,313.82000	20,494.96	4,100.00000	19,479.10	4,340.00000	20,619.34

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$307,290.83**		**$244,486.77**		**$328,073.65**
SECTION: 0003 Lighting						
0375 0630 2 12 330.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.63000	8,787.90	26.00000	8,580.00	26.50000	8,745.00
0380 0635 2 11 5.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	945.93000	4,729.65	925.00000	4,625.00	940.00000	4,700.00
0385 0715 1 12 1,134.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.83000	2,075.22	1.80000	2,041.20	1.80000	2,041.20
0390 0715 4 11 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	6,445.30000	6,445.30	6,300.00000	6,300.00	6,415.00000	6,415.00
0395 0715 4 21 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT	9,578.91000	9,578.91	9,300.00000	9,300.00	9,535.00000	9,535.00
0400 0715 4 41 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT	10,148.09000	10,148.09	9,900.00000	9,900.00	10,100.00000	10,100.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0405 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 3.000 EA	1,318.53000	3,955.59	1,300.00000	3,900.00	1,315.00000	3,945.00
0410 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 4.000 EA	533.11000	2,132.44	515.00000	2,060.00	530.00000	2,120.00
0003 Lighting Section Totals:		**$47,853.10**		**$46,706.20**		**$47,601.20**
SECTION: 0004 Signalization						
0415 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 247.000 LF	11.51000	2,842.97	12.00000	2,964.00	11.45000	2,828.15
0420 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 765.000 LF	28.12000	21,511.80	27.50000	21,037.50	28.00000	21,420.00
0425 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 6.000 PI	6,024.59000	36,147.54	5,850.00000	35,100.00	6,000.00000	36,000.00
0430 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 15.000 LF	6.25000	93.75	100.00000	1,500.00	6.25000	93.75

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0435 0632 7 6 6.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	1,144.88000	6,869.28	1,100.00000	6,600.00	1,140.00000	6,840.00
0440 0634 4151 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	7,070.34000	7,070.34	6,875.00000	6,875.00	7,040.00000	7,040.00
0445 0634 4153 4.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	8,464.44000	33,857.76	8,200.00000	32,800.00	8,425.00000	33,700.00
0450 0634 4600 5.000 PI SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN	1,717.32000	8,586.60	1,650.00000	8,250.00	1,710.00000	8,550.00
0455 0635 2 11 11.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	945.93000	10,405.23	915.00000	10,065.00	940.00000	10,340.00
0460 0646 1 11 11.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,575.75000	17,333.25	1,100.00000	12,100.00	1,570.00000	17,270.00
0465 0646 1 12 2.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,718.86000	3,437.72	1,650.00000	3,300.00	1,710.00000	3,420.00
0470 0646 1 40 1.000 EA ALUMINUM SIGNALS POLE, RELOCATE	1,800.10000	1,800.10	1,750.00000	1,750.00	1,790.00000	1,790.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0475 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 36.000 AS	682.40000	24,566.40	660.00000	23,760.00	680.00000	24,480.00
0480 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 21.000 AS	636.16000	13,359.36	615.00000	12,915.00	635.00000	13,335.00
0485 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE 1.000 AS	532.78000	532.78	500.00000	500.00	530.00000	530.00
0490 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 21.000 AS	114.49000	2,404.29	105.00000	2,205.00	115.00000	2,415.00
0495 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 3.000 AS	1,256.58000	3,769.74	1,200.00000	3,600.00	1,250.00000	3,750.00
0500 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	1,256.58000	5,026.32	1,200.00000	4,800.00	1,250.00000	5,000.00
0505 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 33.000 EA	253.67000	8,371.11	250.00000	8,250.00	255.00000	8,415.00
0510 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 1.000 EA	237.08000	237.08	230.00000	230.00	215.00000	215.00

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DP DEVELOPMENT LLC		(5) CENTRAL FLORIDA EQUIPMENT RENTALS, INC.		(6) HARDRIVES OF DELRAY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0515 0665 1 60 33.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	71.55000	2,361.15	70.00000	2,310.00	71.20000	2,349.60
0520 0670 5400 9.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,090.81000	18,817.29	2,000.00000	18,000.00	2,080.00000	18,720.00
0525 0700 3501 12.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	653.42000	7,841.04	270.00000	3,240.00	650.00000	7,800.00
0004 Signalization Section Totals:		**$237,242.90**		**$222,151.50**		**$236,301.50**
Contract Grand Totals:		**$5,292,410.25**		**$5,432,119.77**		**5,487,974.36**

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43592515201 (1.000) LS	967,000.00000	967,000.00	722,000.00000	722,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 43592515201 (388.000) DA (LS)	80,000.00000	80,000.00	357,000.00000	357,000.00		
0015 0102 4 PEDESTRIAN SPECIAL DETOUR 43592515201 (68.000) SY (LS)	10,000.00000	10,000.00	12,100.00000	12,100.00		
0020 0102 14 TRAFFIC CONTROL OFFICER 32.000 HR	65.00000	2,080.00	66.00000	2,112.00		
0025 0102 60 WORK ZONE SIGN 16,150.000 ED	0.30000	4,845.00	0.20000	3,230.00		
0030 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 552.000 LF	33.00000	18,216.00	27.00000	14,904.00		
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 25,608.000 ED	0.15000	3,841.20	0.10000	2,560.80		
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 776.000 ED	0.30000	232.80	0.25000	194.00		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 773.000 LF	3.50000	2,705.50	2.85000	2,203.05		
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 776.000 ED	7.00000	5,432.00	5.55000	4,306.80		
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 804.000 ED	14.00000	11,256.00	11.20000	9,004.80		
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,492.000 ED	10.00000	34,920.00	7.30000	25,491.60		
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,492.000 ED	10.00000	34,920.00	7.30000	25,491.60		
0070 0104 18 INLET PROTECTION SYSTEM 68.000 EA	110.00000	7,480.00	230.00000	15,640.00		
0075 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43592515201 (1.000) LS	10,000.00000	10,000.00	27,400.00000	27,400.00		
0080 0110 1 1 CLEARING & GRUBBING 43592515201 (3.440) AC (LS)	45,000.00000	45,000.00	105,000.00000	105,000.00		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 2 2 — 0.520 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	105,000.00000	54,600.00	71,200.00000	37,024.00		
0090 0110 4 10 — 1,540.000 SY REMOVAL OF EXISTING CONCRETE	20.00000	30,800.00	24.45000	37,653.00		
0095 0120 1 — 1,844.000 CY REGULAR EXCAVATION	17.00000	31,348.00	36.00000	66,384.00		
0100 0120 6 — 1,830.000 CY EMBANKMENT	35.00000	64,050.00	46.00000	84,180.00		
0105 0285715 — 3,078.000 SY OPTIONAL BASE, BASE GROUP 15	80.00000	246,240.00	71.00000	218,538.00		
0110 0327 70 1 — 115,196.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.00000	345,588.00	2.40000	276,470.40		
0115 0334 1 53 — 1,416.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	160.00000	226,704.00	191.00000	270,627.90		
0120 0337 7 82 — 6,496.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	160.00000	1,039,472.00	161.20000	1,047,268.04		
0125 0339 1 — 7.800 TN MISCELLANEOUS ASPHALT PAVEMENT	1,000.00000	7,800.00	530.00000	4,134.00		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0425 1525 1.000 EA INLETS, DITCH BOTTOM, TYPE C, PARTIAL	6,000.00000	6,000.00	2,290.00000	2,290.00		
0135 0425 1713 3.000 EA INLETS, GUTTER, TYPE V, J BOT, <10'	8,000.00000	24,000.00	8,860.00000	26,580.00		
0140 0425 5 49.000 EA MANHOLE, ADJUST	600.00000	29,400.00	510.00000	24,990.00		
0145 0430175115 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	1,500.00000	6,000.00	520.00000	2,080.00		
0150 0430175118 8.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1,500.00000	12,000.00	510.00000	4,080.00		
0155 0443 70 4 177.000 LF FRENCH DRAIN, 24"	250.00000	44,250.00	210.00000	37,170.00		
0160 0515 1 2 179.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	44.00000	7,876.00	46.00000	8,234.00		
0165 0520 1 10 2,311.000 LF CONCRETE CURB & GUTTER, TYPE F	30.00000	69,330.00	36.00000	83,196.00		
0170 0520 2 4 8,976.000 LF CONCRETE CURB, TYPE D	22.00000	197,472.00	21.55000	193,432.80		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0520 5 41 652.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	24.00000	15,648.00	64.00000	41,728.00		
0180 0522 2 831.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	50.00000	41,550.00	61.00000	50,691.00		
0185 0523 1 3 10,928.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	90.00000	983,520.00	100.00000	1,092,800.00		
0190 0527 2 308.000 SF DETECTABLE WARNINGS	32.00000	9,856.00	35.00000	10,780.00		
0195 0536 1 1 220.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	42.00000	9,240.00	22.70000	4,994.00		
0200 0536 73 219.000 LF GUARDRAIL REMOVAL	10.00000	2,190.00	5.45000	1,193.55		
0205 0536 85 20 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,800.00000	1,800.00	1,160.00000	1,160.00		
0210 0536 85 24 1.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	4,200.00000	4,200.00	3,210.00000	3,210.00		
0215 0570 1 3 10,062.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	4.00000	40,248.00	7.65000	76,974.30		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0591 1 83 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 435925-1-52-01 9,397.000 LF	34.00000	319,498.00	24.15000	226,937.55		
0225 0591 1 84 IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 435925-1-52-01 581.000 LF	40.00000	23,240.00	35.00000	20,335.00		
0230 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 5.460 GM	1,500.00000	8,190.00	1,710.00000	9,336.60		
0235 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 10.920 GM	500.00000	5,460.00	740.00000	8,080.80		
0240 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.543 GM	1,500.00000	814.50	1,710.00000	928.53		
0245 0999 16 PARTNERING, DO NOT BID 43592515201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00		
0250 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43592515201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$5,202,313.00**		**$5,358,120.12**		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 71.000 AS	480.00000	34,080.00	460.00000	32,660.00		
0260 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 4.000 AS	2,000.00000	8,000.00	1,170.00000	4,680.00		
0265 0700 1 60 SINGLE POST SIGN, REMOVE 27.000 AS	45.00000	1,215.00	170.00000	4,590.00		
0270 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 3.000 EA	45.00000	135.00	17.15000	51.45		
0275 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 352.000 SF	3.00000	1,056.00	3.45000	1,214.40		
0280 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43592515201 (1.000) LS	109,000.00000	109,000.00	79,500.00000	79,500.00		
0285 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.040 GM	10,000.00000	400.00	10,200.00000	408.00		
0290 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.659 GM	10,000.00000	6,590.00	14,900.00000	9,819.10		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 11124 1,177.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.00000	3,531.00	4.10000	4,825.70		
0300 0711 11125 1,242.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.00000	4,968.00	6.10000	7,576.20		
0305 0711 11141 5.292 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,300.00000	6,879.60	2,060.00000	10,901.52		
0310 0711 11160 22.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	62.00000	1,364.00	140.00000	3,080.00		
0315 0711 11170 157.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	48.00000	7,536.00	69.00000	10,833.00		
0320 0711 11224 101.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.00000	303.00	4.10000	414.10		
0325 0711 11241 0.780 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,000.00000	1,560.00	2,860.00000	2,230.80		
0330 0711 14123 1,168.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.00000	10,512.00	9.25000	10,804.00		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,206.000 LF	17.00000	20,502.00	18.30000	22,069.80		
0340 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 68.000 EA	600.00000	40,800.00	510.00000	34,680.00		
0345 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 59.000 EA	500.00000	29,500.00	460.00000	27,140.00		
0350 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 9.759 GM	5,300.00000	51,722.70	4,450.00000	43,427.55		
0355 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.080 GM	7,000.00000	560.00	10,200.00000	816.00		
0360 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.618 GM	1,400.00000	6,465.20	1,370.00000	6,326.66		
0365 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.385 GM	2,700.00000	1,039.50	2,710.00000	1,043.35		
0370 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.751 GM	6,000.00000	28,506.00	4,460.00000	21,189.46		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0002 Signing Section Totals:				**$376,225.00**		**$340,281.09**		
SECTION: 0003 Lighting								
0375 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		330.000 LF	28.00000	9,240.00	27.00000	8,910.00		
0380 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		5.000 EA	1,100.00000	5,500.00	970.00000	4,850.00		
0385 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		1,134.000 LF	3.00000	3,402.00	1.85000	2,097.90		
0390 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT		1.000 EA	7,000.00000	7,000.00	6,590.00000	6,590.00		
0395 0715 4 21 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT		1.000 EA	12,000.00000	12,000.00	9,790.00000	9,790.00		
0400 0715 4 41 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT		1.000 EA	13,000.00000	13,000.00	10,400.00000	10,400.00		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0405 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 3.000 EA	2,000.00000	6,000.00	1,350.00000	4,050.00		
0410 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 4.000 EA	1,000.00000	4,000.00	540.00000	2,160.00		
0003 Lighting Section Totals:		**$60,142.00**		**$48,847.90**		
SECTION: 0004 Signalization						
0415 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 247.000 LF	14.00000	3,458.00	11.75000	2,902.25		
0420 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 765.000 LF	34.00000	26,010.00	29.00000	22,185.00		
0425 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 6.000 PI	10,000.00000	60,000.00	6,160.00000	36,960.00		
0430 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 15.000 LF	13.00000	195.00	6.40000	96.00		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0435 0632 7 6 6.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	1,500.00000	9,000.00	1,170.00000	7,020.00		
0440 0634 4151 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	4,000.00000	4,000.00	7,230.00000	7,230.00		
0445 0634 4153 4.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	8,000.00000	32,000.00	8,650.00000	34,600.00		
0450 0634 4600 5.000 PI SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN	1,500.00000	7,500.00	1,760.00000	8,800.00		
0455 0635 2 11 11.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,200.00000	13,200.00	970.00000	10,670.00		
0460 0646 1 11 11.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,300.00000	25,300.00	1,610.00000	17,710.00		
0465 0646 1 12 2.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,700.00000	3,400.00	1,760.00000	3,520.00		
0470 0646 1 40 1.000 EA ALUMINUM SIGNALS POLE, RELOCATE	1,200.00000	1,200.00	1,840.00000	1,840.00		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0475 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 36.000 AS	750.00000	27,000.00	700.00000	25,200.00		
0480 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 21.000 AS	1,300.00000	27,300.00	650.00000	13,650.00		
0485 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE 1.000 AS	400.00000	400.00	540.00000	540.00		
0490 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 21.000 AS	85.00000	1,785.00	120.00000	2,520.00		
0495 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 3.000 AS	900.00000	2,700.00	1,280.00000	3,840.00		
0500 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	1,700.00000	6,800.00	1,280.00000	5,120.00		
0505 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 33.000 EA	420.00000	13,860.00	260.00000	8,580.00		
0510 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 1.000 EA	140.00000	140.00	240.00000	240.00		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HORIZON CONTRACTORS, INC.		(8) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0515 0665 1 60 33.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	80.00000	2,640.00	73.00000	2,409.00		
0520 0670 5400 9.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3,000.00000	27,000.00	2,140.00000	19,260.00		
0525 0700 3501 12.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	300.00000	3,600.00	670.00000	8,040.00		
0004 Signalization Section Totals:		**$298,488.00**		**$242,932.25**		
Contract Grand Totals:		**$5,937,168.00**		**$5,990,181.36**		

Letting: CT191204 December 04, 2019 **Call Order:** 012 **Contract:** T4530

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office