Vendor Ranking

Letting: CT190130 January 30, 2019 10:30 AM **Call Order:** 009 **Contract:** T4499

District: District 4 **Counties:** INDIAN RIVER **Fed Aid No:** E171007E

Contract Time: 375 AVAILABLE DAYS **Project(s):** 44055425201 (*) 44055425202

Contract Desc: SR A1A

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CONDOTTE AMERICA, INC.	Responsive	Winning bid	$5,385,475.54	100.00%
2	WEST CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$5,457,475.60	101.34%
3	FERREIRA CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$5,598,678.62	103.96%
4	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bid	$5,692,536.22	105.70%
5	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$5,740,248.71	106.59%
6	BROTHERS' CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$6,994,894.27	129.88%
7	JOHNSON-DAVIS INC.	Responsive	Non-Winning Bid	$6,998,720.20	129.96%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

District: District 4 **Counties:** INDIAN RIVER **Fed Aid No:** E171007E

Contract Time: 375 AVAILABLE DAYS **Project(s):** 44055425201 (*) 44055425202

Contract Descr: SR A1A

Budget is not currently available and award is contingent upon receipt of sufficient budget.

The improvements under this contract consist of roadway reconstruction and widening, concrete sidewalk and driveways, dock access stairs and pipe handrail, existing dock removal, vinyl sheet pile, rubble rip rap, selective clearing and grubbing, limited sign relocations, limited painted pavement markings, and limited thermoplastic pavement markings along SR A1A.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) WEST CONSTRUCTION, INC.		(3) FERREIRA CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44055425202 (1.000) LS	530,000.00000	530,000.00	575,000.00000	575,000.00	559,000.00000	559,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44055425202 (375.000) DA (LS)	230,000.00000	230,000.00	230,000.00000	230,000.00	180,000.00000	180,000.00
0015 0102 2 1 SPECIAL DETOUR 1 44055425202 (1.000) LS	65,000.00000	65,000.00	172,500.00000	172,500.00	17,900.00000	17,900.00
0020 0102 60 WORK ZONE SIGN 8,768.000 ED	0.27000	2,367.36	0.40000	3,507.20	0.50000	4,384.00
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 936.000 LF	38.00000	35,568.00	40.25000	37,674.00	60.00000	56,160.00
0030 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 100.000 LF	28.00000	2,800.00	30.00000	3,000.00	45.00000	4,500.00

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) WEST CONSTRUCTION, INC.		(3) FERREIRA CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 71 16 463.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	20.00000	9,260.00	22.00000	10,186.00	35.00000	16,205.00
0040 0102 71 23 5,268.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	10.00000	52,680.00	11.50000	60,582.00	10.00000	52,680.00
0045 0102 74 1 4,587.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	596.31	0.23000	1,055.01	0.25000	1,146.75
0050 0102 74 7 4,405.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	4.50000	19,822.50	4.60000	20,263.00	6.00000	26,430.00
0055 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,800.00000	3,600.00	115.00000	230.00	1,450.00000	2,900.00
0060 0102 99 778.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	10,114.00	25.30000	19,683.40	15.00000	11,670.00
0065 0102120 375.000 ED TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE,TWO-WAY ROADWAYS	0.10000	37.50	172.50000	64,687.50	125.00000	46,875.00
0070 0102911 3 1,448.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	7.00000	10,136.00	11.50000	16,652.00	4.00000	5,792.00

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) WEST CONSTRUCTION, INC.		(3) FERREIRA CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 11 4,823.000 LF FLOATING TURBIDITY BARRIER	12.00000	57,876.00	9.20000	44,371.60	5.00000	24,115.00
0080 0104 12 4,981.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5.00000	24,905.00	3.65000	18,180.65	4.00000	19,924.00
0085 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	2,500.00000	5,000.00	4,025.00000	8,050.00	2,000.00000	4,000.00
0090 0107 1 49.820 AC LITTER REMOVAL	65.00000	3,238.30	138.00000	6,875.16	150.00000	7,473.00
0095 0107 2 9.630 AC MOWING	135.00000	1,300.05	862.50000	8,305.88	1,575.00000	15,167.25
0100 0110 1 1 (3.720) AC (LS) CLEARING & GRUBBING 44055425202	290,000.00000	290,000.00	80,500.00000	80,500.00	45,000.00000	45,000.00
0105 0110 2 3 0.150 AC SELECTIVE CLEARING AND GRUBBING, PLANT PRESERVATION AREA	130,000.00000	19,500.00	23,000.00000	3,450.00	55,000.00000	8,250.00
0110 0110 4 10 3,548.000 SY REMOVAL OF EXISTING CONCRETE	5.00000	17,740.00	23.00000	81,604.00	10.00000	35,480.00
0115 0120 1 2,331.100 CY REGULAR EXCAVATION	10.00000	23,311.00	17.00000	39,628.70	25.00000	58,277.50

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) WEST CONSTRUCTION, INC.		(3) FERREIRA CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0120 6 EMBANKMENT 357.800 CY	30.00000	10,734.00	17.00000	6,082.60	28.00000	10,018.40
0125 0160 4 TYPE B STABILIZATION 344.000 SY	10.00000	3,440.00	11.50000	3,956.00	7.00000	2,408.00
0130 0285701 OPTIONAL BASE, BASE GROUP 01 58.000 SY	24.00000	1,392.00	46.00000	2,668.00	25.00000	1,450.00
0135 0285708 OPTIONAL BASE, BASE GROUP 08 134.000 SY	26.00000	3,484.00	57.50000	7,705.00	25.00000	3,350.00
0140 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 18.000 TN	340.00000	6,120.00	460.00000	8,280.00	575.00000	10,350.00
0145 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 5.400 TN	800.00000	4,320.00	460.00000	2,484.00	1,300.00000	7,020.00
0150 0400 0 13 CONCRETE CLASS NS, STEPS 69.400 CY	510.00000	35,394.00	952.00000	66,068.80	700.00000	48,580.00
0155 0400 4 8 CONC CLASS IV, BULKHEAD 2,565.700 CY	293.00000	751,750.10	376.00000	964,703.20	470.00000	1,205,879.00
0160 0415 1 6 REINFORCING STEEL-MISCELLANEOUS 2,878.000 LB	1.20000	3,453.60	2.66000	7,655.48	1.90000	5,468.20

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) WEST CONSTRUCTION, INC.		(3) FERREIRA CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0415 1 8 REINFORCING STEEL- BULKHEAD 217,694.000 LB	1.15000	250,348.10	2.66000	579,066.04	1.30000	283,002.20
0170 0455135101 POLYMERIC SHEET PILE, PVC, PROJECT 440554-2-52-01 62,452.000 SF	29.00000	1,811,108.00	18.23000	1,138,499.96	25.85000	1,614,384.20
0175 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 435.000 LF	40.00000	17,400.00	91.00000	39,585.00	50.00000	21,750.00
0180 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 2,355.000 SY	45.00000	105,975.00	52.00000	122,460.00	60.00000	141,300.00
0185 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 217.000 SY	83.00000	18,011.00	62.00000	13,454.00	75.00000	16,275.00
0190 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 8,719.500 TN	92.00000	802,194.00	92.00000	802,194.00	100.00000	871,950.00
0195 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 714.200 TN	105.00000	74,991.00	147.00000	104,987.40	100.00000	71,420.00
0200 0570 1 2 PERFORMANCE TURF, SOD 4,258.000 SY	2.25000	9,580.50	4.15000	17,670.70	3.00000	12,774.00
0205 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 64.000 LF	27.00000	1,728.00	23.00000	1,472.00	23.50000	1,504.00

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) WEST CONSTRUCTION, INC.		(3) FERREIRA CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0710 11101 0.020 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,450.00000	29.00	1,380.00000	27.60	2,000.00000	40.00
0215 0710 11231 0.020 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	525.00000	10.50	1,380.00000	27.60	2,000.00000	40.00
0220 0715 1 40 64.000 LF LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR	22.00000	1,408.00	34.50000	2,208.00	100.00000	6,400.00
0225 0999 16 (1.000) LS PARTNERING, DO NOT BID 44055425201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0230 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44055425201	1,012.22000	1,012.22	1,012.22000	1,012.22	1,012.22000	1,012.22
0235 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44055425202	49,598.90000	49,598.90	49,598.90000	49,598.90	49,598.90000	49,598.90
0001 Roadway Section Totals:		**$5,384,333.94**		**$5,453,852.60**		**$5,595,303.62**
SECTION: 0002 Signing						
0240 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	216.00000	432.00	460.00000	920.00	175.00000	350.00

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) WEST CONSTRUCTION, INC.		(3) FERREIRA CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44055425202	84.00000	84.00	2,300.00000	2,300.00	1,995.00000	1,995.00
0250 0711 14160 1.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	456.00000	456.00	173.00000	173.00	750.00000	750.00
0255 0711 15101 0.020 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	6,800.00000	136.00	5,750.00000	115.00	7,000.00000	140.00
0260 0711 15231 0.020 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"	1,680.00000	33.60	5,750.00000	115.00	7,000.00000	140.00
0002 Signing Section Totals:		**$1,141.60**		**$3,623.00**		**$3,375.00**
Contract Grand Totals:		**$5,385,475.54**		**$5,457,475.60**		**5,598,678.62**

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DICKERSON FLORIDA, INC.		(5) CONE & GRAHAM, INC.		(6) BROTHERS' CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44055425202	500,000.00000	500,000.00	568,298.22000	568,298.22	854,144.40000	854,144.40
0010 0102 1 (375.000) DA (LS) MAINTENANCE OF TRAFFIC 44055425202	150,000.00000	150,000.00	25,000.00000	25,000.00	334,489.70000	334,489.70
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 44055425202	1,000.00000	1,000.00	15,000.00000	15,000.00	14,235.29000	14,235.29
0020 0102 60 8,768.000 ED WORK ZONE SIGN	0.40000	3,507.20	0.27720	2,430.49	0.34000	2,981.12
0025 0102 71 13 936.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	50.00000	46,800.00	40.42500	37,837.80	49.82000	46,631.52
0030 0102 71 15 100.000 LF TEMPORARY BARRIER, F&I, ANCHORED	40.00000	4,000.00	29.85675	2,985.68	100.87000	10,087.00
0035 0102 71 16 463.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	11.00000	5,093.00	21.94500	10,160.54	31.26000	14,473.38
0040 0102 71 23 5,268.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	7.00000	36,876.00	11.55000	60,845.40	1.43000	7,533.24
0045 0102 74 1 4,587.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	917.40	0.13860	635.76	0.17000	779.79

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DICKERSON FLORIDA, INC.		(5) CONE & GRAHAM, INC.		(6) BROTHERS' CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 7 4,405.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5.00000	22,025.00	5.77500	25,438.88	7.12000	31,363.60
0055 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2,000.00000	4,000.00	1,033.73000	2,067.46	1,274.06000	2,548.12
0060 0102 99 778.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	11,670.00	13.86000	10,783.08	17.08000	13,288.24
0065 0102120 375.000 ED TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE,TWO-WAY ROADWAYS	135.00000	50,625.00	50.00000	18,750.00	185.06000	69,397.50
0070 0102911 3 1,448.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	3.20000	4,633.60	3.69600	5,351.81	5.55000	8,036.40
0075 0104 11 4,823.000 LF FLOATING TURBIDITY BARRIER	8.00000	38,584.00	6.00000	28,938.00	11.29000	54,451.67
0080 0104 12 4,981.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4.00000	19,924.00	2.50000	12,452.50	7.12000	35,464.72
0085 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	1,500.00000	3,000.00	2,500.00000	5,000.00	3,107.56000	6,215.12

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DICKERSON FLORIDA, INC.		(5) CONE & GRAHAM, INC.		(6) BROTHERS' CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0107 1 LITTER REMOVAL 49.820 AC	80.00000	3,985.60	75.00000	3,736.50	53.58000	2,669.36
0095 0107 2 MOWING 9.630 AC	300.00000	2,889.00	75.00000	722.25	461.94000	4,448.48
0100 0110 1 1 CLEARING & GRUBBING 44055425202 (3.720) AC (LS)	70,000.00000	70,000.00	164,476.11000	164,476.11	120,000.00000	120,000.00
0105 0110 2 3 SELECTIVE CLEARING AND GRUBBING, PLANT PRESERVATION AREA 0.150 AC	25,000.00000	3,750.00	154,659.43044	23,198.91	58,037.67000	8,705.65
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 3,548.000 SY	5.00000	17,740.00	12.30708	43,665.52	7.07000	25,084.36
0115 0120 1 REGULAR EXCAVATION 2,331.100 CY	45.00000	104,899.50	34.03000	79,327.33	27.02000	62,986.32
0120 0120 6 EMBANKMENT 357.800 CY	45.00000	16,101.00	55.00000	19,679.00	14.14000	5,059.29
0125 0160 4 TYPE B STABILIZATION 344.000 SY	10.00000	3,440.00	72.82179	25,050.70	5.71000	1,964.24
0130 0285701 OPTIONAL BASE, BASE GROUP 01 58.000 SY	60.00000	3,480.00	49.28000	2,858.24	16.93000	981.94

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DICKERSON FLORIDA, INC.		(5) CONE & GRAHAM, INC.		(6) BROTHERS' CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0285708 OPTIONAL BASE, BASE GROUP 08 134.000 SY	60.00000	8,040.00	42.96000	5,756.64	14.38000	1,926.92
0140 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 18.000 TN	450.00000	8,100.00	596.75000	10,741.50	498.24000	8,968.32
0145 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 5.400 TN	1,100.00000	5,940.00	725.08000	3,915.43	498.24000	2,690.50
0150 0400 0 13 CONCRETE CLASS NS, STEPS 69.400 CY	900.00000	62,460.00	1,041.61000	72,287.73	1,801.15000	124,999.81
0155 0400 4 8 CONC CLASS IV, BULKHEAD 2,565.700 CY	710.00000	1,821,647.00	650.00000	1,667,705.00	646.95000	1,659,879.62
0160 0415 1 6 REINFORCING STEEL-MISCELLANEOUS 2,878.000 LB	1.85000	5,324.30	1.26253	3,633.56	2.42000	6,964.76
0165 0415 1 8 REINFORCING STEEL- BULKHEAD 217,694.000 LB	1.25000	272,117.50	1.14997	250,341.57	1.59000	346,133.46
0170 0455135101 POLYMERIC SHEET PILE, PVC, PROJECT 440554-2-52-01 62,452.000 SF	22.00000	1,373,944.00	22.00000	1,373,944.00	29.40000	1,836,088.80
0175 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 435.000 LF	75.00000	32,625.00	96.51000	41,981.85	54.99000	23,920.65

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DICKERSON FLORIDA, INC.		(5) CONE & GRAHAM, INC.		(6) BROTHERS' CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0522 1 2,355.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	40.00000	94,200.00	55.11000	129,784.05	65.55000	154,370.25
0185 0522 2 217.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	45.00000	9,765.00	51.26000	11,123.42	78.17000	16,962.89
0190 0530 3 3 8,719.500 TN RIPRAP- RUBBLE, BANK AND SHORE	85.00000	741,157.50	94.42500	823,338.79	105.17000	917,029.82
0195 0530 3 4 714.200 TN RIPRAP, RUBBLE, F&I, DITCH LINING	80.00000	57,136.00	101.04252	72,164.57	109.70000	78,347.74
0200 0570 1 2 4,258.000 SY PERFORMANCE TURF, SOD	2.25000	9,580.50	3.91256	16,659.68	2.83000	12,050.14
0205 0630 2 11 64.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.00000	640.00	10.31853	660.39	83.42000	5,338.88
0210 0710 11101 0.020 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,700.00000	34.00	1,829.52000	36.59	1,388.00000	27.76
0215 0710 11231 0.020 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1,700.00000	34.00	1,829.52000	36.59	545.50000	10.91
0220 0715 1 40 64.000 LF LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR	25.00000	1,600.00	28.88000	1,848.32	10.39000	664.96

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DICKERSON FLORIDA, INC.		(5) CONE & GRAHAM, INC.		(6) BROTHERS' CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0999 16 (1.000) LS PARTNERING, DO NOT BID 44055425201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0230 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44055425201	1,012.22000	1,012.22	1,012.22000	1,012.22	1,012.22000	1,012.22
0235 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44055425202	49,598.90000	49,598.90	49,598.90000	49,598.90	49,598.90000	49,598.90
0001 Roadway Section Totals:		**$5,689,896.22**		**$5,737,260.98**		**$6,991,007.76**
SECTION: 0002 Signing						
0240 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	150.00000	300.00	167.48000	334.96	368.37000	736.74
0245 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44055425202	1,500.00000	1,500.00	1,732.50000	1,732.50	2,847.07000	2,847.07
0250 0711 14160 1.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	600.00000	600.00	664.13000	664.13	144.09000	144.09
0255 0711 15101 0.020 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	6,000.00000	120.00	6,403.32000	128.07	5,803.50000	116.07

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DICKERSON FLORIDA, INC.		(5) CONE & GRAHAM, INC.		(6) BROTHERS' CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0260 0711 15231 0.020	6,000.00000	120.00	6,403.32000	128.07	2,127.00000	42.54
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6" GM						
0002 Signing Section Totals:		**$2,640.00**		**$2,987.73**		**$3,886.51**
Contract Grand Totals:		**$5,692,536.22**		**$5,740,248.71**		**6,994,894.27**

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JOHNSON-DAVIS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44055425202	(1.000) LS	169,000.00000	169,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 44055425202	(375.000) DA (LS)	268,000.00000	268,000.00			
0015 0102 2 1 SPECIAL DETOUR 1 44055425202	(1.000) LS	7,950.00000	7,950.00			
0020 0102 60 WORK ZONE SIGN	8,768.000 ED	0.25000	2,192.00			
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	936.000 LF	36.50000	34,164.00			
0030 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED	100.000 LF	27.00000	2,700.00			
0035 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING	463.000 LF	20.00000	9,260.00			
0040 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	5,268.000 LF	10.00000	52,680.00			
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4,587.000 ED	0.50000	2,293.50			

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JOHNSON-DAVIS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 7 — 4,405.000 LF	5.25000	23,126.25				
CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)						
0055 0102 89 1 — 2.000 LO	925.00000	1,850.00				
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION						
0060 0102 99 — 778.000 ED	12.50000	9,725.00				
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY						
0065 0102120 — 375.000 ED	134.00000	50,250.00				
TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE,TWO-WAY ROADWAYS						
0070 0102911 3 — 1,448.000 SF	4.00000	5,792.00				
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER						
0075 0104 11 — 4,823.000 LF	12.50000	60,287.50				
FLOATING TURBIDITY BARRIER						
0080 0104 12 — 4,981.000 LF	4.50000	22,414.50				
STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC						
0085 0104 15 — 2.000 EA	1,390.00000	2,780.00				
SOIL TRACKING PREVENTION DEVICE						

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity Units	(7) JOHNSON-DAVIS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0107 1 LITTER REMOVAL 49.820 AC	105.00000	5,231.10				
0095 0107 2 MOWING 9.630 AC	435.00000	4,189.05				
0100 0110 1 1 CLEARING & GRUBBING 44055425202 (3.720) AC (LS)	217,325.00000	217,325.00				
0105 0110 2 3 SELECTIVE CLEARING AND GRUBBING, PLANT PRESERVATION AREA 0.150 AC	112,900.00000	16,935.00				
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 3,548.000 SY	14.00000	49,672.00				
0115 0120 1 REGULAR EXCAVATION 2,331.100 CY	29.00000	67,601.90				
0120 0120 6 EMBANKMENT 357.800 CY	20.00000	7,156.00				
0125 0160 4 TYPE B STABILIZATION 344.000 SY	29.00000	9,976.00				
0130 0285701 OPTIONAL BASE, BASE GROUP 01 58.000 SY	27.00000	1,566.00				

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JOHNSON-DAVIS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0285708 OPTIONAL BASE, BASE GROUP 08 134.000 SY	38.00000	5,092.00				
0140 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 18.000 TN	543.00000	9,774.00				
0145 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 5.400 TN	1,260.00000	6,804.00				
0150 0400 0 13 CONCRETE CLASS NS, STEPS 69.400 CY	1,390.00000	96,466.00				
0155 0400 4 8 CONC CLASS IV, BULKHEAD 2,565.700 CY	681.00000	1,747,241.70				
0160 0415 1 6 REINFORCING STEEL-MISCELLANEOUS 2,878.000 LB	1.35000	3,885.30				
0165 0415 1 8 REINFORCING STEEL- BULKHEAD 217,694.000 LB	1.20000	261,232.80				
0170 0455135101 POLYMERIC SHEET PILE, PVC, PROJECT 440554-2-52-01 62,452.000 SF	37.95000	2,370,053.40				
0175 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 435.000 LF	86.00000	37,410.00				

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JOHNSON-DAVIS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 2,355.000 SY	47.50000	111,862.50				
0185 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 217.000 SY	85.50000	18,553.50				
0190 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 8,719.500 TN	120.00000	1,046,340.00				
0195 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 714.200 TN	130.00000	92,846.00				
0200 0570 1 2 PERFORMANCE TURF, SOD 4,258.000 SY	5.00000	21,290.00				
0205 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 64.000 LF	16.00000	1,024.00				
0210 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.020 GM	918.00000	18.36				
0215 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.020 GM	361.00000	7.22				
0220 0715 1 40 LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR 64.000 LF	13.00000	832.00				

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JOHNSON-DAVIS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0999 16 (1.000) LS PARTNERING, DO NOT BID 44055425201	6,000.00000	6,000.00				
0230 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44055425201	1,012.22000	1,012.22				
0235 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44055425202	49,598.90000	49,598.90				
0001 Roadway Section Totals:		**$6,991,460.70**				
SECTION: 0002 Signing						
0240 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	350.00000	700.00				
0245 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44055425202	6,175.00000	6,175.00				
0250 0711 14160 1.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	260.00000	260.00				
0255 0711 15101 0.020 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,750.00000	95.00				

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JOHNSON-DAVIS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0260 0711 15231 0.020 GM	1,475.00000	29.50				
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"						
0002 Signing Section Totals:		**$7,259.50**				
Contract Grand Totals:		**$6,998,720.20**				

Letting: CT190130 January 30, 2019 **Call Order:** 009 **Contract:** T4499

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office