Vendor Ranking

Letting: CT190327 March 27, 2019 10:30 AM
Call Order: 002
Contract: T1721
District: District 1
Counties: COLLIER
Fed Aid No: D118106B
Contract Time: 300 AVAILABLE DAYS
Project(s): 43955515201 (*) 43955515202
Contract Desc: SR 951

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$4,793,303.68	100.00%
2	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$5,149,607.60	107.43%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$5,309,000.00	110.76%
4	QUALITY ENTERPRISES USA, INC.	Responsive	Non-Winning Bid	$5,915,722.98	123.42%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

District: District 1 **Counties:** COLLIER **Fed Aid No:** D118106B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 43955515201 (*) 43955515202

Contract Descr: SR 951

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutter, sidewalk, guardrail, sheet pile wall, signing and pavement marking, signalization, and lighting on State Road 951 from north of the Judge Jolley Bridge, northerly approximately 3.031 miles, to south of Fiddlers Creek Parkway, in Collier County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43955515201	440,035.00000	440,035.00	325,513.56000	325,513.56	526,000.00000	526,000.00
0010 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 43955515201	221,400.00000	221,400.00	259,070.68000	259,070.68	140,000.00000	140,000.00
0015 0102 14 200.000 HR TRAFFIC CONTROL OFFICER	64.14000	12,828.00	60.67000	12,134.00	62.10000	12,420.00
0020 0102 60 10,340.000 ED WORK ZONE SIGN	0.25000	2,585.00	0.33000	3,412.20	0.20000	2,068.00
0025 0102 71 13 1,668.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	40.13000	66,936.84	40.70000	67,887.60	37.80000	63,050.40
0030 0102 71 15 349.000 LF TEMPORARY BARRIER, F&I, ANCHORED	42.71000	14,905.79	34.09000	11,897.41	28.60000	9,981.40
0035 0102 74 1 32,293.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	3,875.16	0.13000	4,198.09	0.15000	4,843.95

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 78.000 ED	0.67000	52.26	0.72000	56.16	0.35000	27.30
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 1,901.000 LF	5.17000	9,828.17	5.46000	10,379.46	4.20000	7,984.20
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 370.000 ED	6.21000	2,297.70	5.52000	2,042.40	6.00000	2,220.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 2,795.000 EA	3.36000	9,391.20	3.58000	10,006.10	3.40000	9,503.00
0060 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 1.000 LO	1,024.19000	1,024.19	1,478.12000	1,478.12	2,730.00000	2,730.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 998.000 ED	11.38000	11,357.24	13.24000	13,213.52	10.50000	10,479.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 580.000 ED	13.45000	7,801.00	17.65000	10,237.00	26.30000	15,254.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 580.000 ED	10.35000	6,003.00	29.78000	17,272.40	10.50000	6,090.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102150 1 PORTABLE REGULATORY, SIGN 196.000 ED	6.21000	1,217.16	4.96000	972.16	6.30000	1,234.80
0085 0102150 2 RADAR SPEED DISPLAY UNIT 196.000 ED	6.21000	1,217.16	4.96000	972.16	6.80000	1,332.80
0090 0104 10 3 SEDIMENT BARRIER 26,252.000 LF	1.55000	40,690.60	0.83000	21,789.16	1.10000	28,877.20
0095 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 991.000 LF	3.21000	3,181.11	3.58000	3,547.78	3.30000	3,270.30
0100 0104 15 SOIL TRACKING PREVENTION DEVICE 11.000 EA	1,000.00000	11,000.00	275.77000	3,033.47	0.01000	0.11
0105 0104 18 INLET PROTECTION SYSTEM 38.000 EA	79.14000	3,007.32	137.88000	5,239.44	80.40000	3,055.20
0110 0107 1 LITTER REMOVAL 444.690 AC	36.21000	16,102.22	43.57000	19,375.14	78.80000	35,041.57
0115 0107 2 MOWING 149.510 AC	51.73000	7,734.15	43.57000	6,514.15	78.80000	11,781.39
0120 0110 1 1 CLEARING & GRUBBING 43955515202 (1.190) AC (LS)	29,587.90000	29,587.90	14,652.67000	14,652.67	95,766.94000	95,766.94

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 4 10 1,387.000 SY REMOVAL OF EXISTING CONCRETE	84.83000	117,659.21	21.44000	29,737.28	27.60000	38,281.20
0130 0120 1 352.200 CY REGULAR EXCAVATION	54.83000	19,311.13	30.40000	10,706.88	28.40000	10,002.48
0135 0120 6 268.300 CY EMBANKMENT	91.56000	24,565.55	54.65000	14,662.60	33.40000	8,961.22
0140 0160 4 2,362.000 SY TYPE B STABILIZATION	29.28000	69,159.36	10.76000	25,415.12	10.50000	24,801.00
0145 0285701 590.000 SY OPTIONAL BASE, BASE GROUP 01	37.09000	21,883.10	25.72000	15,174.80	31.30000	18,467.00
0150 0285709 1,396.000 SY OPTIONAL BASE, BASE GROUP 09	41.18000	57,487.28	36.45000	50,884.20	37.00000	51,652.00
0155 0286 1 55.000 SY TURNOUT CONSTRUCTION	129.21000	7,106.55	67.93000	3,736.15	61.10000	3,360.50
0160 0327 70 3 11,423.000 SY MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	2.57000	29,357.11	4.99000	57,000.77	5.70000	65,111.10
0165 0327 70 4 47,254.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	1.68000	79,386.72	2.85000	134,673.90	3.90000	184,290.60

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0327 70 5 1,418.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1.57000	2,226.26	6.61000	9,372.98	7.70000	10,918.60
0175 0327 70 15 31,138.000 SY MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	1.29000	40,168.02	3.02000	94,036.76	3.80000	118,324.40
0180 0327 70 22 21,056.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	2.36000	49,692.16	4.21000	88,645.76	5.40000	113,702.40
0185 0334 1 13 14,302.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	76.90000	1,099,869.94	93.43000	1,336,291.92	90.50000	1,294,385.30
0190 0337 7 25 2,134.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	137.28000	293,010.43	168.91000	360,521.50	148.00000	315,891.20
0195 0337 7 83 4,935.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	113.61000	560,665.35	116.35000	574,187.25	122.00000	602,070.00
0200 0339 1 51.800 TN MISCELLANEOUS ASPHALT PAVEMENT	298.87000	15,481.47	285.24000	14,775.43	257.00000	13,312.60
0205 0400 4 8 6.100 CY CONC CLASS IV, BULKHEAD	2,658.77000	16,218.50	2,834.90000	17,292.89	2,700.00000	16,470.00
0210 0415 1 8 1,100.000 LB REINFORCING STEEL- BULKHEAD	1.34000	1,474.00	1.43000	1,573.00	1.40000	1,540.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	7,297.66000	7,297.66	4,963.84000	4,963.84	6,250.00000	6,250.00
0220 0425 1561 INLETS, DT BOT, TYPE F, <10' 1.000 EA	7,588.37000	7,588.37	7,169.99000	7,169.99	4,620.00000	4,620.00
0225 0425 1701 INLETS, GUTTER, TYPE S, <10' 2.000 EA	2,551.18000	5,102.36	5,515.38000	11,030.76	3,770.00000	7,540.00
0230 0425 2 93 MANHOLES, J-8, PARTIAL 2.000 EA	5,689.98000	11,379.96	10,479.22000	20,958.44	3,940.00000	7,880.00
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 11.000 LF	405.54000	4,460.94	88.25000	970.75	399.00000	4,389.00
0240 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 118.000 LF	125.18000	14,771.24	110.31000	13,016.58	158.00000	18,644.00
0245 0455 14 4 CONCRETE SHEET PILING, 12"X30" 43.000 LF	3,843.32000	165,262.76	4,097.93000	176,210.99	3,900.00000	167,700.00
0250 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 21.000 LF	103.45000	2,172.45	41.92000	880.32	39.90000	837.90
0255 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 73.000 LF	15.52000	1,132.96	23.72000	1,731.56	21.20000	1,547.60

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0520 1 10 1,626.000 LF CONCRETE CURB & GUTTER, TYPE F	17.33000	28,178.58	23.72000	38,568.72	16.30000	26,503.80
0265 0520 2 2 16.000 LF CONCRETE CURB, TYPE B	20.69000	331.04	23.72000	379.52	24.20000	387.20
0270 0520 2 4 913.000 LF CONCRETE CURB, TYPE D	11.48000	10,481.24	23.72000	21,656.36	10.50000	9,586.50
0275 0520 6 158.000 LF SHOULDER GUTTER- CONCRETE	23.79000	3,758.82	36.95000	5,838.10	16.80000	2,654.40
0280 0522 1 179.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	27.42000	4,908.18	49.64000	8,885.56	33.60000	6,014.40
0285 0522 2 535.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	35.95000	19,233.25	54.60000	29,211.00	40.20000	21,507.00
0290 0527 2 135.000 SF DETECTABLE WARNINGS	21.73000	2,933.55	24.82000	3,350.70	22.60000	3,051.00
0295 0536 1 1 1,166.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	21.42000	24,975.72	21.51000	25,080.66	20.50000	23,903.00
0300 0536 7 3 2.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	292.60000	585.20	275.77000	551.54	263.00000	526.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0536 8 13 4.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	3,239.48000	12,957.92	2,757.69000	11,030.76	2,630.00000	10,520.00
0310 0536 73 1,281.000 LF GUARDRAIL REMOVAL	3.13000	4,009.53	1.54000	1,972.74	1.50000	1,921.50
0315 0536 85 24 6.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,134.98000	18,809.88	2,481.92000	14,891.52	4,060.00000	24,360.00
0320 0536 85 25 4.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	1,253.99000	5,015.96	772.15000	3,088.60	2,430.00000	9,720.00
0325 0538 1 600.000 LF GUARDRAIL RESET	13.32000	7,992.00	14.34000	8,604.00	13.70000	8,220.00
0330 0570 1 2 8,595.000 SY PERFORMANCE TURF, SOD	5.02000	43,146.90	3.13000	26,902.35	2.10000	18,049.50
0335 0710 11101 34.208 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	100.00000	3,420.80	1,096.46000	37,507.70	1,040.00000	35,576.32
0340 0710 11102 0.526 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,329.56000	699.35	1,434.00000	754.28	1,370.00000	720.62

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11123 1,978.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.03000	2,037.34	1.10000	2,175.80	1.10000	2,175.80
0350 0710 11124 490.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.14000	558.60	1.21000	592.90	1.20000	588.00
0355 0710 11125 2,138.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.24000	2,651.12	1.32000	2,822.16	1.30000	2,779.40
0360 0710 11131 14.458 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	45.00000	650.61	419.17000	6,060.36	399.00000	5,768.74
0365 0710 11141 0.358 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	531.01000	190.10	579.11000	207.32	551.00000	197.26
0370 0710 11160 68.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	31.04000	2,110.72	33.09000	2,250.12	31.50000	2,142.00
0375 0710 11170 152.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	2.50000	380.00	27.58000	4,192.16	26.30000	3,997.60

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0380 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 14.108 GM	100.00000	1,410.80	1,096.46000	15,468.86	1,040.00000	14,672.32
0385 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.568 GM	535.48000	304.15	579.11000	328.93	551.00000	312.97
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43955515201 (1.000) LS	39,777.00000	39,777.00	39,777.00000	39,777.00	39,777.00000	39,777.00
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43955515202 (1.000) LS	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
0001 Roadway Section Totals:		**$3,904,457.37**		**$4,227,666.97**		**$4,394,593.99**
SECTION: 0002 Signing						
0400 0546 72 2 GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL 1.745 GM	5,898.96000	10,293.69	10,856.92000	18,945.33	5,250.00000	9,161.25
0405 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 43.000 AS	413.82000	17,794.26	314.38000	13,518.34	299.00000	12,857.00
0410 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	1,578.71000	3,157.42	1,489.15000	2,978.30	1,420.00000	2,840.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	1,987.36000	1,987.36	1,616.01000	1,616.01	1,540.00000	1,540.00
0420 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	288.64000	1,154.56	165.46000	661.84	158.00000	632.00
0425 0700 1 60 SINGLE POST SIGN, REMOVE 31.000 AS	26.90000	833.90	1.10000	34.10	1.10000	34.10
0430 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	248.29000	496.58	248.19000	496.38	236.00000	472.00
0435 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 4.000 EA	44.49000	177.96	1.10000	4.40	1.10000	4.40
0440 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 1.056 GM	5,349.05000	5,648.60	5,735.99000	6,057.21	5,460.00000	5,765.76
0445 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	170.70000	512.10	204.07000	612.21	194.00000	582.00
0450 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 3.000 EA	190.36000	571.08	204.07000	612.21	194.00000	582.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 47.000 SF	2.17000	101.99	2.32000	109.04	2.20000	103.40
0460 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 280.000 SF	2.17000	607.60	2.32000	649.60	2.20000	616.00
0465 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43955515201 (1.000) LS	43,492.14000	43,492.14	46,373.29000	46,373.29	44,160.00000	44,160.00
0470 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 245.000 LF	3.98000	975.10	4.25000	1,041.25	4.00000	980.00
0475 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 287.000 LF	5.28000	1,515.36	5.63000	1,615.81	5.40000	1,549.80
0480 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.179 GM	2,701.96000	483.65	3,033.46000	542.99	2,890.00000	517.31
0485 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 42.000 EA	56.90000	2,389.80	60.67000	2,548.14	57.80000	2,427.60
0490 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.284 GM	2,804.93000	796.60	3,033.46000	861.50	2,890.00000	820.76

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 989.000 LF	7.50000	7,417.50	8.00000	7,912.00	7.60000	7,516.40
0500 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 782.000 LF	15.00000	11,730.00	15.99000	12,504.18	15.20000	11,886.40
0505 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 34.000 EA	203.80000	6,929.20	217.31000	7,388.54	207.00000	7,038.00
0510 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 34.000 EA	86.90000	2,954.60	92.66000	3,150.44	88.20000	2,998.80
0515 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 6.057 GM	4,340.05000	26,287.68	4,632.92000	28,061.60	4,410.00000	26,711.37
0520 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.872 GM	1,085.51000	3,117.58	1,158.23000	3,326.44	1,100.00000	3,159.20
0525 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 2.756 GM	4,335.62000	11,948.97	4,632.92000	12,768.33	4,410.00000	12,153.96
0530 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.567 GM	3,591.20000	23,583.41	3,833.19000	25,172.56	3,650.00000	23,969.55

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.263 GM	4,740.38000	1,246.72	5,112.75000	1,344.65	4,870.00000	1,280.81
0540 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.909 GM	902.42000	2,625.14	965.19000	2,807.74	919.00000	2,673.37
0545 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.887 GM	3,586.31000	10,353.68	3,833.19000	11,066.42	3,650.00000	10,537.55
0550 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 140.000 SF	1.03000	144.20	1.10000	154.00	1.10000	154.00
0555 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.272 GM	34,666.21000	9,429.21	37,236.52000	10,128.33	35,460.00000	9,645.12
0560 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.121 GM	8,659.42000	1,047.79	9,309.96000	1,126.51	8,870.00000	1,073.27
0565 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.091 GM	34,539.23000	3,143.07	37,236.52000	3,388.52	35,460.00000	3,226.86
0570 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.121 GM	8,659.42000	1,047.79	9,309.96000	1,126.51	8,870.00000	1,073.27

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$215,996.29**		**$230,704.72**		**$210,743.31**
SECTION: 0003 Lighting						
0575 0630 2 11 458.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.21000	2,844.18	18.20000	8,335.60	17.30000	7,923.40
0580 0630 2 12 778.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.62000	14,486.36	20.41000	15,878.98	19.40000	15,093.20
0585 0635 2 11 18.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	543.13000	9,776.34	788.70000	14,196.60	751.00000	13,518.00
0590 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,984.66000	5,969.32	3,695.30000	7,390.60	3,520.00000	7,040.00
0595 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,319.04000	2,638.08	954.16000	1,908.32	909.00000	1,818.00
0600 0715 1 12 4,884.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.40000	6,837.60	1.43000	6,984.12	1.40000	6,837.60
0605 0715 4 12 13.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	4,371.97000	56,835.61	5,239.61000	68,114.93	4,990.00000	64,870.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0610 0715500 1 13.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	491.41000	6,388.33	639.78000	8,317.14	609.00000	7,917.00
0003 Lighting Section Totals:		**$105,775.82**		**$131,126.29**		**$125,017.20**
SECTION: 0004 Signalization						
0615 0630 2 11 1,915.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.31000	17,828.65	15.44000	29,567.60	9.50000	18,192.50
0620 0630 2 12 535.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.00000	16,050.00	38.06000	20,362.10	52.50000	28,087.50
0625 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5,544.11000	11,088.22	6,839.07000	13,678.14	7,140.00000	14,280.00
0630 0633 1121 777.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.33000	1,810.41	3.42000	2,657.34	3.20000	2,486.40
0635 0633 1420 615.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	4.66000	2,865.90	2.54000	1,562.10	2.40000	1,476.00
0640 0633 1620 262.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.03000	269.86	0.66000	172.92	0.65000	170.30

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0645 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 60.000 EA	40.35000	2,421.00	44.67000	2,680.20	42.00000	2,520.00
0650 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 2.000 EA	1,319.04000	2,638.08	2,151.00000	4,302.00	2,100.00000	4,200.00
0655 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 2.000 EA	387.96000	775.92	546.02000	1,092.04	499.00000	998.00
0660 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 5.000 EA	129.32000	646.60	63.98000	319.90	63.00000	315.00
0665 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 34.000 EA	543.13000	18,466.42	788.70000	26,815.80	341.00000	11,594.00
0670 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	2,467.39000	4,934.78	3,860.76000	7,721.52	2,840.00000	5,680.00
0675 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 214.000 LF	4.19000	896.66	6.62000	1,416.68	4.20000	898.80
0680 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	672.46000	1,344.92	672.88000	1,345.76	735.00000	1,470.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0685 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	1,319.04000	2,638.08	954.16000	1,908.32	893.00000	1,786.00
0690 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 12.000 EA	1,236.28000	14,835.36	1,378.84000	16,546.08	1,890.00000	22,680.00
0695 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	150.01000	300.02	292.32000	584.64	158.00000	316.00
0700 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	57,120.17000	114,240.34	54,933.16000	109,866.32	60,930.00000	121,860.00
0705 0649 21 13 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' 1.000 EA	78,220.68000	78,220.68	72,030.83000	72,030.83	81,410.00000	81,410.00
0710 0649 21 20 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70' 1.000 EA	85,525.58000	85,525.58	83,282.20000	83,282.20	87,710.00000	87,710.00
0715 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 5.000 EA	5,431.34000	27,156.70	2,592.23000	12,961.15	4,830.00000	24,150.00
0720 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 12.000 AS	734.53000	8,814.36	739.06000	8,868.72	945.00000	11,340.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0725 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 3.000 AS	927.98000	2,783.94	981.74000	2,945.22	1,210.00000	3,630.00
0730 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 12.000 AS	491.41000	5,896.92	463.29000	5,559.48	578.00000	6,936.00
0735 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 14.000 EA	247.26000	3,461.64	126.85000	1,775.90	210.00000	2,940.00
0740 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 16.000 AS	543.13000	8,690.08	678.39000	10,854.24	420.00000	6,720.00
0745 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 10.000 AS	1,189.72000	11,897.20	794.21000	7,942.10	578.00000	5,780.00
0750 0660 3 41 VEHICLE DETECTION SYSTEM-MICROWAVE, RELOCATE CABINET EQUIPMENT 1.000 EA	258.63000	258.63	94.86000	94.86	341.00000	341.00
0755 0660 3 42 VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT 2.000 EA	1,308.70000	2,617.40	2,040.69000	4,081.38	2,570.00000	5,140.00
0760 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	5,180.99000	10,361.98	5,735.99000	11,471.98	5,250.00000	10,500.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0765 0663 1112 5.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	1,141.10000	5,705.50	1,764.92000	8,824.60	1,210.00000	6,050.00
0770 0663 1600 3.000 EA SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE	517.27000	1,551.81	303.35000	910.05	420.00000	1,260.00
0775 0665 1 11 12.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	284.50000	3,414.00	126.85000	1,522.20	184.00000	2,208.00
0780 0670 5111 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	23,226.50000	46,453.00	23,164.59000	46,329.18	17,330.00000	34,660.00
0785 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	775.91000	1,551.82	336.44000	672.88	525.00000	1,050.00
0790 0682 1400 2.000 EA ITS CCTV CAMERA, RELOCATE	1,709.06000	3,418.12	2,206.15000	4,412.30	2,730.00000	5,460.00
0795 0684 1 4 2.000 EA MANAGED FIELD ETHERNET SWITCH, RELOCATE	258.64000	517.28	132.37000	264.74	630.00000	1,260.00
0800 0685 1 12 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION	12,900.74000	25,801.48	6,177.22000	12,354.44	11,340.00000	22,680.00

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0805 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 6.000 EA	2,431.17000	14,587.02	2,702.53000	16,215.18	2,420.00000	14,520.00
0810 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF 1.000 AS	4,337.84000	4,337.84	4,136.53000	4,136.53	3,890.00000	3,890.00
0004 Signalization Section Totals:		**$567,074.20**		**$560,109.62**		**$578,645.50**
Contract Grand Totals:		**$4,793,303.68**		**$5,149,607.60**		**5,309,000.00**

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43955515201	456,000.00000	456,000.00				
0010 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 43955515201	160,000.00000	160,000.00				
0015 0102 14 200.000 HR TRAFFIC CONTROL OFFICER	40.00000	8,000.00				
0020 0102 60 10,340.000 ED WORK ZONE SIGN	0.36000	3,722.40				
0025 0102 71 13 1,668.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	45.00000	75,060.00				
0030 0102 71 15 349.000 LF TEMPORARY BARRIER, F&I, ANCHORED	45.00000	15,705.00				
0035 0102 74 1 32,293.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	4,843.95				
0040 0102 74 2 78.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.80000	62.40				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 7	1,901.000	6.00000	11,406.00			
CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	LF					
0050 0102 76	370.000	6.00000	2,220.00			
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED					
0055 0102 78	2,795.000	4.00000	11,180.00			
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA					
0060 0102 89 1	1.000	1,625.00000	1,625.00			
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO					
0065 0102 99	998.000	15.00000	14,970.00			
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED					
0070 0102104	580.000	15.00000	8,700.00			
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED					
0075 0102107 1	580.000	21.00000	12,180.00			
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED					
0080 0102150 1	196.000	5.50000	1,078.00			
PORTABLE REGULATORY, SIGN	ED					

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102150 2 RADAR SPEED DISPLAY UNIT	196.000 ED	5.50000	1,078.00			
0090 0104 10 3 SEDIMENT BARRIER	26,252.000 LF	1.40000	36,752.80			
0095 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	991.000 LF	6.00000	5,946.00			
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	11.000 EA	2,500.00000	27,500.00			
0105 0104 18 INLET PROTECTION SYSTEM	38.000 EA	190.00000	7,220.00			
0110 0107 1 LITTER REMOVAL	444.690 AC	50.00000	22,234.50			
0115 0107 2 MOWING	149.510 AC	90.00000	13,455.90			
0120 0110 1 1 CLEARING & GRUBBING 43955515202	(1.190) AC (LS)	15,000.00000	15,000.00			
0125 0110 4 10 REMOVAL OF EXISTING CONCRETE	1,387.000 SY	20.00000	27,740.00			

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0120 1 REGULAR EXCAVATION 352.200 CY	55.00000	19,371.00				
0135 0120 6 EMBANKMENT 268.300 CY	53.00000	14,219.90				
0140 0160 4 TYPE B STABILIZATION 2,362.000 SY	11.00000	25,982.00				
0145 0285701 OPTIONAL BASE, BASE GROUP 01 590.000 SY	31.00000	18,290.00				
0150 0285709 OPTIONAL BASE, BASE GROUP 09 1,396.000 SY	43.00000	60,028.00				
0155 0286 1 TURNOUT CONSTRUCTION 55.000 SY	52.00000	2,860.00				
0160 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH 11,423.000 SY	7.40000	84,530.20				
0165 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 47,254.000 SY	4.00000	189,016.00				
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 1,418.000 SY	3.90000	5,530.20				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0327 70 15 31,138.000 SY MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	3.95000	122,995.10				
0180 0327 70 22 21,056.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	7.40000	155,814.40				
0185 0334 1 13 14,302.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	109.00000	1,558,983.40				
0190 0337 7 25 2,134.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	180.00000	384,192.00				
0195 0337 7 83 4,935.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	145.00000	715,575.00				
0200 0339 1 51.800 TN MISCELLANEOUS ASPHALT PAVEMENT	250.00000	12,950.00				
0205 0400 4 8 6.100 CY CONC CLASS IV, BULKHEAD	2,500.00000	15,250.00				
0210 0415 1 8 1,100.000 LB REINFORCING STEEL- BULKHEAD	2.25000	2,475.00				
0215 0425 1361 1.000 EA INLETS, CURB, TYPE P-6, <10'	5,500.00000	5,500.00				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	3,900.00000	3,900.00			
0225 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	3,840.00000	7,680.00			
0230 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	3,300.00000	6,600.00			
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11.000 LF	110.00000	1,210.00			
0240 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	118.000 LF	80.00000	9,440.00			
0245 0455 14 4 CONCRETE SHEET PILING, 12"X30"	43.000 LF	1,925.00000	82,775.00			
0250 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	21.000 LF	65.00000	1,365.00			
0255 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	73.000 LF	26.00000	1,898.00			
0260 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1,626.000 LF	26.00000	42,276.00			

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0520 2 2 CONCRETE CURB, TYPE B	16.000 LF	26.00000	416.00			
0270 0520 2 4 CONCRETE CURB, TYPE D	913.000 LF	26.00000	23,738.00			
0275 0520 6 SHOULDER GUTTER- CONCRETE	158.000 LF	41.00000	6,478.00			
0280 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	179.000 SY	55.00000	9,845.00			
0285 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	535.000 SY	60.00000	32,100.00			
0290 0527 2 DETECTABLE WARNINGS	135.000 SF	27.00000	3,645.00			
0295 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3	1,166.000 LF	25.00000	29,150.00			
0300 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	2.000 EA	340.00000	680.00			

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	4.000 EA	3,750.00000	15,000.00			
0310 0536 73 GUARDRAIL REMOVAL	1,281.000 LF	3.75000	4,803.75			
0315 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	6.000 EA	3,630.00000	21,780.00			
0320 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	4.000 EA	1,450.00000	5,800.00			
0325 0538 1 GUARDRAIL RESET	600.000 LF	15.50000	9,300.00			
0330 0570 1 2 PERFORMANCE TURF, SOD	8,595.000 SY	3.00000	25,785.00			
0335 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	34.208 GM	1,200.00000	41,049.60			
0340 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	0.526 GM	1,585.00000	833.71			

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11123 1,978.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.20000	2,373.60				
0350 0710 11124 490.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.40000	686.00				
0355 0710 11125 2,138.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.50000	3,207.00				
0360 0710 11131 14.458 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	460.00000	6,650.68				
0365 0710 11141 0.358 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	640.00000	229.12				
0370 0710 11160 68.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	36.00000	2,448.00				
0375 0710 11170 152.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.00000	4,560.00				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.108 GM	1,200.00000	16,929.60			
0385 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	0.568 GM	640.00000	363.52			
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43955515201	(1.000) LS	39,777.00000	39,777.00			
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43955515202	(1.000) LS	15,000.00000	15,000.00			
0001 Roadway Section Totals:			**$4,817,014.73**			
SECTION: 0002 Signing						
0400 0546 72 2 GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL	1.745 GM	6,100.00000	10,644.50			
0405 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	43.000 AS	345.00000	14,835.00			
0410 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2.000 AS	1,635.00000	3,270.00			

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	1,780.00000	1,780.00				
0420 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	180.00000	720.00				
0425 0700 1 60 SINGLE POST SIGN, REMOVE 31.000 AS	1.25000	38.75				
0430 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	275.00000	550.00				
0435 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 4.000 EA	1.25000	5.00				
0440 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 1.056 GM	6,800.00000	7,180.80				
0445 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	340.00000	1,020.00				
0450 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 3.000 EA	210.00000	630.00				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	47.000 SF	2.55000	119.85			
0460 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	280.000 SF	2.55000	714.00			
0465 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43955515201	(1.000) LS	50,900.00000	50,900.00			
0470 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	245.000 LF	4.70000	1,151.50			
0475 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	287.000 LF	6.25000	1,793.75			
0480 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.179 GM	3,350.00000	599.65			
0485 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	42.000 EA	67.00000	2,814.00			
0490 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.284 GM	3,300.00000	937.20			

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	989.000 LF	9.00000	8,901.00			
0500 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	782.000 LF	17.50000	13,685.00			
0505 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	34.000 EA	240.00000	8,160.00			
0510 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	34.000 EA	102.00000	3,468.00			
0515 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	6.057 GM	5,100.00000	30,890.70			
0520 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.872 GM	1,270.00000	3,647.44			
0525 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	2.756 GM	5,100.00000	14,055.60			
0530 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.567 GM	4,200.00000	27,581.40			

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.263 GM	5,550.00000	1,459.65			
0540 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.909 GM	1,100.00000	3,199.90			
0545 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.887 GM	4,200.00000	12,125.40			
0550 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	140.000 SF	1.25000	175.00			
0555 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	0.272 GM	41,000.00000	11,152.00			
0560 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	0.121 GM	10,125.00000	1,225.13			
0565 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	0.091 GM	41,000.00000	3,731.00			
0570 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	0.121 GM	10,125.00000	1,225.13			

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$244,386.35**				
SECTION: 0003 Lighting						
0575 0630 2 11 458.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.00000	5,038.00				
0580 0630 2 12 778.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	29.00000	22,562.00				
0585 0635 2 11 18.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	484.00000	8,712.00				
0590 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,800.00000	11,600.00				
0595 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,630.00000	7,260.00				
0600 0715 1 12 4,884.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.95000	19,291.80				
0605 0715 4 12 13.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	7,140.00000	92,820.00				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0610 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 13.000 EA	755.00000	9,815.00				
0003 Lighting Section Totals:		**$177,098.80**				
SECTION: 0004 Signalization						
0615 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 1,915.000 LF	15.75000	30,161.25				
0620 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 535.000 LF	81.00000	43,335.00				
0625 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	5,325.00000	10,650.00				
0630 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 777.000 LF	2.25000	1,748.25				
0635 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND 615.000 LF	1.20000	738.00				
0640 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 262.000 LF	0.80000	209.60				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0645 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 60.000 EA	48.00000	2,880.00				
0650 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 2.000 EA	230.00000	460.00				
0655 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 2.000 EA	224.00000	448.00				
0660 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 5.000 EA	133.00000	665.00				
0665 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 34.000 EA	483.00000	16,422.00				
0670 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	3,025.00000	6,050.00				
0675 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 214.000 LF	4.00000	856.00				
0680 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	2,660.00000	5,320.00				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0685 0641 2 12 — 2.000 EA	1,330.00000	2,660.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE						
0690 0646 1 11 — 12.000 EA	1,100.00000	13,200.00				
ALUMINUM SIGNALS POLE, PEDESTAL						
0695 0646 1 60 — 2.000 EA	500.00000	1,000.00				
ALUMINUM SIGNALS POLE, REMOVE						
0700 0649 21 10 — 2.000 EA	61,700.00000	123,400.00				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'						
0705 0649 21 13 — 1.000 EA	82,000.00000	82,000.00				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'						
0710 0649 21 20 — 1.000 EA	94,000.00000	94,000.00				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'						
0715 0649 26 3 — 5.000 EA	3,900.00000	19,500.00				
STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT						
0720 0650 1 14 — 12.000 AS	1,100.00000	13,200.00				
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY						

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) QUALITY ENTERPRISES USA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0725 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 3.000 AS	1,200.00000	3,600.00				
0730 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 12.000 AS	740.00000	8,880.00				
0735 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 14.000 EA	425.00000	5,950.00				
0740 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 16.000 AS	970.00000	15,520.00				
0745 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 10.000 AS	1,330.00000	13,300.00				
0750 0660 3 41 VEHICLE DETECTION SYSTEM-MICROWAVE, RELOCATE CABINET EQUIPMENT 1.000 EA	970.00000	970.00				
0755 0660 3 42 VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT 2.000 EA	1,330.00000	2,660.00				
0760 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	6,200.00000	12,400.00				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) QUALITY ENTERPRISES USA, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0765 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 5.000 EA	2,700.00000	13,500.00				
0770 0663 1600 SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE 3.000 EA	100.00000	300.00				
0775 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 12.000 EA	300.00000	3,600.00				
0780 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 2.000 AS	24,000.00000	48,000.00				
0785 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	600.00000	1,200.00				
0790 0682 1400 ITS CCTV CAMERA, RELOCATE 2.000 EA	2,300.00000	4,600.00				
0795 0684 1 4 MANAGED FIELD ETHERNET SWITCH, RELOCATE 2.000 EA	120.00000	240.00				
0800 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 2.000 EA	20,000.00000	40,000.00				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) QUALITY ENTERPRISES USA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization							
0805 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	6.000 EA	4,150.00000	24,900.00				
0810 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	1.000 AS	8,700.00000	8,700.00				
0004 Signalization Section Totals:			**$677,223.10**				
Contract Grand Totals:			**$5,915,722.98**				

Letting: CT190327 March 27, 2019 **Call Order:** 002 **Contract:** T1721

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office