Vendor Ranking

Letting: CT190925 September 25, 2019 10:30 AM
Call Order: 010
Contract: T4522

District: District 4
Counties: BROWARD
Fed Aid No: 8886938A

Contract Time: 737 AVAILABLE DAYS
Project(s): 43631915201 (*)
43631915202
43631915203
43631915204

Contract Desc: LYONS RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$11,069,050.11	100.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$11,221,023.31	101.37%
3	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$11,893,826.24	107.45%
4	ACOSTA TRACTORS, INC.	Responsive	Non-Winning Bid	$11,935,592.47	107.83%
5	OHL USA INC	Responsive	Non-Winning Bid	$12,597,934.26	113.81%
6	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$12,651,902.25	114.30%
7	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$12,993,922.68	117.39%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$13,267,200.29	119.86%
9	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$14,531,513.65	131.28%
10	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$14,998,442.41	135.50%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

District: District 4 **Counties:** BROWARD **Fed Aid No:** 8886938A

Contract Time: 737 AVAILABLE DAYS **Project(s):** 43631915201 (*)
43631915202
43631915203
43631915204

Contract Descr: LYONS RD

The improvements under this contract consist of, but are not limited to, widening, milling and resurfacing, concrete (curb and gutter, sidewalk, driveways), guardrail (with special posts and approach/trailing treatments), monitor existing structures (inspection and settlement), selective clearing and grubbing, drainage improvements including French Drain, pavement markings (roadway, patterned pavement, detectable warnings; includes tape, paint, and thermoplastic), signing, lighting, signalization, and irrigation repairs along Lyons Rd.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43631915201 (1.000) LS	391,902.00000	391,902.00	500,000.00000	500,000.00	861,150.00000	861,150.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43631915201 (737.000) DA (LS)	593,492.00000	593,492.00	787,000.00000	787,000.00	677,245.00000	677,245.00
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 17.100 CY	68.00000	1,162.80	49.50000	846.45	260.00000	4,446.00
0020 0102 4 PEDESTRIAN SPECIAL DETOUR 43631915201 (385.000) SY (LS)	12,934.00000	12,934.00	2,750.00000	2,750.00	17,945.00000	17,945.00
0025 0102 14 TRAFFIC CONTROL OFFICER 764.000 HR	50.00000	38,200.00	1.00000	764.00	70.00000	53,480.00
0030 0102 60 WORK ZONE SIGN 56,726.000 ED	0.23000	13,046.98	0.01000	567.26	0.20000	11,345.20

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 970.000 LF	35.65000	34,580.50	34.38000	33,348.60	39.00000	37,830.00
0040 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 1,440.000 LF	11.50000	16,560.00	10.73000	15,451.20	10.00000	14,400.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 57,763.000 ED	0.13000	7,509.19	0.01000	577.63	0.12000	6,931.56
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 2,328.000 ED	0.28000	651.84	0.01000	23.28	0.25000	582.00
0055 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 2,111.000 LF	4.35000	9,182.85	8.00000	16,888.00	2.80000	5,910.80
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 1,549.000 ED	5.60000	8,674.40	0.01000	15.49	5.85000	9,061.65
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 274.000 EA	2.25000	616.50	3.08000	843.92	3.90000	1,068.60
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,502.000 ED	11.50000	17,273.00	0.01000	15.02	11.40000	17,122.80

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 9,581.000 ED	3.25000	31,138.25	0.01000	95.81	6.70000	64,192.70
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 8,844.000 ED	3.25000	28,743.00	0.01000	88.44	6.70000	59,254.80
0085 0104 10 3 SEDIMENT BARRIER 47,377.000 LF	1.28000	60,642.56	0.01000	473.77	1.50000	71,065.50
0090 0104 11 FLOATING TURBIDITY BARRIER 322.000 LF	23.00000	7,406.00	55.00000	17,710.00	20.00000	6,440.00
0095 0104 15 SOIL TRACKING PREVENTION DEVICE 10.000 EA	1,590.00000	15,900.00	1,320.00000	13,200.00	2,500.00000	25,000.00
0100 0104 18 INLET PROTECTION SYSTEM 144.000 EA	135.00000	19,440.00	110.00000	15,840.00	150.00000	21,600.00
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43631915201 (1.000) LS	10,566.00000	10,566.00	500.00000	500.00	15,000.00000	15,000.00
0110 0110 1 1 CLEARING & GRUBBING 43631915201 (12.910) AC (LS)	188,315.00000	188,315.00	79,200.00000	79,200.00	40,000.00000	40,000.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0110 2 2 — 1.130 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	33,334.00000	37,667.42	13,200.00000	14,916.00	21,150.00000	23,899.50
0120 0110 4 10 — 12,435.000 SY REMOVAL OF EXISTING CONCRETE	17.65000	219,477.75	14.00000	174,090.00	9.90000	123,106.50
0125 0120 1 — 7,849.000 CY REGULAR EXCAVATION	19.70000	154,625.30	13.20000	103,606.80	25.00000	196,225.00
0130 0120 6 — 735.000 CY EMBANKMENT	28.75000	21,131.25	38.50000	28,297.50	35.00000	25,725.00
0135 0160 4 — 1,289.000 SY TYPE B STABILIZATION	5.89000	7,592.21	16.50000	21,268.50	13.40000	17,272.60
0140 0285715 — 15,770.000 SY OPTIONAL BASE, BASE GROUP 15	57.59000	908,194.30	60.00000	946,200.00	63.30000	998,241.00
0145 0327 70 1 — 255,577.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2.00000	511,154.00	2.00000	511,154.00	1.50000	383,365.50
0150 0334 1 13 — 1,734.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	130.00000	225,511.00	130.00000	225,511.00	190.00000	329,593.00
0155 0337 7 82 — 14,919.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	145.00000	2,163,385.50	136.00000	2,029,106.40	152.00000	2,267,824.80

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 41.700 TN	325.00000	13,552.50	400.00000	16,680.00	250.00000	10,425.00
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 147.700 CY	571.25000	84,373.63	660.00000	97,482.00	530.00000	78,281.00
0170 0425 1201 INLETS, CURB, TYPE 9, <10' 2.000 EA	4,600.00000	9,200.00	6,600.00000	13,200.00	5,230.00000	10,460.00
0175 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10' 1.000 EA	6,100.00000	6,100.00	6,820.00000	6,820.00	5,830.00000	5,830.00
0180 0425 1211 INLETS, CURB, TYPE 10, <10' 2.000 EA	4,050.00000	8,100.00	7,040.00000	14,080.00	5,220.00000	10,440.00
0185 0425 1321 INLETS, CURB, TYPE P-2, <10' 2.000 EA	7,850.00000	15,700.00	11,000.00000	22,000.00	9,435.00000	18,870.00
0190 0425 1351 INLETS, CURB, TYPE P-5, <10' 9.000 EA	4,990.00000	44,910.00	7,150.00000	64,350.00	9,500.00000	85,500.00
0195 0425 1361 INLETS, CURB, TYPE P-6, <10' 10.000 EA	5,850.00000	58,500.00	7,700.00000	77,000.00	5,880.00000	58,800.00
0200 0425 1451 INLETS, CURB, TYPE J-5, <10' 4.000 EA	7,870.00000	31,480.00	8,250.00000	33,000.00	7,160.00000	28,640.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0425 1461 INLETS, CURB, TYPE J-6, <10' 6.000 EA	8,250.00000	49,500.00	8,690.00000	52,140.00	7,330.00000	43,980.00
0210 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	5,000.00000	10,000.00	6,600.00000	13,200.00	5,970.00000	11,940.00
0215 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10' 15.000 EA	7,300.00000	109,500.00	7,150.00000	107,250.00	6,530.00000	97,950.00
0220 0425 1564 INLETS, DITCH BOTTOM, TYPE F, J BOT, >10' 3.000 EA	12,000.00000	36,000.00	8,800.00000	26,400.00	7,000.00000	21,000.00
0225 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 2.000 EA	3,500.00000	7,000.00	7,700.00000	15,400.00	3,050.00000	6,100.00
0230 0425 1910 INLETS, CLOSED FLUME 10.000 EA	6,990.00000	69,900.00	7,150.00000	71,500.00	4,830.00000	48,300.00
0235 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	3,500.00000	3,500.00	6,270.00000	6,270.00	5,000.00000	5,000.00
0240 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	4,650.00000	4,650.00	6,380.00000	6,380.00	8,210.00000	8,210.00
0245 0425 2 71 MANHOLES, J-7, <10' 10.000 EA	6,820.00000	68,200.00	7,480.00000	74,800.00	10,210.00000	102,100.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0425 4 INLETS, ADJUST 1.000 EA	1,800.00000	1,800.00	440.00000	440.00	610.00000	610.00
0255 0425 5 MANHOLE, ADJUST 9.000 EA	400.00000	3,600.00	467.50000	4,207.50	830.00000	7,470.00
0260 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	430.00000	4,730.00	880.00000	9,680.00	860.00000	9,460.00
0265 0425 6 VALVE BOXES, ADJUST 37.000 EA	400.00000	14,800.00	357.50000	13,227.50	390.00000	14,430.00
0270 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 12.000 LF	260.00000	3,120.00	275.00000	3,300.00	85.00000	1,020.00
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 145.000 LF	280.00000	40,600.00	110.00000	15,950.00	90.00000	13,050.00
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,839.000 LF	91.00000	167,349.00	100.00000	183,900.00	74.50000	137,005.50
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 98.000 LF	260.00000	25,480.00	115.50000	11,319.00	100.00000	9,800.00
0290 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 41.000 LF	400.00000	16,400.00	220.00000	9,020.00	149.00000	6,109.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 12.000 LF	450.00000	5,400.00	330.00000	3,960.00	200.00000	2,400.00
0300 0443 70 4 FRENCH DRAIN, 24" 2,778.000 LF	129.00000	358,362.00	125.00000	347,250.00	172.00000	477,816.00
0305 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 115.000 LF	43.00000	4,945.00	43.95000	5,054.25	44.30000	5,094.50
0310 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 96.000 LF	23.25000	2,232.00	26.40000	2,534.40	21.00000	2,016.00
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 16,667.000 LF	20.65000	344,173.55	19.00000	316,673.00	15.90000	265,005.30
0320 0520 2 4 CONCRETE CURB, TYPE D 132.000 LF	18.40000	2,428.80	18.70000	2,468.40	16.70000	2,204.40
0325 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 15,945.000 SY	41.20000	656,934.00	54.00000	861,030.00	40.00000	637,800.00
0330 0522 4 BUS SHELTER PAD- CONCRETE 64.000 SY	150.77000	9,649.28	96.80000	6,195.20	84.60000	5,414.40
0335 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS 2,056.000 SY	100.00000	205,600.00	99.00000	203,544.00	100.00000	205,600.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0340 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	4,296.000 SY	133.34000	572,828.64	113.30000	486,736.80	142.00000	610,032.00
0345 0527 2 DETECTABLE WARNINGS	1,080.000 SF	46.67000	50,403.60	35.20000	38,016.00	34.50000	37,260.00
0350 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3	740.000 LF	20.00000	14,800.00	17.60000	13,024.00	18.00000	13,320.00
0355 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	18.000 EA	112.00000	2,016.00	165.00000	2,970.00	167.00000	3,006.00
0360 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	1.000 EA	3,112.00000	3,112.00	3,294.50000	3,294.50	3,325.00000	3,325.00
0365 0536 73 GUARDRAIL REMOVAL	618.000 LF	2.80000	1,730.40	3.30000	2,039.40	3.40000	2,101.20
0370 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE	4.000 EA	1,112.00000	4,448.00	1,265.00000	5,060.00	1,275.00000	5,100.00
0375 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL	3.000 EA	3,115.00000	9,345.00	2,964.50000	8,893.50	3,000.00000	9,000.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0570 1 2 PERFORMANCE TURF, SOD 29,043.000 SY	2.60000	75,511.80	3.21000	93,228.03	2.50000	72,607.50
0385 0590 70 1 IRRIGATION SYSTEM REPAIRS 43631915201 (1.000) LS	156,325.00000	156,325.00	154,000.00000	154,000.00	200,000.00000	200,000.00
0390 0591 1 89 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 436319-1-52-01 589.000 LF	20.00000	11,780.00	33.00000	19,437.00	22.20000	13,075.80
0395 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 10.076 GM	550.00000	5,541.80	770.00000	7,758.52	1,220.00000	12,292.72
0400 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.080 GM	285.00000	592.80	385.00000	800.80	445.00000	925.60
0405 0999 16 PARTNERING, DO NOT BID 43631915201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915201 (1.000) LS	121,390.41000	121,390.41	121,390.41000	121,390.41	121,390.41000	121,390.41
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915202 (1.000) LS	2,764.52000	2,764.52	2,764.52000	2,764.52	2,764.52000	2,764.52

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0420 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915203	4,858.38000	4,858.38	4,858.38000	4,858.38	4,858.38000	4,858.38
0425 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915204	271.20000	271.20	271.20000	271.20	271.20000	271.20
0001 Roadway Section Totals:		**$9,298,164.91**		**$9,228,597.38**		**$9,957,785.94**
SECTION: 0002 Signing						
0430 0700 1 11 144.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	300.00000	43,200.00	352.00000	50,688.00	355.00000	51,120.00
0435 0700 1 12 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	950.00000	4,750.00	957.00000	4,785.00	965.00000	4,825.00
0440 0700 1 50 53.000 AS SINGLE POST SIGN, RELOCATE	200.00000	10,600.00	247.50000	13,117.50	250.00000	13,250.00
0445 0700 1 60 43.000 AS SINGLE POST SIGN, REMOVE	5.00000	215.00	38.50000	1,655.50	400.00000	17,200.00
0450 0700 2 50 4.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	3,000.00000	12,000.00	2,860.00000	11,440.00	2,890.00000	11,560.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	500.00000	500.00	1,034.00000	1,034.00	1,045.00000	1,045.00
0460 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 3.000 EA	250.00000	750.00	203.50000	610.50	205.00000	615.00
0465 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 3.000 EA	5.00000	15.00	132.00000	396.00	133.00000	399.00
0470 0705 10 1 OBJECT MARKER, TYPE 1 27.000 EA	270.00000	7,290.00	88.00000	2,376.00	90.00000	2,430.00
0475 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43631915201 (1.000) LS	58,094.00000	58,094.00	121,079.81000	121,079.81	112,310.00000	112,310.00
0480 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 1.289 GM	4,200.00000	5,413.80	5,390.00000	6,947.71	5,330.00000	6,870.37
0485 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,332.000 LF	1.65000	3,847.80	1.76000	4,104.32	2.80000	6,529.60
0490 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 6,197.000 LF	2.25000	13,943.25	2.75000	17,041.75	4.20000	26,027.40

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 11125 3,466.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.00000	10,398.00	3.47000	12,027.02	5.55000	19,236.30
0500 0711 11141 6.400 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,000.00000	6,400.00	1,485.00000	9,504.00	3,330.00000	21,312.00
0505 0711 11160 28.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	100.00000	2,800.00	110.00000	3,080.00	83.00000	2,324.00
0510 0711 11170 372.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	45.00000	16,740.00	55.00000	20,460.00	67.00000	24,924.00
0515 0711 11224 232.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.25000	522.00	2.75000	638.00	4.10000	951.20
0520 0711 11241 0.886 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,000.00000	886.00	1,485.00000	1,315.71	3,330.00000	2,950.38
0525 0711 14123 8,708.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.00000	78,372.00	10.45000	90,998.60	8.10000	70,534.80
0530 0711 14125 7,719.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.00000	123,504.00	17.60000	135,854.40	16.15000	124,661.85

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 101.000 EA	474.00000	47,874.00	400.00000	40,400.00	230.00000	23,230.00
0540 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 102.000 EA	316.00000	32,232.00	400.00000	40,800.00	94.00000	9,588.00
0545 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 20.974 GM	3,750.00000	78,652.50	3,410.00000	71,521.34	4,000.00000	83,896.00
0550 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 13.032 GM	1,250.00000	16,290.00	1,375.00000	17,919.00	1,000.00000	13,032.00
0555 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.307 GM	3,750.00000	34,901.25	3,410.00000	31,736.87	4,000.00000	37,228.00
0560 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.066 GM	21,120.00000	1,393.92	24,200.00000	1,597.20	33,300.00000	2,197.80
0565 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.133 GM	5,280.00000	702.24	24,200.00000	3,218.60	10,000.00000	1,330.00
0570 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.066 GM	21,120.00000	1,393.92	24,200.00000	1,597.20	33,300.00000	2,197.80

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0575 0713103331 0.133 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,940.00000	790.02	7,700.00000	1,024.10	10,000.00000	1,330.00
0002 Signing Section Totals:		**$614,470.70**		**$718,968.13**		**$695,105.50**
SECTION: 0003 Lighting						
0580 0630 2 11 12,971.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.00000	77,826.00	6.60000	85,608.60	5.30000	68,746.30
0585 0630 2 12 18,209.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12.00000	218,508.00	13.20000	240,358.80	17.50000	318,657.50
0590 0635 2 11 187.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	550.00000	102,850.00	605.00000	113,135.00	550.00000	102,850.00
0595 0635 2 30 24.000 EA PULL & SPLICE BOX, INSTALL	500.00000	12,000.00	550.00000	13,200.00	445.00000	10,680.00
0600 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,000.00000	7,000.00	7,700.00000	7,700.00	8,330.00000	8,330.00
0605 0639 3 60 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	1,950.00000	1,950.00	2,145.00000	2,145.00	110.00000	110.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0610 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,800.00000	1,800.00	1,980.00000	1,980.00	1,890.00000	1,890.00
0615 0715 1 12 — 28,610.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.00000	57,220.00	2.15000	61,511.50	2.20000	62,942.00
0620 0715 1 60 — 17,270.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.25000	4,317.50	0.27000	4,662.90	0.45000	7,771.50
0625 0715 4 13 — 19.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,500.00000	104,500.00	6,050.00000	114,950.00	5,730.00000	108,870.00
0630 0715 4 23 — 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	6,500.00000	26,000.00	7,150.00000	28,600.00	6,065.00000	24,260.00
0635 0715 4 70 — 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	900.00000	1,800.00	990.00000	1,980.00	1,060.00000	2,120.00
0640 0715500 1 — 47.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	500.00000	23,500.00	550.00000	25,850.00	585.00000	27,495.00
0645 0715550000 — 21.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	1,100.00000	23,100.00	1,210.00000	25,410.00	890.00000	18,690.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$662,371.50**		**$727,091.80**		**$763,412.30**
SECTION: 0004 Signalization						
0650 0630 2 12 3,645.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.00000	72,900.00	22.00000	80,190.00	17.50000	63,787.50
0655 0632 7 1 9.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,000.00000	54,000.00	6,600.00000	59,400.00	5,680.00000	51,120.00
0660 0632 7 6 6.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	500.00000	3,000.00	550.00000	3,300.00	720.00000	4,320.00
0665 0635 2 11 93.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	600.00000	55,800.00	660.00000	61,380.00	550.00000	51,150.00
0670 0635 2 12 10.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,250.00000	12,500.00	1,375.00000	13,750.00	1,082.00000	10,820.00
0675 0639 2 1 300.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	2.50000	750.00	2.75000	825.00	5.00000	1,500.00
0680 0639 2 6 300.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.25000	75.00	0.28000	84.00	1.10000	330.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0685 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 22.000 EA	1,000.00000	22,000.00	1,100.00000	24,200.00	1,720.00000	37,840.00
0690 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 3.000 EA	1,350.00000	4,050.00	1,485.00000	4,455.00	1,720.00000	5,160.00
0695 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	100.00000	600.00	110.00000	660.00	500.00000	3,000.00
0700 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 31.000 AS	900.00000	27,900.00	990.00000	30,690.00	825.00000	25,575.00
0705 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,100.00000	4,400.00	1,210.00000	4,840.00	1,740.00000	6,960.00
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 37.000 AS	100.00000	3,700.00	110.00000	4,070.00	61.00000	2,257.00
0715 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 41.000 EA	350.00000	14,350.00	385.00000	15,785.00	245.00000	10,045.00
0720 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 37.000 EA	50.00000	1,850.00	55.00000	2,035.00	61.00000	2,257.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) HARDRIVES OF DELRAY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0725 0670 5140 6.000 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 AS	29,000.00000	174,000.00	31,900.00000	191,400.00	28,305.00000	169,830.00
0730 0670 5400 3.000 TRAFFIC CONTROLLER ASSEMBLY, MODIFY AS	3,500.00000	10,500.00	3,850.00000	11,550.00	2,055.00000	6,165.00
0735 0670 5600 6.000 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS	700.00000	4,200.00	770.00000	4,620.00	860.00000	5,160.00
0740 0684 6 11 6.000 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT EA	4,500.00000	27,000.00	4,950.00000	29,700.00	3,110.00000	18,660.00
0745 0700 3601 26.000 SIGN PANEL, REMOVE, UP TO 12 SF EA	18.00000	468.00	132.00000	3,432.00	61.00000	1,586.00
0004 Signalization Section Totals:		**$494,043.00**		**$546,366.00**		**$477,522.50**
Contract Grand Totals:		**$11,069,050.11**		**$11,221,023.31**		**11,893,826.24**

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43631915201	1,189,142.00000	1,189,142.00	1,226,963.13000	1,226,963.13	1,816,622.94000	1,816,622.94
0010 0102 1 (737.000) DA (LS) MAINTENANCE OF TRAFFIC 43631915201	20,203.76000	20,203.76	785,358.08000	785,358.08	185,783.07000	185,783.07
0015 0102 3 17.100 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	64.94000	1,110.47	129.25000	2,210.18	79.39000	1,357.57
0020 0102 4 (385.000) SY (LS) PEDESTRIAN SPECIAL DETOUR 43631915201	11,604.00000	11,604.00	24,463.27000	24,463.27	8,370.25000	8,370.25
0025 0102 14 764.000 HR TRAFFIC CONTROL OFFICER	4.64000	3,544.96	60.00000	45,840.00	0.01000	7.64
0030 0102 60 56,726.000 ED WORK ZONE SIGN	0.24000	13,614.24	0.21000	11,912.46	0.19000	10,777.94
0035 0102 71 13 970.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	34.52000	33,484.40	36.19000	35,104.30	0.01000	9.70
0040 0102 71 23 1,440.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	10.77000	15,508.80	13.65000	19,656.00	0.01000	14.40

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 1 — 57,763.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	7,509.19	0.10000	5,776.30	0.11000	6,353.93
0050 0102 74 2 — 2,328.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.28000	651.84	0.19000	442.32	0.22000	512.16
0055 0102 74 7 — 2,111.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	6.67000	14,080.37	7.35000	15,515.85	5.72000	12,074.92
0060 0102 76 — 1,549.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.91000	9,154.59	4.20000	6,505.80	5.25000	8,132.25
0065 0102 78 — 274.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2.49000	682.26	2.36000	646.64	2.25000	616.50
0070 0102 99 — 1,502.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.82000	17,753.64	9.45000	14,193.90	10.25000	15,395.50
0075 0102104 — 9,581.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	8.05000	77,127.05	3.41000	32,671.21	3.25000	31,138.25
0080 0102107 1 — 8,844.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.05000	71,194.20	3.41000	30,158.04	3.25000	28,743.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 47,377.000 LF	2.26000	107,072.02	1.15000	54,483.55	3.57000	169,135.89
0090 0104 11 FLOATING TURBIDITY BARRIER 322.000 LF	41.07000	13,224.54	10.55000	3,397.10	15.09000	4,858.98
0095 0104 15 SOIL TRACKING PREVENTION DEVICE 10.000 EA	555.39000	5,553.90	105.02000	1,050.20	829.81000	8,298.10
0100 0104 18 INLET PROTECTION SYSTEM 144.000 EA	176.67000	25,440.48	138.99000	20,014.56	41.43000	5,965.92
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43631915201 (1.000) LS	12,151.50000	12,151.50	32,554.73000	32,554.73	7,000.00000	7,000.00
0110 0110 1 1 CLEARING & GRUBBING 43631915201 (12.910) AC (LS)	244,526.18000	244,526.18	530,000.65000	530,000.65	192,499.60000	192,499.60
0115 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 1.130 AC	29,144.73000	32,933.54	13,475.45000	15,227.26	33,900.00000	38,307.00
0120 0110 4 10 REMOVAL OF EXISTING CONCRETE 12,435.000 SY	9.49000	118,008.15	9.93000	123,479.55	9.98000	124,101.30

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 1 7,849.000 CY REGULAR EXCAVATION	17.63000	138,377.87	27.32000	214,434.68	22.02000	172,834.98
0130 0120 6 735.000 CY EMBANKMENT	67.27000	49,443.45	32.84000	24,137.40	7.52000	5,527.20
0135 0160 4 1,289.000 SY TYPE B STABILIZATION	53.01000	68,329.89	0.01000	12.89	11.06000	14,256.34
0140 0285715 15,770.000 SY OPTIONAL BASE, BASE GROUP 15	76.67000	1,209,085.90	74.19000	1,169,976.30	85.71000	1,351,646.70
0145 0327 70 1 255,577.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2.65000	677,279.05	1.88000	480,484.76	1.93000	493,263.61
0150 0334 1 13 1,734.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	154.66000	268,288.70	128.77000	223,377.32	161.26000	279,737.72
0155 0337 7 82 14,919.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	165.70000	2,472,227.43	139.08000	2,075,059.69	142.72000	2,129,368.13
0160 0339 1 41.700 TN MISCELLANEOUS ASPHALT PAVEMENT	287.40000	11,984.58	335.51000	13,990.77	250.00000	10,425.00
0165 0400 0 11 147.700 CY CONCRETE CLASS NS, GRAVITY WALL	592.32000	87,485.66	349.14000	51,567.98	477.79000	70,569.58

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1201 INLETS, CURB, TYPE 9, <10' 2.000 EA	5,487.42000	10,974.84	5,653.82000	11,307.64	6,404.84000	12,809.68
0175 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10' 1.000 EA	5,621.84000	5,621.84	5,968.87000	5,968.87	6,732.70000	6,732.70
0180 0425 1211 INLETS, CURB, TYPE 10, <10' 2.000 EA	5,729.40000	11,458.80	6,073.88000	12,147.76	6,944.26000	13,888.52
0185 0425 1321 INLETS, CURB, TYPE P-2, <10' 2.000 EA	12,498.50000	24,997.00	9,539.39000	19,078.78	11,441.43000	22,882.86
0190 0425 1351 INLETS, CURB, TYPE P-5, <10' 9.000 EA	6,544.57000	58,901.13	6,283.91000	56,555.19	7,320.91000	65,888.19
0195 0425 1361 INLETS, CURB, TYPE P-6, <10' 10.000 EA	7,066.22000	70,662.20	6,808.99000	68,089.90	7,582.83000	75,828.30
0200 0425 1451 INLETS, CURB, TYPE J-5, <10' 4.000 EA	7,581.70000	30,326.80	8,069.17000	32,276.68	8,429.14000	33,716.56
0205 0425 1461 INLETS, CURB, TYPE J-6, <10' 6.000 EA	8,071.64000	48,429.84	7,649.11000	45,894.66	8,949.54000	53,697.24
0210 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	5,041.36000	10,082.72	6,283.91000	12,567.82	6,108.27000	12,216.54

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10' 15.000 EA	6,234.74000	93,521.10	8,174.19000	122,612.85	7,212.58000	108,188.70
0220 0425 1564 INLETS, DITCH BOTTOM, TYPE F, J BOT, >10' 3.000 EA	8,622.76000	25,868.28	9,539.39000	28,618.17	9,942.65000	29,827.95
0225 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 2.000 EA	2,890.10000	5,780.20	3,973.58000	7,947.16	2,899.42000	5,798.84
0230 0425 1910 INLETS, CLOSED FLUME 10.000 EA	2,151.47000	21,514.70	3,360.49000	33,604.90	9,749.87000	97,498.70
0235 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	5,725.46000	5,725.46	4,288.62000	4,288.62	6,258.47000	6,258.47
0240 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	5,411.33000	5,411.33	6,073.88000	6,073.88	6,879.16000	6,879.16
0245 0425 2 71 MANHOLES, J-7, <10' 10.000 EA	6,736.82000	67,368.20	6,703.97000	67,039.70	7,730.92000	77,309.20
0250 0425 4 INLETS, ADJUST 1.000 EA	881.70000	881.70	2,100.31000	2,100.31	1,436.48000	1,436.48
0255 0425 5 MANHOLE, ADJUST 9.000 EA	557.01000	5,013.09	630.09000	5,670.81	425.00000	3,825.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	453.01000	4,983.11	630.09000	6,930.99	425.00000	4,675.00
0265 0425 6 VALVE BOXES, ADJUST 37.000 EA	328.92000	12,170.04	525.08000	19,427.96	375.00000	13,875.00
0270 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 12.000 LF	449.14000	5,389.68	199.53000	2,394.36	188.08000	2,256.96
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 145.000 LF	295.46000	42,841.70	244.74000	35,487.30	160.42000	23,260.90
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,839.000 LF	104.85000	192,819.15	76.26000	140,242.14	97.77000	179,799.03
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 98.000 LF	296.75000	29,081.50	232.04000	22,739.92	178.56000	17,498.88
0290 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 41.000 LF	560.02000	22,960.82	487.52000	19,988.32	253.81000	10,406.21
0295 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 12.000 LF	848.56000	10,182.72	548.18000	6,578.16	396.84000	4,762.08
0300 0443 70 4 FRENCH DRAIN, 24" 2,778.000 LF	112.01000	311,163.78	200.07000	555,794.46	266.62000	740,670.36

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0515 1 2 115.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	129.68000	14,913.20	51.46000	5,917.90	63.21000	7,269.15
0310 0520 1 7 96.000 LF CONCRETE CURB & GUTTER, TYPE E	23.33000	2,239.68	30.76000	2,952.96	20.25000	1,944.00
0315 0520 1 10 16,667.000 LF CONCRETE CURB & GUTTER, TYPE F	23.07000	384,507.69	17.98000	299,672.66	22.79000	379,840.93
0320 0520 2 4 132.000 LF CONCRETE CURB, TYPE D	23.20000	3,062.40	15.75000	2,079.00	18.05000	2,382.60
0325 0522 2 15,945.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	44.14000	703,812.30	37.75000	601,923.75	38.08000	607,185.60
0330 0522 4 64.000 SY BUS SHELTER PAD- CONCRETE	629.81000	40,307.84	837.09000	53,573.76	239.24000	15,311.36
0335 0523 1 2,056.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	99.42000	204,407.52	83.81000	172,313.36	90.00000	185,040.00
0340 0523 1 3 4,296.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	5.52000	23,713.92	108.17000	464,698.32	103.00000	442,488.00
0345 0527 2 1,080.000 SF DETECTABLE WARNINGS	27.56000	29,764.80	29.40000	31,752.00	20.00000	21,600.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0536 1 1 740.000 GUARDRAIL -ROADWAY, GENERAL TL-3 LF	19.88000	14,711.20	17.85000	13,209.00	19.50000	14,430.00
0355 0536 7 3 18.000 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT EA	110.47000	1,988.46	105.02000	1,890.36	175.00000	3,150.00
0360 0536 8 13 1.000 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 EA	3,093.11000	3,093.11	3,150.46000	3,150.46	2,800.00000	2,800.00
0365 0536 73 618.000 GUARDRAIL REMOVAL LF	2.76000	1,705.68	2.10000	1,297.80	3.00000	1,854.00
0370 0536 85 20 4.000 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE EA	1,104.68000	4,418.72	840.12000	3,360.48	950.00000	3,800.00
0375 0536 85 24 3.000 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL EA	3,093.11000	9,279.33	2,940.43000	8,821.29	3,200.00000	9,600.00
0380 0570 1 2 29,043.000 PERFORMANCE TURF, SOD SY	5.23000	151,894.89	4.43000	128,660.49	5.68000	164,964.24
0385 0590 70 1 (1.000) IRRIGATION SYSTEM REPAIRS 43631915201 LS	2,761.71000	2,761.71	147,748.08000	147,748.08	23,000.00000	23,000.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0591 1 89 589.000 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 436319-1-52-01 LF	7.86000	4,629.54	20.00000	11,780.00	30.00000	17,670.00
0395 0710 11101 10.076 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	607.82000	6,124.39	577.58000	5,819.70	550.22000	5,544.02
0400 0710 11131 2.080 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	314.84000	654.87	299.29000	622.52	285.00000	592.80
0405 0999 16 (1.000) PARTNERING, DO NOT BID 43631915201 LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0410 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915201 LS	121,390.41000	121,390.41	121,390.41000	121,390.41	121,390.41000	121,390.41
0415 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915202 LS	2,764.52000	2,764.52	2,764.52000	2,764.52	2,764.52000	2,764.52
0420 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915203 LS	4,858.38000	4,858.38	4,858.38000	4,858.38	4,858.38000	4,858.38
0425 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915204 LS	271.20000	271.20	271.20000	271.20	271.20000	271.20

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$9,905,186.10**		**$10,738,622.58**		**$10,881,344.79**
SECTION: 0002 Signing						
0430 0700 1 11 144.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	353.50000	50,904.00	336.05000	48,391.20	320.00000	46,080.00
0435 0700 1 12 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	961.07000	4,805.35	913.63000	4,568.15	870.00000	4,350.00
0440 0700 1 50 53.000 AS SINGLE POST SIGN, RELOCATE	248.55000	13,173.15	236.28000	12,522.84	225.00000	11,925.00
0445 0700 1 60 43.000 AS SINGLE POST SIGN, REMOVE	38.66000	1,662.38	36.76000	1,580.68	35.00000	1,505.00
0450 0700 2 50 4.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	2,872.17000	11,488.68	2,730.40000	10,921.60	2,600.00000	10,400.00
0455 0700 2 60 1.000 AS MULTI- POST SIGN, REMOVE	1,038.40000	1,038.40	987.14000	987.14	940.00000	940.00
0460 0700 3101 3.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	204.37000	613.11	194.28000	582.84	185.00000	555.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0700 3601 3.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	132.56000	397.68	126.02000	378.06	120.00000	360.00
0470 0705 10 1 27.000 EA OBJECT MARKER, TYPE 1	88.37000	2,385.99	84.01000	2,268.27	80.00000	2,160.00
0475 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43631915201	64,175.40000	64,175.40	61,007.57000	61,007.57	58,094.00000	58,094.00
0480 0711 11102 1.289 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	4,643.27000	5,985.18	4,410.64000	5,685.31	4,170.67000	5,375.99
0485 0711 11123 2,332.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.82000	4,244.24	1.73000	4,034.36	1.65000	3,847.80
0490 0711 11124 6,197.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.49000	15,430.53	2.36000	14,624.92	2.25000	13,943.25
0495 0711 11125 3,466.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.31000	11,472.46	3.15000	10,917.90	3.00000	10,398.00
0500 0711 11141 6.400 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,104.68000	7,069.95	1,050.15000	6,720.96	1,000.00000	6,400.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 28.000 EA	110.47000	3,093.16	105.02000	2,940.56	100.00000	2,800.00
0510 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 372.000 EA	49.71000	18,492.12	47.26000	17,580.72	45.00000	16,740.00
0515 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 232.000 LF	2.49000	577.68	2.36000	547.52	2.25000	522.00
0520 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.886 GM	1,109.67000	983.17	1,050.15000	930.43	993.23000	880.00
0525 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 8,708.000 LF	9.94000	86,557.52	9.45000	82,290.60	9.00000	78,372.00
0530 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 7,719.000 LF	17.67000	136,394.73	16.80000	129,679.20	16.00000	123,504.00
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 101.000 EA	523.62000	52,885.62	497.77000	50,274.77	474.00000	47,874.00
0540 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 102.000 EA	349.08000	35,606.16	331.85000	33,848.70	316.00000	32,232.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 20.974 GM	4,143.74000	86,910.80	3,938.07000	82,597.08	3,749.28000	78,637.40
0550 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 13.032 GM	1,381.70000	18,006.31	1,312.69000	17,106.98	1,249.81000	16,287.52
0555 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.307 GM	4,143.89000	38,567.18	3,938.07000	36,651.62	3,747.18000	34,875.00
0560 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.066 GM	24,744.85000	1,633.16	22,179.22000	1,463.83	19,200.00000	1,267.20
0565 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.133 GM	6,139.70000	816.58	5,544.81000	737.46	5,160.90000	686.40
0570 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.066 GM	24,744.85000	1,633.16	22,179.22000	1,463.83	19,200.00000	1,267.20
0575 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.133 GM	6,907.14000	918.65	6,237.91000	829.64	5,806.02000	772.20
0002 Signing Section Totals:		**$677,922.50**		**$644,134.74**		**$613,050.96**

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0580 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 12,971.000 LF	7.80000	101,173.80	6.30000	81,717.30	6.00000	77,826.00
0585 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 18,209.000 LF	16.48000	300,084.32	12.60000	229,433.40	12.00000	218,508.00
0590 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 187.000 EA	798.75000	149,366.25	577.58000	108,007.46	550.00000	102,850.00
0595 0635 2 30 PULL & SPLICE BOX, INSTALL 24.000 EA	791.70000	19,000.80	525.08000	12,601.92	500.00000	12,000.00
0600 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	10,007.33000	10,007.33	7,351.07000	7,351.07	7,000.00000	7,000.00
0605 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 1.000 EA	214.64000	214.64	2,047.80000	2,047.80	1,950.00000	1,950.00
0610 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,308.96000	1,308.96	1,890.27000	1,890.27	1,800.00000	1,800.00
0615 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 28,610.000 LF	1.62000	46,348.20	2.10000	60,081.00	2.00000	57,220.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0620 0715 1 60 — 17,270.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.54000	9,325.80	0.26000	4,490.20	0.25000	4,317.50
0625 0715 4 13 — 19.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	6,123.46000	116,345.74	5,775.84000	109,740.96	5,500.00000	104,500.00
0630 0715 4 23 — 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	7,318.62000	29,274.48	6,825.99000	27,303.96	6,500.00000	26,000.00
0635 0715 4 70 — 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	643.92000	1,287.84	945.14000	1,890.28	900.00000	1,800.00
0640 0715500 1 — 47.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	689.50000	32,406.50	525.08000	24,678.76	500.00000	23,500.00
0645 0715550000 — 21.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	643.92000	13,522.32	1,155.17000	24,258.57	1,100.00000	23,100.00
0003 Lighting Section Totals:		**$829,666.98**		**$695,492.95**		**$662,371.50**
SECTION: 0004 Signalization						
0650 0630 2 12 — 3,645.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.53000	71,186.85	21.00000	76,545.00	20.00000	72,900.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0632 7 1 9.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,318.97000	65,870.73	6,300.92000	56,708.28	6,000.00000	54,000.00
0660 0632 7 6 6.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	643.92000	3,863.52	525.08000	3,150.48	500.00000	3,000.00
0665 0635 2 11 93.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	798.75000	74,283.75	630.09000	58,598.37	600.00000	55,800.00
0670 0635 2 12 10.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,386.38000	13,863.80	1,312.69000	13,126.90	1,250.00000	12,500.00
0675 0639 2 1 300.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.77000	1,431.00	2.63000	789.00	2.50000	750.00
0680 0639 2 6 300.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.54000	162.00	0.26000	78.00	0.25000	75.00
0685 0646 1 11 22.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,153.44000	25,375.68	1,050.15000	23,103.30	1,000.00000	22,000.00
0690 0646 1 12 3.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,182.99000	3,548.97	1,417.71000	4,253.13	1,350.00000	4,050.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	214.64000	1,287.84	105.02000	630.12	100.00000	600.00
0700 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 31.000 AS	689.50000	21,374.50	945.14000	29,299.34	900.00000	27,900.00
0705 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,166.28000	4,665.12	1,155.17000	4,620.68	1,100.00000	4,400.00
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 37.000 AS	107.32000	3,970.84	105.02000	3,885.74	100.00000	3,700.00
0715 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 41.000 EA	277.73000	11,386.93	367.55000	15,069.55	350.00000	14,350.00
0720 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 37.000 EA	53.65000	1,985.05	52.51000	1,942.87	50.00000	1,850.00
0725 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 6.000 AS	31,556.23000	189,337.38	30,454.43000	182,726.58	29,000.00000	174,000.00
0730 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 3.000 AS	2,026.77000	6,080.31	3,675.53000	11,026.59	3,500.00000	10,500.00
0735 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 6.000 AS	643.92000	3,863.52	735.11000	4,410.66	700.00000	4,200.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ACOSTA TRACTORS, INC.		(5) OHL USA INC		(6) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0740 0684 6 11 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT 6.000 EA	2,980.70000	17,884.20	4,725.69000	28,354.14	4,500.00000	27,000.00
0745 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 26.000 EA	53.65000	1,394.90	52.51000	1,365.26	60.00000	1,560.00
0004 Signalization Section Totals:		**$522,816.89**		**$519,683.99**		**$495,135.00**
Contract Grand Totals:		**$11,935,592.47**		**$12,597,934.26**		**12,651,902.25**

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43631915201 (1.000) LS	1,266,000.00000	1,266,000.00	1,320,413.00000	1,320,413.00	1,395,000.00000	1,395,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43631915201 (737.000) DA (LS)	1,078,000.00000	1,078,000.00	1,055,413.00000	1,055,413.00	707,000.00000	707,000.00
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 17.100 CY	100.00000	1,710.00	4.13000	70.62	67.00000	1,145.70
0020 0102 4 PEDESTRIAN SPECIAL DETOUR 43631915201 (385.000) SY (LS)	2,500.00000	2,500.00	13,055.00000	13,055.00	19,000.00000	19,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 764.000 HR	65.00000	49,660.00	55.00000	42,020.00	66.00000	50,424.00
0030 0102 60 WORK ZONE SIGN 56,726.000 ED	0.22000	12,479.72	0.20000	11,345.20	0.20000	11,345.20
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 970.000 LF	48.00000	46,560.00	25.00000	24,250.00	35.00000	33,950.00
0040 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 1,440.000 LF	22.00000	31,680.00	13.55000	19,512.00	11.00000	15,840.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 1 — 57,763.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	6,353.93	0.25000	14,440.75	0.13000	7,509.19
0050 0102 74 2 — 2,328.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.20000	465.60	0.18000	419.04	0.25000	582.00
0055 0102 74 7 — 2,111.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	7.70000	16,254.70	7.00000	14,777.00	2.85000	6,016.35
0060 0102 76 — 1,549.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.40000	6,815.60	10.00000	15,490.00	5.95000	9,216.55
0065 0102 78 — 274.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2.80000	767.20	10.00000	2,740.00	3.15000	863.10
0070 0102 99 — 1,502.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.90000	14,869.80	13.55000	20,352.10	11.60000	17,423.20
0075 0102104 — 9,581.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	3.25000	31,138.25	2.65000	25,389.65	6.85000	65,629.85
0080 0102107 1 — 8,844.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3.25000	28,743.00	2.65000	23,436.60	6.85000	60,581.40

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 47,377.000 LF	2.00000	94,754.00	0.75000	35,532.75	1.15000	54,483.55
0090 0104 11 FLOATING TURBIDITY BARRIER 322.000 LF	11.00000	3,542.00	11.00000	3,542.00	11.30000	3,638.60
0095 0104 15 SOIL TRACKING PREVENTION DEVICE 10.000 EA	1,000.00000	10,000.00	0.01000	0.10	1,601.00000	16,010.00
0100 0104 18 INLET PROTECTION SYSTEM 144.000 EA	100.00000	14,400.00	150.00000	21,600.00	113.00000	16,272.00
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43631915201 (1.000) LS	1,000.00000	1,000.00	5,513.00000	5,513.00	18,100.00000	18,100.00
0110 0110 1 1 CLEARING & GRUBBING 43631915201 (12.910) AC (LS)	795,000.00000	795,000.00	255,413.00000	255,413.00	188,000.00000	188,000.00
0115 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 1.130 AC	3,500.00000	3,955.00	55,413.00000	62,616.69	38,300.00000	43,279.00
0120 0110 4 10 REMOVAL OF EXISTING CONCRETE 12,435.000 SY	15.00000	186,525.00	16.00000	198,960.00	24.70000	307,144.50

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 1 REGULAR EXCAVATION 7,849.000 CY	25.00000	196,225.00	20.00000	156,980.00	45.00000	353,205.00
0130 0120 6 EMBANKMENT 735.000 CY	25.00000	18,375.00	25.00000	18,375.00	65.00000	47,775.00
0135 0160 4 TYPE B STABILIZATION 1,289.000 SY	12.00000	15,468.00	25.00000	32,225.00	24.20000	31,193.80
0140 0285715 OPTIONAL BASE, BASE GROUP 15 15,770.000 SY	74.60000	1,176,442.00	67.00000	1,056,590.00	74.35000	1,172,499.50
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 255,577.000 SY	2.50000	638,942.50	2.75000	702,836.75	2.38000	608,273.26
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 1,734.700 TN	151.00000	261,939.70	135.00000	234,184.50	171.00000	296,633.70
0155 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 14,919.900 TN	125.00000	1,864,987.50	155.00000	2,312,584.50	168.15000	2,508,781.19
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 41.700 TN	220.00000	9,174.00	350.00000	14,595.00	425.00000	17,722.50
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 147.700 CY	495.00000	73,111.50	225.00000	33,232.50	850.00000	125,545.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1201 2.000 EA INLETS, CURB, TYPE 9, <10'	4,620.00000	9,240.00	4,125.00000	8,250.00	4,747.00000	9,494.00
0175 0425 1203 1.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	6,380.00000	6,380.00	5,725.00000	5,725.00	6,556.00000	6,556.00
0180 0425 1211 2.000 EA INLETS, CURB, TYPE 10, <10'	4,840.00000	9,680.00	4,300.00000	8,600.00	4,974.00000	9,948.00
0185 0425 1321 2.000 EA INLETS, CURB, TYPE P-2, <10'	9,020.00000	18,040.00	8,114.00000	16,228.00	9,269.00000	18,538.00
0190 0425 1351 9.000 EA INLETS, CURB, TYPE P-5, <10'	5,720.00000	51,480.00	5,166.00000	46,494.00	5,878.00000	52,902.00
0195 0425 1361 10.000 EA INLETS, CURB, TYPE P-6, <10'	6,710.00000	67,100.00	5,955.00000	59,550.00	6,895.00000	68,950.00
0200 0425 1451 4.000 EA INLETS, CURB, TYPE J-5, <10'	7,920.00000	31,680.00	7,127.00000	28,508.00	8,139.00000	32,556.00
0205 0425 1461 6.000 EA INLETS, CURB, TYPE J-6, <10'	8,250.00000	49,500.00	7,485.00000	44,910.00	8,478.00000	50,868.00
0210 0425 1561 2.000 EA INLETS, DT BOT, TYPE F, <10'	6,050.00000	12,100.00	5,452.00000	10,904.00	6,217.00000	12,434.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1563 15.000 EA INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'	8,030.00000	120,450.00	7,593.00000	113,895.00	8,704.00000	130,560.00
0220 0425 1564 3.000 EA INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'	11,660.00000	34,980.00	10,729.00000	32,187.00	12,000.00000	36,000.00
0225 0425 1565 2.000 EA INLETS, DITCH BOTTOM, TYPE F, PARTIAL	4,510.00000	9,020.00	4,500.00000	9,000.00	4,634.00000	9,268.00
0230 0425 1910 10.000 EA INLETS, CLOSED FLUME	7,700.00000	77,000.00	7,389.00000	73,890.00	7,912.00000	79,120.00
0235 0425 2 41 1.000 EA MANHOLES, P-7, <10'	3,630.00000	3,630.00	3,921.00000	3,921.00	3,730.00000	3,730.00
0240 0425 2 61 1.000 EA MANHOLES, P-8, <10'	5,390.00000	5,390.00	4,888.00000	4,888.00	5,539.00000	5,539.00
0245 0425 2 71 10.000 EA MANHOLES, J-7, <10'	7,700.00000	77,000.00	6,899.00000	68,990.00	7,912.00000	79,120.00
0250 0425 4 1.000 EA INLETS, ADJUST	1,650.00000	1,650.00	1,327.00000	1,327.00	1,696.00000	1,696.00
0255 0425 5 9.000 EA MANHOLE, ADJUST	468.00000	4,212.00	1,500.00000	13,500.00	480.00000	4,320.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	523.00000	5,753.00	1,500.00000	16,500.00	537.00000	5,907.00
0265 0425 6 VALVE BOXES, ADJUST 37.000 EA	385.00000	14,245.00	600.00000	22,200.00	396.00000	14,652.00
0270 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 12.000 LF	341.00000	4,092.00	310.00000	3,720.00	350.00000	4,200.00
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 145.000 LF	297.00000	43,065.00	238.00000	34,510.00	305.00000	44,225.00
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,839.000 LF	99.00000	182,061.00	87.00000	159,993.00	102.00000	187,578.00
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 98.000 LF	297.00000	29,106.00	107.00000	10,486.00	305.00000	29,890.00
0290 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 41.000 LF	660.00000	27,060.00	244.00000	10,004.00	678.00000	27,798.00
0295 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 12.000 LF	754.00000	9,048.00	280.00000	3,360.00	774.00000	9,288.00
0300 0443 70 4 FRENCH DRAIN, 24" 2,778.000 LF	138.00000	383,364.00	135.00000	375,030.00	141.00000	391,698.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0515 1 2 115.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	50.00000	5,750.00	55.00000	6,325.00	6.95000	799.25
0310 0520 1 7 96.000 LF CONCRETE CURB & GUTTER, TYPE E	16.00000	1,536.00	38.00000	3,648.00	42.00000	4,032.00
0315 0520 1 10 16,667.000 LF CONCRETE CURB & GUTTER, TYPE F	14.60000	243,338.20	28.00000	466,676.00	35.00000	583,345.00
0320 0520 2 4 132.000 LF CONCRETE CURB, TYPE D	13.20000	1,742.40	42.00000	5,544.00	22.60000	2,983.20
0325 0522 2 15,945.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	38.20000	609,099.00	46.00000	733,470.00	53.10000	846,679.50
0330 0522 4 64.000 SY BUS SHELTER PAD- CONCRETE	129.00000	8,256.00	750.00000	48,000.00	839.00000	53,696.00
0335 0523 1 2,056.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	93.50000	192,236.00	90.00000	185,040.00	170.00000	349,520.00
0340 0523 1 3 4,296.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	103.00000	442,488.00	128.00000	549,888.00	116.50000	500,484.00
0345 0527 2 1,080.000 SF DETECTABLE WARNINGS	47.30000	51,084.00	36.00000	38,880.00	22.60000	24,408.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0536 1 1 740.000 GUARDRAIL -ROADWAY, GENERAL TL-3 LF	18.50000	13,690.00	18.00000	13,320.00	20.35000	15,059.00
0355 0536 7 3 18.000 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT EA	175.00000	3,150.00	100.00000	1,800.00	113.00000	2,034.00
0360 0536 8 13 1.000 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 EA	2,800.00000	2,800.00	2,800.00000	2,800.00	3,165.00000	3,165.00
0365 0536 73 618.000 GUARDRAIL REMOVAL LF	1.00000	618.00	2.50000	1,545.00	2.85000	1,761.30
0370 0536 85 20 4.000 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE EA	850.00000	3,400.00	1,000.00000	4,000.00	1,130.00000	4,520.00
0375 0536 85 24 3.000 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL EA	2,800.00000	8,400.00	2,800.00000	8,400.00	3,165.00000	9,495.00
0380 0570 1 2 29,043.000 PERFORMANCE TURF, SOD SY	4.84000	140,568.12	7.00000	203,301.00	6.00000	174,258.00
0385 0590 70 1 (1.000) IRRIGATION SYSTEM REPAIRS 43631915201 LS	50,000.00000	50,000.00	155,413.00000	155,413.00	159,000.00000	159,000.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0591 1 89 589.000 LF IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 436319-1-52-01	18.70000	11,014.30	13.55000	7,980.95	16.95000	9,983.55
0395 0710 11101 10.076 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	700.00000	7,053.20	1,355.00000	13,652.98	791.00000	7,970.12
0400 0710 11131 2.080 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	350.00000	728.00	500.00000	1,040.00	396.00000	823.68
0405 0999 16 (1.000) LS PARTNERING, DO NOT BID 43631915201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0410 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915201	121,390.41000	121,390.41	121,390.41000	121,390.41	121,390.41000	121,390.41
0415 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915202	2,764.52000	2,764.52	2,764.52000	2,764.52	2,764.52000	2,764.52
0420 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915203	4,858.38000	4,858.38	4,858.38000	4,858.38	4,858.38000	4,858.38
0425 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915204	271.20000	271.20	271.20000	271.20	271.20000	271.20

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$11,176,400.73**		**$11,520,483.19**		**$12,426,219.25**
SECTION: 0002 Signing						
0430 0700 1 11 144.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	330.00000	47,520.00	320.00000	46,080.00	362.00000	52,128.00
0435 0700 1 12 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	990.00000	4,950.00	870.00000	4,350.00	983.00000	4,915.00
0440 0700 1 50 53.000 AS SINGLE POST SIGN, RELOCATE	220.00000	11,660.00	225.00000	11,925.00	254.00000	13,462.00
0445 0700 1 60 43.000 AS SINGLE POST SIGN, REMOVE	22.00000	946.00	35.00000	1,505.00	40.00000	1,720.00
0450 0700 2 50 4.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	3,287.00000	13,148.00	2,600.00000	10,400.00	2,421.00000	9,684.00
0455 0700 2 60 1.000 AS MULTI- POST SIGN, REMOVE	550.00000	550.00	940.00000	940.00	824.00000	824.00
0460 0700 3101 3.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	165.00000	495.00	185.00000	555.00	198.00000	594.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0700 3601 3.000 SIGN PANEL, REMOVE, UP TO 12 SF EA	99.00000	297.00	120.00000	360.00	69.00000	207.00
0470 0705 10 1 27.000 OBJECT MARKER, TYPE 1 EA	71.50000	1,930.50	80.00000	2,160.00	90.00000	2,430.00
0475 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43631915201 LS	110,072.55000	110,072.55	101,647.00000	101,647.00	124,000.00000	124,000.00
0480 0711 11102 1.289 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND GM	4,900.00000	6,316.10	4,800.00000	6,187.20	5,500.00000	7,089.50
0485 0711 11123 2,332.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	1.60000	3,731.20	2.50000	5,830.00	1.80000	4,197.60
0490 0711 11124 6,197.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	3.00000	18,591.00	3.75000	23,238.75	2.85000	17,661.45
0495 0711 11125 3,466.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	3.15000	10,917.90	5.00000	17,330.00	3.55000	12,304.30
0500 0711 11141 6.400 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	1,350.00000	8,640.00	3,000.00000	19,200.00	1,526.00000	9,766.40

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 28.000 EA	100.00000	2,800.00	75.00000	2,100.00	113.00000	3,164.00
0510 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 372.000 EA	50.00000	18,600.00	60.00000	22,320.00	57.00000	21,204.00
0515 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 232.000 LF	2.50000	580.00	3.70000	858.40	2.85000	661.20
0520 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.886 GM	1,350.00000	1,196.10	3,000.00000	2,658.00	1,516.00000	1,343.18
0525 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 8,708.000 LF	9.50000	82,726.00	7.30000	63,568.40	10.75000	93,611.00
0530 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 7,719.000 LF	16.00000	123,504.00	14.55000	112,311.45	18.10000	139,713.90
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 101.000 EA	350.00000	35,350.00	198.00000	19,998.00	107.00000	10,807.00
0540 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 102.000 EA	350.00000	35,700.00	85.00000	8,670.00	57.00000	5,814.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 20.974 GM	3,100.00000	65,019.40	3,600.00000	75,506.40	3,503.00000	73,471.92
0550 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 13.032 GM	1,250.00000	16,290.00	900.00000	11,728.80	1,413.00000	18,414.22
0555 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.307 GM	3,100.00000	28,851.70	3,600.00000	33,505.20	3,501.00000	32,583.81
0560 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.066 GM	22,000.00000	1,452.00	30,000.00000	1,980.00	22,600.00000	1,491.60
0565 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.133 GM	22,000.00000	2,926.00	9,000.00000	1,197.00	24,300.00000	3,231.90
0570 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.066 GM	22,000.00000	1,452.00	30,000.00000	1,980.00	22,600.00000	1,491.60
0575 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.133 GM	11,000.00000	1,463.00	9,000.00000	1,197.00	7,734.00000	1,028.62
0002 Signing Section Totals:		**$657,675.45**		**$611,286.60**		**$669,015.20**

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0580 0630 2 11 12,971.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.00000	77,826.00	5.00000	64,855.00	8.25000	107,010.75
0585 0630 2 12 18,209.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12.00000	218,508.00	12.00000	218,508.00	18.05000	328,672.45
0590 0635 2 11 187.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	550.00000	102,850.00	550.00000	102,850.00	878.00000	164,186.00
0595 0635 2 30 24.000 EA PULL & SPLICE BOX, INSTALL	500.00000	12,000.00	500.00000	12,000.00	549.00000	13,176.00
0600 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,000.00000	7,000.00	7,000.00000	7,000.00	9,162.00000	9,162.00
0605 0639 3 60 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	1,950.00000	1,950.00	1,950.00000	1,950.00	546.00000	546.00
0610 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,800.00000	1,800.00	1,800.00000	1,800.00	1,473.00000	1,473.00
0615 0715 1 12 28,610.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.00000	57,220.00	2.00000	57,220.00	1.65000	47,206.50

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0620 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 17,270.000 LF	0.25000	4,317.50	0.25000	4,317.50	0.35000	6,044.50
0625 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 19.000 EA	5,500.00000	104,500.00	5,500.00000	104,500.00	6,769.00000	128,611.00
0630 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 4.000 EA	6,500.00000	26,000.00	6,500.00000	26,000.00	6,336.00000	25,344.00
0635 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 2.000 EA	900.00000	1,800.00	900.00000	1,800.00	549.00000	1,098.00
0640 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 47.000 EA	500.00000	23,500.00	500.00000	23,500.00	563.00000	26,461.00
0645 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE 21.000 EA	1,100.00000	23,100.00	1,100.00000	23,100.00	824.00000	17,304.00
0003 Lighting Section Totals:		**$662,371.50**		**$649,400.50**		**$876,295.20**
SECTION: 0004 Signalization						
0650 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 3,645.000 LF	20.00000	72,900.00	20.00000	72,900.00	25.00000	91,125.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 9.000 PI	6,000.00000	54,000.00	5,800.00000	52,200.00	6,358.00000	57,222.00
0660 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 6.000 PI	500.00000	3,000.00	500.00000	3,000.00	1,099.00000	6,594.00
0665 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 93.000 EA	600.00000	55,800.00	575.00000	53,475.00	742.00000	69,006.00
0670 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	1,250.00000	12,500.00	1,250.00000	12,500.00	1,369.00000	13,690.00
0675 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 300.000 LF	2.50000	750.00	2.50000	750.00	6.55000	1,965.00
0680 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 300.000 LF	0.25000	75.00	0.25000	75.00	0.35000	105.00
0685 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 22.000 EA	1,000.00000	22,000.00	1,000.00000	22,000.00	1,503.00000	33,066.00
0690 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 3.000 EA	1,350.00000	4,050.00	1,350.00000	4,050.00	1,481.00000	4,443.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	100.00000	600.00	100.00000	600.00	275.00000	1,650.00
0700 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 31.000 AS	900.00000	27,900.00	900.00000	27,900.00	722.00000	22,382.00
0705 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,100.00000	4,400.00	1,100.00000	4,400.00	1,285.00000	5,140.00
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 37.000 AS	100.00000	3,700.00	50.00000	1,850.00	86.00000	3,182.00
0715 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 41.000 EA	350.00000	14,350.00	350.00000	14,350.00	248.00000	10,168.00
0720 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 37.000 EA	50.00000	1,850.00	50.00000	1,850.00	69.00000	2,553.00
0725 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 6.000 AS	29,000.00000	174,000.00	28,500.00000	171,000.00	32,400.00000	194,400.00
0730 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 3.000 AS	3,500.00000	10,500.00	3,500.00000	10,500.00	2,021.00000	6,063.00
0735 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 6.000 AS	700.00000	4,200.00	700.00000	4,200.00	1,648.00000	9,888.00

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) RUSSELL ENGINEERING, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Signalization						
0740 0684 6 11 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT 6.000 EA	4,500.00000	27,000.00	4,500.00000	27,000.00	4,258.00000	25,548.00
0745 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 26.000 EA	150.00000	3,900.00	55.00000	1,430.00	69.00000	1,794.00
0004 Signalization Section Totals:		**$497,475.00**		**$486,030.00**		**$559,984.00**
Contract Grand Totals:		**$12,993,922.68**		**$13,267,200.29**		**14,531,513.65**

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43631915201	(1.000) LS	1,500,000.00000	1,500,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 43631915201	(737.000) DA (LS)	600,000.00000	600,000.00			
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	17.100 CY	1,000.00000	17,100.00			
0020 0102 4 PEDESTRIAN SPECIAL DETOUR 43631915201	(385.000) SY (LS)	50,000.00000	50,000.00			
0025 0102 14 TRAFFIC CONTROL OFFICER	764.000 HR	48.00000	36,672.00			
0030 0102 60 WORK ZONE SIGN	56,726.000 ED	0.35000	19,854.10			
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	970.000 LF	35.00000	33,950.00			
0040 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	1,440.000 LF	10.00000	14,400.00			

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 1 — 57,763.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	11,552.60				
0050 0102 74 2 — 2,328.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	698.40				
0055 0102 74 7 — 2,111.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.00000	6,333.00				
0060 0102 76 — 1,549.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	10,843.00				
0065 0102 78 — 274.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	959.00				
0070 0102 99 — 1,502.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	20.00000	30,040.00				
0075 0102104 — 9,581.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	20.00000	191,620.00				
0080 0102107 1 — 8,844.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	20.00000	176,880.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER	47,377.000 LF	1.75000	82,909.75			
0090 0104 11 FLOATING TURBIDITY BARRIER	322.000 LF	30.00000	9,660.00			
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	2,000.00000	20,000.00			
0100 0104 18 INLET PROTECTION SYSTEM	144.000 EA	250.00000	36,000.00			
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43631915201	(1.000) LS	7,000.00000	7,000.00			
0110 0110 1 1 CLEARING & GRUBBING 43631915201	(12.910) AC (LS)	541,650.00000	541,650.00			
0115 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	1.130 AC	130,000.00000	146,900.00			
0120 0110 4 10 REMOVAL OF EXISTING CONCRETE	12,435.000 SY	45.00000	559,575.00			

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 1 REGULAR EXCAVATION 7,849.000 CY	17.00000	133,433.00				
0130 0120 6 EMBANKMENT 735.000 CY	14.00000	10,290.00				
0135 0160 4 TYPE B STABILIZATION 1,289.000 SY	17.00000	21,913.00				
0140 0285715 OPTIONAL BASE, BASE GROUP 15 15,770.000 SY	100.00000	1,577,000.00				
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 255,577.000 SY	2.45000	626,163.65				
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 1,734.700 TN	145.00000	251,531.50				
0155 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 14,919.900 TN	155.00000	2,312,584.50				
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 41.700 TN	250.00000	10,425.00				
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 147.700 CY	440.00000	64,988.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	5,000.00000	10,000.00			
0175 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	1.000 EA	9,000.00000	9,000.00			
0180 0425 1211 INLETS, CURB, TYPE 10, <10'	2.000 EA	5,000.00000	10,000.00			
0185 0425 1321 INLETS, CURB, TYPE P-2, <10'	2.000 EA	8,000.00000	16,000.00			
0190 0425 1351 INLETS, CURB, TYPE P-5, <10'	9.000 EA	5,000.00000	45,000.00			
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	6,000.00000	60,000.00			
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	6,500.00000	26,000.00			
0205 0425 1461 INLETS, CURB, TYPE J-6, <10'	6.000 EA	7,000.00000	42,000.00			
0210 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	4,000.00000	8,000.00			

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'	15.000 EA 8,000.00000	120,000.00				
0220 0425 1564 INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'	3.000 EA 10,000.00000	30,000.00				
0225 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL	2.000 EA 5,000.00000	10,000.00				
0230 0425 1910 INLETS, CLOSED FLUME	10.000 EA 7,000.00000	70,000.00				
0235 0425 2 41 MANHOLES, P-7, <10'	1.000 EA 5,000.00000	5,000.00				
0240 0425 2 61 MANHOLES, P-8, <10'	1.000 EA 5,500.00000	5,500.00				
0245 0425 2 71 MANHOLES, J-7, <10'	10.000 EA 4,500.00000	45,000.00				
0250 0425 4 INLETS, ADJUST	1.000 EA 2,000.00000	2,000.00				
0255 0425 5 MANHOLE, ADJUST	9.000 EA 2,000.00000	18,000.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate	Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0260 0425 5 1 MANHOLE, ADJUST, UTILITIES	11.000 EA	1,000.00000	11,000.00				
0265 0425 6 VALVE BOXES, ADJUST	37.000 EA	1,000.00000	37,000.00				
0270 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	12.000 LF	500.00000	6,000.00				
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	145.000 LF	200.00000	29,000.00				
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1,839.000 LF	150.00000	275,850.00				
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	98.000 LF	250.00000	24,500.00				
0290 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	41.000 LF	150.00000	6,150.00				
0295 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	12.000 LF	450.00000	5,400.00				
0300 0443 70 4 FRENCH DRAIN, 24"	2,778.000 LF	190.00000	527,820.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 115.000 LF	30.00000	3,450.00				
0310 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 96.000 LF	50.00000	4,800.00				
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 16,667.000 LF	40.00000	666,680.00				
0320 0520 2 4 CONCRETE CURB, TYPE D 132.000 LF	65.00000	8,580.00				
0325 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 15,945.000 SY	45.00000	717,525.00				
0330 0522 4 BUS SHELTER PAD- CONCRETE 64.000 SY	200.00000	12,800.00				
0335 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS 2,056.000 SY	80.00000	164,480.00				
0340 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 4,296.000 SY	102.00000	438,192.00				
0345 0527 2 DETECTABLE WARNINGS 1,080.000 SF	45.00000	48,600.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0536 1 1 740.000 GUARDRAIL -ROADWAY, GENERAL TL-3 LF	20.00000	14,800.00				
0355 0536 7 3 18.000 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT EA	110.00000	1,980.00				
0360 0536 8 13 1.000 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 EA	3,100.00000	3,100.00				
0365 0536 73 618.000 GUARDRAIL REMOVAL LF	3.00000	1,854.00				
0370 0536 85 20 4.000 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE EA	1,100.00000	4,400.00				
0375 0536 85 24 3.000 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL EA	3,100.00000	9,300.00				
0380 0570 1 2 29,043.000 PERFORMANCE TURF, SOD SY	2.00000	58,086.00				
0385 0590 70 1 (1.000) IRRIGATION SYSTEM REPAIRS 43631915201 LS	150,000.00000	150,000.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0591 1 89 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 436319-1-52-01	589.000 LF	26.00000	15,314.00			
0395 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.076 GM	700.00000	7,053.20			
0400 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	2.080 GM	350.00000	728.00			
0405 0999 16 PARTNERING, DO NOT BID 43631915201	(1.000) LS	6,000.00000	6,000.00			
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915201	(1.000) LS	121,390.41000	121,390.41			
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915202	(1.000) LS	2,764.52000	2,764.52			
0420 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915203	(1.000) LS	4,858.38000	4,858.38			
0425 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631915204	(1.000) LS	271.20000	271.20			

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$13,034,152.21**				
SECTION: 0002 Signing						
0430 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	144.000 AS	320.00000	46,080.00				
0435 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	5.000 AS	870.00000	4,350.00				
0440 0700 1 50 SINGLE POST SIGN, RELOCATE	53.000 AS	225.00000	11,925.00				
0445 0700 1 60 SINGLE POST SIGN, REMOVE	43.000 AS	35.00000	1,505.00				
0450 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE	4.000 AS	2,600.00000	10,400.00				
0455 0700 2 60 MULTI- POST SIGN, REMOVE	1.000 AS	940.00000	940.00				
0460 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	3.000 EA	185.00000	555.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) LEAD ENGINEERING CONTRACTORS, LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0700 3601 3.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	120.00000	360.00				
0470 0705 10 1 27.000 EA OBJECT MARKER, TYPE 1	80.00000	2,160.00				
0475 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43631915201	110,000.00000	110,000.00				
0480 0711 11102 1.289 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,000.00000	6,445.00				
0485 0711 11123 2,332.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.60000	3,731.20				
0490 0711 11124 6,197.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.50000	15,492.50				
0495 0711 11125 3,466.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.15000	10,917.90				
0500 0711 11141 6.400 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,350.00000	8,640.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	28.000 EA	100.00000	2,800.00			
0510 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	372.000 EA	50.00000	18,600.00			
0515 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	232.000 LF	2.50000	580.00			
0520 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.886 GM	1,350.00000	1,196.10			
0525 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	8,708.000 LF	9.50000	82,726.00			
0530 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	7,719.000 LF	16.00000	123,504.00			
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	101.000 EA	350.00000	35,350.00			
0540 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	102.000 EA	350.00000	35,700.00			

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 16101 20.974 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,100.00000	65,019.40				
0550 0711 16131 13.032 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,250.00000	16,290.00				
0555 0711 16201 9.307 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,100.00000	28,851.70				
0560 0713103101 0.066 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	23,300.00000	1,537.80				
0565 0713103131 0.133 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	23,200.00000	3,085.60				
0570 0713103201 0.066 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	23,300.00000	1,537.80				
0575 0713103331 0.133 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	7,400.00000	984.20				
0002 Signing Section Totals:		**$651,264.20**				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0580 0630 2 11 — 12,971.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.00000	90,797.00				
0585 0630 2 12 — 18,209.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	291,344.00				
0590 0635 2 11 — 187.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	800.00000	149,600.00				
0595 0635 2 30 — 24.000 EA PULL & SPLICE BOX, INSTALL	500.00000	12,000.00				
0600 0639 1122 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	8,000.00000	8,000.00				
0605 0639 3 60 — 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	500.00000	500.00				
0610 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,300.00000	1,300.00				
0615 0715 1 12 — 28,610.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.50000	42,915.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0620 0715 1 60 — 17,270.000 LF — LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.30000	5,181.00				
0625 0715 4 13 — 19.000 EA — LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	6,200.00000	117,800.00				
0630 0715 4 23 — 4.000 EA — LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	5,800.00000	23,200.00				
0635 0715 4 70 — 2.000 EA — LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	500.00000	1,000.00				
0640 0715500 1 — 47.000 EA — POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	500.00000	23,500.00				
0645 0715550000 — 21.000 EA — LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	750.00000	15,750.00				
0003 Lighting Section Totals:		**$782,887.00**				
SECTION: 0004 Signalization						
0650 0630 2 12 — 3,645.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.00000	109,350.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 9.000 PI	5,800.00000	52,200.00				
0660 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 6.000 PI	1,000.00000	6,000.00				
0665 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 93.000 EA	650.00000	60,450.00				
0670 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	1,250.00000	12,500.00				
0675 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 300.000 LF	6.00000	1,800.00				
0680 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 300.000 LF	0.30000	90.00				
0685 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 22.000 EA	1,350.00000	29,700.00				
0690 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 3.000 EA	1,350.00000	4,050.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) LEAD ENGINEERING CONTRACTORS, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	250.00000	1,500.00				
0700 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 31.000 AS	650.00000	20,150.00				
0705 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,150.00000	4,600.00				
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 37.000 AS	80.00000	2,960.00				
0715 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 41.000 EA	220.00000	9,020.00				
0720 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 37.000 EA	63.00000	2,331.00				
0725 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 6.000 AS	29,000.00000	174,000.00				
0730 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 3.000 AS	1,800.00000	5,400.00				
0735 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 6.000 AS	1,500.00000	9,000.00				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) LEAD ENGINEERING CONTRACTORS, LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0740 0684 6 11 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT 6.000 EA	3,900.00000	23,400.00				
0745 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 26.000 EA	63.00000	1,638.00				
0004 Signalization Section Totals:		**$530,139.00**				
Contract Grand Totals:		**$14,998,442.41**				

Letting: CT190925 September 25, 2019 **Call Order:** 010 **Contract:** T4522

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office