Letting: CT181205 December 05, 2018 10:30 AM **Call Order:** 001 **Contract:** T1717

District: District 1 **Counties:** SARASOTA **Fed Aid No:** D118021B

Contract Time: A+B Contract Time **Project(s):** 19801765201 (*)
19801765601
19801765602
19801765603

Contract Desc: SR 45A (US 41) (VENICE BYPASS)

A+B BREAKOUT

Site Number: 00 - Contract Time **Road User Cost Per Days: $** 5000.00 **Max Days:** 825

Rank	Vendor	Calendar Days	Standard Bid (A)	Time Bid (B)	Total Bid (A+B)
1	BERGERON LAND DEVELOPMENT, INC	700	$15,860,000.00	$3,500,000.00	$19,360,000.00
2	RUSSELL ENGINEERING, INC.	795	$16,215,061.93	$3,975,000.00	$20,190,061.93
3	IBT CONSTRUCTION, LLC	730	$16,698,765.43	$3,650,000.00	$20,348,765.43
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	650	$17,750,145.03	$3,250,000.00	$21,000,145.03
5	WATSON CIVIL CONSTRUCTION, INC.	665	$19,577,560.39	$3,325,000.00	$22,902,560.39
6	CONE & GRAHAM, INC.	780	$19,155,225.32	$3,900,000.00	$23,055,225.32
7	WRIGHT CONSTRUCTION GROUP, INC.	675	$20,409,323.57	$3,375,000.00	$23,784,323.57
8	COMMUNITY ASPHALT CORP.	725	$21,854,000.00	$3,625,000.00	$25,479,000.00

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	BERGERON LAND DEVELOPMENT, INC	Responsive	Winning bid	$19,360,000.00	100.00%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$20,190,061.93	104.29%
3	IBT CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$20,348,765.43	105.11%
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$21,000,145.03	108.47%
5	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$22,902,560.39	118.30%
6	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$23,055,225.32	119.09%
7	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$23,784,323.57	122.85%

Vendor Ranking

Letting: CT181205 December 05, 2018 10:30 AM
Call Order: 001
Contract: T1717

District: District 1
Counties: SARASOTA
Fed Aid No: D118021B, N/A

Contract Time: A+B Contract Time
Project(s): 19801765201 (*)
19801765601
19801765602
19801765603

Contract Desc: SR 45A (US 41) (VENICE BYPASS)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$25,479,000.00	131.61%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

District: District 1 **Counties:** SARASOTA **Fed Aid No:** D118021B

Contract Time: A+B Contract Time **Project(s):** 19801765201 (*)
19801765601
19801765602
19801765603

Contract Descr: SR 45A (US 41) (VENICE BYPASS)

The improvements under this contract consist of adding lanes and reconstruction, milling and resurfacing, widening, base work, bike lanes, drainage improvements, box culverts, curb and gutter, concrete boarding pads, asphalt base curb pads, sidewalks, pedestrian/bicycle railing, signing and pavement marking, signalization, lighting and utility work by highway contractor on State Road 45A (Venice Connector) from Center Road northerly 1.187 miles to Gulf Coast Boulevard in Sarasota County.

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 19801765201 (1.000) LS	1,580,000.00000	1,580,000.00	1,650,000.00000	1,650,000.00	1,666,739.45000	1,666,739.45
0010 0102 1 MAINTENANCE OF TRAFFIC 19801765201 (825.000) DA (LS)	600,000.00000	600,000.00	1,101,747.50000	1,101,747.50	370,000.00000	370,000.00
0015 0102 2 1 SPECIAL DETOUR 1 19801765201 (1.000) LS	25,500.00000	25,500.00	50,000.00000	50,000.00	40,000.00000	40,000.00
0020 0102 2 2 SPECIAL DETOUR 2 19801765201 (1.000) LS	25,500.00000	25,500.00	35,000.00000	35,000.00	40,000.00000	40,000.00
0025 0102 2 3 SPECIAL DETOUR 3 19801765201 (1.000) LS	32,100.00000	32,100.00	40,000.00000	40,000.00	40,000.00000	40,000.00
0030 0102 2 4 SPECIAL DETOUR 4 19801765201 (1.000) LS	32,600.00000	32,600.00	30,000.00000	30,000.00	40,000.00000	40,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 2 5 (1.000) LS SPECIAL DETOUR 5 19801765201	326,000.00000	326,000.00	400,000.00000	400,000.00	460,000.00000	460,000.00
0040 0102 2 6 (1.000) LS SPECIAL DETOUR 6 19801765201	198,000.00000	198,000.00	200,000.00000	200,000.00	290,000.00000	290,000.00
0045 0102 3 721.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	49.20000	35,473.20	30.00000	21,630.00	38.47000	27,736.87
0050 0102 14 40.000 HR TRAFFIC CONTROL OFFICER	55.40000	2,216.00	75.00000	3,000.00	66.34000	2,653.60
0055 0102 60 61,687.000 ED WORK ZONE SIGN	0.25000	15,421.75	0.21000	12,954.27	0.24000	14,804.88
0060 0102 61 38.000 EA BUSINESS SIGN	45.80000	1,740.40	50.00000	1,900.00	48.25000	1,833.50
0065 0102 71 13 6,330.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	21.50000	136,095.00	32.50000	205,725.00	58.01000	367,203.30
0070 0102 71 16 726.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	15.10000	10,962.60	19.00000	13,794.00	39.54000	28,706.04

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102 71 23 — 10,980.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	9.45000	103,761.00	8.50000	93,330.00	10.52000	115,509.60
0080 0102 74 1 — 148,093.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	22,213.95	0.13000	19,252.09	0.13000	19,252.09
0085 0102 74 2 — 29,462.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	8,838.60	0.23000	6,776.26	0.30000	8,838.60
0090 0102 74 7 — 39,762.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	6.70000	266,405.40	2.50000	99,405.00	8.44000	335,591.28
0095 0102 76 — 560.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.75000	3,220.00	6.10000	3,416.00	7.24000	4,054.40
0100 0102 78 — 1,955.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.20000	8,211.00	3.10000	6,060.50	4.82000	9,423.10
0105 0102 89 1 — 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2,440.00000	4,880.00	900.00000	1,800.00	3,379.26000	6,758.52
0110 0102 99 — 920.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.50000	12,420.00	11.50000	10,580.00	14.47000	13,312.40

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 825.000 ED	7.60000	6,270.00	10.50000	8,662.50	9.05000	7,466.25
0120 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 825.000 ED	5.25000	4,331.25	10.50000	8,662.50	9.05000	7,466.25
0125 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 116.000 SY	2.10000	243.60	4.15000	481.40	3.62000	419.92
0130 0104 10 3 SEDIMENT BARRIER 16,697.000 LF	2.20000	36,733.40	1.45000	24,210.65	2.41000	40,239.77
0135 0104 11 FLOATING TURBIDITY BARRIER 17.000 LF	25.10000	426.70	35.00000	595.00	30.15000	512.55
0140 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	3,390.00000	13,560.00	1,100.00000	4,400.00	2,821.53000	11,286.12
0145 0104 18 INLET PROTECTION SYSTEM 88.000 EA	80.40000	7,075.20	170.00000	14,960.00	106.38000	9,361.44
0150 0107 1 LITTER REMOVAL 182.000 AC	1.00000	182.00	51.00000	9,282.00	30.15000	5,487.30
0155 0107 2 MOWING 135.700 AC	1.00000	135.70	215.00000	29,175.50	48.25000	6,547.53

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 19801765201	20,600.00000	20,600.00	3,400.00000	3,400.00	42,214.50000	42,214.50
0165 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 19801765201	20,600.00000	20,600.00	5,600.00000	5,600.00	20,504.19000	20,504.19
0170 0108 3 (1.000) LS MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 19801765201	7,990.00000	7,990.00	3,800.00000	3,800.00	3,618.38000	3,618.38
0175 0110 1 1 (25.300) AC (LS) CLEARING & GRUBBING 19801765201	480,745.02000	480,745.02	600,000.00000	600,000.00	500,000.00000	500,000.00
0180 0110 4 10 6,262.000 SY REMOVAL OF EXISTING CONCRETE	7.00000	43,834.00	18.50000	115,847.00	9.46000	59,238.52
0185 0120 1 37,778.000 CY REGULAR EXCAVATION	8.35000	315,446.30	13.00000	491,114.00	20.38000	769,915.64
0190 0120 6 8,411.000 CY EMBANKMENT	5.00000	42,055.00	3.25000	27,335.75	8.72000	73,343.92
0195 0144 71 2 3.000 EA PORE-PRESSURE TRANSDUCER-PIEZOMETER, VIBRATING WIRE	1,250.00000	3,750.00	3,000.00000	9,000.00	1,809.19000	5,427.57

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0144 72 TUBING FOR PIEZOMETER 300.000 LF	89.10000	26,730.00	2.50000	750.00	36.18000	10,854.00
0205 0144 74 2 PORE-PRESSURE TRANSDUCER, CONTROL / READOUT UNIT VIBRATING WIRE 3.000 EA	1,250.00000	3,750.00	1,500.00000	4,500.00	1,809.19000	5,427.57
0210 0160 4 TYPE B STABILIZATION 80,857.000 SY	4.00000	323,428.00	2.15000	173,842.55	3.97000	321,002.29
0215 0285706 OPTIONAL BASE, BASE GROUP 06 1,686.000 SY	13.50000	22,761.00	14.75000	24,868.50	13.53000	22,811.58
0220 0285709 OPTIONAL BASE, BASE GROUP 09 59,224.000 SY	13.00000	769,912.00	15.50000	917,972.00	12.84000	760,436.16
0225 0285711 OPTIONAL BASE, BASE GROUP 11 14,084.000 SY	44.70000	629,554.80	40.00000	563,360.00	46.19000	650,539.96
0230 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 27,107.000 SY	3.45000	93,519.15	4.00000	108,428.00	4.25000	115,204.75
0235 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 7,445.000 TN	120.00000	893,400.00	108.00000	804,060.00	110.00000	818,950.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0240 0337 7 93 8,803.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER	180.00000	1,584,540.00	155.00000	1,364,465.00	150.00000	1,320,450.00
0245 0339 1 4.400 TN MISCELLANEOUS ASPHALT PAVEMENT	523.00000	2,301.20	755.00000	3,322.00	907.01000	3,990.84
0250 0400 1 2 5.500 CY CONCRETE CLASS I, ENDWALLS	1,740.00000	9,570.00	1,020.00000	5,610.00	1,163.41000	6,398.76
0255 0400 4 1 41.000 CY CONCRETE CLASS IV, CULVERTS	1,320.00000	54,120.00	1,325.00000	54,325.00	4,492.63000	184,197.83
0260 0400 4 8 74.000 CY CONC CLASS IV, BULKHEAD	1,250.00000	92,500.00	1,275.00000	94,350.00	2,412.26000	178,507.24
0265 0415 1 1 8,070.000 LB REINFORCING STEEL- ROADWAY	1.00000	8,070.00	1.00000	8,070.00	1.43000	11,540.10
0270 0415 1 8 7,939.000 LB REINFORCING STEEL- BULKHEAD	1.00000	7,939.00	1.00000	7,939.00	1.43000	11,352.77
0275 0425 1351 15.000 EA INLETS, CURB, TYPE P-5, <10'	4,160.00000	62,400.00	5,700.00000	85,500.00	4,149.68000	62,245.20

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0425 1352 INLETS, CURB, TYPE P-5, >10' 2.000 EA	5,180.00000	10,360.00	7,700.00000	15,400.00	5,555.63000	11,111.26
0285 0425 1361 INLETS, CURB, TYPE P-6, <10' 9.000 EA	4,110.00000	36,990.00	6,400.00000	57,600.00	4,604.40000	41,439.60
0290 0425 1451 INLETS, CURB, TYPE J-5, <10' 7.000 EA	6,380.00000	44,660.00	7,800.00000	54,600.00	8,343.78000	58,406.46
0295 0425 1461 INLETS, CURB, TYPE J-6, <10' 3.000 EA	6,760.00000	20,280.00	8,300.00000	24,900.00	8,882.16000	26,646.48
0300 0425 1462 INLETS, CURB, TYPE J-6, >10' 2.000 EA	10,300.00000	20,600.00	12,000.00000	24,000.00	15,276.66000	30,553.32
0305 0425 1471 INLETS, CURB, TYPE 7, <10' 12.000 EA	3,540.00000	42,480.00	7,000.00000	84,000.00	6,095.94000	73,151.28
0310 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 2.000 EA	5,560.00000	11,120.00	8,800.00000	17,600.00	8,588.05000	17,176.10
0315 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	2,900.00000	5,800.00	3,465.00000	6,930.00	2,904.92000	5,809.84
0320 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	3,450.00000	3,450.00	3,450.00000	3,450.00	2,947.48000	2,947.48

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0325 0425 1581 INLETS, DT BOT, TYPE H, <10' 2.000 EA	4,420.00000	8,840.00	5,850.00000	11,700.00	4,363.38000	8,726.76
0330 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	7,130.00000	7,130.00	9,550.00000	9,550.00	12,246.43000	12,246.43
0335 0425 2 43 MANHOLES, P-7, PARTIAL 8.000 EA	2,480.00000	19,840.00	3,850.00000	30,800.00	1,749.39000	13,995.12
0340 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	3,330.00000	9,990.00	5,200.00000	15,600.00	5,843.24000	17,529.72
0345 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	5,950.00000	11,900.00	9,000.00000	18,000.00	7,305.48000	14,610.96
0350 0425 2 63 MANHOLES, P-8, PARTIAL 5.000 EA	2,190.00000	10,950.00	2,900.00000	14,500.00	1,674.07000	8,370.35
0355 0425 2 73 MANHOLES, J-7, PARTIAL 6.000 EA	2,400.00000	14,400.00	3,600.00000	21,600.00	1,887.30000	11,323.80
0360 0425 2 91 MANHOLES, J-8, <10' 3.000 EA	7,720.00000	23,160.00	7,600.00000	22,800.00	13,018.89000	39,056.67
0365 0425 2 92 MANHOLES, J-8, >10' 9.000 EA	7,370.00000	66,330.00	10,650.00000	95,850.00	13,360.59000	120,245.31

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0370 0425 2 93 MANHOLES, J-8, PARTIAL 10.000 EA	3,230.00000	32,300.00	3,000.00000	30,000.00	3,361.94000	33,619.40
0375 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 4.000 EA	1,870.00000	7,480.00	2,700.00000	10,800.00	1,360.65000	5,442.60
0380 0425 3 61 JUNCTION BOXES, J-7, <10' 1.000 EA	21,800.00000	21,800.00	16,000.00000	16,000.00	23,678.16000	23,678.16
0385 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL 1.000 EA	2,010.00000	2,010.00	1,950.00000	1,950.00	1,499.38000	1,499.38
0390 0425 5 MANHOLE, ADJUST 5.000 EA	295.00000	1,475.00	908.00000	4,540.00	388.85000	1,944.25
0395 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 119.000 LF	91.80000	10,924.20	42.00000	4,998.00	64.10000	7,627.90
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2,403.000 LF	99.20000	238,377.60	67.00000	161,001.00	61.71000	148,289.13
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 762.000 LF	110.00000	83,820.00	93.00000	70,866.00	77.30000	58,902.60
0410 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 35.000 LF	127.00000	4,445.00	109.00000	3,815.00	184.40000	6,454.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0415 0430175136 538.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	145.00000	78,010.00	111.00000	59,718.00	120.89000	65,038.82
0420 0430175142 373.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	165.00000	61,545.00	138.00000	51,474.00	146.56000	54,666.88
0425 0430175148 1,904.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	193.00000	367,472.00	169.00000	321,776.00	184.93000	352,106.72
0430 0430175154 1,854.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	244.00000	452,376.00	211.00000	391,194.00	266.43000	493,961.22
0435 0430175215 71.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	104.00000	7,384.00	49.00000	3,479.00	67.87000	4,818.77
0440 0430175218 1,157.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	110.00000	127,270.00	72.00000	83,304.00	74.87000	86,624.59
0445 0430175224 66.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	131.00000	8,646.00	125.00000	8,250.00	107.84000	7,117.44
0450 0430175236 380.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	195.00000	74,100.00	165.00000	62,700.00	166.76000	63,368.80

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0455 0430175242 654.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	227.00000	148,458.00	220.00000	143,880.00	211.95000	138,615.30
0460 0430175248 49.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	272.00000	13,328.00	360.00000	17,640.00	314.65000	15,417.85
0465 0430175254 92.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	311.00000	28,612.00	390.00000	35,880.00	366.09000	33,680.28
0470 0430830 0.900 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	247.00000	222.30	1,200.00000	1,080.00	3,467.27000	3,120.54
0475 0430886 60 1.000 EA MANATEE GRATE FOR 60" OR GREATER PIPE, UNHINGED	1,390.00000	1,390.00	5,600.00000	5,600.00	4,976.51000	4,976.51
0480 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	1,960.00000	1,960.00	6,200.00000	6,200.00	10,430.70000	10,430.70
0485 0436 1 1 252.000 LF TRENCH DRAIN, STANDARD	270.00000	68,040.00	164.00000	41,328.00	445.97000	112,384.44
0490 0440 1 50 354.000 LF UNDERDRAIN, TYPE V	143.00000	50,622.00	123.00000	43,542.00	226.13000	80,050.02
0495 0455133 2 1,820.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	30.40000	55,328.00	19.00000	34,580.00	20.55000	37,401.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0500 0455133 3 — 4,502.000 SF SHEET PILING STEEL, F&I PERMANENT	42.00000	189,084.00	31.00000	139,562.00	36.64000	164,953.28
0505 0515 2311 — 322.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	54.30000	17,484.60	68.00000	21,896.00	84.73000	27,283.06
0510 0520 1 7 — 3,804.000 LF CONCRETE CURB & GUTTER, TYPE E	20.60000	78,362.40	20.75000	78,933.00	23.63000	89,888.52
0515 0520 1 10 — 12,712.000 LF CONCRETE CURB & GUTTER, TYPE F	13.00000	165,256.00	14.25000	181,146.00	21.82000	277,375.84
0520 0520 2 4 — 78.000 LF CONCRETE CURB, TYPE D	13.00000	1,014.00	14.75000	1,150.50	22.14000	1,726.92
0525 0520 3 — 493.000 LF VALLEY GUTTER- CONCRETE	17.60000	8,676.80	19.25000	9,490.25	22.75000	11,215.75
0530 0520 5 11 — 2,702.000 LF TRAFFIC SEPARATOR CONCRETE- TYPE I, 4' WIDE	35.30000	95,380.60	48.00000	129,696.00	69.63000	188,140.26
0535 0520 70 — 474.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	162.00000	76,788.00	108.00000	51,192.00	189.31000	89,732.94
0540 0521 1 11 — 1,703.000 LF MEDIAN CONCRETE BARRIER, 38" HEIGHT	164.00000	279,292.00	192.00000	326,976.00	174.89000	297,837.67

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0545 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 6,346.000 SY	31.00000	196,726.00	35.00000	222,110.00	38.99000	247,430.54
0550 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,430.000 SY	45.50000	65,065.00	50.00000	71,500.00	55.27000	79,036.10
0555 0527 2 DETECTABLE WARNINGS 577.000 SF	24.00000	13,848.00	24.00000	13,848.00	25.00000	14,425.00
0560 0531 1 5 IMPERMEABLE LINER, PROJECT NUMBER 198017-6-52-01 3,862.000 SY	27.30000	105,432.60	9.00000	34,758.00	12.57000	48,545.34
0565 0570 1 2 PERFORMANCE TURF, SOD 11,645.000 SY	3.75000	43,668.75	4.20000	48,909.00	5.80000	67,541.00
0570 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 8.290 GM	1,050.00000	8,704.50	1,205.00000	9,989.45	1,500.00000	12,435.00
0575 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 4,281.000 LF	0.65000	2,782.65	0.52000	2,226.12	0.30000	1,284.30
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 4,515.000 LF	1.30000	5,869.50	0.82000	3,702.30	0.50000	2,257.50

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 17.698 GM	418.00000	7,397.76	505.00000	8,937.49	800.00000	14,158.40
0590 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 166.000 EA	26.10000	4,332.60	31.00000	5,146.00	50.00000	8,300.00
0595 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 18.333 GM	1,040.00000	19,066.32	1,225.00000	22,457.93	1,250.00000	22,916.25
0600 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,334.000 LF	1.05000	3,500.70	0.77000	2,567.18	0.50000	1,667.00
0605 0999 16 PARTNERING, DO NOT BID 19801765201 (1.000) LS	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0610 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 28.000 DA	3,300.00000	92,400.00	3,300.00000	92,400.00	3,300.00000	92,400.00
0615 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0620 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765201 (1.000) LS	122,625.00000	122,625.00	122,625.00000	122,625.00	122,625.00000	122,625.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$12,971,465.10**		**$13,342,952.19**		**$14,210,136.44**
SECTION: 0002 Signing						
0625 0700 1 11 30.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	345.00000	10,350.00	310.00000	9,300.00	371.49000	11,144.70
0630 0700 1 12 6.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	836.00000	5,016.00	1,400.00000	8,400.00	1,671.70000	10,030.20
0635 0700 1 13 15.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,410.00000	21,150.00	1,450.00000	21,750.00	1,717.53000	25,762.95
0640 0700 1 50 22.000 AS SINGLE POST SIGN, RELOCATE	131.00000	2,882.00	140.00000	3,080.00	162.83000	3,582.26
0645 0700 1 60 41.000 AS SINGLE POST SIGN, REMOVE	26.10000	1,070.10	1.00000	41.00	24.12000	988.92
0650 0700 2 14 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	5,430.00000	5,430.00	3,700.00000	3,700.00	4,440.96000	4,440.96
0655 0700 4610 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	5,120.00000	5,120.00	6,100.00000	6,100.00	7,236.77000	7,236.77

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0660 0705 11 1 28.000 EA DELINEATOR, FLEXIBLE TUBULAR	73.20000	2,049.60	77.00000	2,156.00	90.46000	2,532.88
0665 0705 11 2 1.000 EA DELINEATOR, NON-FLEXIBLE	73.20000	73.20	111.00000	111.00	132.68000	132.68
0670 0710 11190 407.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.60000	1,058.20	2.10000	854.70	2.00000	814.00
0675 0710 11290 266.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.60000	691.60	2.10000	558.60	2.00000	532.00
0680 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 19801765201	26,100.00000	26,100.00	33,000.00000	33,000.00	35,000.00000	35,000.00
0685 0711 11123 3,154.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.40000	10,723.60	4.13000	13,026.02	2.50000	7,885.00
0690 0711 11125 764.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.50000	4,202.00	6.15000	4,698.60	5.00000	3,820.00
0695 0711 11141 1.781 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	4,110.00000	7,319.91	1,810.00000	3,223.61	2,500.00000	4,452.50

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0700 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 71.000 EA	62.70000	4,451.70	75.50000	5,360.50	50.00000	3,550.00
0705 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 56.000 LF	5.25000	294.00	5.05000	282.80	4.00000	224.00
0710 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.222 GM	4,900.00000	1,087.80	1,805.00000	400.71	3,000.00000	666.00
0715 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 1,159.000 LF	9.40000	10,894.60	8.15000	9,445.85	7.50000	8,692.50
0720 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 923.000 LF	18.80000	17,352.40	14.25000	13,152.75	15.00000	13,845.00
0725 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 38.000 EA	167.00000	6,346.00	202.00000	7,676.00	200.00000	7,600.00
0730 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 38.000 EA	105.00000	3,990.00	127.00000	4,826.00	85.00000	3,230.00
0735 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.557 GM	5,220.00000	23,787.54	4,450.00000	20,278.65	3,500.00000	15,949.50

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0740 0711 16102 0.430 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,270.00000	2,696.10	6,550.00000	2,816.50	4,800.00000	2,064.00
0745 0711 16131 6.060 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,670.00000	10,120.20	1,550.00000	9,393.00	900.00000	5,454.00
0750 0711 16201 2.905 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,220.00000	15,164.10	4,450.00000	12,927.25	3,500.00000	10,167.50
0002 Signing Section Totals:		**$199,420.65**		**$196,559.54**		**$189,798.32**
SECTION: 0003 Lighting						
0755 0630 2 11 13,506.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.40000	72,932.40	4.60000	62,127.60	4.87000	65,774.22
0760 0630 2 12 932.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	11.50000	10,718.00	20.00000	18,640.00	19.49000	18,164.68
0765 0635 2 11 70.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	670.00000	46,900.00	605.00000	42,350.00	657.89000	46,052.30
0770 0715 1 13 42,952.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.50000	64,428.00	1.50000	64,428.00	1.22000	52,401.44

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0775 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 3.000 EA	9,500.00000	28,500.00	9,600.00000	28,800.00	9,137.34000	27,412.02
0780 0715 4 24 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT 55.000 EA	9,150.00000	503,250.00	9,600.00000	528,000.00	9,137.34000	502,553.70
0785 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	11,300.00000	11,300.00	12,200.00000	12,200.00	15,838.05000	15,838.05
0790 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 69.000 EA	497.00000	34,293.00	500.00000	34,500.00	578.70000	39,930.30
0795 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35' 11.000 EA	8,320.00000	91,520.00	9,600.00000	105,600.00	9,137.34000	100,510.74
0003 Lighting Section Totals:		**$863,841.40**		**$896,645.60**		**$868,637.45**
SECTION: 0004 Signalization						
0800 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 3,565.000 LF	10.30000	36,719.50	6.00000	21,390.00	6.09000	21,710.85
0805 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 915.000 LF	21.20000	19,398.00	21.00000	19,215.00	27.41000	25,080.15

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0810 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	10,700.00000	10,700.00	14,500.00000	14,500.00	9,746.49000	9,746.49
0815 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 7,630.000 LF	3.70000	28,231.00	3.30000	25,179.00	3.35000	25,560.50
0820 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 6,780.000 LF	0.65000	4,407.00	0.56000	3,796.80	0.66000	4,474.80
0825 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 202.000 EA	45.20000	9,130.40	41.00000	8,282.00	54.82000	11,073.64
0830 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 3.000 EA	961.00000	2,883.00	830.00000	2,490.00	53.43000	160.29
0835 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 17.000 EA	71.00000	1,207.00	61.00000	1,037.00	53.43000	908.31
0840 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	613.00000	2,452.00	610.00000	2,440.00	730.99000	2,923.96
0845 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 7.000 EA	2,160.00000	15,120.00	1,200.00000	8,400.00	1,431.52000	10,020.64

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0850 0635 2 13 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4,070.00000	4,070.00	2,000.00000	2,000.00	2,248.22000	2,248.22
0855 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,390.00000	6,780.00	1,850.00000	3,700.00	1,897.97000	3,795.94
0860 0639 2 1 495.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.45000	2,202.75	8.60000	4,257.00	3.98000	1,970.10
0865 0641 2 11 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1,250.00000	1,250.00	1,150.00000	1,150.00	1,836.75000	1,836.75
0870 0646 1 11 2.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,630.00000	3,260.00	1,400.00000	2,800.00	1,577.71000	3,155.42
0875 0646 1 60 1.000 EA ALUMINUM SIGNALS POLE, REMOVE	280.00000	280.00	186.00000	186.00	213.21000	213.21
0880 0649 21 15 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	52,200.00000	52,200.00	74,000.00000	74,000.00	50,559.92000	50,559.92
0885 0649 26 5 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT	6,390.00000	6,390.00	26,000.00000	26,000.00	14,010.58000	14,010.58

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0890 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 3.000 AS	935.00000	2,805.00	1,000.00000	3,000.00	1,066.02000	3,198.06
0895 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	1,630.00000	1,630.00	1,660.00000	1,660.00	1,309.69000	1,309.69
0900 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	621.00000	1,242.00	560.00000	1,120.00	700.54000	1,401.08
0905 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	3,820.00000	15,280.00	4,000.00000	16,000.00	4,446.84000	17,787.36
0910 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	2,890.00000	11,560.00	3,550.00000	14,200.00	2,497.54000	9,990.16
0915 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 2.000 EA	2,490.00000	4,980.00	2,400.00000	4,800.00	249.75000	499.50
0920 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	1,940.00000	1,940.00	2,550.00000	2,550.00	2,375.71000	2,375.71
0925 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	515.00000	515.00	555.00000	555.00	542.75000	542.75

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0930 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 1.000 EA	3,200.00000	3,200.00	2,800.00000	2,800.00	3,859.62000	3,859.62
0935 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF 1.000 AS	5,070.00000	5,070.00	5,300.00000	5,300.00	7,658.92000	7,658.92
0004 Signalization Section Totals:		**$254,902.65**		**$272,807.80**		**$238,072.62**
SECTION: 0005 Utilities						
0940 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765601 (1.000) LS	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
0945 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765602 (1.000) LS	311.00000	311.00	311.00000	311.00	311.00000	311.00
0950 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765603 (1.000) LS	2,064.00000	2,064.00	2,064.00000	2,064.00	2,064.00000	2,064.00
0955 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" 5,350.000 LF	19.80000	105,930.00	21.10000	112,885.00	7.28000	38,948.00
0960 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" 5,636.000 LF	19.80000	111,592.80	22.30000	125,682.80	10.92000	61,545.12

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0965 1050 16004 6,197.000 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" LF	19.80000	122,700.60	23.50000	145,629.50	17.83000	110,492.51
0970 1050 18002 120.000 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9" LF	17.50000	2,100.00	53.00000	6,360.00	31.66000	3,799.20
0975 1050 18003 450.000 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" LF	17.50000	7,875.00	36.00000	16,200.00	35.00000	15,750.00
0980 1050 31104 756.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, CASING/CONDUIT, 4" LF	23.90000	18,068.40	11.25000	8,505.00	22.27000	16,836.12
0985 1050 31204 445.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" LF	35.80000	15,931.00	75.00000	33,375.00	34.15000	15,196.75
0990 1050 31206 1,198.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" LF	44.90000	53,790.20	73.00000	87,454.00	38.71000	46,374.58
0995 1050 31208 1,073.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	50.30000	53,971.90	48.50000	52,040.50	43.39000	46,557.47
1000 1050 31210 7.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" LF	198.00000	1,386.00	810.00000	5,670.00	1,147.50000	8,032.50

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1005 1050 31212 6,342.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" LF	69.00000	437,598.00	60.00000	380,520.00	51.21000	324,773.82
1010 1050 41202 1,039.000 UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2" LF	37.70000	39,170.30	30.00000	31,170.00	15.27000	15,865.53
1015 1055 11414 81.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" EA	971.00000	78,651.00	1,050.00000	85,050.00	847.26000	68,628.06
1020 1055 11424 35.000 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" EA	1,070.00000	37,450.00	1,260.00000	44,100.00	994.98000	34,824.30
1025 1055 11434 13.000 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" EA	559.00000	7,267.00	700.00000	9,100.00	503.01000	6,539.13
1030 1055 11454 1.000 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" EA	760.00000	760.00	720.00000	720.00	412.12000	412.12
1035 1060 15 3.000 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY EA	1,360.00000	4,080.00	1,100.00000	3,300.00	3,121.07000	9,363.21
1040 1080 21102 42.000 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2" EA	1,300.00000	54,600.00	2,100.00000	88,200.00	2,161.04000	90,763.68

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1045 1080 21104 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 4" 3.000 EA	3,220.00000	9,660.00	6,400.00000	19,200.00	2,298.96000	6,896.88
1050 1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" 3.000 EA	1,900.00000	5,700.00	640.00000	1,920.00	316.76000	950.28
1055 1080 23108 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8" 6.000 EA	1,930.00000	11,580.00	665.00000	3,990.00	336.03000	2,016.18
1060 1080 23110 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10" 1.000 EA	6,060.00000	6,060.00	9,300.00000	9,300.00	6,629.26000	6,629.26
1065 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 33.000 EA	2,240.00000	73,920.00	760.00000	25,080.00	413.09000	13,631.97
1070 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 5.000 EA	1,840.00000	9,200.00	1,100.00000	5,500.00	1,147.23000	5,736.15
1075 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 26.000 EA	2,060.00000	53,560.00	1,210.00000	31,460.00	1,416.65000	36,832.90
1080 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" 10.000 EA	2,690.00000	26,900.00	1,650.00000	16,500.00	2,070.94000	20,709.40

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) RUSSELL ENGINEERING, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1085 1080 24110 2.000 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" EA	6,010.00000	12,020.00	2,500.00000	5,000.00	3,090.64000	6,181.28
1090 1080 24112 15.000 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" EA	4,330.00000	64,950.00	2,920.00000	43,800.00	3,949.20000	59,238.00
1095 1080 24600 31.000 UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE EA	343.00000	10,633.00	160.00000	4,960.00	594.45000	18,427.95
1100 1080 26102 5.000 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2" EA	3,340.00000	16,700.00	3,480.00000	17,400.00	3,810.88000	19,054.40
1105 1644113 08 15.000 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" EA	5,210.00000	78,150.00	3,400.00000	51,000.00	2,859.64000	42,894.60
1110 1644900 15.000 FIRE HYDRANT, REMOVE EA	736.00000	11,040.00	510.00000	7,650.00	722.95000	10,844.25
0005 Utilities Section Totals:		**$1,570,370.20**		**$1,506,096.80**		**$1,192,120.60**
Standard Bid Totals (A)		**$15,860,000.00**		**$16,215,061.93**		**$16,698,765.43**
Time Bid Totals (B)		**$3,500,000.00**		**$3,975,000.00**		**$3,650,000.00**
Contract Grand Totals		**$19,360,000.00**		**$20,190,061.93**		**20,348,765.43**

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 19801765201 (1.000) LS	1,500,000.00000	1,500,000.00	1,918,429.00000	1,918,429.00	1,910,000.00000	1,910,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 19801765201 (825.000) DA (LS)	810,000.00000	810,000.00	516,700.00000	516,700.00	1,654,000.00000	1,654,000.00
0015 0102 2 1 SPECIAL DETOUR 1 19801765201 (1.000) LS	24,255.29000	24,255.29	50,000.00000	50,000.00	25,000.00000	25,000.00
0020 0102 2 2 SPECIAL DETOUR 2 19801765201 (1.000) LS	23,843.75000	23,843.75	30,000.00000	30,000.00	26,000.00000	26,000.00
0025 0102 2 3 SPECIAL DETOUR 3 19801765201 (1.000) LS	27,416.68000	27,416.68	45,000.00000	45,000.00	40,000.00000	40,000.00
0030 0102 2 4 SPECIAL DETOUR 4 19801765201 (1.000) LS	31,327.96000	31,327.96	35,500.00000	35,500.00	30,000.00000	30,000.00
0035 0102 2 5 SPECIAL DETOUR 5 19801765201 (1.000) LS	200,000.00000	200,000.00	440,000.00000	440,000.00	415,000.00000	415,000.00
0040 0102 2 6 SPECIAL DETOUR 6 19801765201 (1.000) LS	75,000.00000	75,000.00	195,000.00000	195,000.00	275,000.00000	275,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 3 721.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	30.01000	21,637.21	115.00000	82,915.00	30.00000	21,630.00
0050 0102 14 40.000 HR TRAFFIC CONTROL OFFICER	54.18000	2,167.20	100.00000	4,000.00	60.00000	2,400.00
0055 0102 60 61,687.000 ED WORK ZONE SIGN	0.22000	13,571.14	0.40000	24,674.80	0.23000	14,188.01
0060 0102 61 38.000 EA BUSINESS SIGN	43.34000	1,646.92	55.00000	2,090.00	50.00000	1,900.00
0065 0102 71 13 6,330.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	34.89000	220,853.70	45.00000	284,850.00	35.00000	221,550.00
0070 0102 71 16 726.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	20.04000	14,549.04	25.00000	18,150.00	18.00000	13,068.00
0075 0102 71 23 10,980.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	9.16000	100,576.80	13.00000	142,740.00	8.00000	87,840.00
0080 0102 74 1 148,093.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	17,771.16	0.20000	29,618.60	0.10000	14,809.30

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102 74 2 29,462.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.27000	7,954.74	0.35000	10,311.70	0.28000	8,249.36
0090 0102 74 7 39,762.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.25000	129,226.50	4.00000	159,048.00	5.00000	198,810.00
0095 0102 76 560.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.42000	3,035.20	25.00000	14,000.00	5.00000	2,800.00
0100 0102 78 1,955.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.33000	8,465.15	5.40000	10,557.00	4.00000	7,820.00
0105 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	975.16000	1,950.32	1,250.00000	2,500.00	1,200.00000	2,400.00
0110 0102 99 920.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.79000	11,766.80	25.00000	23,000.00	11.00000	10,120.00
0115 0102104 825.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	13.00000	10,725.00	12.00000	9,900.00	10.00000	8,250.00
0120 0102107 1 825.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.75000	8,043.75	2.50000	2,062.50	10.00000	8,250.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 116.000 SY	2.17000	251.72	10.00000	1,160.00	7.50000	870.00
0130 0104 10 3 SEDIMENT BARRIER 16,697.000 LF	0.86000	14,359.42	4.00000	66,788.00	1.00000	16,697.00
0135 0104 11 FLOATING TURBIDITY BARRIER 17.000 LF	22.75000	386.75	100.00000	1,700.00	30.00000	510.00
0140 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	3,792.28000	15,169.12	4,000.00000	16,000.00	3,000.00000	12,000.00
0145 0104 18 INLET PROTECTION SYSTEM 88.000 EA	80.72000	7,103.36	150.00000	13,200.00	75.00000	6,600.00
0150 0107 1 LITTER REMOVAL 182.000 AC	37.92000	6,901.44	40.00000	7,280.00	50.00000	9,100.00
0155 0107 2 MOWING 135.700 AC	37.92000	5,145.74	70.00000	9,499.00	50.00000	6,785.00
0160 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 19801765201 (1.000) LS	11,376.83000	11,376.83	2,500.00000	2,500.00	7,500.00000	7,500.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 19801765201	14,198.29000	14,198.29	36,000.00000	36,000.00	7,500.00000	7,500.00
0170 0108 3 (1.000) LS MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 19801765201	29,796.47000	29,796.47	2,500.00000	2,500.00	20,000.00000	20,000.00
0175 0110 1 1 (25.300) AC (LS) CLEARING & GRUBBING 19801765201	190,013.77000	190,013.77	120,000.00000	120,000.00	1,488,000.00000	1,488,000.00
0180 0110 4 10 6,262.000 SY REMOVAL OF EXISTING CONCRETE	27.27000	170,764.74	28.00000	175,336.00	14.00000	87,668.00
0185 0120 1 37,778.000 CY REGULAR EXCAVATION	14.98000	565,914.44	12.00000	453,336.00	12.00000	453,336.00
0190 0120 6 8,411.000 CY EMBANKMENT	33.82000	284,460.02	25.00000	210,275.00	18.00000	151,398.00
0195 0144 71 2 3.000 EA PORE-PRESSURE TRANSDUCER-PIEZOMETER, VIBRATING WIRE	1,769.01000	5,307.03	3,000.00000	9,000.00	2,500.00000	7,500.00
0200 0144 72 300.000 LF TUBING FOR PIEZOMETER	21.67000	6,501.00	5.00000	1,500.00	75.00000	22,500.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0144 74 2 PORE-PRESSURE TRANSDUCER, CONTROL / READOUT UNIT VIBRATING WIRE 3.000 EA	541.75000	1,625.25	4,500.00000	13,500.00	2,500.00000	7,500.00
0210 0160 4 TYPE B STABILIZATION 80,857.000 SY	8.40000	679,198.80	8.79000	710,733.03	6.00000	485,142.00
0215 0285706 OPTIONAL BASE, BASE GROUP 06 1,686.000 SY	20.20000	34,057.20	20.00000	33,720.00	14.00000	23,604.00
0220 0285709 OPTIONAL BASE, BASE GROUP 09 59,224.000 SY	19.51000	1,155,460.24	16.50000	977,196.00	16.00000	947,584.00
0225 0285711 OPTIONAL BASE, BASE GROUP 11 14,084.000 SY	39.58000	557,444.72	50.00000	704,200.00	45.00000	633,780.00
0230 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 27,107.000 SY	3.09000	83,760.63	4.00000	108,428.00	3.95000	107,072.65
0235 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 7,445.000 TN	106.35000	791,775.75	115.00000	856,175.00	107.00000	796,615.00
0240 0337 7 93 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER 8,803.000 TN	142.00000	1,250,026.00	166.00000	1,461,298.00	155.00000	1,364,465.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 4.400 TN	460.06000	2,024.26	750.00000	3,300.00	750.00000	3,300.00
0250 0400 1 2 CONCRETE CLASS I, ENDWALLS 5.500 CY	940.48000	5,172.64	1,200.00000	6,600.00	1,100.00000	6,050.00
0255 0400 4 1 CONCRETE CLASS IV, CULVERTS 41.000 CY	1,370.64000	56,196.24	2,500.00000	102,500.00	1,400.00000	57,400.00
0260 0400 4 8 CONC CLASS IV, BULKHEAD 74.000 CY	1,294.79000	95,814.46	1,400.00000	103,600.00	1,300.00000	96,200.00
0265 0415 1 1 REINFORCING STEEL- ROADWAY 8,070.000 LB	1.03000	8,312.10	2.00000	16,140.00	1.00000	8,070.00
0270 0415 1 8 REINFORCING STEEL- BULKHEAD 7,939.000 LB	1.03000	8,177.17	1.60000	12,702.40	1.00000	7,939.00
0275 0425 1351 INLETS, CURB, TYPE P-5, <10' 15.000 EA	11,089.70000	166,345.50	5,150.00000	77,250.00	5,550.00000	83,250.00
0280 0425 1352 INLETS, CURB, TYPE P-5, >10' 2.000 EA	14,193.96000	28,387.92	9,000.00000	18,000.00	7,050.00000	14,100.00
0285 0425 1361 INLETS, CURB, TYPE P-6, <10' 9.000 EA	12,097.37000	108,876.33	5,915.00000	53,235.00	6,400.00000	57,600.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0425 1451 INLETS, CURB, TYPE J-5, <10' 7.000 EA	9,616.13000	67,312.91	7,440.00000	52,080.00	8,800.00000	61,600.00
0295 0425 1461 INLETS, CURB, TYPE J-6, <10' 3.000 EA	10,076.62000	30,229.86	7,700.00000	23,100.00	8,900.00000	26,700.00
0300 0425 1462 INLETS, CURB, TYPE J-6, >10' 2.000 EA	18,874.71000	37,749.42	11,800.00000	23,600.00	15,600.00000	31,200.00
0305 0425 1471 INLETS, CURB, TYPE 7, <10' 12.000 EA	5,953.88000	71,446.56	7,060.00000	84,720.00	7,000.00000	84,000.00
0310 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 2.000 EA	8,873.93000	17,747.86	24,200.00000	48,400.00	7,100.00000	14,200.00
0315 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	3,933.13000	7,866.26	2,180.00000	4,360.00	3,100.00000	6,200.00
0320 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	4,594.07000	4,594.07	2,135.00000	2,135.00	3,900.00000	3,900.00
0325 0425 1581 INLETS, DT BOT, TYPE H, <10' 2.000 EA	5,552.98000	11,105.96	5,250.00000	10,500.00	7,600.00000	15,200.00
0330 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	8,705.99000	8,705.99	10,000.00000	10,000.00	12,050.00000	12,050.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0425 2 43 MANHOLES, P-7, PARTIAL 8.000 EA	5,385.03000	43,080.24	1,981.00000	15,848.00	4,000.00000	32,000.00
0340 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	4,816.19000	14,448.57	4,125.00000	12,375.00	3,700.00000	11,100.00
0345 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	8,575.97000	17,151.94	8,700.00000	17,400.00	6,600.00000	13,200.00
0350 0425 2 63 MANHOLES, P-8, PARTIAL 5.000 EA	5,249.60000	26,248.00	2,100.00000	10,500.00	4,000.00000	20,000.00
0355 0425 2 73 MANHOLES, J-7, PARTIAL 6.000 EA	5,655.91000	33,935.46	2,100.00000	12,600.00	5,000.00000	30,000.00
0360 0425 2 91 MANHOLES, J-8, <10' 3.000 EA	8,960.61000	26,881.83	8,150.00000	24,450.00	11,200.00000	33,600.00
0365 0425 2 92 MANHOLES, J-8, >10' 9.000 EA	14,378.15000	129,403.35	11,250.00000	101,250.00	11,700.00000	105,300.00
0370 0425 2 93 MANHOLES, J-8, PARTIAL 10.000 EA	5,921.37000	59,213.70	2,080.00000	20,800.00	5,000.00000	50,000.00
0375 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 4.000 EA	5,385.03000	21,540.12	1,650.00000	6,600.00	5,000.00000	20,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0425 3 61 JUNCTION BOXES, J-7, <10' 1.000 EA	22,558.64000	22,558.64	17,000.00000	17,000.00	18,600.00000	18,600.00
0385 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL 1.000 EA	5,655.91000	5,655.91	1,675.00000	1,675.00	5,000.00000	5,000.00
0390 0425 5 MANHOLE, ADJUST 5.000 EA	819.13000	4,095.65	1,240.00000	6,200.00	750.00000	3,750.00
0395 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 119.000 LF	126.77000	15,085.63	71.00000	8,449.00	50.00000	5,950.00
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2,403.000 LF	149.52000	359,296.56	87.00000	209,061.00	79.00000	189,837.00
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 762.000 LF	200.45000	152,742.90	127.00000	96,774.00	110.00000	83,820.00
0410 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 35.000 LF	253.54000	8,873.90	295.00000	10,325.00	159.00000	5,565.00
0415 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 538.000 LF	213.45000	114,836.10	210.00000	112,980.00	152.00000	81,776.00
0420 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 373.000 LF	261.13000	97,401.49	240.00000	89,520.00	193.00000	71,989.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0430175148 1,904.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	294.71000	561,127.84	266.00000	506,464.00	201.00000	382,704.00
0430 0430175154 1,854.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	391.15000	725,192.10	564.00000	1,045,656.00	253.00000	469,062.00
0435 0430175215 71.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	189.61000	13,462.31	130.00000	9,230.00	90.00000	6,390.00
0440 0430175218 1,157.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	178.78000	206,848.46	225.00000	260,325.00	100.00000	115,700.00
0445 0430175224 66.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	176.61000	11,656.26	135.00000	8,910.00	105.00000	6,930.00
0450 0430175236 380.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	276.29000	104,990.20	280.00000	106,400.00	190.00000	72,200.00
0455 0430175242 654.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	380.31000	248,722.74	325.00000	212,550.00	259.00000	169,386.00
0460 0430175248 49.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	610.02000	29,890.98	470.00000	23,030.00	389.00000	19,061.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0465 0430175254 92.000 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD LF	650.10000	59,809.20	510.00000	46,920.00	321.00000	29,532.00
0470 0430830 0.900 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE CY	4,231.10000	3,807.99	755.00000	679.50	750.00000	675.00
0475 0430886 60 1.000 MANATEE GRATE FOR 60" OR GREATER PIPE, UNHINGED EA	2,806.29000	2,806.29	2,335.00000	2,335.00	9,500.00000	9,500.00
0480 0430982141 1.000 MITERED END SECTION, OPTIONAL ROUND, 48" CD EA	10,542.53000	10,542.53	7,160.00000	7,160.00	8,500.00000	8,500.00
0485 0436 1 1 252.000 TRENCH DRAIN, STANDARD LF	374.89000	94,472.28	315.00000	79,380.00	250.00000	63,000.00
0490 0440 1 50 354.000 UNDERDRAIN, TYPE V LF	228.62000	80,931.48	145.00000	51,330.00	90.00000	31,860.00
0495 0455133 2 1,820.000 SHEET PILING STEEL, TEMPORARY-CRITICAL SF	27.45000	49,959.00	27.50000	50,050.00	20.00000	36,400.00
0500 0455133 3 4,502.000 SHEET PILING STEEL, F&I PERMANENT SF	36.52000	164,413.04	45.00000	202,590.00	35.00000	157,570.00
0505 0515 2311 322.000 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 LF	76.12000	24,510.64	55.00000	17,710.00	80.00000	25,760.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0510 0520 1 7 3,804.000 LF CONCRETE CURB & GUTTER, TYPE E	17.07000	64,934.28	38.00000	144,552.00	12.40000	47,169.60
0515 0520 1 10 12,712.000 LF CONCRETE CURB & GUTTER, TYPE F	15.44000	196,273.28	27.30000	347,037.60	12.40000	157,628.80
0520 0520 2 4 78.000 LF CONCRETE CURB, TYPE D	14.90000	1,162.20	25.00000	1,950.00	25.00000	1,950.00
0525 0520 3 493.000 LF VALLEY GUTTER- CONCRETE	15.44000	7,611.92	36.00000	17,748.00	17.00000	8,381.00
0530 0520 5 11 2,702.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	59.59000	161,012.18	46.00000	124,292.00	34.00000	91,868.00
0535 0520 70 474.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	138.96000	65,867.04	155.00000	73,470.00	77.00000	36,498.00
0540 0521 1 11 1,703.000 LF MEDIAN CONCRETE BARRIER, 38" HEIGHT	157.11000	267,558.33	245.00000	417,235.00	175.00000	298,025.00
0545 0522 1 6,346.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	31.69000	201,104.74	55.00000	349,030.00	30.00000	190,380.00
0550 0522 2 1,430.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	46.32000	66,237.60	65.00000	92,950.00	44.00000	62,920.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0555 0527 2 DETECTABLE WARNINGS 577.000 SF	27.09000	15,630.93	23.75000	13,703.75	23.00000	13,271.00
0560 0531 1 5 IMPERMEABLE LINER, PROJECT NUMBER 198017-6-52-01 3,862.000 SY	10.86000	41,941.32	9.25000	35,723.50	12.00000	46,344.00
0565 0570 1 2 PERFORMANCE TURF, SOD 11,645.000 SY	3.06000	35,633.70	5.50000	64,047.50	4.75000	55,313.75
0570 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 8.290 GM	1,083.51000	8,982.30	1,100.00000	9,119.00	1,000.00000	8,290.00
0575 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 4,281.000 LF	0.65000	2,782.65	0.65000	2,782.65	0.60000	2,568.60
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 4,515.000 LF	1.35000	6,095.25	1.30000	5,869.50	1.25000	5,643.75
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 17.698 GM	433.40000	7,670.31	410.00000	7,256.18	400.00000	7,079.20
0590 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 166.000 EA	27.09000	4,496.94	26.00000	4,316.00	25.00000	4,150.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0595 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 18.333 GM	1,083.51000	19,863.99	1,100.00000	20,166.30	1,000.00000	18,333.00
0600 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,334.000 LF	1.08000	3,600.72	1.10000	3,667.40	1.00000	3,334.00
0605 0999 16 PARTNERING, DO NOT BID 19801765201 (1.000) LS	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0610 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 28.000 DA	3,300.00000	92,400.00	3,300.00000	92,400.00	3,300.00000	92,400.00
0615 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0620 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765201 (1.000) LS	122,625.00000	122,625.00	122,625.00000	122,625.00	122,625.00000	122,625.00
0001 Roadway Section Totals:		**$14,834,926.56**		**$16,062,060.91**		**$15,924,660.02**
SECTION: 0002 Signing						
0625 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 30.000 AS	357.56000	10,726.80	315.00000	9,450.00	308.00000	9,240.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0630 0700 1 12 6.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	866.81000	5,200.86	1,400.00000	8,400.00	1,385.00000	8,310.00
0635 0700 1 13 15.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,462.74000	21,941.10	1,440.00000	21,600.00	1,425.00000	21,375.00
0640 0700 1 50 22.000 AS SINGLE POST SIGN, RELOCATE	135.44000	2,979.68	137.00000	3,014.00	135.00000	2,970.00
0645 0700 1 60 41.000 AS SINGLE POST SIGN, REMOVE	27.09000	1,110.69	1.10000	45.10	1.00000	41.00
0650 0700 2 14 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	5,634.24000	5,634.24	3,950.00000	3,950.00	3,682.00000	3,682.00
0655 0700 4610 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	8,126.31000	8,126.31	6,100.00000	6,100.00	6,000.00000	6,000.00
0660 0705 11 1 28.000 EA DELINEATOR, FLEXIBLE TUBULAR	75.85000	2,123.80	78.00000	2,184.00	75.00000	2,100.00
0665 0705 11 2 1.000 EA DELINEATOR, NON-FLEXIBLE	75.85000	75.85	115.00000	115.00	110.00000	110.00
0670 0710 11190 407.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.71000	1,102.97	2.60000	1,058.20	2.50000	1,017.50

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0675 0710 11290 266.000 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE SF	2.71000	720.86	2.60000	691.60	2.50000	665.00
0680 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 19801765201 LS	27,087.70000	27,087.70	25,600.00000	25,600.00	25,000.00000	25,000.00
0685 0711 11123 3,154.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	3.52000	11,102.08	3.50000	11,039.00	3.25000	10,250.50
0690 0711 11125 764.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	5.69000	4,347.16	5.50000	4,202.00	5.25000	4,011.00
0695 0711 11141 1.781 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	4,334.03000	7,718.91	4,100.00000	7,302.10	4,000.00000	7,124.00
0700 0711 11170 71.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	65.01000	4,615.71	61.00000	4,331.00	60.00000	4,260.00
0705 0711 11224 56.000 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF	5.42000	303.52	5.10000	285.60	5.00000	280.00
0710 0711 11241 0.222 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" GM	4,334.03000	962.15	4,050.00000	899.10	4,000.00000	888.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0715 0711 14123 1,159.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.75000	11,300.25	9.10000	10,546.90	9.00000	10,431.00
0720 0711 14125 923.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.50000	17,998.50	18.50000	17,075.50	18.00000	16,614.00
0725 0711 14160 38.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	173.36000	6,587.68	165.00000	6,270.00	160.00000	6,080.00
0730 0711 14170 38.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	108.35000	4,117.30	110.00000	4,180.00	100.00000	3,800.00
0735 0711 16101 4.557 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,417.54000	24,687.73	5,050.00000	23,012.85	5,000.00000	22,785.00
0740 0711 16102 0.430 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,501.05000	2,795.45	6,070.00000	2,610.10	6,000.00000	2,580.00
0745 0711 16131 6.060 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,733.61000	10,505.68	1,620.00000	9,817.20	1,600.00000	9,696.00
0750 0711 16201 2.905 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,417.54000	15,737.95	5,045.00000	14,655.73	5,000.00000	14,525.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$209,610.93**		**$198,434.98**		**$193,835.00**
SECTION: 0003 Lighting						
0755 0630 2 11 13,506.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.53000	74,688.18	7.30000	98,593.80	4.50000	60,777.00
0760 0630 2 12 932.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	21.83000	20,345.56	23.75000	22,135.00	19.50000	18,174.00
0765 0635 2 11 70.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	370.56000	25,939.20	665.00000	46,550.00	600.00000	42,000.00
0770 0715 1 13 42,952.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.95000	83,756.40	2.10000	90,199.20	1.45000	62,280.40
0775 0715 4 23 3.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	8,451.36000	25,354.08	8,950.00000	26,850.00	9,500.00000	28,500.00
0780 0715 4 24 55.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT	9,228.24000	507,553.20	10,000.00000	550,000.00	9,500.00000	522,500.00
0785 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	19,051.32000	19,051.32	17,000.00000	17,000.00	12,114.00000	12,114.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0790 0715500 1 69.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	604.60000	41,717.40	615.00000	42,435.00	495.00000	34,155.00
0795 0715511135 11.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	8,153.40000	89,687.40	11,215.00000	123,365.00	9,500.00000	104,500.00
0003 Lighting Section Totals:		**$888,092.74**		**$1,017,128.00**		**$885,000.40**
SECTION: 0004 Signalization						
0800 0630 2 11 3,565.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.61000	23,564.65	9.10000	32,441.50	5.75000	20,498.75
0805 0630 2 12 915.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.55000	24,293.25	24.00000	21,960.00	20.00000	18,300.00
0810 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5,219.26000	5,219.26	7,960.00000	7,960.00	13,500.00000	13,500.00
0815 0633 1123 7,630.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	4.06000	30,977.80	3.35000	25,560.50	3.25000	24,797.50
0820 0633 1620 6,780.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.43000	2,915.40	0.60000	4,068.00	0.55000	3,729.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0825 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 202.000 EA	45.51000	9,193.02	42.00000	8,484.00	40.00000	8,080.00
0830 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 3.000 EA	776.88000	2,330.64	875.00000	2,625.00	825.00000	2,475.00
0835 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 17.000 EA	325.05000	5,525.85	65.00000	1,105.00	60.50000	1,028.50
0840 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	541.75000	2,167.00	433.00000	1,732.00	600.00000	2,400.00
0845 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 7.000 EA	1,200.53000	8,403.71	1,050.00000	7,350.00	1,150.00000	8,050.00
0850 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	4,054.49000	4,054.49	2,450.00000	2,450.00	1,950.00000	1,950.00
0855 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	2,429.23000	4,858.46	2,450.00000	4,900.00	1,800.00000	3,600.00
0860 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 495.000 LF	3.14000	1,554.30	4.00000	1,980.00	8.55000	4,232.25

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0865 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 1.000 EA	1,390.14000	1,390.14	1,450.00000	1,450.00	1,125.00000	1,125.00
0870 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,552.67000	3,105.34	1,935.00000	3,870.00	1,375.00000	2,750.00
0875 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	252.46000	252.46	237.00000	237.00	185.00000	185.00
0880 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	72,576.62000	72,576.62	60,175.00000	60,175.00	67,500.00000	67,500.00
0885 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 1.000 EA	11,016.03000	11,016.03	4,225.00000	4,225.00	24,500.00000	24,500.00
0890 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 3.000 AS	1,156.10000	3,468.30	980.00000	2,940.00	995.00000	2,985.00
0895 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	2,077.08000	2,077.08	1,670.00000	1,670.00	1,655.00000	1,655.00
0900 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	803.96000	1,607.92	645.00000	1,290.00	555.00000	1,110.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0905 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	2,121.51000	8,486.04	3,600.00000	14,400.00	3,950.00000	15,800.00
0910 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	7,674.49000	30,697.96	2,500.00000	10,000.00	3,500.00000	14,000.00
0915 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 2.000 EA	1,625.26000	3,250.52	775.00000	1,550.00	2,325.00000	4,650.00
0920 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	3,069.58000	3,069.58	4,400.00000	4,400.00	2,500.00000	2,500.00
0925 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	740.04000	740.04	560.00000	560.00	550.00000	550.00
0930 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 1.000 EA	3,232.10000	3,232.10	2,500.00000	2,500.00	2,750.00000	2,750.00
0935 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF 1.000 AS	6,519.47000	6,519.47	5,200.00000	5,200.00	5,250.00000	5,250.00
0004 Signalization Section Totals:		**$276,547.43**		**$237,083.00**		**$259,951.00**

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0940 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765601	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
0945 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765602	311.00000	311.00	311.00000	311.00	311.00000	311.00
0950 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765603	2,064.00000	2,064.00	2,064.00000	2,064.00	2,064.00000	2,064.00
0955 1050 16002 5,350.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	21.67000	115,934.50	18.00000	96,300.00	24.55000	131,342.50
0960 1050 16003 5,636.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	22.75000	128,219.00	19.00000	107,084.00	23.05000	129,909.80
0965 1050 16004 6,197.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	23.84000	147,736.48	17.50000	108,447.50	20.55000	127,348.35
0970 1050 18002 120.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	53.09000	6,370.80	12.00000	1,440.00	19.95000	2,394.00
0975 1050 18003 450.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	35.76000	16,092.00	13.00000	5,850.00	19.95000	8,977.50

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0980 1050 31104 756.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, CASING/CONDUIT, 4" LF	10.84000	8,195.04	70.00000	52,920.00	31.30000	23,662.80
0985 1050 31204 445.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" LF	76.93000	34,233.85	105.00000	46,725.00	58.85000	26,188.25
0990 1050 31206 1,198.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" LF	74.76000	89,562.48	92.00000	110,216.00	60.65000	72,658.70
0995 1050 31208 1,073.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	49.84000	53,478.32	130.00000	139,490.00	70.75000	75,914.75
1000 1050 31210 7.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" LF	826.72000	5,787.04	150.00000	1,050.00	238.00000	1,666.00
1005 1050 31212 6,342.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" LF	61.76000	391,681.92	123.00000	780,066.00	88.00000	558,096.00
1010 1050 41202 1,039.000 UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2" LF	30.34000	31,523.26	15.00000	15,585.00	16.75000	17,403.25
1015 1055 11414 81.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" EA	1,077.01000	87,237.81	1,200.00000	97,200.00	1,122.00000	90,882.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1020 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 35.000 EA	1,300.21000	45,507.35	1,350.00000	47,250.00	1,200.00000	42,000.00
1025 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 13.000 EA	716.20000	9,310.60	575.00000	7,475.00	710.00000	9,230.00
1030 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 1.000 EA	741.12000	741.12	400.00000	400.00	998.00000	998.00
1035 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 3.000 EA	1,110.60000	3,331.80	950.00000	2,850.00	2,887.00000	8,661.00
1040 1080 21102 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2" 42.000 EA	2,129.09000	89,421.78	2,720.00000	114,240.00	1,469.00000	61,698.00
1045 1080 21104 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 4" 3.000 EA	6,582.31000	19,746.93	2,100.00000	6,300.00	3,676.00000	11,028.00
1050 1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" 3.000 EA	658.77000	1,976.31	355.00000	1,065.00	3,484.00000	10,452.00
1055 1080 23108 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8" 6.000 EA	682.61000	4,095.66	375.00000	2,250.00	3,586.00000	21,516.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1060 1080 23110 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10" 1.000 EA	9,578.21000	9,578.21	5,700.00000	5,700.00	7,726.00000	7,726.00
1065 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 33.000 EA	776.88000	25,637.04	475.00000	15,675.00	3,933.00000	129,789.00
1070 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 5.000 EA	1,094.34000	5,471.70	1,430.00000	7,150.00	1,985.00000	9,925.00
1075 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 26.000 EA	1,246.03000	32,396.78	1,650.00000	42,900.00	2,182.00000	56,732.00
1080 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" 10.000 EA	1,679.44000	16,794.40	2,125.00000	21,250.00	2,630.00000	26,300.00
1085 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" 2.000 EA	2,562.50000	5,125.00	3,300.00000	6,600.00	4,575.00000	9,150.00
1090 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 15.000 EA	3,006.73000	45,100.95	3,615.00000	54,225.00	3,930.00000	58,950.00
1095 1080 24600 UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE 31.000 EA	161.44000	5,004.64	100.00000	3,100.00	1,080.00000	33,480.00

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1100 1080 26102 5.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	3,580.99000	17,904.95	5,200.00000	26,000.00	3,973.00000	19,865.00
1105 1644113 08 15.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	3,499.73000	52,495.95	6,550.00000	98,250.00	4,879.00000	73,185.00
1110 1644900 15.000 EA FIRE HYDRANT, REMOVE	526.58000	7,898.70	695.00000	10,425.00	485.00000	7,275.00
0005 Utilities Section Totals:		**$1,540,967.37**		**$2,062,853.50**		**$1,891,778.90**
Standard Bid Totals (A)		**$17,750,145.03**		**$19,577,560.39**		**$19,155,225.32**
Time Bid Totals (B)		**$3,250,000.00**		**$3,325,000.00**		**$3,900,000.00**
Contract Grand Totals		**$21,000,145.03**		**$22,902,560.39**		**23,055,225.32**

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 19801765201	2,433,297.69000	2,433,297.69	2,131,293.87000	2,131,293.87		
0010 0102 1 (825.000) DA (LS) MAINTENANCE OF TRAFFIC 19801765201	1,285,824.06000	1,285,824.06	1,729,540.00000	1,729,540.00		
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 19801765201	25,523.81000	25,523.81	30,670.00000	30,670.00		
0020 0102 2 2 (1.000) LS SPECIAL DETOUR 2 19801765201	27,464.21000	27,464.21	32,670.00000	32,670.00		
0025 0102 2 3 (1.000) LS SPECIAL DETOUR 3 19801765201	88,235.56000	88,235.56	29,030.00000	29,030.00		
0030 0102 2 4 (1.000) LS SPECIAL DETOUR 4 19801765201	26,074.53000	26,074.53	29,250.00000	29,250.00		
0035 0102 2 5 (1.000) LS SPECIAL DETOUR 5 19801765201	638,331.85000	638,331.85	424,560.00000	424,560.00		
0040 0102 2 6 (1.000) LS SPECIAL DETOUR 6 19801765201	424,496.20000	424,496.20	225,260.00000	225,260.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 3 721.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	12.75000	9,192.75	102.00000	73,542.00		
0050 0102 14 40.000 HR TRAFFIC CONTROL OFFICER	65.00000	2,600.00	68.00000	2,720.00		
0055 0102 60 61,687.000 ED WORK ZONE SIGN	0.20000	12,337.40	0.20000	12,337.40		
0060 0102 61 38.000 EA BUSINESS SIGN	50.00000	1,900.00	53.10000	2,017.80		
0065 0102 71 13 6,330.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	32.20000	203,826.00	34.20000	216,486.00		
0070 0102 71 16 726.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	18.50000	13,431.00	19.70000	14,302.20		
0075 0102 71 23 10,980.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	8.45000	92,781.00	9.00000	98,820.00		
0080 0102 74 1 148,093.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	17,771.16	0.15000	22,213.95		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 29,462.000 ED	0.22000	6,481.64	0.25000	7,365.50		
0090 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 39,762.000 LF	3.25000	129,226.50	3.50000	139,167.00		
0095 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 560.000 ED	6.00000	3,360.00	6.40000	3,584.00		
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 1,955.000 EA	4.00000	7,820.00	4.30000	8,406.50		
0105 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	900.00000	1,800.00	2,660.00000	5,320.00		
0110 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 920.000 ED	11.00000	10,120.00	11.70000	10,764.00		
0115 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 825.000 ED	25.00000	20,625.00	26.60000	21,945.00		
0120 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 825.000 ED	5.00000	4,125.00	5.30000	4,372.50		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0104 1 116.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2.15000	249.40	2.10000	243.60		
0130 0104 10 3 16,697.000 LF SEDIMENT BARRIER	0.79000	13,190.63	1.20000	20,036.40		
0135 0104 11 17.000 LF FLOATING TURBIDITY BARRIER	21.00000	357.00	37.50000	637.50		
0140 0104 15 4.000 EA SOIL TRACKING PREVENTION DEVICE	4,000.00000	16,000.00	2,120.00000	8,480.00		
0145 0104 18 88.000 EA INLET PROTECTION SYSTEM	74.50000	6,556.00	90.30000	7,946.40		
0150 0107 1 182.000 AC LITTER REMOVAL	50.00000	9,100.00	90.30000	16,434.60		
0155 0107 2 135.700 AC MOWING	50.00000	6,785.00	90.30000	12,253.71		
0160 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 19801765201	38,400.00000	38,400.00	10,000.00000	10,000.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 19801765201	7,200.00000	7,200.00	11,170.00000	11,170.00		
0170 0108 3 (1.000) LS MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 19801765201	9,500.00000	9,500.00	21,780.00000	21,780.00		
0175 0110 1 1 (25.300) AC (LS) CLEARING & GRUBBING 19801765201	1,188,837.20000	1,188,837.20	2,150,369.00000	2,150,369.00		
0180 0110 4 10 6,262.000 SY REMOVAL OF EXISTING CONCRETE	28.31000	177,277.22	30.20000	189,112.40		
0185 0120 1 37,778.000 CY REGULAR EXCAVATION	16.91000	638,825.98	22.80000	861,338.40		
0190 0120 6 8,411.000 CY EMBANKMENT	17.81000	149,799.91	16.60000	139,622.60		
0195 0144 71 2 3.000 EA PORE-PRESSURE TRANSDUCER-PIEZOMETER, VIBRATING WIRE	5,000.00000	15,000.00	2,100.00000	6,300.00		
0200 0144 72 300.000 LF TUBING FOR PIEZOMETER	100.00000	30,000.00	210.00000	63,000.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0144 74 2 PORE-PRESSURE TRANSDUCER, CONTROL / READOUT UNIT VIBRATING WIRE 3.000 EA	5,000.00000	15,000.00	4,220.00000	12,660.00		
0210 0160 4 TYPE B STABILIZATION 80,857.000 SY	5.48000	443,096.36	8.60000	695,370.20		
0215 0285706 OPTIONAL BASE, BASE GROUP 06 1,686.000 SY	24.21000	40,818.06	15.10000	25,458.60		
0220 0285709 OPTIONAL BASE, BASE GROUP 09 59,224.000 SY	21.81000	1,291,675.44	16.90000	1,000,885.60		
0225 0285711 OPTIONAL BASE, BASE GROUP 11 14,084.000 SY	38.30000	539,417.20	36.00000	507,024.00		
0230 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 27,107.000 SY	3.95000	107,072.65	2.40000	65,056.80		
0235 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 7,445.000 TN	107.00000	796,615.00	123.00000	915,735.00		
0240 0337 7 93 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER 8,803.000 TN	154.65000	1,361,383.95	167.00000	1,470,101.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 4.400 TN	752.00000	3,308.80	776.00000	3,414.40		
0250 0400 1 2 CONCRETE CLASS I, ENDWALLS 5.500 CY	3,389.97000	18,644.84	3,600.00000	19,800.00		
0255 0400 4 1 CONCRETE CLASS IV, CULVERTS 41.000 CY	1,265.00000	51,865.00	1,330.00000	54,530.00		
0260 0400 4 8 CONC CLASS IV, BULKHEAD 74.000 CY	900.00000	66,600.00	1,270.00000	93,980.00		
0265 0415 1 1 REINFORCING STEEL- ROADWAY 8,070.000 LB	0.95000	7,666.50	0.80000	6,456.00		
0270 0415 1 8 REINFORCING STEEL- BULKHEAD 7,939.000 LB	1.05000	8,335.95	1.00000	7,939.00		
0275 0425 1351 INLETS, CURB, TYPE P-5, <10' 15.000 EA	5,076.98000	76,154.70	5,390.00000	80,850.00		
0280 0425 1352 INLETS, CURB, TYPE P-5, >10' 2.000 EA	6,725.98000	13,451.96	7,140.00000	14,280.00		
0285 0425 1361 INLETS, CURB, TYPE P-6, <10' 9.000 EA	5,670.24000	51,032.16	6,020.00000	54,180.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0425 1451 INLETS, CURB, TYPE J-5, <10' 7.000 EA	6,949.42000	48,645.94	7,380.00000	51,660.00		
0295 0425 1461 INLETS, CURB, TYPE J-6, <10' 3.000 EA	7,231.19000	21,693.57	7,680.00000	23,040.00		
0300 0425 1462 INLETS, CURB, TYPE J-6, >10' 2.000 EA	11,392.46000	22,784.92	12,100.00000	24,200.00		
0305 0425 1471 INLETS, CURB, TYPE 7, <10' 12.000 EA	7,361.89000	88,342.68	7,820.00000	93,840.00		
0310 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 2.000 EA	8,160.77000	16,321.54	8,670.00000	17,340.00		
0315 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	2,905.04000	5,810.08	3,090.00000	6,180.00		
0320 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	3,566.36000	3,566.36	3,790.00000	3,790.00		
0325 0425 1581 INLETS, DT BOT, TYPE H, <10' 2.000 EA	4,808.73000	9,617.46	5,110.00000	10,220.00		
0330 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	9,415.08000	9,415.08	10,000.00000	10,000.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0425 2 43 MANHOLES, P-7, PARTIAL 8.000 EA	1,594.87000	12,758.96	1,690.00000	13,520.00		
0340 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	3,631.44000	10,894.32	3,860.00000	11,580.00		
0345 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	6,105.36000	12,210.72	6,490.00000	12,980.00		
0350 0425 2 63 MANHOLES, P-8, PARTIAL 5.000 EA	1,719.70000	8,598.50	1,830.00000	9,150.00		
0355 0425 2 73 MANHOLES, J-7, PARTIAL 6.000 EA	1,786.99000	10,721.94	1,900.00000	11,400.00		
0360 0425 2 91 MANHOLES, J-8, <10' 3.000 EA	6,173.75000	18,521.25	6,560.00000	19,680.00		
0365 0425 2 92 MANHOLES, J-8, >10' 9.000 EA	8,884.14000	79,957.26	9,440.00000	84,960.00		
0370 0425 2 93 MANHOLES, J-8, PARTIAL 10.000 EA	1,913.13000	19,131.30	2,030.00000	20,300.00		
0375 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 4.000 EA	1,913.12000	7,652.48	2,030.00000	8,120.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0425 3 61 JUNCTION BOXES, J-7, <10' 1.000 EA	23,121.73000	23,121.73	24,560.00000	24,560.00		
0385 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL 1.000 EA	2,235.48000	2,235.48	2,370.00000	2,370.00		
0390 0425 5 MANHOLE, ADJUST 5.000 EA	592.04000	2,960.20	629.00000	3,145.00		
0395 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 119.000 LF	139.04000	16,545.76	148.00000	17,612.00		
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2,403.000 LF	135.00000	324,405.00	143.00000	343,629.00		
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 762.000 LF	146.17000	111,381.54	155.00000	118,110.00		
0410 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 35.000 LF	186.07000	6,512.45	198.00000	6,930.00		
0415 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 538.000 LF	189.66000	102,037.08	201.00000	108,138.00		
0420 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 373.000 LF	264.64000	98,710.72	280.00000	104,440.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0430175148 1,904.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	286.15000	544,829.60	304.00000	578,816.00		
0430 0430175154 1,854.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	395.99000	734,165.46	420.00000	778,680.00		
0435 0430175215 71.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	174.72000	12,405.12	185.00000	13,135.00		
0440 0430175218 1,157.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	170.69000	197,488.33	181.00000	209,417.00		
0445 0430175224 66.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	188.33000	12,429.78	200.00000	13,200.00		
0450 0430175236 380.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	261.95000	99,541.00	277.00000	105,260.00		
0455 0430175242 654.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	280.17000	183,231.18	297.00000	194,238.00		
0460 0430175248 49.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	479.63000	23,501.87	509.00000	24,941.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0465 0430175254 92.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	440.11000	40,490.12	467.00000	42,964.00		
0470 0430830 0.900 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	921.00000	828.90	978.00000	880.20		
0475 0430886 60 1.000 EA MANATEE GRATE FOR 60" OR GREATER PIPE, UNHINGED	3,155.03000	3,155.03	3,350.00000	3,350.00		
0480 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	7,388.97000	7,388.97	7,850.00000	7,850.00		
0485 0436 1 1 252.000 LF TRENCH DRAIN, STANDARD	243.43000	61,344.36	258.00000	65,016.00		
0490 0440 1 50 354.000 LF UNDERDRAIN, TYPE V	61.81000	21,880.74	64.80000	22,939.20		
0495 0455133 2 1,820.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	64.13000	116,716.60	21.30000	38,766.00		
0500 0455133 3 4,502.000 SF SHEET PILING STEEL, F&I PERMANENT	34.45000	155,093.90	32.30000	145,414.60		
0505 0515 2311 322.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	70.25000	22,620.50	57.40000	18,482.80		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0510 0520 1 7 3,804.000 LF CONCRETE CURB & GUTTER, TYPE E	12.40000	47,169.60	20.10000	76,460.40		
0515 0520 1 10 12,712.000 LF CONCRETE CURB & GUTTER, TYPE F	12.40000	157,628.80	13.20000	167,798.40		
0520 0520 2 4 78.000 LF CONCRETE CURB, TYPE D	12.40000	967.20	13.20000	1,029.60		
0525 0520 3 493.000 LF VALLEY GUTTER- CONCRETE	16.80000	8,282.40	17.90000	8,824.70		
0530 0520 5 11 2,702.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	33.80000	91,327.60	35.90000	97,001.80		
0535 0520 70 474.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	76.55000	36,284.70	111.00000	52,614.00		
0540 0521 1 11 1,703.000 LF MEDIAN CONCRETE BARRIER, 38" HEIGHT	185.00000	315,055.00	154.00000	262,262.00		
0545 0522 1 6,346.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	29.70000	188,476.20	31.60000	200,533.60		
0550 0522 2 1,430.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	43.55000	62,276.50	46.30000	66,209.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0555 0527 2 DETECTABLE WARNINGS 577.000 SF	23.00000	13,271.00	24.40000	14,078.80		
0560 0531 1 5 IMPERMEABLE LINER, PROJECT NUMBER 198017-6-52-01 3,862.000 SY	9.50000	36,689.00	13.70000	52,909.40		
0565 0570 1 2 PERFORMANCE TURF, SOD 11,645.000 SY	2.35000	27,365.75	2.10000	24,454.50		
0570 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 8.290 GM	1,000.00000	8,290.00	1,060.00000	8,787.40		
0575 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 4,281.000 LF	0.60000	2,568.60	0.65000	2,782.65		
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 4,515.000 LF	1.25000	5,643.75	1.30000	5,869.50		
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 17.698 GM	400.00000	7,079.20	425.00000	7,521.65		
0590 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 166.000 EA	25.00000	4,150.00	26.60000	4,415.60		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0595 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 18.333 GM	1,000.00000	18,333.00	2.70000	49.50		
0600 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,334.000 LF	1.00000	3,334.00	1.10000	3,667.40		
0605 0999 16 PARTNERING, DO NOT BID 19801765201 (1.000) LS	5,000.00000	5,000.00	5,000.00000	5,000.00		
0610 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 28.000 DA	3,300.00000	92,400.00	3,300.00000	92,400.00		
0615 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00		
0620 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765201 (1.000) LS	122,625.00000	122,625.00	122,625.00000	122,625.00		
0001 Roadway Section Totals:		**$17,279,745.35**		**$18,531,621.63**		
SECTION: 0002 Signing						
0625 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 30.000 AS	308.00000	9,240.00	351.00000	10,530.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0630 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 6.000 AS	1,386.00000	8,316.00	850.00000	5,100.00		
0635 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 15.000 AS	1,425.00000	21,375.00	1,430.00000	21,450.00		
0640 0700 1 50 SINGLE POST SIGN, RELOCATE 22.000 AS	135.00000	2,970.00	133.00000	2,926.00		
0645 0700 1 60 SINGLE POST SIGN, REMOVE 41.000 AS	1.00000	41.00	26.60000	1,090.60		
0650 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	3,682.00000	3,682.00	5,520.00000	5,520.00		
0655 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER 1.000 EA	6,000.00000	6,000.00	6,370.00000	6,370.00		
0660 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 28.000 EA	75.00000	2,100.00	79.70000	2,231.60		
0665 0705 11 2 DELINEATOR, NON-FLEXIBLE 1.000 EA	110.00000	110.00	117.00000	117.00		
0670 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 407.000 SF	2.50000	1,017.50	2.70000	1,098.90		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0675 0710 11290 266.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.50000	665.00	2.70000	718.20		
0680 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 19801765201	25,000.00000	25,000.00	26,560.00000	26,560.00		
0685 0711 11123 3,154.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.25000	10,250.50	3.50000	11,039.00		
0690 0711 11125 764.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.25000	4,011.00	5.60000	4,278.40		
0695 0711 11141 1.781 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	4,000.00000	7,124.00	4,250.00000	7,569.25		
0700 0711 11170 71.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	60.00000	4,260.00	63.70000	4,522.70		
0705 0711 11224 56.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.00000	280.00	5.30000	296.80		
0710 0711 11241 0.222 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	4,000.00000	888.00	4,250.00000	943.50		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0715 0711 14123 1,159.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.00000	10,431.00	9.60000	11,126.40		
0720 0711 14125 923.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	18.00000	16,614.00	19.10000	17,629.30		
0725 0711 14160 38.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	160.00000	6,080.00	170.00000	6,460.00		
0730 0711 14170 38.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	100.00000	3,800.00	106.00000	4,028.00		
0735 0711 16101 4.557 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,000.00000	22,785.00	5,310.00000	24,197.67		
0740 0711 16102 0.430 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,000.00000	2,580.00	6,370.00000	2,739.10		
0745 0711 16131 6.060 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,600.00000	9,696.00	1,700.00000	10,302.00		
0750 0711 16201 2.905 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,000.00000	14,525.00	5,310.00000	15,425.55		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$193,841.00**		**$204,269.97**		
SECTION: 0003 Lighting						
0755 0630 2 11 13,506.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.50000	74,283.00	5.80000	78,334.80		
0760 0630 2 12 932.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.00000	17,708.00	20.20000	18,826.40		
0765 0635 2 11 70.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	525.00000	36,750.00	558.00000	39,060.00		
0770 0715 1 13 42,952.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.15000	92,346.80	2.30000	98,789.60		
0775 0715 4 23 3.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	5,902.00000	17,706.00	6,270.00000	18,810.00		
0780 0715 4 24 55.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT	6,675.00000	367,125.00	7,090.00000	389,950.00		
0785 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	11,500.00000	11,500.00	12,220.00000	12,220.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0790 0715500 1 — 69.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	465.00000	32,085.00	494.00000	34,086.00		
0795 0715511135 — 11.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	6,612.00000	72,732.00	7,020.00000	77,220.00		
0003 Lighting Section Totals:		**$722,235.80**		**$767,296.80**		
SECTION: 0004 Signalization						
0800 0630 2 11 — 3,565.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.75000	24,063.75	7.20000	25,668.00		
0805 0630 2 12 — 915.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.00000	17,385.00	20.20000	18,483.00		
0810 0632 7 1 — 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3,225.00000	3,225.00	3,430.00000	3,430.00		
0815 0633 1123 — 7,630.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	2.53000	19,303.90	2.70000	20,601.00		
0820 0633 1620 — 6,780.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.75000	5,085.00	0.80000	5,424.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0825 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 202.000 EA	42.00000	8,484.00	44.60000	9,009.20		
0830 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 3.000 EA	1,025.00000	3,075.00	1,090.00000	3,270.00		
0835 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 17.000 EA	75.00000	1,275.00	79.70000	1,354.90		
0840 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	525.00000	2,100.00	558.00000	2,232.00		
0845 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 7.000 EA	1,725.00000	12,075.00	1,830.00000	12,810.00		
0850 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	1,925.00000	1,925.00	2,050.00000	2,050.00		
0855 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	2,285.00000	4,570.00	2,430.00000	4,860.00		
0860 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 495.000 LF	4.95000	2,450.25	5.30000	2,623.50		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0865 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 1.000 EA	1,450.00000	1,450.00	1,540.00000	1,540.00		
0870 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,125.00000	2,250.00	1,200.00000	2,400.00		
0875 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	125.00000	125.00	133.00000	133.00		
0880 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	58,052.00000	58,052.00	61,670.00000	61,670.00		
0885 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 1.000 EA	9,500.00000	9,500.00	10,090.00000	10,090.00		
0890 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 3.000 AS	715.00000	2,145.00	760.00000	2,280.00		
0895 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	1,275.00000	1,275.00	1,350.00000	1,350.00		
0900 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	525.00000	1,050.00	558.00000	1,116.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0905 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	3,652.00000	14,608.00	3,880.00000	15,520.00		
0910 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	2,579.00000	10,316.00	2,740.00000	10,960.00		
0915 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 2.000 EA	953.00000	1,906.00	1,010.00000	2,020.00		
0920 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	3,750.00000	3,750.00	3,980.00000	3,980.00		
0925 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	525.00000	525.00	558.00000	558.00		
0930 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 1.000 EA	1,975.00000	1,975.00	2,100.00000	2,100.00		
0935 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF 1.000 AS	4,881.00000	4,881.00	5,190.00000	5,190.00		
0004 Signalization Section Totals:		**$218,824.90**		**$232,722.60**		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0940 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765601	25,000.00000	25,000.00	25,000.00000	25,000.00		
0945 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765602	311.00000	311.00	311.00000	311.00		
0950 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 19801765603	2,064.00000	2,064.00	2,064.00000	2,064.00		
0955 1050 16002 5,350.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	6.96000	37,236.00	7.40000	39,590.00		
0960 1050 16003 5,636.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	7.94000	44,749.84	8.40000	47,342.40		
0965 1050 16004 6,197.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	16.28000	100,887.16	17.30000	107,208.10		
0970 1050 18002 120.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	24.56000	2,947.20	26.00000	3,120.00		
0975 1050 18003 450.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	30.70000	13,815.00	32.60000	14,670.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit *( ) indicates item is bid as Lump Sum*	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0980 1050 31104 756.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, CASING/CONDUIT, 4" LF	45.33000	34,269.48	48.10000	36,363.60		
0985 1050 31204 445.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" LF	136.96000	60,947.20	146.00000	64,970.00		
0990 1050 31206 1,198.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" LF	140.19000	167,947.62	149.00000	178,502.00		
0995 1050 31208 1,073.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	163.51000	175,446.23	174.00000	186,702.00		
1000 1050 31210 7.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" LF	424.45000	2,971.15	451.00000	3,157.00		
1005 1050 31212 6,342.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" LF	91.09000	577,692.78	96.70000	613,271.40		
1010 1050 41202 1,039.000 UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2" LF	29.61000	30,764.79	31.50000	32,728.50		
1015 1055 11414 81.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" EA	1,814.33000	146,960.73	1,930.00000	156,330.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1020 1055 11424 35.000 EA UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	1,925.20000	67,382.00	2,050.00000	71,750.00		
1025 1055 11434 13.000 EA UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1,133.86000	14,740.18	1,200.00000	15,600.00		
1030 1055 11454 1.000 EA UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1,445.45000	1,445.45	1,540.00000	1,540.00		
1035 1060 15 3.000 EA UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	417.55000	1,252.65	443.00000	1,329.00		
1040 1080 21102 42.000 EA UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2"	1,945.77000	81,722.34	2,070.00000	86,940.00		
1045 1080 21104 3.000 EA UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 4"	3,383.34000	10,150.02	3,590.00000	10,770.00		
1050 1080 23106 3.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"	2,342.55000	7,027.65	2,490.00000	7,470.00		
1055 1080 23108 6.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	2,661.67000	15,970.02	2,830.00000	16,980.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1060 1080 23110 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10" 1.000 EA	4,905.32000	4,905.32	5,210.00000	5,210.00		
1065 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 33.000 EA	3,658.26000	120,722.58	3,890.00000	128,370.00		
1070 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 5.000 EA	1,545.71000	7,728.55	1,640.00000	8,200.00		
1075 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 26.000 EA	1,850.28000	48,107.28	1,970.00000	51,220.00		
1080 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" 10.000 EA	2,213.48000	22,134.80	2,350.00000	23,500.00		
1085 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" 2.000 EA	3,324.43000	6,648.86	3,530.00000	7,060.00		
1090 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 15.000 EA	3,960.87000	59,413.05	4,210.00000	63,150.00		
1095 1080 24600 UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE 31.000 EA	409.69000	12,700.39	435.00000	13,485.00		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

Line No / Item ID / Item Description / Alternate / Quantity / Unit	(7) WRIGHT CONSTRUCTION GROUP, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1100 1080 26102 5.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	5,588.94000	27,944.70	5,940.00000	29,700.00		
1105 1644113 08 15.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	3,340.10000	50,101.50	3,550.00000	53,250.00		
1110 1644900 15.000 EA FIRE HYDRANT, REMOVE	704.60000	10,569.00	749.00000	11,235.00		
0005 Utilities Section Totals:		**$1,994,676.52**		**$2,118,089.00**		
Standard Bid Totals (A)		**$20,409,323.57**		**$21,854,000.00**		
Time Bid Totals (B)		**$3,375,000.00**		**$3,625,000.00**		
Contract Grand Totals		**$23,784,323.57**		**$25,479,000.00**		

Letting: CT181205 December 05, 2018 **Call Order:** 001 **Contract:** T1717

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office