Vendor Ranking

Letting: CT181205 December 05, 2018 10:30 AM
Call Order: 016
Contract: T4492
District: District 4
Counties: PALM BEACH
Fed Aid No: D418088B
Contract Time: 225 AVAILABLE DAYS
Project(s): 43783715201 (*)
Contract Desc: SR 710 (BEELINE HWY)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	J.W. CHEATHAM, LLC	Responsive	Winning bid	$1,180,803.57	100.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$1,334,815.84	113.04%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$1,355,330.17	114.78%
4	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,468,838.05	124.39%
5	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$1,541,757.44	130.57%
6	MANCIL'S TRACTOR SERVICE, INC.	Responsive	Non-Winning Bid	$1,545,764.65	130.91%
7	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$1,560,601.50	132.16%
8	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,633,957.24	138.38%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D418088B

Contract Time: 225 AVAILABLE DAYS **Project(s):** 43783715201 (*)

Contract Descr: SR 710 (BEELINE HWY)

The improvements under this contract consist of milling and resurfacing and inside paved shoulder widening of SR 710 (Beeline Hwy.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) GENERAL ASPHALT CO., INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43783715201 (1.000) LS	104,151.00000	104,151.00	61,000.00000	61,000.00	213,000.00000	213,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43783715201 (225.000) DA (LS)	49,840.00000	49,840.00	150,000.00000	150,000.00	88,800.00000	88,800.00
0015 0102 60 WORK ZONE SIGN 3,600.000 ED	0.30000	1,080.00	0.28000	1,008.00	0.30000	1,080.00
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 33,820.000 ED	0.15000	5,073.00	0.13000	4,396.60	0.10000	3,382.00
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 450.000 ED	5.40000	2,430.00	5.50000	2,475.00	5.60000	2,520.00
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 700.000 EA	6.50000	4,550.00	3.30000	2,310.00	3.30000	2,310.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 478.000 ED	12.00000	5,736.00	12.10000	5,783.80	12.20000	5,831.60

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) GENERAL ASPHALT CO., INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102150 1 PORTABLE REGULATORY, SIGN 450.000 ED	6.50000	2,925.00	6.60000	2,970.00	6.70000	3,015.00
0045 0102150 2 RADAR SPEED DISPLAY UNIT 450.000 ED	6.50000	2,925.00	6.60000	2,970.00	6.70000	3,015.00
0050 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	2,500.00000	5,000.00	3,410.00000	6,820.00	2,260.00000	4,520.00
0055 0104 18 INLET PROTECTION SYSTEM 7.000 EA	200.00000	1,400.00	99.00000	693.00	167.00000	1,169.00
0060 0107 1 LITTER REMOVAL 142.990 AC	52.00000	7,435.48	1.00000	142.99	488.00000	69,779.12
0065 0107 2 MOWING 153.200 AC	52.00000	7,966.40	1.00000	153.20	168.00000	25,737.60
0070 0110 1 1 CLEARING & GRUBBING 43783715201 (1.280) AC (LS)	28,452.00000	28,452.00	34,100.00000	34,100.00	4,680.00000	4,680.00
0075 0120 1 REGULAR EXCAVATION 483.000 CY	23.75000	11,471.25	49.50000	23,908.50	48.40000	23,377.20
0080 0120 6 EMBANKMENT 281.000 CY	23.75000	6,673.75	60.50000	17,000.50	24.90000	6,996.90

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) GENERAL ASPHALT CO., INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0160 4 4,930.000 SY TYPE B STABILIZATION	1.85000	9,120.50	11.00000	54,230.00	14.70000	72,471.00
0090 0285704 2,220.000 SY OPTIONAL BASE, BASE GROUP 04	45.50000	101,010.00	17.60000	39,072.00	19.20000	42,624.00
0095 0327 70 11 39,642.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2.10000	83,248.20	3.15000	124,872.30	1.60000	63,427.20
0100 0334 1 13 161.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	265.00000	42,824.00	185.00000	29,896.00	171.00000	27,633.60
0105 0334 1 53 3,432.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	104.00000	356,938.40	115.00000	394,691.50	90.40000	310,261.84
0110 0337 7 25 1,664.200 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	127.00000	211,353.40	145.00000	241,309.00	145.00000	241,309.00
0115 0570 1 2 11,246.000 SY PERFORMANCE TURF, SOD	1.70000	19,118.20	2.50000	28,115.00	2.70000	30,364.20
0120 0710 11101 2.350 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,425.00000	3,348.75	984.50000	2,313.58	994.00000	2,335.90

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) GENERAL ASPHALT CO., INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 75.000 LF	1.50000	112.50	0.76000	57.00	0.80000	60.00
0130 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.100 GM	313.00000	657.30	379.50000	796.95	383.00000	804.30
0135 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.098 GM	313.00000	30.67	379.50000	37.19	391.00000	38.32
0140 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	65.00000	130.00	60.50000	121.00	61.10000	122.20
0145 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 11.000 EA	54.00000	594.00	38.50000	423.50	38.90000	427.90
0150 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.100 GM	1,425.00000	2,992.50	984.50000	2,067.45	994.00000	2,087.40
0155 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 150.000 LF	1.10000	165.00	0.61000	91.50	0.60000	90.00

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) GENERAL ASPHALT CO., INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.042 GM	313.00000	13.15	379.50000	15.94	365.00000	15.33
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43783715201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,128,765.45**		**$1,283,841.50**		**$1,303,285.61**
SECTION: 0002 Signing						
0170 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 6.000 AS	567.00000	3,402.00	412.50000	2,475.00	400.00000	2,400.00
0175 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	1,404.00000	2,808.00	1,925.00000	3,850.00	2,200.00000	4,400.00
0180 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	103.00000	206.00	390.50000	781.00	533.00000	1,066.00
0185 0700 1 60 SINGLE POST SIGN, REMOVE 7.000 AS	27.00000	189.00	38.50000	269.50	50.00000	350.00
0190 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 1.867 GM	7,020.00000	13,106.34	6,435.00000	12,014.15	6,480.00000	12,098.16

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) GENERAL ASPHALT CO., INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0195 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6" 1.811 GM	7,020.00000	12,713.22	6,435.00000	11,653.79	6,500.00000	11,771.50
0200 0705 10 2 OBJECT MARKER, TYPE 2 7.000 EA	157.00000	1,099.00	170.50000	1,193.50	156.00000	1,092.00
0205 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43783715201 (1.000) LS	8,800.00000	8,800.00	11,886.38000	11,886.38	12,000.00000	12,000.00
0210 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 77.000 LF	3.00000	231.00	3.47000	267.19	3.50000	269.50
0215 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.098 GM	2,160.00000	211.68	1,127.50000	110.50	1,050.00000	102.90
0220 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	119.00000	238.00	82.50000	165.00	83.30000	166.60
0225 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 11.000 EA	81.00000	891.00	55.00000	605.00	55.60000	611.60
0230 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 129.000 LF	2.70000	348.30	2.53000	326.37	2.60000	335.40

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) GENERAL ASPHALT CO., INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0235 0711 11241 0.056 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,268.00000	127.01	1,127.50000	63.14	1,020.00000	57.12
0240 0711 15101 0.271 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	5,616.00000	1,521.94	5,071.00000	1,374.24	5,100.00000	1,382.10
0245 0711 15131 2.056 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,268.00000	4,663.01	1,265.00000	2,600.84	1,270.00000	2,611.12
0250 0711 15201 0.264 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5,616.00000	1,482.62	5,071.00000	1,338.74	5,040.00000	1,330.56
0002 Signing Section Totals:		**$52,038.12**		**$50,974.34**		**$52,044.56**
Contract Grand Totals:		**$1,180,803.57**		**$1,334,815.84**		**1,355,330.17**

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) ROADWAY CONSTRUCTION, LLC		(6) MANCIL'S TRACTOR SERVICE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43783715201	125,000.00000	125,000.00	228,112.28000	228,112.28	145,000.00000	145,000.00
0010 0102 1 (225.000) DA (LS) MAINTENANCE OF TRAFFIC 43783715201	50,000.00000	50,000.00	15,537.72000	15,537.72	30,000.00000	30,000.00
0015 0102 60 3,600.000 ED WORK ZONE SIGN	0.28000	1,008.00	0.28000	1,008.00	0.27500	990.00
0020 0102 74 1 33,820.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	4,396.60	0.13000	4,396.60	0.13000	4,396.60
0025 0102 76 450.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.60000	2,520.00	5.51000	2,479.50	5.50000	2,475.00
0030 0102 78 700.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.35000	2,345.00	3.30000	2,310.00	5.21000	3,647.00
0035 0102 99 478.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.30000	5,879.40	12.11000	5,788.58	12.10000	5,783.80
0040 0102150 1 450.000 ED PORTABLE REGULATORY, SIGN	6.70000	3,015.00	6.61000	2,974.50	6.60000	2,970.00
0045 0102150 2 450.000 ED RADAR SPEED DISPLAY UNIT	6.70000	3,015.00	6.61000	2,974.50	6.60000	2,970.00

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORIZON CONTRACTORS, INC.		(5) ROADWAY CONSTRUCTION, LLC		(6) MANCIL'S TRACTOR SERVICE, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	3,100.00000	6,200.00	825.83000	1,651.66	2,800.00000	5,600.00
0055 0104 18 INLET PROTECTION SYSTEM 7.000 EA	85.00000	595.00	102.81000	719.67	150.00000	1,050.00
0060 0107 1 LITTER REMOVAL 142.990 AC	60.00000	8,579.40	0.10000	14.30	85.00000	12,154.15
0065 0107 2 MOWING 153.200 AC	60.00000	9,192.00	0.10000	15.32	85.00000	13,022.00
0070 0110 1 1 CLEARING & GRUBBING 43783715201 (1.280) AC (LS)	31,000.00000	31,000.00	7,864.83000	7,864.83	60,000.00000	60,000.00
0075 0120 1 REGULAR EXCAVATION 483.000 CY	45.00000	21,735.00	19.50000	9,418.50	40.00000	19,320.00
0080 0120 6 EMBANKMENT 281.000 CY	55.00000	15,455.00	65.52000	18,411.12	10.00000	2,810.00
0085 0160 4 TYPE B STABILIZATION 4,930.000 SY	10.00000	49,300.00	5.32000	26,227.60	6.00000	29,580.00
0090 0285704 OPTIONAL BASE, BASE GROUP 04 2,220.000 SY	16.00000	35,520.00	12.76000	28,327.20	17.62000	39,116.40

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) ROADWAY CONSTRUCTION, LLC		(6) MANCIL'S TRACTOR SERVICE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0327 70 11 39,642.000 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH SY	3.50000	138,747.00	4.11000	162,928.62	2.71000	107,429.82
0100 0334 1 13 161.600 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	207.00000	33,451.20	238.53000	38,546.45	196.47000	31,749.55
0105 0334 1 53 3,432.100 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN	151.00000	518,247.10	150.63000	516,977.22	154.89000	531,597.97
0110 0337 7 25 1,664.200 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 TN	167.00000	277,921.40	188.27000	313,318.93	191.69000	319,010.50
0115 0570 1 2 11,246.000 PERFORMANCE TURF, SOD SY	1.80000	20,242.80	4.08000	45,883.68	3.50000	39,361.00
0120 0710 11101 2.350 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	999.00000	2,347.65	985.49000	2,315.90	1,861.25000	4,373.94
0125 0710 11125 75.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	0.80000	60.00	0.76000	57.00	2.68000	201.00
0130 0710 11131 2.100 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	385.00000	808.50	379.88000	797.75	670.05000	1,407.11

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) ROADWAY CONSTRUCTION, LLC		(6) MANCIL'S TRACTOR SERVICE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.098 GM	393.00000	38.51	348.78000	34.18	818.95000	80.26
0140 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	61.00000	122.00	60.56000	121.12	59.56000	119.12
0145 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 11.000 EA	39.00000	429.00	38.54000	423.94	44.67000	491.37
0150 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.100 GM	999.00000	2,097.90	985.49000	2,069.53	1,861.25000	3,908.63
0155 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 150.000 LF	0.60000	90.00	0.61000	91.50	2.53000	379.50
0160 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.042 GM	367.00000	15.41	361.90000	15.20	818.95000	34.40
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43783715201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) ROADWAY CONSTRUCTION, LLC		(6) MANCIL'S TRACTOR SERVICE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$1,419,373.87**		**$1,491,812.90**		**$1,471,029.12**
SECTION: 0002 Signing						
0170 0700 1 11 — 6.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	346.00000	2,076.00	313.81000	1,882.86	414.00000	2,484.00
0175 0700 1 13 — 2.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,507.00000	3,014.00	1,519.52000	3,039.04	2,277.00000	4,554.00
0180 0700 1 50 — 2.000 AS — SINGLE POST SIGN, RELOCATE	240.00000	480.00	220.22000	440.44	552.00000	1,104.00
0185 0700 1 60 — 7.000 AS — SINGLE POST SIGN, REMOVE	23.00000	161.00	49.55000	346.85	51.75000	362.25
0190 0701 18101 — 1.867 GM — PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6"	6,540.00000	12,210.18	6,417.29000	11,981.08	8,561.75000	15,984.79
0195 0701 18201 — 1.811 GM — PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"	6,526.00000	11,818.59	6,437.89000	11,659.02	8,561.75000	15,505.33
0200 0705 10 2 — 7.000 EA — OBJECT MARKER, TYPE 2	100.00000	700.00	269.77000	1,888.39	151.00000	1,057.00

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) ROADWAY CONSTRUCTION, LLC		(6) MANCIL'S TRACTOR SERVICE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0205 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43783715201	12,061.00000	12,061.00	11,898.28000	11,898.28	22,171.21000	22,171.21
0210 0711 11125 77.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.50000	269.50	3.47000	267.19	8.19000	630.63
0215 0711 11141 0.098 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,168.00000	114.46	1,036.53000	101.58	4,467.00000	437.77
0220 0711 11160 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	84.00000	168.00	82.59000	165.18	297.80000	595.60
0225 0711 11170 11.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	56.00000	616.00	55.06000	605.66	89.34000	982.74
0230 0711 11224 129.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.60000	335.40	2.53000	326.37	6.25000	806.25
0235 0711 11241 0.056 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,226.00000	68.66	1,007.86000	56.44	4,467.00000	250.15
0240 0711 15101 0.271 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	5,127.00000	1,389.42	5,057.34000	1,370.54	7,445.00000	2,017.60

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORIZON CONTRACTORS, INC.		(5) ROADWAY CONSTRUCTION, LLC		(6) MANCIL'S TRACTOR SERVICE, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0711 15131 2.056 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,286.00000	2,644.02	1,262.57000	2,595.84	1,861.25000	3,826.73
0250 0711 15201 0.264 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5,068.00000	1,337.95	4,999.17000	1,319.78	7,445.00000	1,965.48
0002 Signing Section Totals:		**$49,464.18**		**$49,944.54**		**$74,735.53**
Contract Grand Totals:		**$1,468,838.05**		**$1,541,757.44**		**1,545,764.65**

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HARDRIVES OF DELRAY, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43783715201	220,000.00000	220,000.00	220,000.00000	220,000.00		
0010 0102 1 (225.000) DA (LS) MAINTENANCE OF TRAFFIC 43783715201	75,000.00000	75,000.00	155,000.00000	155,000.00		
0015 0102 60 3,600.000 ED WORK ZONE SIGN	0.30000	1,080.00	0.01000	36.00		
0020 0102 74 1 33,820.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	4,734.80	0.01000	338.20		
0025 0102 76 450.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	2,700.00	0.01000	4.50		
0030 0102 78 700.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.00000	2,800.00	6.00000	4,200.00		
0035 0102 99 478.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	6,214.00	0.01000	4.78		
0040 0102150 1 450.000 ED PORTABLE REGULATORY, SIGN	7.00000	3,150.00	0.01000	4.50		
0045 0102150 2 450.000 ED RADAR SPEED DISPLAY UNIT	7.00000	3,150.00	0.01000	4.50		

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HARDRIVES OF DELRAY, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	2,500.00000	5,000.00	1,500.00000	3,000.00		
0055 0104 18 INLET PROTECTION SYSTEM 7.000 EA	150.00000	1,050.00	100.00000	700.00		
0060 0107 1 LITTER REMOVAL 142.990 AC	60.00000	8,579.40	0.01000	1.43		
0065 0107 2 MOWING 153.200 AC	75.00000	11,490.00	0.01000	1.53		
0070 0110 1 1 CLEARING & GRUBBING 43783715201 (1.280) AC (LS)	25,000.00000	25,000.00	10,000.00000	10,000.00		
0075 0120 1 REGULAR EXCAVATION 483.000 CY	20.00000	9,660.00	65.00000	31,395.00		
0080 0120 6 EMBANKMENT 281.000 CY	25.00000	7,025.00	44.00000	12,364.00		
0085 0160 4 TYPE B STABILIZATION 4,930.000 SY	12.00000	59,160.00	13.00000	64,090.00		
0090 0285704 OPTIONAL BASE, BASE GROUP 04 2,220.000 SY	38.00000	84,360.00	20.00000	44,400.00		

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HARDRIVES OF DELRAY, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0327 70 11 — 39,642.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2.40000	95,140.80	3.85000	152,621.70		
0100 0334 1 13 — 161.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	250.00000	40,400.00	315.00000	50,904.00		
0105 0334 1 53 — 3,432.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	135.00000	463,333.50	138.00000	473,629.80		
0110 0337 7 25 — 1,664.200 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	177.00000	294,563.40	160.00000	266,272.00		
0115 0570 1 2 — 11,246.000 SY PERFORMANCE TURF, SOD	1.80000	20,242.80	3.50000	39,361.00		
0120 0710 11101 — 2.350 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,400.00000	3,290.00	1,320.00000	3,102.00		
0125 0710 11125 — 75.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.00000	150.00	1.35000	101.25		
0130 0710 11131 — 2.100 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	510.00000	1,071.00	290.00000	609.00		

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HARDRIVES OF DELRAY, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.098 GM	616.00000	60.37	290.00000	28.42		
0140 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	45.00000	90.00	60.00000	120.00		
0145 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 11.000 EA	34.00000	374.00	50.00000	550.00		
0150 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.100 GM	1,400.00000	2,940.00	1,320.00000	2,772.00		
0155 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 150.000 LF	1.90000	285.00	1.00000	150.00		
0160 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.042 GM	616.00000	25.87	290.00000	12.18		
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43783715201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00		

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(7) HARDRIVES OF DELRAY, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0001 Roadway Section Totals:				**$1,502,119.94**		**$1,585,777.79**		
SECTION: 0002 Signing								
0170 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		6.000 AS	403.00000	2,418.00	525.00000	3,150.00		
0175 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF		2.000 AS	2,200.00000	4,400.00	1,300.00000	2,600.00		
0180 0700 1 50 SINGLE POST SIGN, RELOCATE		2.000 AS	540.00000	1,080.00	95.00000	190.00		
0185 0700 1 60 SINGLE POST SIGN, REMOVE		7.000 AS	50.00000	350.00	25.00000	175.00		
0190 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6"		1.867 GM	6,450.00000	12,042.15	6,500.00000	12,135.50		
0195 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"		1.811 GM	6,450.00000	11,680.95	6,500.00000	11,771.50		
0200 0705 10 2 OBJECT MARKER, TYPE 2		7.000 EA	160.00000	1,120.00	145.00000	1,015.00		

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HARDRIVES OF DELRAY, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0205 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43783715201	16,700.00000	16,700.00	8,150.00000	8,150.00		
0210 0711 11125 77.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.16000	474.32	2.75000	211.75		
0215 0711 11141 0.098 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,360.00000	329.28	2,000.00000	196.00		
0220 0711 11160 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	224.00000	448.00	110.00000	220.00		
0225 0711 11170 11.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	70.00000	770.00	75.00000	825.00		
0230 0711 11224 129.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.70000	606.30	2.50000	322.50		
0235 0711 11241 0.056 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,360.00000	188.16	2,100.00000	117.60		
0240 0711 15101 0.271 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	5,600.00000	1,517.60	5,200.00000	1,409.20		

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HARDRIVES OF DELRAY, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0711 15131 2.056 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,400.00000	2,878.40	2,100.00000	4,317.60		
0250 0711 15201 0.264 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5,600.00000	1,478.40	5,200.00000	1,372.80		
0002 Signing Section Totals:		**$58,481.56**		**$48,179.45**		
Contract Grand Totals:		**$1,560,601.50**		**$1,633,957.24**		

Letting: CT181205 December 05, 2018 **Call Order:** 016 **Contract:** T4492

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office