Vendor Ranking

Letting: CT181031 October 31, 2018 10:30 AM **Call Order:** 003 **Contract:** T1736

District: District 1 **Counties:** OKEECHOBEE **Fed Aid No:** D118097B

Contract Time: 100 AVAILABLE DAYS **Project(s):** 43320515201 (*)

Contract Desc: SR 15 (US 441)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Winning bid	$789,502.00	100.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$796,573.32	100.90%
3	LYNCH PAVING & CONSTRUCTION CO.	Responsive	Non-Winning Bid	$841,562.00	106.59%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$1,027,896.88	130.20%
5	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$1,065,713.00	134.99%
6	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,240,502.00	157.12%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT181031 October 31, 2018 **Call Order:** 003 **Contract:** T1736

District: District 1 **Counties:** OKEECHOBEE **Fed Aid No:** D118097B

Contract Time: 100 AVAILABLE DAYS **Project(s):** 43320515201 (*)

Contract Descr: SR 15 (US 441)

The improvements under this contract consist of milling and resurfacing, widening, base work, drainage improvements, sidewalks and signing and pavement marking on State Road 15 (U.S. 441) from south of NE 98th Street northerly 0.349 miles to north of NE 102nd Street in Okeechobee County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) LYNCH PAVING & CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0999 2 (1.000) LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43320515201 LS	749,000.00000	749,000.00	756,071.32000	756,071.32	801,060.00000	801,060.00
0010 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43320515201 LS	40,502.00000	40,502.00	40,502.00000	40,502.00	40,502.00000	40,502.00
0001 Roadway Section Totals:		**$789,502.00**		**$796,573.32**		**$841,562.00**
Contract Grand Totals:		**$789,502.00**		**$796,573.32**		**841,562.00**

Letting: CT181031 October 31, 2018 **Call Order:** 003 **Contract:** T1736

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) THE STOUT GROUP LLC		(6) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0999 2 (1.000) LS LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43320515201	987,394.88000	987,394.88	1,025,211.00000	1,025,211.00	1,200,000.00000	1,200,000.00
0010 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43320515201	40,502.00000	40,502.00	40,502.00000	40,502.00	40,502.00000	40,502.00
0001 Roadway Section Totals:		**$1,027,896.88**		**$1,065,713.00**		**$1,240,502.00**
Contract Grand Totals:		**$1,027,896.88**		**$1,065,713.00**		**1,240,502.00**

Letting: CT181031 October 31, 2018 **Call Order:** 003 **Contract:** T1736

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office