



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 1, 2026

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5882

**FINANCIAL PROJECT NUMBER(S): 426905 4 52 01, 426905 4 56 01, 426905 4 56 02 and
426905 4 56 03**

FEDERAL AID PROJECT NUMBER(S): D525035B

COUNTY(IES): Brevard

PROJECT NAME(S): Ellis Rd., From J Rodes Blvd. To Wickham Rd.

BIDS TO BE RECEIVED: May 20, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMO

DATE: April 23, 2026
 TO: Final Plans (CO-FINALPLANS)
 FROM: Clinton Smith, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 5/26
 Financial Project ID 426905-4-52-01 (Lead number only)
 Proposal/Contract ID T5882
 Federal Funds: No Yes Federal Aid No. D525-035-B
 County Brevard State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: *Christine Sacomo* Date: 04/29/2026 | 7:42 AM EDT
DocuSigned by: Christine Sacomo 3797370629DC4F... Signature of District Specifications Engineer

*Concurred by: *Ed Kestory* Date: 04/29/2026 | 8:05 AM EDT
DocuSigned by: Ed Kestory EDD7768CC3264EF... Signature of District Design Engineer or Designee

*Concurred by: *James Douglas* Date: 04/29/2026 | 8:28 AM EDT
DocuSigned by: James Douglas 292113AFD9861407... Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
 *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: *John E. Tyler* Date: 04/29/2026 | 9:20 AM EDT
DocuSigned by: John E. Tyler 4ACA0FB45FC246... Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
- PLANS REVISION NUMBER 1 (14 Sheets).
- ESTIMATED QUANTITIES REPORT

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: April 23, 2026

3 of 3

Financial Project ID 426905-4-52-01 (Lead number only)

Proposal/Contract ID T5882

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>04-23-26</u>	<u>ADDED SHEET NUMBER 2A</u>
<u>2A</u>	<u>4/23/26</u>	<u>ADDED SHEET</u>
<u>26</u>	<u>4/23/26</u>	<u>REMOVED PRECAST; CHANGED CONC. TO STEEL FROM CALLOUT</u>
<u>27</u>	<u>4/23/26</u>	<u>REMOVED PRECAST; CHANGED CONC. TO STEEL FROM CALLOUT</u>
<u>28</u>	<u>4/23/26</u>	<u>REMOVED PRECAST; CHANGED CONC. TO STEEL FROM CALLOUT</u>
<u>29</u>	<u>4/23/26</u>	<u>REMOVED PRECAST; CHANGED CONC. TO STEEL FROM CALLOUT</u>
<u>30</u>	<u>4/23/26</u>	<u>REMOVED PRECAST; CHANGED CONC. TO STEEL FROM CALLOUT</u>
<u>31</u>	<u>4/23/26</u>	<u>REMOVED PRECAST; CHANGED CONC. TO STEEL FROM CALLOUT</u>
<u>35</u>	<u>4/23/26</u>	<u>REMOVED PRECAST; CHANGED CONC. TO STEEL FROM CALLOUT</u>
<u>B-01</u>	<u>04-23-26</u>	<u>ADDED SHEET NUMBER B-02A</u>
<u>B-02A</u>	<u>4/23/26</u>	<u>ADDED SHEET</u>
<u>B1-01</u>	<u>4/23/26</u>	<u>REVISED PROPOSED PIPE SIZE AND SHAPE</u>
<u>BW-15</u>	<u>4/23/26</u>	<u>REVISED NOTE 9</u>
<u>BW-22</u>	<u>4/23/26</u>	<u>REVISED TYPICAL SECTION CALLOUTS, NOTE 1, AND NOTE 4</u>
<u>EQR 28</u>	<u>4/23/2026</u>	<u>Revised OBG 9 & OBG 11</u>
<u>EQR 34</u>	<u>4/23/2026</u>	<u>Removed temp structure 425-1-521</u>
<u>EQR 35</u>	<u>4/23/2026</u>	<u>Removed temp structure 425-1-541</u>
<u>EQR 37</u>	<u>4/23/2026</u>	<u>Removed temp pipe 430-175-112 and 430-175-118</u>
<u>EQR 42</u>	<u>4/23/2026</u>	<u>Removed temp pipe 430-175-215</u>
<u>EQR 43</u>	<u>4/23/2026</u>	<u>Removed temp pipe 430-175-230 and 430-175-260</u>
<u>EQR 61</u>	<u>4/23/2026</u>	<u>Revised Conc. Class IV, Bulkhead 400-4-8</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>