



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

July 24, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5819

FINANCIAL PROJECT NUMBER(S): 445685 1 52 01

COUNTY(IES): Lake

PROJECT NAME(S): SR 33 (CR 33), From S of Edgewood Boys Ranch Rd. To S of Wright St.

BIDS TO BE RECEIVED: July 30, 2024

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

Form 131-C
(mod D5 7/23)

1 of 3

REVISION MEMO

DATE: 7/21/2025
TO: Final Plans (CO-FINALPLANS)
FROM: Tyler Burgett, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 7/2025
Financial Project ID 445685-1-52-01 (Lead number only)
Proposal/Contract ID T5819
Federal Funds: ☐ No ☒ Yes Federal Aid No. D521-057-B
County Lake State Road No. 33

Mandatory Only: ☐ No ☐ Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is ☐
is not ☒ required. *Approved By: Christine Becerra Date: 07/22/2025 | 12:29 PM EDT
Signature of District Specifications Engineer

*Concurred by: Ed Estory Date: 07/22/2025 | 12:32 PM EDT
Signature of District Design Engineer or Designee
*Concurred by: Samuel H. Jr. Date: 07/22/2025 | 1:50 PM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: Samuel H. Jr. Date: 07/22/2025 | 2:04 PM EDT
Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

☒ PLANS REVISION NUMBER 01 (3 Sheets).

☒ ESTIMATED QUANTITIES REPORT

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

[illegible]

[illegible]