



## *Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

October 9, 2025

### **ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4729**

**FINANCIAL PROJECT NUMBER(S): 445618-1-52-01**

**FEDERAL AID PROJECT NUMBER(S): D424104B**

**COUNTY(IES): Indian River**

**PROJECT NAME(S): SR A1A (Jimmy Buffett Memorial Hwy) Over Sebastian Inlet**

---

**BIDS TO BE RECEIVED: October 29, 2025**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE**

The Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated July 16, 2025, and Supplement(s), are revised to include the Supplemental Specifications Package 6 page(s) dated September 29, 2025.

Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Supplemental Specifications Package(s) for this project.

Addendum  
Page two  
10/9/2025

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

A Mirza Rezazadeh, Manager  
Contracts Administration Office

AR:pd  
Attached

## REVISION MEMO

DATE: 10/06/25

TO: Final Plans (CO-FINALPLANS)

FROM: Binod Basnet, FDOT Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 10/2025

Financial Project ID 445618-1-52-01

Proposal/Contract ID T4729

Federal Funds: ☐ No ☒ Yes Federal Aid No. D424-104-B

County Indian River/Brevard State Road No. A1A

Mandatory Only: ☒ No ☐ Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Anson Sonnett WILLIAM A SONNETT Digitally signed by WILLIAM A SONNETT  
Date: 2025.10.07 14:12:09 -04'00' Date: 10/7/2025  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☒ **is not** ☐ required. \*Approved By: Luther E Sterling Digitally signed by Luther E Sterling  
Date: 2025.10.07 12:12:37 -04'00' Date: 10-07-2025  
Signature of District Specifications Engineer

If Projects of Division Interest,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (6 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

☒ PLANS REVISION NUMBER 1 (23 Sheets).

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, \_\_\_\_\_ Total Calendar Days)

DATE: 10/06/25

Financial Project ID: 445618-1-52-01

Proposal/Contract ID: T4729

PLANS REVISION NUMBER 1

### **Roadway Plans**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	09/29/2025	Added sheet number 2A to index
2A	09/29/2025	Added signature sheet
22	09/29/2025	Revised note 8, added note 15 and pay item note 3
27	09/29/2025	Revised label to include pedestrian railing on gravity wall, <a href="#">revised back-of-sidewalk profile</a> , removed fence at maint. Access Rd, added detail A
28	09/29/2025	Removed fence
29	09/29/2025	Added pavement detail to section A-A
30	09/29/2025	Revised sidewalk grading and ADA ramp 7
36-37	09/29/2025	Revised existing drainage disposition
<a href="#">60-61</a>	<a href="#">09/29/2025</a>	<a href="#">Revised cross section at approach slab</a>
72-73	09/29/2025	Added misc. asph. and slope labels, revised barrier foundation <a href="#">and SUP profile</a>

### **Structures Plans**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
B-01	09/29/2025	Added Revision 1 information
B-02A	09/29/2025	Added signature sheet B-02A
B-03A	09/29/2025	Added signature sheet B-03A
B-04	09/29/2025	Added sheets B-02A & B-03A
B-07	09/29/2025	Rev. note Q.7 - Add beams & spec ref.
B-08	09/29/2025	Rev. note U.2 - Add delivery to SMO office
B1-24	09/29/2025	Rev. note 11 - Pile splice location
BW-03	09/29/2025	Added note 5
BW-17	09/29/2025	Gravity walls modified
BW-18	09/29/2025	Weld detail and bar quantity added

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
2	09/29/2025	Deleted 8-4.1.1 Additional Requirements for Night Work Along Coastal Roads.
2	09/29/2025	Deleted 8-6.4 Prosecution and Progress-Suspension of Contractor's Operations- Special Events.
2-5	09/29/2025	8-13.2: Edited Contract Work Item to read "Shift traffic to the northbound half of the proposed bridge by providing two-way traffic (one lane in each direction). Discontinue use of the existing bridge for traffic."

**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0400-0-11	EQ-42	Revised	21.1 CY	39.9 CY
0430-830	EQ-31	Revised	5.6 CY	25.7 CY
0455-15-16	EQ-50	Revised	10714 LF	10367 LF
0455-15-26	EQ-50	Revised	10811 LF	11544 LF
0515-2-311	EQ-33	Revised	770 LF	893 LF
0522-2	EQ-39	Revised	2091 SY	1282 SY
0536-8-112	EQ-43	Added	-	1 EA
0536-8-113	EQ-43	Added	-	3 EA
0550-60-422	EQ-43	Deleted	1 EA	-
0630-2-16	EQ-33	Revised	18029 LF	19583 LF
0635-3-13	EQ-33	Revised	253 EA	305 EA