



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

April 24, 2026

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7562

**FINANCIAL PROJECT NUMBER(S): 448486 152 01, 448486 1 52 02, 448486 1 56 03,
448041 1 52 01, 448041 1 56 01, 448041 1 56 01 and
448041 2 52 01**

FEDERAL AID PROJECT NUMBER(S): D725036B and D725015B

COUNTY(IES): Pinellas

**PROJECT NAME(S): SR 586 (Curlew Rd.) and SR 595 (US Alt. 19 / Bayshore Blvd.),
From E of Bogie Ln. to E of Fisher Rd. and At SR 586 (Curlew Rd. /
Causeway Blvd.)**

BIDS TO BE RECEIVED: April 29, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

DATE: 4/20/26

TO: Project Review (CO-PROJREV)

FROM: Paul Schmid, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 01** Letting (mo./yr.) 04/2026

Financial Project ID 448486-1-52-01 (Lead number only)

Proposal/Contract ID T7562

Federal Funds: No Yes Federal Aid No. D722-036-B

County Pinellas State Road No. 595/586

Mandatory Only: No Yes (* If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is is not required.

* Approved By: Chad Stewart Date: 04/22/2026 | 4:06 PM EDT
Signature of District Specifications Engineer

* Concurred By: Kelli Bradley Date: 04/22/2026 | 4:33 PM EDT
Signature of Director of Transportation Development or Designee

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

- REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
- NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL.

* Approved By: Justin Hall Date: 04/23/2026 | 6:38 AM EDT
Signature of District Secretary

- PLANS REVISION NUMBER 01 (32 Sheets).
- ESTIMATE OF QUANTITIES REPORT
- REVISED CADD.Zip or REVISED BIM.zip
- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (___ Pages).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 04/20/2026Financial Project ID 448486-1-52-01 (Lead number only)Proposal/Contract ID T7562PLANS REVISION NUMBER 01 EQ Report only

| FPID | Sheet No(s). | Rev. Date | Description |
|-------------|--------------|-----------|--|
| 44848615201 | 1 | 04/20/26 | Added Sheet 2A to index |
| 44848615201 | 2A | 04/20/26 | Added Sheet 2A |
| 44848615201 | 20 | 04/20/26 | Fixed spelling error |
| 44848615201 | 21 | 04/20/26 | Added existing buried seawall with Begin/End Removal callouts and a *** Note regarding GPR survey |
| 44848615201 | 75 | 04/20/26 | Revised Driveway bullet notes, added Phase 1, Stage 1C for removal of seawall and revised Phase 4, Stage 4.3 for UWHCA work within the Curlew Road crosswalk |
| 44848615201 | 93 | 04/20/26 | Revised Note 3 to include Department coordination with businesses |
| 44848615201 | 98 | 04/20/26 | Expanded work zone for UWHCA construction |
| 44848615201 | 101 | 04/20/26 | Expanded work zone for UWHCA construction |
| 44848615201 | 102 | 04/20/26 | Revised ** Note regarding owner coordination |
| 44848615201 | 103 | 04/20/26 | Revised ** Note regarding owner coordination Department and added work zone for night time UWHCA construction |
| 44848615201 | 118 | 04/20/26 | Added existing buried seawall |
| 44848615201 | 119 | 04/20/26 | Added existing buried seawall |
| 44848615201 | T-1 | 04/20/26 | Added Sheet T-2A to index |
| 44848615201 | T-2A | 04/20/26 | Added Sheet T-2A |
| 44848615201 | T-4 | 04/20/26 | Modified pay item note 630-2-11 / 630-2-12 |
| 44848615602 | U-01 | 04/20/26 | Updated Key Sheet to include revised sheets |
| 44848615602 | U-03 | 04/20/26 | Adjusted west end of directional drill and route of connection back to Sanitary MH, including adding 2 fittings. |
| 44848615602 | U-05 | 04/20/26 | Adjusted fitting angle callout |
| 44848615602 | U-06 | 04/20/26 | Adjusted notes regarding valve protection and adjustment |
| 44848615602 | U-07 | 04/20/26 | Adjusted notes regarding valve protection and adjustment |
| 44848615602 | U-12 | 04/20/26 | Adjusted Forcemain horizontal and vertical alignment |
| 44848615602 | U-13 | 04/20/26 | Adjusted Forcemain horizontal and vertical alignment, updated label |
| 44848615602 | U-14 | 04/20/26 | Adjusted Forcemain horizontal and vertical alignment |
| 44848615602 | U-36 | 04/20/26 | Phase 1, Edited Stages 1B, 1C, and 1D Notes. Added Stage 1E Note. |
| 44848615602 | U-37 | 04/20/26 | Adjusted Low Profile Barrier Stationing to Add Opening |
| 44848615602 | U-38 | 04/20/26 | Adjusted Low Profile Barrier Stationing to Add Opening |
| 44848615602 | U-40 | 04/20/26 | Renamed Stage 1E |
| 44848615602 | U-41 | 04/20/26 | Renamed Stage 1E |
| 44804115201 | 1 | 04/20/26 | Added sheet number to index |
| 44804115201 | 3A | 04/20/26 | Added sheet |
| 44804115201 | 131 | 04/20/26 | Update TCP plans |
| 44804115201 | 132 | 04/20/26 | Update TCP plans |

No Plan changes

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

DATE: 04/20/2026

Financial Project ID 448486-1-52-01 (Lead number only)

Proposal/Contract ID T7562

Summary of Quantities

| FPID | Pay Item | Add. / Del. /Rev. | Old Quantity | New Quantity | Quantity update location |
|-------------|-------------|-------------------|--------------|--------------|--------------------------|
| 44848615201 | 0102-60 | Rev. | 112057 | 112723 | EQR and AASHTOWare |
| 44848615201 | 0102-71-13 | Rev. | 1824 | 1812 | EQR and AASHTOWare |
| 44848615201 | 0102-74-1 | Rev. | 51718 | 53194 | EQR and AASHTOWare |
| 44848615201 | 0102-74-8 | Rev. | 531433 | 571404 | EQR and AASHTOWare |
| 44848615201 | 0102-99 | Rev. | 9307 | 10072 | EQR and AASHTOWare |
| 44848615201 | 0110-1-1 | Rev. | 6.35 | 6.39 | EQR and AASHTOWare |
| 44848615201 | 0110-4-10 | Rev. | 3117 | 3215 | EQR and AASHTOWare |
| 44848615201 | 0120-1 | Rev. | 9596.8 | 9629.7 | EQR and AASHTOWare |
| 44848615201 | 0120-6 | Rev. | 3324.6 | 3611.0 | EQR and AASHTOWare |
| 44848615201 | 0160-4 | Rev. | 12032 | 12642 | EQR and AASHTOWare |
| 44848615201 | 0286-1 | Rev. | 429 | 598 | EQR and AASHTOWare |
| 44848615201 | 0334-1-12 | Rev. | 2605.4 | 2623.0 | EQR and AASHTOWare |
| 44848615201 | 0922-102-40 | Del. | 466 | 0 | EQR and AASHTOWare |
| 44848615201 | 0285-711 | Rev. | 5561 | 4545 | EQR and AASHTOWare |
| 44848615201 | 0926-102-1 | Add. | 0 | 26096 | EQR and AASHTOWare |
| 44804115201 | 0102-60 | Rev. | 157096 | 157166 | EQR and AASHTOWare |
| 44804115201 | 0102-74-1 | Rev. | 247985 | 248825 | EQR and AASHTOWare |
| 44848615602 | 1050-31-208 | Rev. | 880 | 890 | EQR and AASHTOWare |
| 44848615602 | 1055-51-108 | Rev. | 35 | 29 | EQR and AASHTOWare |
| 44848615602 | 1080-26-102 | Rev. | 9 | 8 | EQR and AASHTOWare |
| 44848615602 | 1055-51-116 | Rev. | 17 | 11 | EQR and AASHTOWare |
| 44848615602 | 1050 16003 | Rev. | 165 | 30 | AASHTOWare only |
| 44848615602 | 1050 51206 | Rev. | 69 | 172 | AASHTOWare only |
| 44848615602 | 1050 51216 | Rev. | 550 | 710 | AASHTOWare only |
| 44848615602 | 1055 31516 | Rev. | 13 | 15 | AASHTOWare only |
| 44848615602 | 1055 51216 | Rev. | 2 | 3 | AASHTOWare only |
| 44848615602 | 1080 24106 | Rev. | 2 | 3 | AASHTOWare only |
| 44848615602 | 1050 18003 | Del. | 445 | 0 | AASHTOWare only |
| 44848615602 | 1050 31201 | Del. | 358 | 0 | AASHTOWare only |
| 44848615602 | 1050 31204 | Rev. | 20 | 67 | AASHTOWare only |
| 44848615602 | 1050 31206 | Rev. | 15 | 82 | AASHTOWare only |
| 44848615602 | 1050 31212 | Rev. | 248 | 23 | AASHTOWare only |
| 44848615602 | 1050 31216 | Del. | 181 | 0 | AASHTOWare only |
| 44848615602 | 1050 31218 | Del. | 2 | 0 | AASHTOWare only |
| 44848615602 | 1050 42202 | Rev. | 42 | 346 | AASHTOWare only |
| 44848615602 | 1050 51210 | Rev. | 11 | 13 | AASHTOWare only |
| 44848615602 | 1055 31508 | Rev. | 2 | 3 | AASHTOWare only |
| 44848615602 | 1055 51208 | Rev. | 1 | 3 | AASHTOWare only |
| 44848615602 | 1080 24108 | Rev. | 7 | 8 | AASHTOWare only |
| 44848615602 | 1080 33108 | Rev. | 1 | 2 | AASHTOWare only |
| 44848615602 | 1050 31210 | Add. | 0 | 112 | AASHTOWare only |
| 44848615602 | 1050 31202 | Add. | 0 | 28 | AASHTOWare only |

No changes

REMINDER

PROCESS:

1. Fill out headings.
2. Mandatory Only revisions must not have other revisions included to remain exempt from signature requirement.
3. On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and date. *(Not required for Mandatory Only Revisions)*
4. Get concurrence signature from the District Director of Transportation Development or designee. *(Not required for Mandatory Only Revisions)*
5. Get signature of the District Specifications Engineer. *(Not required for Mandatory Only Revisions)*
6. Revisions received in the Project Review Office within 15 work days of the letting must be approved by the District Secretary. *(Not required for Mandatory Only Revisions)* Notify Project Review. Revisions within five working days of the letting are not allowed without final approval from the Director of the Office of Design. Since there is no assurance that all prospective contractors will get these documents on time to be considered in their bids, approvals for a revision within five working days of the letting will be rare. If the revision is not approved, the project will either be let as is, or be withdrawn from letting. Withdrawing or moving the project to a later letting after advertisement requires approval by the District Secretary and the Chief Engineer.
7. For Supplemental Specification Packages, fill in the Rev. Date, number of pages and a brief description.
8. Enter the sheet number and:
Describe new pay item number, Rev. Date with old quantity and new quantity, deleted pay item number only, or revised quantities; by entering pay item number with old and new quantities.
9. On bridges indicate "each bridge number" with corrected changes.
10. If a revision will impact the utility plans, adjustments or schedules, provide a copy of the revision memo and affected plan sheets to the District Utilities Engineer.
11. Any change to any pay item, requires replacement of the entire Proposal Summary of Pay Items.
12. Email the Revision approval to Project Review Section (CO-PROJREV) to unlock the summary of pay items.
13. Email Revision Memo to Project Review.

REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay Items.
2. Revised District Cost Estimate if federally funded.
3. Revised sealed Supplemental Specifications Package.

COMPUTATIONS:

Show Financial Project ID on revised computation book sheets, and make available to the District Construction Engineer.