

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

July 7, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5860
FINANCIAL PROJECT NUMBER(S): 450771

FINANCIAL PROJECT NUMBER(S): 450771 1 52 01 FEDERAL AID PROJECT NUMBER(S): D525006B

COUNTY(IES): Brevard

PROJECT NAME(S): SR 9 (I-95), From S of SR 50 To SR 46

BIDS TO BE RECEIVED: July 30, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, Manager Contracts Administration Office

A Mirza Rezazadeh

AR:pd Attached

REVISION MEMO

1_of 3_

DATE: TO:	6/25/2025 Final Plans (CO-FINALPLANS)
FROM:	Gene Varano , Project Manager
COPIES:	DDE, DCPME
SUBJECT:	Revision Number 01 - Letting (mo./yr.) July 2025
	Financial Project ID 450771-1-52-01 (Lead number only)
	Proposal/Contract ID T5860
	Federal Funds: ☐No ☑Yes Federal Aid No. D525-006-B
	County Brevard State Road No.9
Mandatory C	Only: ☑No ☐Yes (*If Yes, Signatures Not Required.)
I have review is not <u></u> rec	wed for effects on the Specifications Package and a package revision is Quired. *Approved By: DocuSigned by: Specifications Package and a package revision is Quired. *Approved By: Date: Dat
*Concurred b	
*Concurred b	by: Signard land of District Design Engineer or Designee 07/01/2025 8:33 AM EDT
If Projects of	f Division Interest,
*Authorized	By: Date:
	Print Name of FHWA Engineer SIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS HE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING HOUT APPROVAL.
*Approved B	
	Signature of District Secretary
	MENTAL SPECIFICATIONS PACKAGE NUMBER(Pages).
REISSUE	ED SPECIFICATIONS PACKAGE (Pages).
☐ PLANS R	REVISION NUMBER (Sheets).
✓ ESTIMAT	TED QUANTITIES REPORT
CONTRACT	TIME REVISED: ☑ No ☐ Yes(If yes, Total Calendar Days)

Form	1	2	1	

2	٥f	3
	O1	

DATE:	6/25/2025			
Financial Pro	ject ID	450771-1-	52-01	_ (Lead number only)
Proposal/Cor	ntract ID	T5860		_
SUPPLEMEN	ITAL SPE	CIFICA	TIONS PACKAGE NUMBER	N/A
Sheet No(s).	Rev. [<u>Date</u>	<u>Description</u>	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0334-1-13	Trnsprt	Rev.	19237.1	21021.0
0334-1-15	Trnsprt	Rev.	5066.7	8622.7

DATE:	6/25/2025			<u>3</u> of <u>3</u>
,		450771-1 T5860	-52-01	(Lead number only)
			N/Δ	
PLANS REV				
Sheet No(s).			<u>Description</u>	
EQR Page 37-38	6/23/20	025	Pay item 0334-1-13 updated from 19237.1	to 21021.0 to account for overbuild.
EQR Page 39-41	6/23/20	025	Pay item 0334-1-15 updated from 5066.7	to 8622.7 to account for overbuild.
	_			
	_			
	_			
	_			
	_			
	_			
	_			
	_			
				_