



Vendor Ranking

Page 1 of 2

Letting: CT260826 August 26, 2026 10:30 AM **Call Order:** 003 **Contract:** T1948
District: District 1 **Counties:** HENDRY **Fed Aid No:** D126053B
Contract Time: 125 AVAILABLE DAYS **Project(s):** 44803015201 (*)
Contract Desc: AT CENTRAL ELEMENTARY

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	LEON AMERICA CONSTRUCTION	Responsive	Winning bid	\$731,640.52	100.00%
2	YOROCA ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	\$844,714.45	115.45%
3	ALEXANDER DESIGN + BUILD, LLC	Responsive	Non-Winning Bid	\$1,013,615.26	138.54%
4	AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$1,066,346.00	145.75%
5	JONES BENITEZ CORPORATION	Responsive	Non-Winning Bid	\$1,075,851.04	147.05%
6	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	\$1,091,902.78	149.24%
7	WRANGLER CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$1,130,014.12	154.45%
8	BLACKTIP SERVICES INCORPORATED	Responsive	Non-Winning Bid	\$1,268,045.32	173.32%
9	ESTEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$1,349,108.00	184.39%
10	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	\$1,717,781.08	234.78%
	V&G CONSTRUCTION SOLUTIONS, COR	Non Responsive	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Vendor Ranking

Page 2 of 2

Letting: CT260826 August 26, 2026 10:30 AM
District: District 1
Contract Time: 125 AVAILABLE DAYS
Contract Desc: AT CENTRAL ELEMENTARY

Call Order: 003
Counties: HENDRY

Contract: T1948
Fed Aid No: D126053B
Project(s): 44803015201 (*)



Tabulation of Bids

Page 1 of 30

Letting: CT260826 August 26, 2026**Call Order:** 003**Contract:** T1948**District:** District 1**Counties:** HENDRY**Fed Aid No:** D126053B**Contract Time:** 125 AVAILABLE DAYS**Project(s):** 44803015201 (*)**Contract Descr:** AT CENTRAL ELEMENTARY

The Improvements under this Contract consist of turnout and pavement reconstruction, drainage, curb and gutter, sidewalk, and signing and pavement markings at Central Elementary in Hendry County.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at <https://www.fdot.gov/equalopportunity/bdi.shtm>.

For more information about bidding on BDI projects, please see the training guide located at <https://www.fdot.gov/construction/training/ctqp/smallbusiness/smallbusinessstraining.shtm>

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at: <https://www.fdot.gov/equalopportunity/bdi.shtm>

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the project major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the File Attachment Upload folder in the AASHTOWare Project Bids application.

BDI Reference Sheet may be found at: <https://www.fdot.gov/equalopportunity/bdi.shtm>

Proposal Guaranty of \$500 is required for bids over \$150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) LEON AMERICA CONSTRUCTION		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) ALEXANDER DESIGN + BUILD, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1		(1.000)	80,000.00000	80,000.00	100,000.00000	100,000.00	152,000.00000	152,000.00
MOBILIZATION 44803015201 LS								



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID		Alternate	Quantity Units	(1) LEON AMERICA CONSTRUCTION		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) ALEXANDER DESIGN + BUILD, LLC	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0001			Roadway						
0010	0102 1		(125.000)	50,000.00000	50,000.00	25,000.00000	25,000.00	67,600.00000	67,600.00
MAINTENANCE OF TRAFFIC 44803015201			DA (LS)						
0015	0102 3		72.900	65.00000	4,738.50	15.00000	1,093.50	35.00000	2,551.50
COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE			CY						
0020	0102 4 1		(22.000)	10,000.00000	10,000.00	5,000.00000	5,000.00	9,100.00000	9,100.00
PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44803015201			SY (LS)						
0025	0102 60		9,390.000	0.20000	1,878.00	0.19000	1,784.10	0.46000	4,319.40
WORK ZONE SIGN			ED						
0030	0102 74 1		6,428.000	0.10000	642.80	0.11000	707.08	0.13000	835.64
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD			ED						
0035	0102 74 8		2,410.000	0.06000	144.60	0.06000	144.60	0.20000	482.00
CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)			FD						
0040	0102 76		60.000	5.00000	300.00	11.70000	702.00	13.00000	780.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL			ED						
0045	0102 99		1,352.000	6.00000	8,112.00	9.90000	13,384.80	7.00000	9,464.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY			ED						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum		Alternate	Quantity Units	(1) LEON AMERICA CONSTRUCTION		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) ALEXANDER DESIGN + BUILD, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway									
0050	0102115		500.000	0.60000	300.00	0.29000	145.00	0.78000	390.00
TYPE III BARRICADE			ED						
0055	0102913 24		202.000	5.66000	1,143.32	5.00000	1,010.00	24.00000	4,848.00
REMOVABLE TAPE, WHITE, 12" CROSSWALK			LF						
0060	0104 10 3		3,808.000	2.50000	9,520.00	5.00000	19,040.00	3.75000	14,280.00
SEDIMENT BARRIER			LF						
0065	0104 18		12.000	176.00000	2,112.00	250.00000	3,000.00	300.00000	3,600.00
INLET PROTECTION SYSTEM			EA						
0070	0110 1 1		(1.730)	31,140.00000	31,140.00	50,000.00000	50,000.00	28,600.00000	28,600.00
CLEARING & GRUBBING 44803015201			AC (LS)						
0075	0110 4 10		244.000	40.00000	9,760.00	20.00000	4,880.00	36.50000	8,906.00
REMOVAL OF EXISTING CONCRETE			SY						
0080	0110 7 1		11.000	500.00000	5,500.00	350.00000	3,850.00	750.00000	8,250.00
MAILBOX, F&I SINGLE			EA						
0085	0110 23		4.000	270.00000	1,080.00	350.00000	1,400.00	1,500.00000	6,000.00
TREE REMOVAL			EA						
0090	0120 1		553.400	6.00000	3,320.40	50.00000	27,670.00	19.50000	10,791.30
REGULAR EXCAVATION			CY						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum		Alternate	Quantity Units	(1) LEON AMERICA CONSTRUCTION		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) ALEXANDER DESIGN + BUILD, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway									
0095	0120 6		122.800 CY	9.00000	1,105.20	50.00000	6,140.00	36.40000	4,469.92
EMBANKMENT									
0100	0160 4		88.000 SY	5.00000	440.00	50.00000	4,400.00	58.50000	5,148.00
TYPE B STABILIZATION									
0105	0285711		426.000 SY	30.00000	12,780.00	30.00000	12,780.00	58.50000	24,921.00
OPTIONAL BASE, BASE GROUP 11									
0110	0286 2		96.200 TN	180.00000	17,316.00	120.00000	11,544.00	280.00000	26,936.00
TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL									
0115	0334 1 52		95.000 TN	135.00000	12,825.00	250.00000	23,750.00	280.00000	26,600.00
SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22									
0120	0425 1521		8.000 EA	6,000.00000	48,000.00	10,000.00000	80,000.00	9,000.00000	72,000.00
INLETS, DT BOT, TYPE C, <10'									
0125	0425 1561		2.000 EA	9,000.00000	18,000.00	10,000.00000	20,000.00	10,400.00000	20,800.00
INLETS, DT BOT, TYPE F, <10'									
0130	0425 1711		1.000 EA	10,000.00000	10,000.00	10,000.00000	10,000.00	11,000.00000	11,000.00
INLETS, GUTTER, TYPE V, <10'									



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum		Alternate	Quantity Units	(1) LEON AMERICA CONSTRUCTION		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) ALEXANDER DESIGN + BUILD, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway									
0135	0425 2 41		3.000	8,000.00000	24,000.00	10,000.00000	30,000.00	10,000.00000	30,000.00
MANHOLES, P-7, <10'			EA						
0140	0425 2 43		2.000	6,500.00000	13,000.00	5,000.00000	10,000.00	7,800.00000	15,600.00
MANHOLES, P-7, PARTIAL			EA						
0145	0430174218		23.000	170.00000	3,910.00	200.00000	4,600.00	219.00000	5,037.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD			LF						
0150	0430175115		90.000	210.00000	18,900.00	200.00000	18,000.00	115.00000	10,350.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD			LF						
0155	0430175118		33.000	110.00000	3,630.00	200.00000	6,600.00	170.00000	5,610.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD			LF						
0160	0430175124		8.000	150.00000	1,200.00	200.00000	1,600.00	230.00000	1,840.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD			LF						
0165	0430175218		27.000	200.00000	5,400.00	200.00000	5,400.00	219.00000	5,913.00
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD			LF						
0170	0430982123		2.000	2,500.00000	5,000.00	1,500.00000	3,000.00	2,600.00000	5,200.00
MITERED END SECTION, OPTIONAL ROUND, 15" CD			EA						
0175	0430984625		5.000	3,000.00000	15,000.00	1,500.00000	7,500.00	3,700.00000	18,500.00
MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD			EA						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>		Alternate	Quantity Units	(1) LEON AMERICA CONSTRUCTION		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) ALEXANDER DESIGN + BUILD, LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway									
0180	0515 1 1		18.000	70.00000	1,260.00	250.00000	4,500.00	195.00000	3,510.00
PIPE HANDRAIL - GUIDERAIL, STEEL			LF						
0185	0520 1 10		145.000	35.00000	5,075.00	100.00000	14,500.00	65.00000	9,425.00
CONCRETE CURB & GUTTER, TYPE F			LF						
0190	0522 1		2,548.000	58.00000	147,784.00	61.00000	155,428.00	75.00000	191,100.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK			SY						
0195	0522 2		171.000	80.00000	13,680.00	75.00000	12,825.00	100.00000	17,100.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK			SY						
0200	0527 2		351.000	30.00000	10,530.00	20.00000	7,020.00	36.50000	12,811.50
DETECTABLE WARNINGS			SF						
0205	0570 1 2		5,053.000	4.00000	20,212.00	4.00000	20,212.00	5.00000	25,265.00
PERFORMANCE TURF, SOD			SY						
0001 Roadway Section Totals:				\$628,738.82		\$728,610.08		\$881,934.26	

SECTION: 0002 Signing								
0210 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		42.000 EA	540.00000	22,680.00	500.00000	21,000.00	750.00000	31,500.00



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) LEON AMERICA CONSTRUCTION		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) ALEXANDER DESIGN + BUILD, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0215 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		14.000 EA	55.00000	770.00	50.00000	700.00	150.00000	2,100.00
0220 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'		19.000 EA	105.00000	1,995.00	55.00000	1,045.00	125.00000	2,375.00
0225 0700142122 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS		4.000 EA	12,000.00000	48,000.00	15,000.00000	60,000.00	11,500.00000	46,000.00
0230 0705 10 1 OBJECT MARKER, TYPE 1		3.000 EA	280.00000	840.00	250.00000	750.00	330.00000	990.00
0235 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		24.000 EA	4.50000	108.00	4.00000	96.00	10.00000	240.00
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44803015201		(1.000) LS	8,000.00000	8,000.00	9,982.00000	9,982.00	8,500.00000	8,500.00
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		963.000 LF	3.50000	3,370.50	3.25000	3,129.75	8.00000	7,704.00
0250 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		257.000 LF	7.00000	1,799.00	6.52000	1,675.64	19.00000	4,883.00



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) LEON AMERICA CONSTRUCTION		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) ALEXANDER DESIGN + BUILD, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0255 0711 14125		811.000	16.00000	12,976.00	17.25000	13,989.75	26.00000	21,086.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		LF						
0260 0711 16101		0.171	5,000.00000	855.00	8,758.00000	1,497.62	15,000.00000	2,565.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		GM						
0265 0711 16201		0.158	5,000.00000	790.00	8,757.00000	1,383.61	15,000.00000	2,370.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		GM						
0270 0711 17 1		171.000	4.20000	718.20	5.00000	855.00	8.00000	1,368.00
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN		SF						
0002 Signing Section Totals:			\$102,901.70		\$116,104.37		\$131,681.00	
Contract Grand Totals:			\$731,640.52		\$844,714.45		1,013,615.26	



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) JONES BENITEZ CORPORATION		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 44803015201		(1.000) LS	175,000.00000	175,000.00	120,000.00000	120,000.00	50,000.00000	50,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44803015201		(125.000) DA (LS)	20,000.00000	20,000.00	60,000.00000	60,000.00	35,000.00000	35,000.00
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE		72.900 CY	100.00000	7,290.00	80.00000	5,832.00	50.00000	3,645.00
0020 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44803015201		(22.000) SY (LS)	5,000.00000	5,000.00	5,000.00000	5,000.00	3,000.00000	3,000.00
0025 0102 60 WORK ZONE SIGN		9,390.000 ED	3.50000	32,865.00	0.56000	5,258.40	0.50000	4,695.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		6,428.000 ED	3.50000	22,498.00	0.23000	1,478.44	1.00000	6,428.00
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		2,410.000 FD	3.50000	8,435.00	0.37000	891.70	4.00000	9,640.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		60.000 ED	30.00000	1,800.00	10.00000	600.00	10.00000	600.00



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum		Alternate	Quantity Units	(4) AMERICAN DESIGN ENGINEERING		(5) JONES BENITEZ CORPORATION		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA	
				CONSTRUCTION INC.				LLC	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway									
0045	0102 99		1,352.000	45.00000	60,840.00	17.00000	22,984.00	15.00000	20,280.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY			ED						
0050	0102115		500.000	3.50000	1,750.00	1.00000	500.00	1.00000	500.00
TYPE III BARRICADE			ED						
0055	0102913 24		202.000	4.00000	808.00	22.00000	4,444.00	6.00000	1,212.00
REMOVABLE TAPE, WHITE, 12" CROSSWALK			LF						
0060	0104 10 3		3,808.000	6.00000	22,848.00	2.00000	7,616.00	3.00000	11,424.00
SEDIMENT BARRIER			LF						
0065	0104 18		12.000	10.00000	120.00	180.00000	2,160.00	10.00000	120.00
INLET PROTECTION SYSTEM			EA						
0070	0110 1 1		(1.730)	4,500.00000	4,500.00	24,000.00000	24,000.00	25,000.00000	25,000.00
CLEARING & GRUBBING 44803015201			AC (LS)						
0075	0110 4 10		244.000	8.00000	1,952.00	24.00000	5,856.00	60.00000	14,640.00
REMOVAL OF EXISTING CONCRETE			SY						
0080	0110 7 1		11.000	150.00000	1,650.00	250.00000	2,750.00	50.00000	550.00
MAILBOX, F&I SINGLE			EA						
0085	0110 23		4.000	150.00000	600.00	2,400.00000	9,600.00	100.00000	400.00
TREE REMOVAL			EA						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID		Alternate	Quantity Units	(4) AMERICAN DESIGN ENGINEERING		(5) JONES BENITEZ CORPORATION		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA	
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001		Roadway							
0090	0120 1		553.400	15.00000	8,301.00	30.00000	16,602.00	44.00000	24,349.60
REGULAR EXCAVATION			CY						
0095	0120 6		122.800	15.00000	1,842.00	20.00000	2,456.00	44.00000	5,403.20
EMBANKMENT			CY						
0100	0160 4		88.000	15.00000	1,320.00	12.00000	1,056.00	44.00000	3,872.00
TYPE B STABILIZATION			SY						
0105	0285711		426.000	118.00000	50,268.00	100.00000	42,600.00	44.00000	18,744.00
OPTIONAL BASE, BASE GROUP 11			SY						
0110	0286 2		96.200	285.00000	27,417.00	200.00000	19,240.00	300.00000	28,860.00
TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL			TN						
0115	0334 1 52		95.000	285.00000	27,075.00	350.00000	33,250.00	300.00000	28,500.00
SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22			TN						
0120	0425 1521		8.000	14,500.00000	116,000.00	8,000.00000	64,000.00	15,000.00000	120,000.00
INLETS, DT BOT, TYPE C,<10'			EA						
0125	0425 1561		2.000	14,500.00000	29,000.00	10,000.00000	20,000.00	15,000.00000	30,000.00
INLETS, DT BOT, TYPE F, <10'			EA						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AMERICAN DESIGN ENGINEERING		(5) JONES BENITEZ CORPORATION		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA	
			CONSTRUCTION INC. Unit Price	Ext Amount	Unit Price	Ext Amount	LLC Unit Price	Ext Amount
SECTION: 0001 Roadway								
0130 0425 1711 INLETS, GUTTER, TYPE V, <10'		1.000 EA	14,500.00000	14,500.00	14,000.00000	14,000.00	15,000.00000	15,000.00
0135 0425 2 41 MANHOLES, P-7, <10'		3.000 EA	14,500.00000	43,500.00	9,000.00000	27,000.00	15,000.00000	45,000.00
0140 0425 2 43 MANHOLES, P-7, PARTIAL		2.000 EA	14,500.00000	29,000.00	6,000.00000	12,000.00	8,800.00000	17,600.00
0145 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD		23.000 LF	70.00000	1,610.00	200.00000	4,600.00	300.00000	6,900.00
0150 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD		90.000 LF	44.00000	3,960.00	160.00000	14,400.00	300.00000	27,000.00
0155 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		33.000 LF	52.00000	1,716.00	240.00000	7,920.00	300.00000	9,900.00
0160 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		8.000 LF	75.00000	600.00	320.00000	2,560.00	300.00000	2,400.00
0165 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD		27.000 LF	75.00000	2,025.00	150.00000	4,050.00	300.00000	8,100.00
0170 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD		2.000 EA	1,500.00000	3,000.00	3,000.00000	6,000.00	3,500.00000	7,000.00



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) JONES BENITEZ CORPORATION		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0175 0430984625		5.000	1,500.00000	7,500.00	3,400.00000	17,000.00	3,500.00000	17,500.00
MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD		EA						
0180 0515 1 1		18.000	200.00000	3,600.00	270.00000	4,860.00	100.00000	1,800.00
PIPE HANDRAIL - GUIDERAIL, STEEL		LF						
0185 0520 1 10		145.000	35.00000	5,075.00	50.00000	7,250.00	48.00000	6,960.00
CONCRETE CURB & GUTTER, TYPE F		LF						
0190 0522 1		2,548.000	65.00000	165,620.00	90.00000	229,320.00	119.00000	303,212.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		SY						
0195 0522 2		171.000	75.00000	12,825.00	130.00000	22,230.00	121.00000	20,691.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		SY						
0200 0527 2		351.000	30.00000	10,530.00	30.00000	10,530.00	21.00000	7,371.00
DETECTABLE WARNINGS		SF						
0205 0570 1 2		5,053.000	6.00000	30,318.00	4.50000	22,738.50	7.66000	38,705.98
PERFORMANCE TURF, SOD		SY						
0001 Roadway Section Totals:			\$964,558.00		\$884,633.04		\$982,002.78	



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) JONES BENITEZ CORPORATION		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0210 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		42.000 EA	850.00000	35,700.00	1,800.00000	75,600.00	465.00000	19,530.00
0215 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		14.000 EA	20.00000	280.00	320.00000	4,480.00	10.00000	140.00
0220 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'		19.000 EA	20.00000	380.00	170.00000	3,230.00	4.00000	76.00
0225 0700142122 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS		4.000 EA	9,500.00000	38,000.00	14,000.00000	56,000.00	18,000.00000	72,000.00
0230 0705 10 1 OBJECT MARKER, TYPE 1		3.000 EA	65.00000	195.00	320.00000	960.00	100.00000	300.00
0235 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		24.000 EA	3.00000	72.00	8.00000	192.00	4.00000	96.00
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44803015201		(1.000) LS	2,500.00000	2,500.00	15,500.00000	15,500.00	2,500.00000	2,500.00
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		963.000 LF	6.00000	5,778.00	5.00000	4,815.00	3.00000	2,889.00



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) JONES BENITEZ CORPORATION		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0250 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		257.000 LF	6.00000	1,542.00	10.00000	2,570.00	6.00000	1,542.00
0255 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		811.000 LF	6.50000	5,271.50	27.00000	21,897.00	6.00000	4,866.00
0260 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		0.171 GM	5,500.00000	940.50	14,000.00000	2,394.00	15,000.00000	2,565.00
0265 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		0.158 GM	5,500.00000	869.00	14,000.00000	2,212.00	15,000.00000	2,370.00
0270 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN		171.000 SF	60.00000	10,260.00	8.00000	1,368.00	6.00000	1,026.00
0002 Signing Section Totals:				\$101,788.00		\$191,218.00		\$109,900.00
Contract Grand Totals:				\$1,066,346.00		\$1,075,851.04		1,091,902.78



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) WRANGLER CONSTRUCTION INC.		(8) BLACKTIP SERVICES INCORPORATED		(9) ESTEP CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 44803015201		(1.000) LS	185,396.33000	185,396.33	115,000.00000	115,000.00	125,000.00000	125,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44803015201		(125.000) DA (LS)	15,091.83000	15,091.83	31,000.00000	31,000.00	96,000.00000	96,000.00
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE		72.900 CY	47.26000	3,445.25	30.00000	2,187.00	250.00000	18,225.00
0020 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44803015201		(22.000) SY (LS)	9,432.39000	9,432.39	6,500.00000	6,500.00	3,500.00000	3,500.00
0025 0102 60 WORK ZONE SIGN		9,390.000 ED	0.54000	5,070.60	0.24000	2,253.60	1.00000	9,390.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		6,428.000 ED	0.23000	1,478.44	0.11000	707.08	0.75000	4,821.00
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		2,410.000 FD	0.36000	867.60	0.09000	216.90	1.00000	2,410.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		60.000 ED	10.56000	633.60	6.60000	396.00	20.00000	1,200.00



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum		Alternate	Quantity Units	(7) WRANGLER CONSTRUCTION INC.		(8) BLACKTIP SERVICES INCORPORATED		(9) ESTEP CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway									
0045	0102 99		1,352.000	16.60000	22,443.20	12.10000	16,359.20	25.00000	33,800.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY			ED						
0050	0102115		500.000	0.91000	455.00	0.33000	165.00	2.00000	1,000.00
TYPE III BARRICADE			ED						
0055	0102913 24		202.000	24.15000	4,878.30	15.00000	3,030.00	15.00000	3,030.00
REMOVABLE TAPE, WHITE, 12" CROSSWALK			LF						
0060	0104 10 3		3,808.000	4.53000	17,250.24	2.50000	9,520.00	3.00000	11,424.00
SEDIMENT BARRIER			LF						
0065	0104 18		12.000	150.92000	1,811.04	50.00000	600.00	250.00000	3,000.00
INLET PROTECTION SYSTEM			EA						
0070	0110 1 1		(1.730)	48,293.85000	48,293.85	265,000.00000	265,000.00	163,000.00000	163,000.00
CLEARING & GRUBBING 44803015201			AC (LS)						
0075	0110 4 10		244.000	27.17000	6,629.48	80.00000	19,520.00	35.00000	8,540.00
REMOVAL OF EXISTING CONCRETE			SY						
0080	0110 7 1		11.000	617.05000	6,787.55	300.00000	3,300.00	350.00000	3,850.00
MAILBOX, F&I SINGLE			EA						
0085	0110 23		4.000	2,641.07000	10,564.28	1,500.00000	6,000.00	1,500.00000	6,000.00
TREE REMOVAL			EA						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID		Alternate	Quantity Units	(7) WRANGLER CONSTRUCTION INC.		(8) BLACKTIP SERVICES INCORPORATED		(9) ESTEP CONSTRUCTION, INC.	
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway									
0090	0120 1		553.400	35.43000	19,606.96	50.00000	27,670.00	45.00000	24,903.00
REGULAR EXCAVATION			CY						
0095	0120 6		122.800	38.26000	4,698.33	30.00000	3,684.00	40.00000	4,912.00
EMBANKMENT			CY						
0100	0160 4		88.000	77.95000	6,859.60	60.00000	5,280.00	20.00000	1,760.00
TYPE B STABILIZATION			SY						
0105	0285711		426.000	29.94000	12,754.44	200.00000	85,200.00	25.00000	10,650.00
OPTIONAL BASE, BASE GROUP 11			SY						
0110	0286 2		96.200	245.45000	23,612.29	1,168.00000	112,361.60	450.00000	43,290.00
TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL			TN						
0115	0334 1 52		95.000	948.99000	90,154.05	350.00000	33,250.00	1,250.00000	118,750.00
SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22			TN						
0120	0425 1521		8.000	7,695.89000	61,567.12	7,500.00000	60,000.00	8,500.00000	68,000.00
INLETS, DT BOT, TYPE C,<10'			EA						
0125	0425 1561		2.000	11,267.05000	22,534.10	7,500.00000	15,000.00	16,500.00000	33,000.00
INLETS, DT BOT, TYPE F, <10'			EA						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) WRANGLER CONSTRUCTION INC.		(8) BLACKTIP SERVICES INCORPORATED		(9) ESTEP CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0130 0425 1711 INLETS, GUTTER, TYPE V, <10'		1.000 EA	14,302.69000	14,302.69	7,500.00000	7,500.00	18,000.00000	18,000.00
0135 0425 2 41 MANHOLES, P-7, <10'		3.000 EA	8,014.43000	24,043.29	7,500.00000	22,500.00	13,500.00000	40,500.00
0140 0425 2 43 MANHOLES, P-7, PARTIAL		2.000 EA	7,134.07000	14,268.14	7,500.00000	15,000.00	12,500.00000	25,000.00
0145 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD		23.000 LF	301.84000	6,942.32	250.00000	5,750.00	250.00000	5,750.00
0150 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD		90.000 LF	194.20000	17,478.00	250.00000	22,500.00	250.00000	22,500.00
0155 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		33.000 LF	293.08000	9,671.64	250.00000	8,250.00	250.00000	8,250.00
0160 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		8.000 LF	812.27000	6,498.16	250.00000	2,000.00	350.00000	2,800.00
0165 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD		27.000 LF	410.04000	11,071.08	250.00000	6,750.00	300.00000	8,100.00
0170 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD		2.000 EA	2,641.07000	5,282.14	900.00000	1,800.00	1,500.00000	3,000.00



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) WRANGLER CONSTRUCTION INC.		(8) BLACKTIP SERVICES INCORPORATED		(9) ESTEP CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0175 0430984625		5.000	5,846.93000	29,234.65	900.00000	4,500.00	1,500.00000	7,500.00
MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD		EA						
0180 0515 1 1		18.000	528.21000	9,507.78	284.00000	5,112.00	500.00000	9,000.00
PIPE HANDRAIL - GUIDERAIL, STEEL		LF						
0185 0520 1 10		145.000	40.46000	5,866.70	60.00000	8,700.00	110.00000	15,950.00
CONCRETE CURB & GUTTER, TYPE F		LF						
0190 0522 1		2,548.000	69.05000	175,939.40	65.00000	165,620.00	75.00000	191,100.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		SY						
0195 0522 2		171.000	101.87000	17,419.77	75.00000	12,825.00	110.00000	18,810.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		SY						
0200 0527 2		351.000	25.66000	9,006.66	24.00000	8,424.00	55.00000	19,305.00
DETECTABLE WARNINGS		SF						
0205 0570 1 2		5,053.000	10.56000	53,359.68	4.00000	20,212.00	5.00000	25,265.00
PERFORMANCE TURF, SOD		SY						
0001 Roadway Section Totals:			\$992,207.97		\$1,141,643.38		\$1,220,285.00	



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) WRANGLER CONSTRUCTION INC.		(8) BLACKTIP SERVICES INCORPORATED		(9) ESTEP CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0210 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		42.000 EA	897.96000	37,714.32	731.50000	30,723.00	800.00000	33,600.00
0215 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		14.000 EA	98.10000	1,373.40	110.00000	1,540.00	250.00000	3,500.00
0220 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'		19.000 EA	150.92000	2,867.48	110.00000	2,090.00	200.00000	3,800.00
0225 0700142122 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS		4.000 EA	11,318.87000	45,275.48	13,790.00000	55,160.00	7,500.00000	30,000.00
0230 0705 10 1 OBJECT MARKER, TYPE 1		3.000 EA	377.30000	1,131.90	275.00000	825.00	75.00000	225.00
0235 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		24.000 EA	15.09000	362.16	11.00000	264.00	35.00000	840.00
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44803015201		(1.000) LS	15,064.66000	15,064.66	10,981.00000	10,981.00	4,500.00000	4,500.00
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		963.000 LF	4.92000	4,737.96	3.59000	3,457.17	15.00000	14,445.00



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) WRANGLER CONSTRUCTION INC.		(8) BLACKTIP SERVICES INCORPORATED		(9) ESTEP CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0250 0711 11125		257.000	9.84000	2,528.88	7.17000	1,842.69	20.00000	5,140.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		LF						
0255 0711 14125		811.000	26.03000	21,110.33	19.00000	15,409.00	25.00000	20,275.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		LF						
0260 0711 16101		0.171	13,217.42000	2,260.18	9,634.00000	1,647.41	12,000.00000	2,052.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		GM						
0265 0711 16201		0.158	13,217.42000	2,088.35	9,634.00000	1,522.17	12,000.00000	1,896.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		GM						
0270 0711 17 1		171.000	7.55000	1,291.05	5.50000	940.50	50.00000	8,550.00
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN		SF						
0002 Signing Section Totals:				\$137,806.15		\$126,401.94		\$128,823.00
Contract Grand Totals:			\$1,130,014.12		\$1,268,045.32		1,349,108.00	



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(10) SIGNAL TECHNOLOGY AND INSTALLATION CORP.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 44803015201		(1.000) LS	143,979.27000	143,979.27				
0010 0102 1 MAINTENANCE OF TRAFFIC 44803015201		(125.000) DA (LS)	48,605.81000	48,605.81				
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE		72.900 CY	142.28000	10,372.21				
0020 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44803015201		(22.000) SY (LS)	7,113.61000	7,113.61				
0025 0102 60 WORK ZONE SIGN		9,390.000 ED	0.72000	6,760.80				
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		6,428.000 ED	0.29000	1,864.12				
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		2,410.000 FD	0.72000	1,735.20				
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		60.000 ED	14.23000	853.80				



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID		Alternate	Quantity	(10) SIGNAL TECHNOLOGY AND INSTALLATION CORP.					
Item Description			Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0001			Roadway						
0045	0102 99		1,352.000	21.35000	28,865.20				
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY			ED						
0050	0102115		500.000	1.43000	715.00				
TYPE III BARRICADE			ED						
0055	0102913 24		202.000	8.54000	1,725.08				
REMOVABLE TAPE, WHITE, 12" CROSSWALK			LF						
0060	0104 10 3		3,808.000	4.94000	18,811.52				
SEDIMENT BARRIER			LF						
0065	0104 18		12.000	711.36000	8,536.32				
INLET PROTECTION SYSTEM			EA						
0070	0110 1 1		(1.730)	56,908.80000	56,908.80				
CLEARING & GRUBBING 44803015201			AC (LS)						
0075	0110 4 10		244.000	213.41000	52,072.04				
REMOVAL OF EXISTING CONCRETE			SY						
0080	0110 7 1		11.000	1,422.73000	15,650.03				
MAILBOX, F&I SINGLE			EA						
0085	0110 23		4.000	4,979.53000	19,918.12				
TREE REMOVAL			EA						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID		Alternate	Quantity Units	(10) SIGNAL TECHNOLOGY AND INSTALLATION CORP.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway									
0090	0120 1		553.400	78.25000	43,303.55				
REGULAR EXCAVATION			CY						
0095	0120 6		122.800	85.37000	10,483.44				
EMBANKMENT			CY						
0100	0160 4		88.000	28.46000	2,504.48				
TYPE B STABILIZATION			SY						
0105	0285711		426.000	139.43000	59,397.18				
OPTIONAL BASE, BASE GROUP 11			SY						
0110	0286 2		96.200	426.82000	41,060.08				
TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL			TN						
0115	0334 1 52		95.000	426.82000	40,547.90				
SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22			TN						
0120	0425 1521		8.000	21,340.80000	170,726.40				
INLETS, DT BOT, TYPE C,<10'			EA						
0125	0425 1561		2.000	21,340.81000	42,681.62				
INLETS, DT BOT, TYPE F, <10'			EA						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(10) SIGNAL TECHNOLOGY AND INSTALLATION CORP.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0130 0425 1711 INLETS, GUTTER, TYPE V, <10'		1.000 EA	21,340.80000	21,340.80				
0135 0425 2 41 MANHOLES, P-7, <10'		3.000 EA	14,227.21000	42,681.63				
0140 0425 2 43 MANHOLES, P-7, PARTIAL		2.000 EA	14,227.20000	28,454.40				
0145 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD		23.000 LF	426.82000	9,816.86				
0150 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD		90.000 LF	426.82000	38,413.80				
0155 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		33.000 LF	853.64000	28,170.12				
0160 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		8.000 LF	853.64000	6,829.12				
0165 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD		27.000 LF	853.64000	23,048.28				
0170 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD		2.000 EA	7,113.61000	14,227.22				



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(10) SIGNAL TECHNOLOGY AND INSTALLATION CORP.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0175 0430984625		5.000	7,113.61000	35,568.05				
MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD		EA						
0180 0515 1 1		18.000	213.41000	3,841.38				
PIPE HANDRAIL - GUIDERAIL, STEEL		LF						
0185 0520 1 10		145.000	55.49000	8,046.05				
CONCRETE CURB & GUTTER, TYPE F		LF						
0190 0522 1		2,548.000	122.36000	311,773.28				
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		SY						
0195 0522 2		171.000	150.81000	25,788.51				
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		SY						
0200 0527 2		351.000	68.30000	23,973.30				
DETECTABLE WARNINGS		SF						
0205 0570 1 2		5,053.000	12.81000	64,728.93				
PERFORMANCE TURF, SOD		SY						
0001 Roadway Section Totals:			\$1,521,893.31					



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(10) SIGNAL TECHNOLOGY AND INSTALLATION CORP.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0210 0700 1111		42.000	1,024.36000	43,023.12				
SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		EA						
0215 0700 1600		14.000	213.41000	2,987.74				
SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		EA						
0220 0700 13 15		19.000	408.33000	7,758.27				
RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'		EA						
0225 0700142122		4.000	18,825.02000	75,300.08				
ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS		EA						
0230 0705 10 1		3.000	1,256.27000	3,768.81				
OBJECT MARKER, TYPE 1		EA						
0235 0706 1 3		24.000	8.54000	204.96				
RAISED PAVEMENT MARKER, TYPE B		EA						
0240 0710 90		(1.000)	12,593.93000	12,593.93				
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44803015201		LS						
0245 0711 11123		963.000	7.12000	6,856.56				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT		LF						



Tabulation of Bids

Letting: CT260826 August 26, 2026

Call Order: 003

Contract: T1948

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(10) SIGNAL TECHNOLOGY AND INSTALLATION CORP.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0250 0711 11125		257.000	9.96000	2,559.72				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK								
0255 0711 14125		811.000	39.84000	32,310.24				
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK								
0260 0711 16101		0.171	11,855.68000	2,027.32				
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"								
0265 0711 16201		0.158	11,855.57000	1,873.18				
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"								
0270 0711 17 1		171.000	27.04000	4,623.84				
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN								
0002 Signing Section Totals:				\$195,887.77				
Contract Grand Totals:			\$1,717,781.08					



Tabulation of Bids

Letting: CT260826 August 26, 2026 **Call Order:** 003 **Contract:** T1948

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezaadeh

09/09/2026

Manager, Contracts Administration Office