



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

June 3, 2025

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2A26

FINANCIAL PROJECT NUMBER(S): 452605 3 52 01

FEDERAL AID PROJECT NUMBER(S): E231012E

COUNTY(IES): St. Johns

PROJECT NAME(S): SR A1A, From S of Ocean Sands To S of Carcaba Rd.

BIDS TO BE RECEIVED: June 11, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

Proposal/Contract ID: T2A26

SUBJECT: **Revision Number** REVISION 1 Letting (mo./yr.) 06/2025

County: ST. JOHNS **State Road No:** A1A

Mandatory Only: ☒ No ☐ Yes (If Yes, Approval Documentation Not Required.)

The District Specification Engineer (or designee) has determined that a revision to the Specifications Package is required? ☐ Yes ☒ No ☐ NA

☒ Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A	For Projects of Division Interest, FHWA authorizes the release of this Revision Package.
-----	--

☐ For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

N/A

 For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

Plans Revision Number 1

☐ Reissued BIM.Zip

Supplemental Specification Package Number

☐ Reissued Specifications Package

x Estimate Of Quantities Report

☐ Reissued CADD.Zip

Contract Time Revised (Total Calendar Day)

Date: 4/29/2025

Financial Project ID: (Lead Number Only) 452605-3

Proposal/Contract ID: T2A26

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
452605-3-52-01	12	5/8/2025	Revised Typical Sections, Notes, and PCMS Messaging
452605-3-52-01	13	5/8/2025	Revised PCMS Messaging
452605-3-52-01	13A - 13E	5/8/2025	Added Sheets - TTCP
452605-3-52-01	14	5/8/2025	Revised Phase 1 to Phase 2
452605-3-52-01	15	5/8/2025	Revised Phase 2 to Phase 3
452605-3-52-01	15A	5/8/2025	Added sheet - Signing & Pavement Marking
452605-3-52-01	16-17	5/8/2025	Revised Pavement Markings
452605-3-52-01	17A	5/8/2025	Added Sheet - Signing & Pavement Marking Plan
452605-3-52-01	1	5/8/2025	Listed Revisions
452605-3-52-01	2A	5/8/2025	Added Sheet – Signature Sheet
452605-3-52-01	3-5	5/8/2025	Revised Stabilization
452605-3-52-01	9	5/8/2025	Revised Note
452605-3-52-01	11A-11E	5/8/2025	Added Sheet - Cross Sections

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER _____

Date: 4/29/2025

Financial Project ID: (Lead Number Only) 452605-3

Proposal/Contract ID: T2A26

Sheet Number	Revision Date	Description
Contract Time	5/8/2025	Acquisition time has been changed from 120 Days to 97 Days

Summary Of Quantities (Trns*port)

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
452605-3-52-01	102-60	Revision	1650	4330
452605-3-52-01	102-71-13	Addition	0	984
452605-3-52-01	102-74-1	Revision	7364	9604
452605-3-52-01	102-74-8	Revision	6540	7600
452605-3-52-01	102-913-21	Addition	0	0.826
452605-3-52-01	102-913-29	Addition	0	38
452605-3-52-01	102-913-31	Addition	0	0.556
452605-3-52-01	160-4	Revision	1911	429
452605-3-52-01	706-1-3	Revision	53	973
452605-3-52-01	706-1-3	Addition	53	257
452605-3-52-01	710-11-101	Deletion	0.159	0

Date: 4/29/2025

Financial Project ID: (Lead Number Only) 452605-3

Proposal/Contract ID: T2A26

452605-3-52-01	710-11-170	Deletion	1	0
452605-3-52-01	710-11-201	Deletion	0.194	0
452605-3-52-01	710-11-224	Deletion	29.2	0
452605-3-52-01	711-11-170	Revision	1	7
452605-3-52-01	711-11-224	Revision	29.2	194
452605-3-52-01	711-16-101	Revision	0.159	0.816
452605-3-52-01	711-16-201	Revision	0.194	1.015
452605-3-52-01	711-17-1	Addition	0	4407