

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 14
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	3	\$1,044.56	\$835,650.70	800.000	DA	N	MAINTENANCE OF TRAFFIC
0102 3	1	\$38.50	\$1,898.05	49.300	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	1	\$75.00	\$1,800.00	24.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	3	\$.46	\$5,170.90	11,290.000	ED	N	WORK ZONE SIGN
0102 74 1	3	\$.18	\$9,843.90	55,850.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	1	\$1.10	\$66.00	60.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	1	\$12.00	\$2,856.00	238.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 76	2	\$9.28	\$5,056.50	545.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	1	\$2.48	\$103,168.00	41,600.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	2	\$235.71	\$6,600.00	28.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	3	\$18.05	\$30,894.40	1,712.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102911 2	1	\$3.19	\$918.72	288.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0104 10 3	2	\$.22	\$6,002.02	26,816.000	LF	N	SEDIMENT BARRIER
0104 18	2	\$165.00	\$1,485.00	9.000	EA	N	INLET PROTECTION SYSTEM
0107 1	2	\$1.00	\$258.77	258.770	AC	N	LITTER REMOVAL
0107 2	2	\$1.00	\$133.79	133.790	AC	N	MOWING
0108 1	2	\$7,648.00	\$15,296.00	2.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108 2	1	\$1.00	\$1.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0110 1 1	2	\$15,933.34	\$79,985.38	5.020	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$19,937.52	\$4,585.63	.230	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 4 10	2	\$46.87	\$29,010.60	619.000	SY	N	REMOVAL OF EXIST CONC
0110 86	3	\$1,340.58	\$5,362.33	4.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	2	\$28.74	\$52,844.88	1,838.600	CY	N	REGULAR EXCAVATION
0120 6	2	\$43.02	\$20,727.32	481.800	CY	N	EMBANKMENT
0120 71	1	\$40,854.00	\$40,854.00	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0145 2	2	\$6.48	\$98,043.55	15,140.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	2	\$11.83	\$123,429.22	10,435.000	SY	N	TYPE B STABILIZATION
0210 1 9	1	\$1.00	\$4,349.00	4,349.000	SY	N	REWORKING LIMEROCK BASE, 3"
0285701	1	\$18.10	\$16,018.50	885.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	1	\$21.00	\$38,871.00	1,851.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	1	\$24.00	\$50,400.00	2,100.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285709	2	\$24.95	\$135,323.26	5,423.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285711	1	\$38.00	\$69,426.00	1,827.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0327 70 1	2	\$4.01	\$101,315.41	25,293.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 5	1	\$4.05	\$164,843.10	40,702.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	2	\$6.52	\$101,346.90	15,554.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0334 1 13	1	\$150.00	\$404,640.00	2,697.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 53	1	\$220.00	\$62,040.00	282.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0337 7 82	2	\$179.16	\$921,451.50	5,143.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	1	\$379.50	\$100,833.15	265.700	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 14
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0339 1	2	\$315.64	\$84,182.00	266.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0515 1 2	1	\$50.00	\$2,150.00	43.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 4 1	2	\$51.26	\$1,091,707.00	21,298.000	LF	N	BULLET RAIL, SINGLE RAIL
0519 78	1	\$1,100.00	\$3,300.00	3.000	EA	N	BOLLARDS
0520 1 7	1	\$54.07	\$1,892.45	35.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	1	\$65.55	\$19,140.60	292.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$48.40	\$8,954.00	185.000	LF	N	CONCRETE CURB, TYPE D
0520 70	1	\$495.00	\$2,475.00	5.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0522 1	3	\$114.75	\$75,731.80	660.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	1	\$129.80	\$22,844.80	176.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0527 2	3	\$35.47	\$17,487.59	493.000	SF	N	DETECTABLE WARNINGS
0536 1 1	2	\$20.73	\$102,336.24	4,937.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 11	1	\$80.40	\$25,406.40	316.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 7 1	1	\$111.58	\$22,762.32	204.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 3	2	\$288.18	\$58,501.24	203.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 11	2	\$3,576.23	\$78,677.12	22.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 13	1	\$2,655.63	\$2,655.63	1.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	2	\$3.01	\$15,822.63	5,253.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	2	\$3,051.26	\$27,461.32	9.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	2	\$932.95	\$1,865.89	2.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0542 70	1	\$88.00	\$1,760.00	20.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	1	\$22,000.00	\$22,000.00	1.000	EA	N	CRASH CUSHION
0570 1 2	2	\$7.44	\$91,548.80	12,302.000	SY	N	PERFORMANCE TURF, SOD
0630 2 11	1	\$11.55	\$346.50	30.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	1	\$28.10	\$161,448.30	5,745.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0632 7 1	1	\$1,684.18	\$8,420.90	5.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0635 2 11	2	\$789.42	\$73,416.08	93.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0639 1122	1	\$3,001.18	\$15,005.90	5.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 2 1	1	\$4.47	\$12,828.90	2,870.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0641 2 12	1	\$1,268.08	\$6,340.40	5.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0646 1 11	1	\$1,192.52	\$5,962.60	5.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0649 21 10	1	\$48,992.33	\$244,961.65	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0650 1 14	1	\$1,165.41	\$23,308.20	20.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0653 1 11	1	\$669.84	\$6,698.40	10.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0665 1 11	1	\$248.33	\$2,483.30	10.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0670 5140	1	\$28,538.74	\$142,693.70	5.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0685 1 13	1	\$9,973.14	\$49,865.70	5.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0695 1 1	1	\$1,375.00	\$2,750.00	2.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 6 12	1	\$1,375.00	\$2,750.00	2.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7141	1	\$5,500.00	\$5,500.00	1.000	EA	N	TMS CABINET, F&I , TYP 4 BASE

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 14
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7600	1	\$550.00	\$550.00	1.000	EA	N	TMS CABINET, REMOVE
0700 1 11	3	\$396.24	\$36,850.00	93.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	3	\$1,114.26	\$30,085.00	27.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 31	1	\$1,595.00	\$3,190.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 50	2	\$371.80	\$1,859.00	5.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	3	\$62.24	\$6,908.50	111.000	AS	N	SINGLE POST SIGN, REMOVE
0700 3101	1	\$324.50	\$1,298.00	4.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3201	1	\$493.28	\$4,932.80	10.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3601	1	\$55.00	\$110.00	2.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 5 22	1	\$2,163.82	\$21,638.20	10.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0705 10 1	2	\$189.75	\$2,277.00	12.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 3	1	\$159.50	\$1,914.00	12.000	EA	N	OBJECT MARKER, TYPE 3
0710 11101	2	\$770.00	\$7,495.95	9.735	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11141	1	\$384.98	\$78.92	.205	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	1	\$38.50	\$115.50	3.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	1	\$27.50	\$412.50	15.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11201	1	\$770.00	\$4,650.03	6.039	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 90	3	\$8,750.00	\$35,000.00	4.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	2	\$1.53	\$1,359.16	891.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	2	\$3.26	\$244.20	75.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	3	\$4.36	\$2,321.63	532.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	2	\$1,284.48	\$710.32	.553	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	2	\$191.43	\$1,340.00	7.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	2	\$77.79	\$4,356.00	56.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11224	3	\$3.56	\$4,386.70	1,232.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	2	\$1,382.08	\$139.59	.101	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$11.00	\$407.00	37.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	1	\$11.50	\$4,600.00	400.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	2	\$18.07	\$15,704.70	869.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	3	\$288.47	\$21,635.00	75.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	2	\$69.12	\$5,115.00	74.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 16101	3	\$3,837.62	\$37,873.51	9.869	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	2	\$6,562.00	\$2,165.46	.330	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	2	\$1,994.98	\$436.90	.219	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16201	3	\$3,959.96	\$26,064.47	6.582	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16231	2	\$1,907.15	\$2,767.27	1.451	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	1	\$1.76	\$25,301.76	14,376.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	1	\$23,100.00	\$62,670.30	2.713	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103201	1	\$23,100.00	\$49,849.80	2.158	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	1	\$12,100.00	\$6,667.10	.551	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 14
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 12	1	\$2.39	\$18,281.11	7,649.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	1	\$2.54	\$6,896.10	2,715.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 60	1	\$.73	\$5,128.25	7,025.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 13	1	\$5,573.19	\$72,451.47	13.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 11211	1	\$1,021.63	\$5,108.15	5.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715500 1	1	\$1,757.56	\$22,848.28	13.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0999 25	3	\$37,500.00	\$150,000.00	4.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.