



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

July 24, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1921

FINANCIAL PROJECT NUMBER(S): 446346 1 52 01

FEDERAL AID PROJECT NUMBER(S): D125027B

COUNTY(IES): Polk

PROJECT NAME(S): SR 400 (I-4), From Galloway Rd. To SR 35 (US 98)

BIDS TO BE RECEIVED: July 30, 2024

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

DATE: July 22, 2025 1 of 2
 TO: Final Plans(CO-FINALPLANS)
 FROM: Scott McCall, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 01** - Letting (mo./yr.) 07/25
 Financial Project ID 446346-1-52-01 (Lead number only)
 Proposal/Contract ID T1921
 Federal Funds: ☐No ☒Yes Federal Aid No. D125-027-B
 County Polk State Road No. 400

Mandatory Only: ☒No ☐Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is ☐
 is not ☒ required. *Approved By: *Cary Schley* Date: 07/22/2025 | 7:32 AM EDT
 Signature of District Specifications Engineer

*Concurred by: *Nick Mico* Date: 07/22/2025 | 2:10 PM EDT
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT
 APPROVAL.

*Approved By: *Nick Mico* for Date: 07/22/2025 | 2:10 PM EDT
 Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (____ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE NA (____ Pages).

☒ PLANS REVISION NUMBER 01 (116 Sheets)

CONTRACT TIME REVISED: ☒No ☐Yes(If yes, _____ Total Calendar Days)

[illegible]



Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 North Broadway
Bartow, Florida 33830

JARED W. PERDUE, P.E.
SECRETARY

MEMORANDUM

DATE: June 17, 2025

TO: Lori Albritton, Transportation Support Manager
Nicole E. Mills, P.E., Director of Transportation Development
John M. Kubler, P.E., Director of Transportation Operations

FROM: James M. Driggers, Jr., P.E., Interim District Secretary

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. Signatures should be made in your name for the District Secretary.

This delegation will remain in effect from June 17, 2025 – June 16, 2026.

JD:jm


James M. Driggers, Jr., P.E.
Interim District Secretary

6-17-25
Date