



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 28, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5855

FINANCIAL PROJECT NUMBER(S): 448764 1 52 01

FEDERAL AID PROJECT NUMBER(S): D524096B

COUNTY(IES): Lake

PROJECT NAME(S): SR 530 (US 192), From SR 25 (US 27) To Orange Co. Line

BIDS TO BE RECEIVED: June 11, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File T5855.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMO

DATE: 5/19/2025
TO: Final Plans (CO-FINALPLANS)
FROM: Johnny Demosthenes, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 01 - Letting (mo./yr.) 06/2025
Financial Project ID 448764-1-52-01 (Lead number only)
Proposal/Contract ID T5855
Federal Funds: ☐ No ☒ Yes Federal Aid No. D524-096-B
County Lake State Road No. 530

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is ☐
is not ☒ required. *Approved By: Christine Bacomo Date: 05/19/2025 | 12:37 PM EDT
Signature of District Specifications Engineer

*Concurred by: Ed Kestory Date: 05/19/2025 | 1:06 PM EDT
Signature of District Design Engineer or Designee

*Concurred by: Samuel H. Hines Jr. Date: 05/20/2025 | 10:53 AM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: John E. Tyler Date: 05/20/2025 | 12:10 PM EDT
Signature of District Secretary

- ☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
- ☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
- ☐ PLANS REVISION NUMBER _____ (____ Sheets).
- ☒ ESTIMATED QUANTITIES REPORT

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

[illegible]

