



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 7, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4707

FINANCIAL PROJECT NUMBER(S): 449283 1 52 01

FEDERAL AID PROJECT NUMBER(S): D425003B

COUNTY(IES): Palm Beach

**PROJECT NAME(S): SR 806 (Atlantic Ave.) and SR 704 (Okeechobee Blvd.),
At Homewood Blvd. and At Haverhill Rd.**

BIDS TO BE RECEIVED: May 28, 2025

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 28, 2025, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 5 page(s) dated April 28, 2025.

Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File T4707.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd

REVISION MEMO

DATE: May 06, 2025TO: Final Plans (CO-FINALPLANS)FROM: Jeffrey Robbert, P.E., Project ManagerCOPIES: DDE, DCPMESUBJECT: **Revision Number** 1 - Letting (mo./yr.) 5/2025Financial Project ID 449283-1-52-01 (Lead number only)Proposal/Contract ID T4707Federal Funds: ☐ No ☒ Yes Federal Aid No. D425-003-BCounty Palm Beach State Road No. 806Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by:

Scott J PetersonDigitally signed by Scott J Peterson
DN: cn=Scott J Peterson,
ou=QualityAssurance, o=FLORIDA DEPARTMENT OF
TRANSPORTATION, c=US
Date: 2025.05.01 15:50:56-04'00'

Date: _____

Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☒ **is not** ☐ required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2025.04.28 10:26:39 -04'00' Date: 04-28-2025

Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____

Print Name of FHWA Engineer

Date: _____

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.*Approved By: _____ Date: _____
Signature of District Secretary☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (5 Pages).☐ REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).☐ PLANS REVISION NUMBER N/A (____ Sheets).CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

Proposal/Contract ID T4707

2-4	04-28-2025	Added MSP(M611)

[illegible]