



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

September 9, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2A39

FINANCIAL PROJECT NUMBER(S): 210288 4 52 01

FEDERAL AID PROJECT NUMBER(S): D225059B

COUNTY(IES): Levy

PROJECT NAME(S): SR 121, From SR 55 (US 19) To SR 45 (US 41) (SW 7th St.)

BIDS TO BE RECEIVED: September 24, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

Proposal/Contract ID: T2A39

Date: 8/28/2025

TO: Final Plans (CO-FINALPLANS)

FROM: Alan Owens, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** REVISION 1 Letting (mo./yr.) 09/2025

Financial Project ID: (Lead Number Only) 210288-4

Proposal/Contract ID: T2A39

Federal Funds: No ☒ Yes ☐ **Federal Aid No:** D225-059-B

County: LEVY **State Road No:** 121

Mandatory Only: ☒ No ☐ Yes (If Yes, Approval Documentation Not Required.)

CERTIFICATION

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

The District Specification Engineer (or designee) has determined that a revision to the Specifications Package is required? ☐ Yes ☒ No ☐ NA

☐ Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A	For Projects of Division Interest, FHWA authorizes the release of this Revision Package.
-----	--

N/A	For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.
-----	---

N/A

 For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

REVISIONS

X Plans Revision Number 1

Reissued BIM.Zip

Supplemental Specification Package Number

☐ Reissued Specifications Package

Estimate Of Quantities Report

☐ Reissued CADD.Zip

Contract Time Revised (Total Calendar Day)

Date: 8/28/2025

Financial Project ID: (Lead Number Only) 210288-4

Proposal/Contract ID: T2A39

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
210288-4-52-01	1	8/28/2025	Listed Revisions
210288-4-52-01	65	8/28/2025	Revised Note #2 - Lane Closure Restrictions

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER

Sheet Number	Revision Date	Description

Date: 8/28/2025

Financial Project ID: (Lead Number Only) 210288-4

Proposal/Contract ID: T2A39

Summary Of Quantities (Trns*port)

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity