Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 009 **Contract:** T2A87

District: District 2 **Counties:** ST JOHNS **Fed Aid No:** D226036B

Contract Time: 330 AVAILABLE DAYS **Project(s):** 21022395201 (*)

Contract Desc: SR 13 FROM RAFTER TAIL LN TO MILL CREEK

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALIFAX PAVING, INC.	Responsive	Winning bid	$5,102,853.94	100.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$5,415,329.35	106.12%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$5,784,962.34	113.37%
4	DB CIVIL CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$5,946,047.23	116.52%
5	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$6,078,626.61	119.12%
6	REEVES CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$7,695,812.87	150.81%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

District: District 2 **Counties:** ST JOHNS **Fed Aid No:** D226036B

Contract Time: 330 AVAILABLE DAYS **Project(s):** 21022395201 (*)

Contract Descr: SR 13 FROM RAFTER TAIL LN TO MILL CREEK

The Improvements under this Contract consist of milling & resurfacing, base work, shoulder treatment, drainage improvements, curb & gutter, highway signing, guardrail, bridges, sidewalks and other incidental construction on SR 13 in St. Johns County from Rafter Tail Lane to Mill Creek.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1694.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 21022395201	37,104.00000	37,104.00	25,200.00000	25,200.00	27,189.47000	27,189.47
0010 0400 2 10 64.000 CY CONCRETE CLASS II, APPROACH SLABS	1,254.56000	80,291.84	565.00000	36,160.00	609.61000	39,015.04
0015 0415 1 9 12,428.000 LB REINFORCING STEEL- APPROACH SLABS	2.06000	25,601.68	3.25000	40,391.00	3.51000	43,622.28
0020 0458 1 21 115.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	70.00000	8,050.00	250.00000	28,750.00	250.00000	28,750.00
0025 0458 2 6.000 CF POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	1,100.00000	6,600.00	1,350.00000	8,100.00	1,350.00000	8,100.00
0001 Structures Section Totals:		**$157,647.52**		**$138,601.00**		**$146,676.79**

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0101 1 MOBILIZATION 21022395201 (1.000) LS	235,000.00000	235,000.00	395,936.85000	395,936.85	263,904.50000	263,904.50
0035 0102 1 MAINTENANCE OF TRAFFIC 21022395201 (330.000) DA (LS)	225,000.00000	225,000.00	328,355.87000	328,355.87	676,686.41000	676,686.41
0040 0102 5 PEDESTRIAN ESCORT/FLAGGER 336.000 HR	30.00000	10,080.00	108.72000	36,529.92	35.69000	11,991.84
0045 0102 14 TRAFFIC CONTROL OFFICER 1,320.000 HR	150.00000	198,000.00	100.00000	132,000.00	75.00000	99,000.00
0050 0102 60 WORK ZONE SIGN 8,972.000 ED	0.24000	2,153.28	0.21000	1,884.12	0.24000	2,153.28
0055 0102 61 BUSINESS SIGN 1,320.000 EA	25.00000	33,000.00	1.00000	1,320.00	25.38000	33,501.60
0060 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 310.000 LF	36.00000	11,160.00	36.00000	11,160.00	44.65000	13,841.50
0065 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 416.000 LF	28.00000	11,648.00	28.00000	11,648.00	28.45000	11,835.20
0070 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 310.000 LF	16.00000	4,960.00	16.00000	4,960.00	16.26000	5,040.60

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 71 26 — 400.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	12.00000	4,800.00	12.00000	4,800.00	12.20000	4,880.00
0080 0102 74 1 — 16,282.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	1,791.02	0.10000	1,628.20	0.11000	1,791.02
0085 0102 74 8 — 6,484.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.06000	389.04	0.06000	389.04	0.06000	389.04
0090 0102 76 — 660.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	3,960.00	4.50000	2,970.00	6.09000	4,019.40
0095 0102 78 2 — 410.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	5.00000	2,050.00	5.00000	2,050.00	6.00000	2,460.00
0100 0102 89 1 — 4.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3,500.00000	14,000.00	1,200.00000	4,800.00	1,219.50000	4,878.00
0105 0102 99 — 688.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	10,320.00	10.40000	7,155.20	15.23000	10,478.24
0110 0102115 — 1,320.000 ED TYPE III BARRICADE	0.40000	528.00	0.26000	343.20	0.41000	541.20

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102120 56.000 TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE,TWO-WAY ROADWAYS ED	400.00000	22,400.00	250.00000	14,000.00	406.09000	22,741.04
0120 0102909 660.000 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS DA	50.00000	33,000.00	2.73000	1,801.80	23.46000	15,483.60
0125 0104 10 3 6,606.000 SEDIMENT BARRIER LF	1.50000	9,909.00	1.05000	6,936.30	2.00000	13,212.00
0130 0104 12 273.000 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC LF	7.00000	1,911.00	7.25000	1,979.25	5.00000	1,365.00
0135 0104 18 16.000 INLET PROTECTION SYSTEM EA	150.00000	2,400.00	200.00000	3,200.00	135.00000	2,160.00
0140 0107 1 646.950 LITTER REMOVAL AC	32.00000	20,702.40	90.00000	58,225.50	32.00000	20,702.40
0145 0107 2 589.190 MOWING AC	90.00000	53,027.10	90.00000	53,027.10	90.00000	53,027.10
0150 0110 1 1 (0.490) CLEARING & GRUBBING 21022395201 AC (LS)	20,000.00000	20,000.00	23,331.10000	23,331.10	29,116.45000	29,116.45

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,218.000 SY	50.00000	60,900.00	37.25000	45,370.50	40.19000	48,951.42
0160 0110 7 1 MAILBOX, F&I SINGLE 73.000 EA	150.00000	10,950.00	350.00000	25,550.00	350.00000	25,550.00
0165 0120 1 REGULAR EXCAVATION 635.000 CY	30.00000	19,050.00	121.69000	77,273.15	23.20000	14,732.00
0170 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 659.000 CY	30.00000	19,770.00	22.92000	15,104.28	28.59000	18,840.81
0175 0285701 OPTIONAL BASE, BASE GROUP 01 1,020.000 SY	25.00000	25,500.00	47.37000	48,317.40	42.03000	42,870.60
0180 0285707 OPTIONAL BASE, BASE GROUP 07 18.000 SY	100.00000	1,800.00	469.50000	8,451.00	286.77000	5,161.86
0185 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 6,370.000 SY	4.00000	25,480.00	3.80000	24,206.00	4.45000	28,346.50
0190 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 129,832.000 SY	2.75000	357,038.00	1.75000	227,206.00	2.80000	363,529.60
0195 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 3,800.800 TN	150.00000	570,120.00	145.47000	552,902.38	142.09000	540,055.67

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0337 7 83 — 11,954.800 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	150.00000	1,793,220.00	170.68000	2,040,445.26	151.59000	1,812,228.13
0205 0339 1 — 232.500 TN MISCELLANEOUS ASPHALT PAVEMENT	225.00000	52,312.50	395.04000	91,846.80	384.69000	89,440.43
0210 0425 5 — 1.000 EA MANHOLE, ADJUST	2,500.00000	2,500.00	1,732.00000	1,732.00	1,868.74000	1,868.74
0215 0425 6 — 5.000 EA VALVE BOXES, ADJUST	1,700.00000	8,500.00	1,732.00000	8,660.00	1,868.74000	9,343.70
0220 0430174218 — 33.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	270.00000	8,910.00	315.00000	10,395.00	339.87000	11,215.71
0225 0430984123 — 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	1,800.00000	3,600.00	3,545.00000	7,090.00	3,824.87000	7,649.74
0230 0430984125 — 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	2,500.00000	10,000.00	3,750.00000	15,000.00	4,046.05000	16,184.20
0235 0430984625 — 5.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2,500.00000	12,500.00	3,950.00000	19,750.00	4,261.84000	21,309.20
0240 0431 1118 — 82.000 LF PIPE LINER, CURED IN PLACE, 18"	310.00000	25,420.00	215.00000	17,630.00	588.84000	48,284.88

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 378.000 LF	50.00000	18,900.00	38.50000	14,553.00	56.38000	21,311.64
0250 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 205.000 SY	60.00000	12,300.00	50.50000	10,352.50	73.95000	15,159.75
0255 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 675.000 SY	75.00000	50,625.00	78.50000	52,987.50	114.95000	77,591.25
0260 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 249.000 SY	200.00000	49,800.00	80.50000	20,044.50	117.88000	29,352.12
0265 0527 2 DETECTABLE WARNINGS 83.000 SF	40.00000	3,320.00	37.50000	3,112.50	54.91000	4,557.53
0270 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 5,371.000 LF	22.00000	118,162.00	20.47000	109,944.37	20.78000	111,609.38
0275 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL 23.000 EA	125.00000	2,875.00	52.40000	1,205.20	53.20000	1,223.60
0280 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 4.000 EA	4,300.00000	17,200.00	3,216.50000	12,866.00	3,265.48000	13,061.92

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0536 73 GUARDRAIL REMOVAL 3,342.000 LF	2.25000	7,519.50	0.50000	1,671.00	0.51000	1,704.42
0290 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 11.000 EA	1,575.00000	17,325.00	1,168.65000	12,855.15	1,186.29000	13,049.19
0295 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 46.000 EA	2,700.00000	124,200.00	2,949.92000	135,696.32	2,994.84000	137,762.64
0300 0570 1 2 PERFORMANCE TURF, SOD 32,250.000 SY	4.00000	129,000.00	3.43000	110,617.50	6.84000	220,590.00
0305 0570 13 1 SHOULDER DROP OFF SOIL 3,586.000 CY	20.00000	71,720.00	22.97000	82,370.42	43.07000	154,449.02
0310 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.258 GM	1,300.00000	1,635.40	1,291.73000	1,625.00	2,608.31000	3,281.25
0315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 23.000 LF	1.75000	40.25	1.75000	40.25	2.50000	57.50
0320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.515 GM	750.00000	386.25	742.72000	382.50	396.12000	204.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0325 0710 11201 2.947 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,300.00000	3,831.10	1,296.91000	3,821.99	2,618.76000	7,717.49
0330 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21022395201	57,247.23000	57,247.23	57,247.23000	57,247.23	57,247.23000	57,247.23
0002 Roadway Section Totals:		**$4,625,846.07**		**$4,978,754.15**		**$5,280,692.54**
SECTION: 0003 Signing						
0335 0546 72 3 2.420 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	10,950.00000	26,499.00	4,500.00000	10,890.00	11,409.55000	27,611.11
0340 0700 1111 37.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	525.00000	19,425.00	480.00000	17,760.00	592.32000	21,915.84
0345 0700 1112 5.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,200.00000	11,000.00	2,100.00000	10,500.00	1,603.47000	8,017.35
0350 0700 1500 4.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	125.00000	500.00	175.00000	700.00	583.42000	2,333.68
0355 0700 1600 36.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	50.00000	1,800.00	50.00000	1,800.00	164.47000	5,920.92

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0360 0700 3101 19.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	250.00000	4,750.00	200.00000	3,800.00	503.80000	9,572.20
0365 0700 3501 1.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	35.00000	35.00	75.00000	75.00	561.23000	561.23
0370 0700 3601 19.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	25.00000	475.00	35.00000	665.00	109.64000	2,083.16
0375 0705 10 1 20.000 EA OBJECT MARKER, TYPE 1	250.00000	5,000.00	225.00000	4,500.00	124.21000	2,484.20
0380 0706 1 3 2,935.000 EA RAISED PAVEMENT MARKER, TYPE B	5.00000	14,675.00	5.00000	14,675.00	6.00000	17,610.00
0385 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21022395201	49,322.28000	49,322.28	49,322.28000	49,322.28	75,600.01000	75,600.01
0390 0711 11123 608.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	6.50000	3,952.00	6.50000	3,952.00	4.25000	2,584.00
0395 0711 11124 80.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	7.25000	580.00	7.25000	580.00	7.75000	620.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0400 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 509.000 LF	9.00000	4,581.00	9.00000	4,581.00	8.25000	4,199.25
0405 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.253 GM	1,200.00000	303.60	1,185.77000	300.00	2,470.36000	625.00
0410 0711 11144 THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT 0.055 GM	2,500.00000	137.50	2,272.73000	125.00	14,545.45000	800.00
0415 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 9.000 EA	125.00000	1,125.00	125.00000	1,125.00	175.00000	1,575.00
0420 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 60.000 EA	65.00000	3,900.00	65.00000	3,900.00	70.00000	4,200.00
0425 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 1,882.000 LF	4.30000	8,092.60	4.30000	8,092.60	5.00000	9,410.00
0430 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.067 GM	1,200.00000	80.40	1,074.63000	72.00	2,238.81000	150.00
0435 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 532.000 LF	13.50000	7,182.00	13.50000	7,182.00	12.00000	6,384.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0440 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 2.000 EA	175.00000	350.00	175.00000	350.00	240.00000	480.00
0445 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 2.000 EA	90.00000	180.00	90.00000	180.00	200.00000	400.00
0450 0711 14527 THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32" 22.000 LF	25.00000	550.00	25.00000	550.00	16.00000	352.00
0455 0711 14528 THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" 72.000 LF	20.00000	1,440.00	20.00000	1,440.00	8.75000	630.00
0460 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 14.666 GM	4,200.00000	61,597.20	4,198.28000	61,571.97	3,998.36000	58,639.95
0465 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.019 GM	5,200.00000	98.80	2,736.84000	52.00	10,000.00000	190.00
0470 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 15.199 GM	4,200.00000	63,835.80	4,197.51000	63,797.95	3,997.63000	60,759.98
0475 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.684 GM	2,200.00000	1,504.80	2,187.13000	1,496.00	2,982.46000	2,040.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0480 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 280.000 SF	4.00000	1,120.00	4.00000	1,120.00	4.00000	1,120.00
0485 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.053 GM	23,500.00000	1,245.50	22,169.81000	1,175.00	52,830.19000	2,800.00
0490 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.053 GM	23,500.00000	1,245.50	22,169.81000	1,175.00	52,830.19000	2,800.00
0003 Signing Section Totals:		**$296,582.98**		**$277,504.80**		**$334,468.88**
SECTION: 0004 Signalization						
0495 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 49.000 LF	24.05000	1,178.45	17.06000	835.94	24.42000	1,196.58
0500 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 149.000 LF	7.36000	1,096.64	7.90000	1,177.10	7.47000	1,113.03
0505 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	1,582.90000	6,331.60	1,580.04000	6,320.16	1,607.01000	6,428.04
0510 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 4.000 EA	3,188.00000	12,752.00	2,109.69000	8,438.76	3,236.55000	12,946.20

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) PREFERRED MATERIALS INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0515 0665 1 11 4.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	354.67000	1,418.68	924.36000	3,697.44	360.07000	1,440.28
0004 Signalization Section Totals:		**$22,777.37**		**$20,469.40**		**$23,124.13**
Contract Grand Totals:		**$5,102,853.94**		**$5,415,329.35**		**5,784,962.34**

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1694.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 21022395201 SF (LS)	28,000.00000	28,000.00	30,000.00000	30,000.00	28,230.00000	28,230.00
0010 0400 2 10 64.000 CONCRETE CLASS II, APPROACH SLABS CY	950.00000	60,800.00	750.00000	48,000.00	630.00000	40,320.00
0015 0415 1 9 12,428.000 REINFORCING STEEL- APPROACH SLABS LB	2.00000	24,856.00	3.75000	46,605.00	3.60000	44,740.80
0020 0458 1 21 115.000 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD LF	320.00000	36,800.00	285.00000	32,775.00	200.00000	23,000.00
0025 0458 2 6.000 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT CF	1,800.00000	10,800.00	1,550.00000	9,300.00	1,120.00000	6,720.00
0001 Structures Section Totals:		**$161,256.00**		**$166,680.00**		**$143,010.80**
SECTION: 0002 Roadway						
0030 0101 1 (1.000) MOBILIZATION 21022395201 LS	500,000.00000	500,000.00	455,000.00000	455,000.00	692,200.00000	692,200.00
0035 0102 1 (330.000) MAINTENANCE OF TRAFFIC 21022395201 DA (LS)	200,000.00000	200,000.00	270,000.00000	270,000.00	410,000.00000	410,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 5 PEDESTRIAN ESCORT/FLAGGER 336.000 HR	35.00000	11,760.00	45.00000	15,120.00	47.00000	15,792.00
0045 0102 14 TRAFFIC CONTROL OFFICER 1,320.000 HR	80.00000	105,600.00	90.00000	118,800.00	102.00000	134,640.00
0050 0102 60 WORK ZONE SIGN 8,972.000 ED	0.35000	3,140.20	0.25000	2,243.00	0.25000	2,243.00
0055 0102 61 BUSINESS SIGN 1,320.000 EA	1.60000	2,112.00	30.00000	39,600.00	0.55000	726.00
0060 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 310.000 LF	58.00000	17,980.00	41.00000	12,710.00	52.70000	16,337.00
0065 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 416.000 LF	36.00000	14,976.00	32.00000	13,312.00	41.00000	17,056.00
0070 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 310.000 LF	25.00000	7,750.00	18.00000	5,580.00	23.40000	7,254.00
0075 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 400.000 LF	12.00000	4,800.00	14.00000	5,600.00	17.55000	7,020.00
0080 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 16,282.000 ED	0.20000	3,256.40	0.25000	4,070.50	0.12000	1,953.84

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0085 0102 74 8 — 6,484.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.20000	1,296.80	0.25000	1,621.00	0.07000	453.88
0090 0102 76 — 660.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	4,620.00	6.50000	4,290.00	6.70000	4,422.00
0095 0102 78 2 — 410.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	6.00000	2,460.00	6.00000	2,460.00	5.60000	2,296.00
0100 0102 89 1 — 4.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,700.00000	6,800.00	1,500.00000	6,000.00	1,340.00000	5,360.00
0105 0102 99 — 688.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	10,320.00	17.25000	11,868.00	16.80000	11,558.40
0110 0102115 — 1,320.000 ED TYPE III BARRICADE	1.00000	1,320.00	0.50000	660.00	0.45000	594.00
0115 0102120 — 56.000 ED TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE,TWO-WAY ROADWAYS	230.00000	12,880.00	500.00000	28,000.00	448.00000	25,088.00
0120 0102909 — 660.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	28.00000	18,480.00	30.00000	19,800.00	25.90000	17,094.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0104 10 3 6,606.000 LF SEDIMENT BARRIER	1.50000	9,909.00	1.25000	8,257.50	3.75000	24,772.50
0130 0104 12 273.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	7.00000	1,911.00	8.25000	2,252.25	42.00000	11,466.00
0135 0104 18 16.000 EA INLET PROTECTION SYSTEM	180.00000	2,880.00	75.00000	1,200.00	222.60000	3,561.60
0140 0107 1 646.950 AC LITTER REMOVAL	18.00000	11,645.10	50.00000	32,347.50	112.00000	72,458.40
0145 0107 2 589.190 AC MOWING	50.00000	29,459.50	105.00000	61,864.95	168.00000	98,983.92
0150 0110 1 1 (0.490) AC (LS) CLEARING & GRUBBING 21022395201	136,812.40000	136,812.40	165,000.00000	165,000.00	161,000.00000	161,000.00
0155 0110 4 10 1,218.000 SY REMOVAL OF EXISTING CONCRETE	30.00000	36,540.00	42.50000	51,765.00	43.25000	52,678.50
0160 0110 7 1 73.000 EA MAILBOX, F&I SINGLE	180.00000	13,140.00	375.00000	27,375.00	392.00000	28,616.00
0165 0120 1 635.000 CY REGULAR EXCAVATION	48.00000	30,480.00	48.50000	30,797.50	43.50000	27,622.50

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 659.000 CY	56.00000	36,904.00	75.00000	49,425.00	68.65000	45,240.35
0175 0285701 OPTIONAL BASE, BASE GROUP 01 1,020.000 SY	20.00000	20,400.00	49.75000	50,745.00	115.10000	117,402.00
0180 0285707 OPTIONAL BASE, BASE GROUP 07 18.000 SY	200.00000	3,600.00	230.50000	4,149.00	300.50000	5,409.00
0185 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 6,370.000 SY	8.00000	50,960.00	4.00000	25,480.00	5.00000	31,850.00
0190 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 129,832.000 SY	3.50000	454,412.00	2.50000	324,580.00	3.40000	441,428.80
0195 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 3,800.800 TN	160.00000	608,128.00	175.00000	665,140.00	219.00000	832,375.20
0200 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 11,954.800 TN	170.00000	2,032,316.00	175.00000	2,092,090.00	225.00000	2,689,830.00
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 232.500 TN	350.00000	81,375.00	425.00000	98,812.50	513.50000	119,388.75
0210 0425 5 MANHOLE, ADJUST 1.000 EA	1,000.00000	1,000.00	2,000.00000	2,000.00	2,350.00000	2,350.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0425 6 5.000 EA VALVE BOXES, ADJUST	200.00000	1,000.00	2,000.00000	10,000.00	2,350.00000	11,750.00
0220 0430174218 33.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	220.00000	7,260.00	500.00000	16,500.00	410.00000	13,530.00
0225 0430984123 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	3,800.00000	7,600.00	4,000.00000	8,000.00	4,320.00000	8,640.00
0230 0430984125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	4,200.00000	16,800.00	4,300.00000	17,200.00	4,610.00000	18,440.00
0235 0430984625 5.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4,400.00000	22,000.00	4,500.00000	22,500.00	4,730.00000	23,650.00
0240 0431 1118 82.000 LF PIPE LINER, CURED IN PLACE, 18"	450.00000	36,900.00	350.00000	28,700.00	365.00000	29,930.00
0245 0520 1 10 378.000 LF CONCRETE CURB & GUTTER, TYPE F	50.00000	18,900.00	45.00000	17,010.00	30.90000	11,680.20
0250 0522 1 205.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	100.00000	20,500.00	58.00000	11,890.00	53.60000	10,988.00
0255 0522 2 675.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	120.00000	81,000.00	90.00000	60,750.00	70.00000	47,250.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0260 0524 1 1 249.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	125.00000	31,125.00	92.00000	22,908.00	55.65000	13,856.85
0265 0527 2 83.000 SF DETECTABLE WARNINGS	40.00000	3,320.00	42.50000	3,527.50	43.00000	3,569.00
0270 0536 1 1 5,371.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	30.00000	161,130.00	23.50000	126,218.50	29.00000	155,759.00
0275 0536 7 1 23.000 EA SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL	120.00000	2,760.00	60.00000	1,380.00	196.00000	4,508.00
0280 0536 8122 4.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	3,800.00000	15,200.00	3,700.00000	14,800.00	3,920.00000	15,680.00
0285 0536 73 3,342.000 LF GUARDRAIL REMOVAL	3.00000	10,026.00	1.00000	3,342.00	2.24000	7,486.08
0290 0536 85 20 11.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,600.00000	17,600.00	1,350.00000	14,850.00	2,016.00000	22,176.00
0295 0536 85 24 46.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,300.00000	151,800.00	3,250.00000	149,500.00	3,472.00000	159,712.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0570 1 2 PERFORMANCE TURF, SOD 32,250.000 SY	3.50000	112,875.00	3.10000	99,975.00	4.35000	140,287.50
0305 0570 13 1 SHOULDER DROP OFF SOIL 3,586.000 CY	40.00000	143,440.00	45.00000	161,370.00	87.20000	312,699.20
0310 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.258 GM	1,600.00000	2,012.80	1,310.00000	1,647.98	1,450.00000	1,824.10
0315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 23.000 LF	4.00000	92.00	2.00000	46.00	1.90000	43.70
0320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.515 GM	1,000.00000	515.00	800.00000	412.00	848.00000	436.72
0325 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.947 GM	1,600.00000	4,715.20	1,350.00000	3,978.45	1,450.00000	4,273.15
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21022395201 (1.000) LS	57,247.23000	57,247.23	57,247.23000	57,247.23	57,247.23000	57,247.23
0002 Roadway Section Totals:		**$5,417,241.63**		**$5,563,768.36**		**$7,213,938.37**

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0335 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 2.420 GM	13,000.00000	31,460.00	7,500.00000	18,150.00	6,150.00000	14,883.00
0340 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 37.000 EA	600.00000	22,200.00	600.00000	22,200.00	537.00000	19,869.00
0345 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 5.000 EA	2,500.00000	12,500.00	2,500.00000	12,500.00	2,350.00000	11,750.00
0350 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 4.000 EA	150.00000	600.00	145.00000	580.00	196.00000	784.00
0355 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 36.000 EA	60.00000	2,160.00	57.00000	2,052.00	56.00000	2,016.00
0360 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 19.000 EA	270.00000	5,130.00	280.00000	5,320.00	224.00000	4,256.00
0365 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	100.00000	100.00	40.00000	40.00	84.00000	84.00
0370 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 19.000 EA	30.00000	570.00	30.00000	570.00	39.20000	744.80

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0375 0705 10 1 20.000 EA OBJECT MARKER, TYPE 1	260.00000	5,200.00	280.00000	5,600.00	252.00000	5,040.00
0380 0706 1 3 2,935.000 EA RAISED PAVEMENT MARKER, TYPE B	6.00000	17,610.00	6.00000	17,610.00	5.60000	16,436.00
0385 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21022395201	54,395.70000	54,395.70	57,000.00000	57,000.00	55,250.00000	55,250.00
0390 0711 11123 608.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	7.00000	4,256.00	7.50000	4,560.00	7.20000	4,377.60
0395 0711 11124 80.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	10.00000	800.00	8.00000	640.00	8.10000	648.00
0400 0711 11125 509.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	12.00000	6,108.00	10.25000	5,217.25	10.00000	5,090.00
0405 0711 11141 0.253 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,400.00000	354.20	1,350.00000	341.55	1,320.00000	333.96
0410 0711 11144 0.055 GM THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT	2,800.00000	154.00	2,800.00000	154.00	3,050.00000	167.75

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0415 0711 11160 9.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	150.00000	1,350.00	140.00000	1,260.00	140.00000	1,260.00
0420 0711 11170 60.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	70.00000	4,200.00	75.00000	4,500.00	72.80000	4,368.00
0425 0711 11224 1,882.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.00000	9,410.00	5.00000	9,410.00	4.80000	9,033.60
0430 0711 11241 0.067 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,200.00000	80.40	1,350.00000	90.45	1,400.00000	93.80
0435 0711 14125 532.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	15.00000	7,980.00	15.00000	7,980.00	15.10000	8,033.20
0440 0711 14160 2.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	200.00000	400.00	200.00000	400.00	196.00000	392.00
0445 0711 14170 2.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	100.00000	200.00	100.00000	200.00	100.00000	200.00
0450 0711 14527 22.000 LF THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"	30.00000	660.00	30.00000	660.00	28.00000	616.00

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0455 0711 14528 THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" 72.000 LF	25.00000	1,800.00	23.00000	1,656.00	22.40000	1,612.80
0460 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 14.666 GM	4,500.00000	65,997.00	4,600.00000	67,463.60	4,700.00000	68,930.20
0465 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.019 GM	5,000.00000	95.00	6,000.00000	114.00	6,130.00000	116.47
0470 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 15.199 GM	4,500.00000	68,395.50	4,600.00000	69,915.40	4,700.00000	71,435.30
0475 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.684 GM	2,700.00000	1,846.80	2,500.00000	1,710.00	2,450.00000	1,675.80
0480 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 280.000 SF	5.00000	1,400.00	5.00000	1,400.00	4.45000	1,246.00
0485 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.053 GM	24,000.00000	1,272.00	25,000.00000	1,325.00	24,835.00000	1,316.26
0490 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.053 GM	24,000.00000	1,272.00	25,000.00000	1,325.00	24,835.00000	1,316.26

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) DUVAL ASPHALT PRODUCTS, INC.		(6) REEVES CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$329,956.60**		**$321,944.25**		**$313,375.80**
SECTION: 0004 Signalization						
0495 0630 2 11 — 49.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	45.00000	2,205.00	27.50000	1,347.50	26.90000	1,318.10
0500 0632 7 2 — 149.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	12.00000	1,788.00	8.50000	1,266.50	8.20000	1,221.80
0505 0635 2 11 — 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,600.00000	10,400.00	1,825.00000	7,300.00	1,770.00000	7,080.00
0510 0646 1 12 — 4.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	5,200.00000	20,800.00	3,670.00000	14,680.00	3,570.00000	14,280.00
0515 0665 1 11 — 4.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	600.00000	2,400.00	410.00000	1,640.00	397.00000	1,588.00
0004 Signalization Section Totals:		**$37,593.00**		**$26,234.00**		**$25,487.90**
Contract Grand Totals:		**$5,946,047.23**		**$6,078,626.61**		**7,695,812.87**

Letting: CT261028 October 28, 2026 **Call Order:** 009 **Contract:** T2A87

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/10/2026

Manager, Contracts Administration Office