

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	230	\$571.99	\$44,740,970.98	78,220.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	44	\$252,455.42	\$12,370,315.47	49.000	LS	N	SPECIAL DETOUR 1
0102 2 2	25	\$190,738.08	\$5,149,928.09	27.000	LS	N	SPECIAL DETOUR 2
0102 2 3	15	\$199,997.50	\$3,399,957.54	17.000	LS	N	SPECIAL DETOUR 3
0102 2 4	11	\$74,501.55	\$968,520.20	13.000	LS	N	SPECIAL DETOUR 4
0102 2 5	6	\$77,570.76	\$542,995.33	7.000	LS	N	SPECIAL DETOUR 5
0102 2 6	5	\$118,141.75	\$590,708.74	5.000	LS	N	SPECIAL DETOUR 6
0102 2 7	3	\$28,370.60	\$85,111.79	3.000	LS	N	SPECIAL DETOUR 7
0102 2 8	2	\$17,500.00	\$35,000.00	2.000	LS	N	SPECIAL DETOUR 8
0102 3	39	\$29.78	\$433,692.79	14,564.500	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	109	\$49.16	\$2,882,850.24	58,638.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25 1	1	\$4,734.89	\$9,469.78	2.000	LS	N	MAINT OF TRAFFIC- TEMP LIGHT 43614515201
0102 60	221	\$.28	\$1,296,014.88	4,592,479.000	ED	N	WORK ZONE SIGN
0102 61	31	\$45.74	\$43,319.14	947.000	EA	N	BUSINESS SIGN
0102 62	9	\$.66	\$26,319.40	40,064.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	16	\$8.36	\$931,055.10	111,392.000	LF	N	TEMPORARY BARRIER, F&I, CONCRETE
0102 71 13	31	\$27.61	\$3,178,053.76	115,096.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONC
0102 71 14	49	\$18.31	\$1,951,025.66	106,566.000	LF	N	TEMPORARY BARRIER, F&I, TYPE K
0102 71 21	6	\$3.28	\$464,737.80	141,862.000	LF	N	TEMPORARY BARRIER, REL, CONCRETE
0102 71 23	23	\$9.96	\$1,919,208.68	192,668.000	LF	N	TEMPORARY BARRIER, REL, LOW PROFILE CONC
0102 71 24	30	\$10.64	\$911,566.16	85,696.000	LF	N	TEMPORARY BARRIER, REL, TYPE K
0102 73	1	\$42.00	\$24,696.00	588.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	215	\$.13	\$2,126,859.80	16,173,501.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	137	\$.27	\$168,411.94	623,245.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	25	\$2.29	\$380,171.83	165,843.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	8	\$17.59	\$444,224.43	25,259.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	165	\$5.67	\$493,006.68	87,014.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	124	\$3.42	\$1,425,532.73	417,182.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	55	\$1,235.56	\$717,858.42	581.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$2.02	\$118,917.40	58,870.000	LF	N	TEMP GLARE SCREEN, F&I, WALL MAT-CONC
0102 94 11	1	\$2.02	\$73,103.80	36,190.000	LF	N	GLARE SCREEN, TEMP, REL, WALL MAT-CONC
0102 99	211	\$13.11	\$2,676,716.91	204,182.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMP
0102104	104	\$11.67	\$1,356,102.82	116,179.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	100	\$10.59	\$1,168,328.06	110,287.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	39	\$4.58	\$186,715.60	40,741.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	37	\$4.81	\$184,722.20	38,377.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	18	\$36.39	\$196,588.66	5,402.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	12	\$1.65	\$72,373.66	43,739.000	LF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, SKIP
0102911 2	31	\$1.51	\$389,300.35	257,250.000	LF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, SOLID
0102911 3	6	\$2.90	\$20,258.70	6,974.000	SF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, OTHER

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102912	1	3	\$2.30	\$3,118.50	1,355.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP	
0102912	2	24	\$1.52	\$263,810.32	173,240.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID	
0104	1	33	\$2.59	\$218,174.95	84,076.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	3	\$5.02	\$16,813.30	3,352.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	2	\$3,101.76	\$27,915.88	9.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	2	\$1,074.06	\$9,666.56	9.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	151	\$1.28	\$2,311,697.75	1,799,231.000	LF	N	SEDIMENT BARRIER
0104	11	62	\$10.49	\$629,166.59	59,992.000	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	33	\$6.07	\$250,314.05	41,242.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	58	\$2,308.12	\$639,350.16	277.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	159	\$119.43	\$914,248.83	7,655.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	4	\$5.05	\$7,637.66	1,512.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0107	1	165	\$17.74	\$2,233,790.52	125,886.024	AC	N	LITTER REMOVAL	
0107	2	162	\$25.54	\$2,524,888.33	98,844.301	AC	N	MOWING	
0108	1	82	\$9,744.20	\$876,977.98	90.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLL	
0108	2	51	\$13,762.83	\$729,429.94	53.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA	
0108	3	8	\$21,037.67	\$168,301.34	8.000	LS	N	MONITOR EXISTING STRUCTURES- GROUN	
0110	1	1	179	\$10,755.91	\$31,461,473.42	2,925.040	AC	N	CLEARING & GRUBBING
0110	2	2	22	\$15,286.43	\$667,864.21	43.690	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	2	3	1	\$10,800.00	\$15,444.00	1.430	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110	3	29	\$51.53	\$6,340,098.77	123,032.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES	
0110	4	10	89	\$17.56	\$2,168,163.53	123,476.000	SY	N	REMOVAL OF EXIST CONC
0110	6	2	2	\$775.00	\$3,100.00	4.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN
0110	7	1	49	\$184.77	\$101,806.70	551.000	EA	N	MAILBOX, F&I SINGLE
0110	8	2	1	\$297.54	\$28,266.30	95.000	LF	N	UNDERWATER DEBRIS REMOVAL
0110	12	1	1	\$205.97	\$364,772.87	1,771.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	71	1	1	\$331.12	\$195,360.80	590.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110	73	1	1	\$67.00	\$10,050.00	150.000	LF	N	REMOVE EXISTING BULKHEAD
0110	82	1	1	\$3,000.00	\$23,700.00	7.900	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110	86	30	30	\$1,161.87	\$42,989.18	37.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120	1	119	119	\$4.23	\$14,296,119.26	3,383,610.900	CY	N	REGULAR EXCAVATION
0120	2	2	52	\$8.06	\$1,231,311.68	152,677.900	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	3	2	2	\$9.39	\$23,570.70	2,511.000	CY	N	LATERAL DITCH EXCAVATION
0120	4	31	31	\$10.21	\$3,047,183.25	298,566.700	CY	N	SUBSOIL EXCAVATION
0120	5	2	2	\$34.75	\$1,918,514.00	55,208.400	CY	N	CHANNEL EXCAVATION
0120	6	99	99	\$8.28	\$41,008,707.41	4,950,053.600	CY	N	EMBANKMENT
0120	71	31	31	\$29,689.16	\$979,742.27	33.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120	74	3	3	\$3.17	\$416,026.03	131,213.000	CY	N	SURCHARGE EMBANKMENT
0125	1	3	3	\$14.55	\$22,699.55	1,559.700	CY	N	EXCAVATION FOR STRUCTURES
0125	3	1	1	\$50.00	\$2,810.00	56.200	CY	N	SELECT BEDDING MATERIAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0141 70	4	\$984.95	\$51,217.20	52.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$71.00	\$44,588.00	628.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 1	1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145 1	1	\$4.90	\$103,997.60	21,224.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	14	\$6.14	\$1,120,540.38	182,640.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	1	\$6.48	\$4,756.32	734.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0160 4	119	\$4.54	\$14,678,443.70	3,235,750.000	SY	N	TYPE B STABILIZATION
0162 1 11	68	\$.56	\$2,427,943.71	4,343,859.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	9	\$3.69	\$85,091.57	23,072.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 76	1	\$11.00	\$233,860.00	21,260.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$138.00	\$632,592.00	4,584.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0210 1 8	3	\$3.11	\$17,859.00	5,745.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	5	\$3.33	\$78,231.72	23,523.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	3	\$42.57	\$22,972.45	539.700	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	60	\$11.65	\$5,351,767.94	459,442.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	6	\$19.10	\$1,152,915.74	60,349.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	7	\$10.96	\$828,791.32	75,651.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	17	\$10.56	\$1,222,348.98	115,782.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	5	\$26.07	\$111,208.37	4,265.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	36	\$13.70	\$3,335,685.43	243,395.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	6	\$35.81	\$134,699.65	3,761.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285709	64	\$16.95	\$20,199,510.66	1,191,459.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	10	\$15.32	\$7,897,387.51	515,464.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	14	\$19.23	\$1,916,807.21	99,685.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	5	\$18.26	\$1,803,592.82	98,750.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	6	\$49.83	\$626,418.12	12,572.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	1	\$56.45	\$36,297.35	643.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	18	\$54.60	\$1,738,876.44	31,850.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	25	\$24.22	\$828,255.66	34,193.400	SY	N	TURNOUT CONSTRUCTION
0286 2	9	\$158.13	\$234,805.37	1,484.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	1	\$400.00	\$11,240.00	28.100	CY	N	ASPHALT TREATED PERMEABLE BASE
0327 70 1	49	\$2.28	\$1,778,273.92	780,043.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	7	\$2.03	\$636,306.16	313,497.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	3	\$5.84	\$356,192.00	60,960.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	37	\$2.24	\$3,330,488.78	1,484,175.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	31	\$2.36	\$2,697,572.69	1,143,764.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	95	\$2.99	\$6,607,782.46	2,211,689.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	11	\$7.20	\$2,027,241.03	281,555.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 8	17	\$1.92	\$1,776,352.02	926,506.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	2	\$10.95	\$1,639,097.47	149,623.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	1	\$3.00	\$81,432.00	27,144.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	21	\$2.08	\$2,081,645.22	999,176.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	12	\$2.18	\$351,033.93	161,247.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	5	\$3.83	\$145,364.57	38,001.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	16	\$2.57	\$2,929,206.47	1,140,755.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	8	\$2.33	\$236,537.75	101,557.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	8	\$2.95	\$2,165,108.30	733,723.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	3	\$3.83	\$668,288.34	174,375.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	22	\$2.10	\$848,000.41	404,748.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	8	\$2.14	\$646,150.85	301,657.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	3	\$5.62	\$42,524.69	7,573.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	2	\$5.16	\$58,527.56	11,342.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	1	\$5.30	\$630,376.70	118,939.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	1	\$17.03	\$377,980.85	22,195.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 28	1	\$6.32	\$22,309.60	3,530.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	1	\$11.22	\$9,256.50	825.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 32	1	\$8.00	\$7,128.00	891.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	1	\$6.50	\$215,312.50	33,125.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$7.00	\$10,325.00	1,475.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35	1	\$9.00	\$6,120.00	680.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36	1	\$20.73	\$102,468.39	4,943.000	SY	N	MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38	2	\$17.30	\$655,928.26	37,906.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42	1	\$17.03	\$205,058.23	12,041.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45	1	\$38.86	\$1,151,810.40	29,640.000	SY	N	MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334 1 11	14	\$106.90	\$1,509,845.09	14,124.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	27	\$97.35	\$19,475,003.73	200,050.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	65	\$92.09	\$27,327,216.88	296,735.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	11	\$93.32	\$24,243,123.57	259,789.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	22	\$95.07	\$12,239,080.51	128,740.900	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	43	\$96.23	\$29,311,448.69	304,603.900	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	21	\$98.20	\$41,444,682.10	422,033.300	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 57	1	\$95.00	\$1,100,651.00	11,585.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334 1 58	3	\$110.31	\$6,399,660.71	58,014.200	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337 7 25	37	\$130.77	\$30,514,698.89	233,348.000	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	4	\$134.80	\$3,159,318.85	23,437.800	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	12	\$98.98	\$7,391,995.56	74,680.300	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	19	\$104.27	\$4,158,315.02	39,880.400	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	34	\$128.59	\$8,067,335.01	62,738.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 83	63	\$104.58	\$28,997,201.05	277,274.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	8	\$99.99	\$3,818,758.66	38,191.900	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 90	1	\$106.62	\$1,166,955.90	10,945.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,HIGH POLYM
0337 7 93	3	\$149.72	\$1,826,262.67	12,198.200	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337 7 94	2	\$125.27	\$427,272.67	3,410.800	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339 1	86	\$166.59	\$4,201,376.84	25,220.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	3	\$114.21	\$16,789.28	147.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 5	2	\$105.24	\$125,336.88	1,191.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 7	2	\$84.39	\$52,488.00	622.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 9	2	\$72.02	\$3,864,520.00	53,656.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 10	2	\$88.11	\$635,691.38	7,215.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350 3 12	1	\$93.57	\$1,396,906.53	14,929.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350 3 13	1	\$74.45	\$8,412.85	113.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 3 14	1	\$90.00	\$1,363,950.00	15,155.000	SY	N	PLAIN CEMENT CONC PAVT, 12.5"
0350 4 1	1	\$83.00	\$22,410.00	270.000	SY	N	REINFORCED CEMENT CONC PVMT,6"
0350 4 5	1	\$125.33	\$21,556.76	172.000	SY	N	REINFORCED CEMENT CONC PVMT,8"
0350 4 13	1	\$120.00	\$26,760.00	223.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350 5	5	\$2.77	\$402,635.07	145,609.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	2	\$7.44	\$4,902.88	659.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13	3	\$68.41	\$180,940.00	2,645.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	8	\$5.91	\$578,948.22	97,998.000	SY	N	GRINDING CONCRETE PAVT
0353 70	1	\$1,319.41	\$300,957.42	228.100	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	1	\$212.50	\$67,150.00	316.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	38	\$524.63	\$4,189,344.84	7,985.400	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	4	\$2,206.56	\$67,300.00	30.500	CY	N	CONC CLASS NS, STEPS
0400 1 2	32	\$1,201.31	\$826,864.02	688.300	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	1	\$963.31	\$15,412.96	16.000	CY	N	CONC CLASS I, RETAINING WALLS
0400 2 1	5	\$692.81	\$1,314,257.00	1,897.000	CY	N	CONC CLASS II, CULVERTS
0400 2 2	2	\$982.93	\$12,778.07	13.000	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	15	\$544.54	\$9,290,176.39	17,060.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	5	\$891.74	\$406,902.50	456.300	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	22	\$396.63	\$2,123,210.70	5,353.100	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	1	\$100.00	\$3,770.00	37.700	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 25	1	\$600.00	\$225,300.00	375.500	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 41	2	\$787.93	\$334,792.50	424.900	CY	N	CONC CLASS II, PRECAST DECK OVERLAY
0400 2 47	2	\$836.77	\$211,368.00	252.600	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 20	2	\$429.09	\$134,477.08	313.400	CY	N	CONC CLASS III, SEAL
0400 4 1	9	\$1,535.56	\$2,386,868.74	1,554.400	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	5	\$1,327.73	\$676,875.72	509.800	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	23	\$935.68	\$4,821,949.61	5,153.400	CY	N	CONC CLASS IV, SUBSTRUCTURE

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 4 8	9	\$894.91	\$2,360,229.30	2,637.400	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	4	\$717.05	\$563,530.70	785.900	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	6	\$683.01	\$5,574,369.66	8,161.500	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	3	\$812.05	\$582,643.44	717.500	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 7	12	\$17.92	\$154,337.44	8,614.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	14	\$9.55	\$495,801.62	51,899.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 20	1	\$49.07	\$10,795.40	220.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	1	\$8,500.00	\$210,800.00	24.800	CY	N	CONCRETE FOR JOINT REPAIR
0400128	2	\$29.75	\$77,740.00	2,613.000	LF	N	GRTING PRGST DECK PNL, NON-SHRINK GRTN
0400140 1	1	\$2,700.00	\$54,000.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 3	1	\$35.00	\$91,980.00	2,628.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400143	3	\$1.57	\$56,430.50	35,906.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$.50	\$66,800.00	133,600.000	SF	N	CLEANING CONC SURFACE
0400147	14	\$780.49	\$394,301.64	505.200	CF	N	COMPOSITE NEOPRENE PADS
0400148	4	\$915.15	\$34,318.04	37.500	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	2	\$464.15	\$118,265.00	254.800	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	4	\$228.93	\$2,035,442.00	8,891.000	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	2	\$645.75	\$25,830.00	40.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	2	\$353.22	\$221,506.00	627.100	CF	N	RESTORE SPALL AREA, LATX MOD MTR, STY-BUT
0401 70 3	5	\$457.57	\$641,060.00	1,401.000	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	3	\$642.75	\$67,489.00	105.000	CF	N	RESTORE SPALLED AREAS, PORTLND CEM GROUT
0401 70 5	1	\$262.00	\$61,570.00	235.000	CF	N	RESTORE SPALL AREAS, CONTRACTORS OPTION
0404 5 11	1	\$750.00	\$77,250.00	103.000	SY	N	PRECAST DECK PANEL, NONPRES, 8"
0404 7	1	\$50.00	\$11,500.00	230.000	LF	N	CLOSURE JOINT FOR PRECAST DECK PANEL
0405 70 1	1	\$1,000.00	\$42,000.00	42.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0407 1 52	1	\$12,000.00	\$624,000.00	52.000	LF	N	PRGST CON 3 SIDE BOX CUL, 50 S, 10 H
0411 1	8	\$79.59	\$12,814.45	161.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	9	\$42.28	\$157,378.00	3,722.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$500.00	\$1,000.00	2.000	GA	N	PENETRANT SEALER
0413151	1	\$106.00	\$2,756.00	26.000	GA	N	METHACRYLATE MONOMER
0413154	2	\$1.80	\$6,745.00	3,737.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACK
0415 1 1	15	\$.91	\$578,364.74	635,558.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	8	\$1.04	\$94,312.26	90,777.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	25	\$.82	\$3,695,002.04	4,489,301.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	27	\$.83	\$2,182,650.19	2,629,511.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	7	\$1.71	\$6,550.50	3,832.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	9	\$1.07	\$146,423.11	137,007.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	21	\$.83	\$812,019.84	974,944.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 4	1	\$3.16	\$269,070.84	85,149.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	1	\$3.15	\$76,261.50	24,210.000	LB	N	STAINLESS REINFORCING STEEL, SUB

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 2 9	1	\$2.96	\$134,499.44	45,439.000	LB	N	STAINLESS REINFORCING STEEL, APPR SLAB
0425 1201	8	\$6,462.26	\$180,943.26	28.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	4	\$9,208.95	\$64,462.62	7.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$2,996.03	\$5,992.06	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	3	\$6,927.50	\$27,710.00	4.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	10	\$4,669.59	\$1,545,633.70	331.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	3	\$6,493.18	\$45,452.28	7.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	5	\$4,740.02	\$66,360.25	14.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	10	\$5,460.69	\$464,158.82	85.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	1	\$25,000.00	\$75,000.00	3.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	3	\$5,276.84	\$31,661.06	6.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	12	\$5,488.88	\$219,555.05	40.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	2	\$13,071.21	\$26,142.41	2.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	6	\$5,194.55	\$31,167.31	6.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	11	\$6,834.41	\$150,357.09	22.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	7	\$5,305.75	\$244,064.46	46.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	44	\$5,393.21	\$1,747,399.22	324.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	5	\$9,110.71	\$63,775.00	7.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	16	\$5,233.96	\$235,528.02	45.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	2	\$8,156.85	\$595,449.78	73.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	34	\$5,716.85	\$897,544.95	157.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	2	\$6,250.00	\$12,500.00	2.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	10	\$4,869.79	\$131,484.35	27.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	2	\$9,015.79	\$144,252.56	16.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	5	\$6,872.35	\$536,043.33	78.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	5	\$7,922.10	\$411,949.28	52.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	5	\$7,799.81	\$210,594.83	27.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	4	\$7,499.19	\$52,494.36	7.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	2	\$4,990.00	\$9,980.00	2.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	3	\$8,655.29	\$60,587.06	7.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	2	\$8,719.00	\$17,438.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1445	1	\$3,727.15	\$3,727.15	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1451	15	\$7,007.92	\$539,609.55	77.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	5	\$9,923.88	\$208,401.38	21.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$4,951.53	\$19,806.12	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	2	\$10,255.56	\$92,300.00	9.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	12	\$7,245.40	\$326,043.03	45.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	4	\$9,772.80	\$127,046.39	13.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$4,671.95	\$9,343.90	2.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$10,300.00	\$41,200.00	4.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1471	5	\$4,965.85	\$99,316.92	20.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$13,050.00	\$13,050.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1483	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT , <10'
0425 1485	2	\$4,799.79	\$9,599.58	2.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	2	\$2,869.80	\$22,958.38	8.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1504	1	\$17,300.00	\$69,200.00	4.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	1	\$2,965.52	\$14,827.60	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	4	\$4,023.55	\$591,461.12	147.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$6,000.00	\$12,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	3	\$7,365.00	\$73,650.00	10.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1514	1	\$10,000.00	\$20,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	2	\$2,644.79	\$55,540.69	21.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	35	\$3,529.44	\$518,827.80	147.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$2,400.00	\$4,800.00	2.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	8	\$5,920.41	\$159,851.00	27.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1525	7	\$3,418.91	\$34,189.09	10.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	10	\$5,316.48	\$127,595.47	24.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	5	\$4,095.49	\$20,477.43	5.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1535	1	\$2,624.69	\$2,624.69	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425 1541	29	\$4,069.40	\$712,145.66	175.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	2	\$4,404.31	\$74,873.20	17.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	3	\$6,291.10	\$50,328.78	8.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1545	4	\$3,851.11	\$23,106.66	6.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	9	\$4,832.97	\$318,976.19	66.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	16	\$3,369.24	\$330,185.13	98.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	2	\$4,765.80	\$23,829.00	5.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	3	\$5,140.46	\$236,461.00	46.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$9,093.36	\$127,307.00	14.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	1	\$6,250.00	\$6,250.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	7	\$6,215.48	\$136,740.59	22.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	7	\$3,942.40	\$98,560.00	25.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	2	\$4,866.67	\$14,600.00	3.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$12,200.00	\$24,400.00	2.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	3	\$4,232.57	\$29,628.00	7.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1571	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1579	1	\$5,950.00	\$5,950.00	1.000	EA	N	INLETS, DT BOT, TYPE G, MODIFY
0425 1581	4	\$6,735.00	\$47,145.00	7.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	2	\$10,875.00	\$21,750.00	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	1	\$18,000.00	\$18,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1585	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	6	\$10,008.60	\$60,051.62	6.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1603	1	\$5,354.37	\$10,708.74	2.000	EA	N	INLETS, DT BOT, TYPE J, J BOT, <10'
0425 1611	1	\$32,000.00	\$32,000.00	1.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1701	13	\$3,266.77	\$986,565.69	302.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	3	\$4,521.43	\$49,735.72	11.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	2	\$4,993.20	\$24,966.00	5.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	3	\$9,043.33	\$27,130.00	3.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	3	\$2,980.50	\$41,727.00	14.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	4	\$3,958.47	\$27,709.31	7.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	4	\$6,136.11	\$24,544.42	4.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1801	3	\$4,502.21	\$18,008.84	4.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1803	1	\$7,500.00	\$22,500.00	3.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1811	1	\$7,200.00	\$14,400.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1841	1	\$9,400.00	\$9,400.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1881	3	\$6,401.11	\$25,604.44	4.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1883	1	\$12,200.00	\$12,200.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1891	7	\$4,284.13	\$368,434.96	86.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	3	\$5,965.25	\$23,861.00	4.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	2	\$5,471.71	\$38,302.00	7.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$18,068.00	\$54,204.00	3.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	24	\$3,868.36	\$390,703.94	101.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	26	\$4,642.55	\$645,313.99	139.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	3	\$5,687.45	\$102,374.16	18.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	15	\$3,655.65	\$193,749.70	53.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	33	\$3,554.48	\$586,488.99	165.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	6	\$5,033.32	\$90,599.76	18.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	19	\$3,184.76	\$181,531.49	57.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	16	\$6,814.39	\$340,719.41	50.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	3	\$7,865.41	\$39,327.03	5.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	7	\$5,829.76	\$75,786.83	13.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	25	\$6,450.44	\$645,044.41	100.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	15	\$9,204.66	\$791,600.51	86.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	4	\$5,193.66	\$25,968.32	5.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	1	\$4,200.00	\$4,200.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	1	\$6,320.00	\$6,320.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 62	1	\$7,000.00	\$21,000.00	3.000	EA	N	JUNCTION BOXES, J-7, >10'
0425 4	2	\$1,992.09	\$55,778.39	28.000	EA	N	INLETS, ADJUST
0425 5	54	\$726.65	\$374,949.11	516.000	EA	N	MANHOLE, ADJUST

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 5 1	34	\$991.51	\$368,839.87	372.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	47	\$490.62	\$389,060.33	793.000	EA	N	VALVE BOXES, ADJUST
0425 7	3	\$578.86	\$4,630.89	8.000	EA	N	MANHOLE COVER- REPLACE
0425 11	17	\$2,377.34	\$154,527.38	65.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	2	\$100.00	\$7,000.00	70.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 74 1	2	\$467.50	\$18,700.00	40.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	1	\$1,176.79	\$2,353.58	2.000	EA	N	INLET CAP, PRECAST
0425 82	4	\$1,491.70	\$52,209.36	35.000	EA	N	REPLACE GRATE
0430 94 1	13	\$8.18	\$91,915.72	11,233.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	6	\$9.73	\$78,762.08	8,094.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	3	\$26.32	\$37,530.72	1,426.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	1	\$14.00	\$2,520.00	180.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	1	\$26.00	\$4,706.00	181.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430173118	2	\$100.45	\$362,707.00	3,611.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	1	\$90.00	\$49,860.00	554.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173136	1	\$135.00	\$10,665.00	79.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430173218	1	\$210.63	\$30,120.09	143.000	LF	N	PIPE CULV OPT MATL, OTHER/ELLIP, 18", GD
0430174112	1	\$110.00	\$2,750.00	25.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	5	\$54.24	\$54,515.21	1,005.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	30	\$64.82	\$497,565.48	7,676.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	14	\$80.00	\$363,898.66	4,549.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	7	\$98.71	\$73,240.22	742.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	3	\$125.97	\$16,250.00	129.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174154	1	\$255.90	\$8,956.50	35.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	1	\$315.45	\$11,356.20	36.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174215	3	\$93.91	\$9,579.00	102.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	21	\$75.89	\$429,682.49	5,662.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	9	\$109.67	\$112,851.14	1,029.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	2	\$123.16	\$76,727.00	623.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	1	\$150.00	\$14,700.00	98.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174248	1	\$439.78	\$32,103.94	73.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	11	\$79.48	\$34,811.60	438.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	33	\$156.41	\$275,287.36	1,760.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	77	\$67.35	\$9,046,886.70	134,336.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	48	\$75.49	\$6,457,711.52	85,543.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	32	\$102.34	\$5,087,206.53	49,708.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	28	\$135.16	\$4,986,258.64	36,892.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	17	\$166.71	\$3,627,752.04	21,761.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	15	\$160.15	\$1,870,825.91	11,682.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	3	\$190.68	\$1,021,849.42	5,359.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175160	3	\$247.80	\$561,524.82	2,266.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$299.39	\$1,264,016.40	4,222.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175215	4	\$117.02	\$33,936.85	290.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	32	\$100.05	\$1,415,557.83	14,148.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	12	\$87.71	\$360,416.98	4,109.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	7	\$126.96	\$374,266.18	2,948.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	7	\$201.42	\$501,142.72	2,488.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	4	\$227.65	\$305,511.38	1,342.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	3	\$255.33	\$41,363.68	162.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$226.96	\$45,845.92	202.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$260.00	\$47,840.00	184.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	2	\$414.77	\$96,227.04	232.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	5	\$663.19	\$609,470.98	919.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	4	\$784.62	\$635,540.00	810.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	2	\$879.24	\$202,225.00	230.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	2	\$895.71	\$169,290.00	189.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	1	\$1,234.00	\$212,248.00	172.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23	1	\$1,800.00	\$3,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 29	1	\$2,638.78	\$5,277.56	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430602123	2	\$2,700.00	\$37,800.00	14.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"
0430602129	2	\$7,627.50	\$15,255.00	2.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610025	1	\$2,347.75	\$37,564.00	16.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 18"
0430610029	1	\$3,079.84	\$6,159.68	2.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 24"
0430610125	1	\$2,700.00	\$5,400.00	2.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610225	1	\$1,400.00	\$1,400.00	1.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610325	1	\$1,855.00	\$1,855.00	1.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611023	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 15"
0430611029	1	\$2,290.00	\$2,290.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 24"
0430611125	2	\$1,545.95	\$51,016.21	33.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129	1	\$1,820.00	\$30,940.00	17.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611133	2	\$3,340.00	\$6,680.00	2.000	EA	N	U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225	1	\$1,420.00	\$31,240.00	22.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229	1	\$1,550.00	\$12,400.00	8.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430611233	1	\$1,820.00	\$3,640.00	2.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"
0430611325	3	\$1,862.40	\$54,009.68	29.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612025	2	\$2,533.12	\$17,731.86	7.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430612029	1	\$3,820.00	\$15,280.00	4.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,24"
0430612033	1	\$4,740.00	\$4,740.00	1.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430613025	1	\$2,940.00	\$11,760.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613029	1	\$3,820.00	\$3,820.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430830	21	\$282.77	\$453,143.48	1,602.500	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$10,531.32	\$42,125.28	4.000	EA	N	FLAP GATES, 0-24"
0430880 02	2	\$21,224.10	\$254,689.15	12.000	EA	N	FLAP GATES, 25-36"
0430880 03	2	\$22,501.03	\$90,004.10	4.000	EA	N	FLAP GATES, 37-48"
0430950	6	\$102.55	\$415,999.93	4,056.400	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$56.35	\$2,084.95	37.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	2	\$34.30	\$9,877.95	288.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	2	\$2,088.84	\$8,355.36	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	6	\$1,457.76	\$16,035.35	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	35	\$1,463.53	\$311,731.45	213.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	24	\$1,494.03	\$137,450.79	92.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	14	\$2,282.84	\$70,768.18	31.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	10	\$3,201.80	\$60,834.25	19.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	4	\$3,354.50	\$33,545.00	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	3	\$8,594.29	\$60,160.00	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	2	\$4,777.96	\$33,445.73	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	2	\$6,898.00	\$13,796.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$8,218.28	\$24,654.84	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982623	2	\$1,385.56	\$8,313.36	6.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	14	\$1,558.64	\$101,311.89	65.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	6	\$1,568.13	\$31,362.54	20.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	2	\$3,190.99	\$9,572.98	3.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982640	2	\$4,709.81	\$9,419.62	2.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430984121	1	\$1,819.98	\$1,819.98	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" SD
0430984123	8	\$1,252.47	\$25,049.39	20.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	36	\$1,457.98	\$469,469.39	322.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	22	\$1,564.84	\$161,178.77	103.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	8	\$3,808.56	\$91,405.44	24.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	3	\$3,364.67	\$20,188.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984142	1	\$8,925.00	\$8,925.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	1	\$9,790.00	\$19,580.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	2	\$1,000.00	\$6,000.00	6.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	23	\$1,415.31	\$278,816.94	197.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	10	\$1,942.65	\$71,878.04	37.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	4	\$4,029.90	\$72,538.16	18.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	2	\$5,400.00	\$32,400.00	6.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984641	1	\$7,312.95	\$14,625.90	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 48" SD
0430991	2	\$534.60	\$16,038.00	30.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	10	\$140.01	\$3,118,037.85	22,270.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	9	\$225.86	\$2,397,944.92	10,617.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0431	1 3	6	\$347.81	\$687,279.36	1,976.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431	1 4	1	\$315.94	\$65,083.64	206.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 49-60"
0432	3 1	1	\$3,100.00	\$3,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432	3 4	1	\$1,100.00	\$1,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432	3 5	1	\$3,650.00	\$3,650.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432	3 6	1	\$1,750.00	\$1,750.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0433	1	3	\$960.23	\$210,290.68	219.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436	1 1	14	\$232.12	\$552,916.86	2,382.000	LF	N	TRENCH DRAIN, STANDARD
0440	1 10	3	\$27.47	\$138,330.00	5,035.000	LF	N	UNDERDRAIN, TYPE I
0440	1 20	2	\$31.82	\$98,122.40	3,084.000	LF	N	UNDERDRAIN, TYPE II
0440	1 30	1	\$76.75	\$84,194.75	1,097.000	LF	N	UNDERDRAIN, TYPE III
0440	1 50	1	\$44.55	\$3,831.30	86.000	LF	N	UNDERDRAIN, TYPE V
0440	70	2	\$2,089.20	\$56,408.50	27.000	EA	N	UNDERDRAIN INSPECTION BOX
0440	73 1	3	\$16.73	\$5,454.40	326.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 2	4	\$35.51	\$35,190.46	991.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440	73 3	1	\$21.30	\$1,214.10	57.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442	70	2	\$1.77	\$120,140.08	67,828.000	LF	N	VERTICAL DRAINAGE WICKS
0443	70 4	7	\$168.05	\$687,151.06	4,089.000	LF	N	FRENCH DRAIN, 24"
0443	72 13	1	\$38.50	\$4,774.00	124.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0446	1 1	5	\$26.27	\$1,755,927.03	66,841.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	5	\$32.69	\$238,732.38	7,304.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450	1 1	3	\$166.88	\$696,400.84	4,173.000	LF	N	PREST BEAMS, TYPE II
0450	1130	1	\$287.00	\$560,798.00	1,954.000	LF	N	PREST BEAM, FDT 30
0450	2 36	5	\$276.80	\$1,325,591.44	4,789.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450	2 45	3	\$224.62	\$1,676,250.00	7,462.500	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450	2 54	1	\$320.00	\$548,160.00	1,713.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450	2 63	1	\$310.00	\$1,474,360.00	4,756.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450	2 72	1	\$330.00	\$484,770.00	1,469.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450	2 78	2	\$269.73	\$4,711,108.00	17,466.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450	2 84	1	\$360.00	\$6,260,400.00	17,390.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450	3 11	1	\$142.00	\$89,460.00	630.000	LF	N	PRESTRESSED SLAB UNITS, 48" X 12"
0450	3 21	1	\$175.00	\$385,875.00	2,205.000	LF	N	PRESTRESSED SLAB UNITS, 60" X 12"
0450	6 25	1	\$220.00	\$126,280.00	574.000	LF	N	PRESTRESSED SLAB BEAMS, 60" X 15"
0450	8 12	1	\$270.00	\$174,690.00	647.000	LF	N	PREST BEAM: FL SLAB BEAM, 12" D, 52-54" W
0450	8 13	1	\$236.00	\$231,280.00	980.000	LF	N	PREST BEAM: FL SLAB BEAM, 12" D, 55-57" W
0450	8 21	2	\$239.58	\$503,843.64	2,103.000	LF	N	PREST BEAM: FL SLAB BEAM, 15" D, 48-51" W
0450	8 22	1	\$238.45	\$231,058.05	969.000	LF	N	PREST BEAM: FL SLAB BEAM, 15" D, 52-54" W
0450	8 23	2	\$268.62	\$440,271.68	1,639.000	LF	N	PREST BEAM: FL SLAB BEAM, 15" D, 55-57" W
0450	8 33	1	\$280.00	\$129,920.00	464.000	LF	N	PREST BEAM: FL SLAB BEAM, 18" D, 55-57" W
0450	83 1	1	\$800.00	\$16,800.00	21.000	EA	N	BEAM REPAIR, STRAND SPLICES

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0451 70	2	\$4,534.24	\$330,999.78	73.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$3,000.00	\$24,000.00	8.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$2,000.00	\$16,000.00	8.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 2	1	\$60.00	\$824,760.00	13,746.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	8	\$104.29	\$1,604,849.32	15,389.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	8	\$99.24	\$7,951,880.92	80,125.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 25	1	\$525.00	\$753,375.00	1,435.000	LF	N	PREST CONC PILING, 24" W/FRP SS STRAND R
0455 35 4	1	\$150.00	\$84,000.00	560.000	LF	N	STEEL PILING, HP 12 X 53
0455 35 5	1	\$103.00	\$445,372.00	4,324.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 6	2	\$89.87	\$604,841.00	6,730.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 7	1	\$124.00	\$166,284.00	1,341.000	LF	N	STEEL PILING, HP 14 X 102
0455 35 22	4	\$123.41	\$1,796,843.00	14,560.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 81106	1	\$1,450.00	\$108,750.00	75.000	EA	N	CATHODIC PROT,F&I,PIER,OTHER MATERIAL
0455 87	1	\$746.00	\$53,712.00	72.000	EA	N	ANCHOR BAR, STEEL
0455120 7	1	\$600.00	\$9,600.00	16.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455133 2	10	\$34.97	\$4,980,965.95	142,434.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	10	\$32.81	\$2,622,140.69	79,931.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133202	1	\$36.00	\$1,636,380.00	45,455.000	SF	N	STEEL SHEET PIL, PRESS-IN, 43307515201
0455143 3	8	\$325.17	\$961,191.45	2,956.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	8	\$202.35	\$2,551,475.30	12,609.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 25	1	\$620.00	\$195,300.00	315.000	LF	N	TEST PILE- PRES CONC, 24" SQ W/FRP OR SS
0455144 6	2	\$226.03	\$254,283.30	1,125.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 22	4	\$167.84	\$530,882.00	3,163.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 11	1	\$600.00	\$96,000.00	160.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457 1 12	1	\$520.00	\$648,960.00	1,248.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 2221	2	\$1,697.66	\$512,693.00	302.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	20	\$55.72	\$306,767.54	5,506.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	2	\$297.29	\$135,265.00	455.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	14	\$44.63	\$562,239.24	12,597.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	1	\$425.00	\$73,950.00	174.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 26	1	\$452.82	\$39,848.16	88.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458 2	5	\$437.38	\$223,416.00	510.800	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	3	\$4.87	\$30,994.00	6,364.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	2	\$31.67	\$146,428.00	4,624.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 5	1	\$11.00	\$60,929.00	5,539.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 15	3	\$8.64	\$87,652.00	10,140.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	1	\$25.46	\$860,598.92	33,802.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	1	\$.13	\$41,693.86	320,722.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	2	\$.32	\$99,505.35	306,514.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	1	\$2.01	\$2,744,996.70	1,365,670.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 6 2	2	\$33.28	\$59,472.00	1,787.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 7	2	\$101.10	\$425,412.00	4,208.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 1	3	\$184.70	\$565,544.24	3,062.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 72 1	1	\$35.00	\$11,375.00	325.000	LF	N	THRIE BEAM PANEL RETROFIT, CONCRETE HAND
0460 81	2	\$111.02	\$70,500.00	635.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95	1	\$150.00	\$24,000.00	160.000	LB	N	STRUCTURAL STEEL REPAIR
0460 98 1	1	\$2,200.00	\$77,000.00	35.000	EA	N	PIPE HANGER, CARBON
0460 98 2	2	\$199.43	\$36,496.56	183.000	EA	N	PIPE HANGER, STAINLESS
0460112	1	\$250.00	\$156,000.00	624.000	EA	N	ANCHOR BOLT REPLACEMENT
0461113 19	1	\$14,000.00	\$14,000.00	1.000	EA	N	MULTIROT BRNG ASM FX, F&I,>=2001KIPS
0461114 12	1	\$6,000.00	\$24,000.00	4.000	EA	N	MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 19	1	\$16,600.00	\$49,800.00	3.000	EA	N	MULTIROT BRNG ASM EXP, F&I,>=2001KIPS
0462 2 22	1	\$84.20	\$76,116.80	904.000	LB	N	POST TENSIONING TENDONS, SUPSTR BAR FLEX
0462 20 3	1	\$2,548.00	\$129,948.00	51.000	EA	N	POST TENSIONING, TENDON REPAIR SET-UP
0465 2154	1	\$39,185.00	\$470,220.00	12.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC
0465 2401	1	\$34,000.00	\$102,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465 2460	1	\$12,500.00	\$25,000.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465 2505	1	\$20,973.33	\$125,839.98	6.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	1	\$25,000.00	\$75,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2654	1	\$500.00	\$6,000.00	12.000	EA	N	MOV BRDG MACH & CAST-REHAB,R&D,HYDRCLC
0465 3 14	1	\$700.00	\$16,800.00	24.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	1	\$111.00	\$44,400.00	400.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	1	\$16,775.00	\$67,100.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20	2	\$1,515.15	\$49,999.80	33.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	2	\$425.79	\$121,350.00	285.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	3	\$28,000.00	\$112,000.00	4.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	6	\$8,865.06	\$740,232.13	83.500	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$25,000.00	\$455,000.00	18.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	2	\$10,269.39	\$256,734.78	25.000	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0471 3 3	1	\$1,466,446.19	\$1,466,446.19	1.000	LS	N	POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0504 1 1	1	\$129.46	\$829,968.06	6,411.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0506 2	4	\$238.74	\$412,534.48	1,728.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,560.00	\$27,800.00	5.000	EA	N	BRIDGE DRAINS
0507 70	3	\$155.75	\$193,601.40	1,243.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 3 1	1	\$2,166.00	\$8,664.00	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508 3 7	1	\$840.00	\$3,360.00	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & STOCK
0508 4	4	\$103,257.83	\$619,547.00	6.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 72 1	1	\$75,000.00	\$75,000.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72 4	1	\$600.00	\$600.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 73 1	1	\$1,416.66	\$254,998.80	180.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 73 4	1	\$11.11	\$1,999.80	180.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76 1	1	\$123,233.30	\$369,699.89	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 76 4	1	\$5,369.00	\$16,107.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508 77 1	1	\$148,900.00	\$148,900.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77 4	1	\$17,050.00	\$17,050.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508 77 5	2	\$47,000.00	\$94,000.00	2.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	2	\$40,467.50	\$161,870.00	4.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78 4	1	\$3,085.33	\$9,256.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0510 1	3	\$67,690.27	\$203,070.80	3.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0512 1 1	1	\$275,000.00	\$275,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0515 1 1	12	\$82.28	\$174,112.20	2,116.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	28	\$33.79	\$580,013.28	17,166.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	1	\$220.52	\$2,205.20	10.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	4	\$98.68	\$27,828.54	282.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	7	\$138.69	\$674,853.00	4,866.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	1	\$145.00	\$28,130.00	194.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2231	2	\$86.13	\$283,102.33	3,287.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1
0515 2311	16	\$71.88	\$715,035.72	9,947.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	1	\$110.00	\$16,720.00	152.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 2313	1	\$210.00	\$124,740.00	594.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515 4 1	8	\$50.61	\$1,147,142.90	22,665.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	6	\$32.13	\$342,082.24	10,647.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	9	\$659.31	\$89,665.92	136.000	EA	N	BOLLARDS
0520 1 7	50	\$16.44	\$5,338,017.52	324,708.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	120	\$20.10	\$8,243,481.78	410,064.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	1	\$17.00	\$2,567.00	151.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	2	\$35.84	\$2,258.00	63.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	8	\$25.94	\$20,234.28	780.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	12	\$36.45	\$310,686.15	8,523.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	48	\$27.45	\$539,253.35	19,643.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	7	\$21.48	\$93,614.87	4,359.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	17	\$29.09	\$120,081.30	4,128.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	20	\$37.77	\$420,774.55	11,140.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	3	\$97.94	\$63,467.55	648.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	3	\$58.30	\$329,671.00	5,655.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$47.50	\$12,350.00	260.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 26	1	\$47.00	\$13,019.00	277.000	LF	N	TRAF SEP CONC-TYPE II, 8.5' WIDE
0520 5 41	15	\$46.81	\$267,376.43	5,712.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	3	\$41.09	\$38,950.80	948.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$41.00	\$27,839.00	679.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 51	3	\$43.92	\$28,327.72	645.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	22	\$19.11	\$1,275,030.98	66,714.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$13.84	\$14,421.28	1,042.000	LF	N	GRANITE CURB, RESET
0520 70	28	\$77.56	\$563,227.53	7,262.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	8	\$133.91	\$1,328,242.09	9,919.000	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	1	\$66.50	\$26,666.50	401.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	20	\$93.10	\$2,615,813.80	28,096.000	LF	N	CONC TRAF RAIL- BRG, 32" F-SHAPE
0521 5 2	1	\$100.00	\$104,400.00	1,044.000	LF	N	CONC TRAF RAIL- BRG, 42" F-SHAPE
0521 5 4	3	\$82.65	\$52,320.00	633.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 6	2	\$232.68	\$700,820.00	3,012.000	LF	N	CONC TRAF RAIL- BRG, CORRAL W/CURB
0521 5 7	3	\$232.52	\$811,944.00	3,492.000	LF	N	CONC TRAF RAIL, BRG, CORRAL W/O CURB
0521 5 8	2	\$101.63	\$327,060.00	3,218.000	LF	N	CONC TRAF RAIL- BRG, RETRO-VERT FACE
0521 5 11	1	\$16,116.05	\$16,116.05	1.000	EA	N	CONC TRAF RAIL- BRG, RETRO-POST & BEAM
0521 6 11	4	\$61.62	\$437,532.00	7,100.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 31	2	\$171.76	\$309,692.00	1,803.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 1	7	\$155.55	\$5,192,287.22	33,381.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521 8 2	3	\$255.79	\$523,867.00	2,048.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521 8 3	2	\$305.28	\$152,031.61	498.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	2	\$228.93	\$696,867.28	3,044.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 8 5	1	\$343.00	\$288,806.00	842.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,CORRAL CURB
0521 8 6	1	\$329.82	\$217,680.00	660.000	LF	N	CONC TRAFF RAIL BARR, W/JUNCT SLAB, CORR
0521 72 3	11	\$217.48	\$1,206,347.56	5,547.000	LF	N	SHLDR CONC BARRIER, RIGID-SHLDR
0521 72 4	2	\$247.02	\$296,671.64	1,201.000	LF	N	SHLDR CONC BARRIER, RIGID RETAIN
0521 72 5	5	\$213.56	\$252,427.60	1,182.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10	1	\$209.00	\$49,533.00	237.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11	1	\$937.25	\$343,033.50	366.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0522 1	129	\$37.55	\$11,970,875.90	318,823.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	120	\$52.60	\$5,386,738.28	102,415.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$42.00	\$1,890.00	45.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	12	\$83.85	\$140,204.71	1,672.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	6	\$163.94	\$1,194,157.96	7,284.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	13	\$47.43	\$657,411.97	13,861.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	3	\$39.77	\$217,296.76	5,464.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	19	\$47.26	\$1,099,174.34	23,258.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	25	\$60.41	\$749,704.90	12,410.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	6	\$55.30	\$473,781.10	8,568.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	2	\$110.28	\$7,168.43	65.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	5	\$92.15	\$302,705.15	3,285.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 2 2	14	\$76.71	\$780,649.04	10,177.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 3	1	\$2,000.00	\$3,200.00	1.600	CY	N	CONC CORE DITCH BLOCKS

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0526 1 1	4	\$60.55	\$116,685.06	1,927.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	9	\$71.24	\$840,725.18	11,801.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1100	1	\$350.00	\$42,700.00	122.000	SY	N	PAVERS, ARCHITECTURAL, CONC BASE 4361611
0527 2	135	\$27.45	\$1,814,324.00	66,086.000	SF	N	DETECTABLE WARNINGS
0530 1	19	\$605.22	\$957,638.39	1,582.300	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	26	\$127.65	\$4,693,456.53	36,767.400	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	34	\$103.76	\$1,074,801.88	10,358.100	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	2	\$141.33	\$2,120.00	15.000	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 5 1	1	\$81.25	\$241,637.50	2,974.000	SY	N	GABION, <1'
0530 5 2	1	\$101.00	\$860,924.00	8,524.000	SY	N	GABION, 1 FOOT AND GREATER THICKNESS
0530 74	30	\$104.86	\$2,022,430.93	19,287.400	TN	N	BEDDING STONE
0534 72101	4	\$35.77	\$2,754,684.00	77,014.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536 1 0	5	\$22.10	\$27,206.95	1,231.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	65	\$17.02	\$3,548,652.12	208,464.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	11	\$22.20	\$1,347,363.55	60,685.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	7	\$78.52	\$670,094.16	8,534.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 5 1	6	\$6.65	\$294,410.81	44,242.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	2	\$10.52	\$138,895.60	13,201.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	18	\$13.59	\$94,990.72	6,989.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$111.58	\$22,762.32	204.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	8	\$270.07	\$14,313.55	53.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	14	\$281.39	\$130,846.80	465.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 11	19	\$2,715.57	\$274,272.75	101.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	2	\$1,649.61	\$11,547.30	7.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	19	\$2,375.98	\$420,548.37	177.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	74	\$2.46	\$270,346.08	110,114.000	LF	N	GUARDRAIL REMOVAL
0536 85 22	49	\$2,342.12	\$606,610.09	259.000	EA	N	GUARDRAIL END TREA- FLARED APP TERM
0536 85 24	34	\$2,860.11	\$257,409.74	90.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	37	\$881.92	\$179,029.98	203.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	12	\$2,373.45	\$37,975.18	16.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	4	\$4,722.51	\$37,780.07	8.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 28	1	\$1,143.80	\$8,006.60	7.000	EA	N	GUARDRAIL END TREAT- DBLTYPE II TRAIL AN
0538 1	12	\$7.53	\$531,874.10	70,634.000	LF	N	GUARDRAIL RESET
0542 70	7	\$84.37	\$7,593.60	90.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	10	\$19,757.78	\$889,100.26	45.000	EA	N	CRASH CUSHION
0546 71	3	\$1,311.19	\$20,979.08	16.000	PS	N	RUMBLE STRIPS
0546 72 52	4	\$2,164.49	\$18,056.19	8.342	GM	N	RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53	8	\$1,267.22	\$138,160.67	109.027	GM	N	RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55	13	\$865.59	\$298,970.04	345.395	GM	N	RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0548 12	9	\$23.67	\$23,642,365.68	998,695.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0548 13	3	\$14.13	\$327,070.80	23,154.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	6	\$8.15	\$91,860.54	11,265.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	3	\$13.97	\$67,687.56	4,845.000	LF	N	FENCING, TYPE A, 5.1-6.0', STANDARD
0550 10140	1	\$18.27	\$71,874.18	3,934.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10149	1	\$17.38	\$49,480.86	2,847.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10210	6	\$14.83	\$56,228.44	3,791.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	3	\$41.47	\$5,266.72	127.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	3	\$23.33	\$32,916.50	1,411.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	13	\$14.46	\$654,404.17	45,243.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	4	\$21.18	\$132,912.25	6,275.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	7	\$14.04	\$1,229,610.00	87,555.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	1	\$20.00	\$5,500.00	275.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10256	1	\$82.00	\$6,624,124.00	80,782.000	LF	N	FENCING, TYPE B, 8-10.0', VIN BARB
0550 10325	1	\$89.03	\$47,185.90	530.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344	3	\$126.45	\$174,624.00	1,381.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10353	2	\$243.85	\$89,980.00	369.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10363	1	\$525.00	\$281,400.00	536.000	LF	N	FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10410	1	\$12.00	\$32,688.00	2,724.000	LF	N	FENCING, WOOD FENCE, 0.0-5.0'
0550 10420	2	\$30.95	\$6,129.00	198.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10620	1	\$45.00	\$3,870.00	86.000	LF	N	FENCING, VINYL, 5.1-6.0'
0550 60124	1	\$650.00	\$3,250.00	5.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60132	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP A, SLIIDE/CAN, 6.1-12.'
0550 60211	5	\$1,237.96	\$53,232.27	43.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	4	\$1,609.78	\$43,464.00	27.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$2,700.00	\$2,700.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222	2	\$2,260.00	\$9,040.00	4.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	1	\$2,114.47	\$4,228.94	2.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	1	\$2,900.00	\$75,400.00	26.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	3	\$2,596.20	\$10,384.79	4.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60233	1	\$3,970.00	\$3,970.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	4	\$2,202.21	\$15,415.46	7.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	3	\$2,926.67	\$8,780.00	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60237	1	\$3,949.00	\$3,949.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	1	\$456.00	\$456.00	1.000	EA	N	FENCE GATE, RESET EXISTING
0550 60623	1	\$1,500.00	\$1,500.00	1.000	EA	N	FENCE GATE, VIN, DOUBLE, 12.1-18.9' OPEN
0561 1	7	\$1,198.00	\$12,310,937.31	10,276.200	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	4	\$46.65	\$1,936,954.00	41,518.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	4	\$.55	\$263,170.15	478,059.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0570	1 1	30	\$.98	\$1,926,242.03	1,966,503.000	SY	N	PERFORMANCE TURF
0570	1 2	180	\$2.34	\$17,033,366.31	7,282,061.000	SY	N	PERFORMANCE TURF, SOD
0571	1 11	6	\$7.38	\$202,704.78	27,460.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571	1 12	1	\$7.40	\$50,357.00	6,805.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571	1 13	4	\$8.03	\$228,480.64	28,449.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580	1 1	7	\$55,355.00	\$387,485.02	7.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1 2	12	\$34,287.77	\$445,740.96	13.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580	2 1	1	\$1,060.00	\$21,200.00	20.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580	2 2	3	\$2,848.42	\$54,120.00	19.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580	2 4	1	\$1,500.00	\$12,000.00	8.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580	2 5	1	\$800.00	\$800.00	1.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0580	2 8	1	\$650.00	\$53,950.00	83.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590	1	1	\$7,500.00	\$7,500.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590	70	4	\$52,366.61	\$261,833.04	5.000	LS	N	IRRIGATION SYSTEM
0590	70 1	5	\$10,573.01	\$52,865.04	5.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630	2 11	115	\$7.04	\$7,827,045.24	1,112,511.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630	2 12	128	\$19.99	\$9,002,824.49	450,397.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630	2 14	34	\$22.26	\$238,473.29	10,713.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630	2 15	16	\$23.74	\$1,640,668.53	69,103.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632	7 1	77	\$6,164.75	\$980,195.87	159.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632	7 2	36	\$4.86	\$162,344.74	33,419.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632	7 4	2	\$1,184.29	\$8,290.00	7.000	PI	N	SIGNAL CABLE, ADJUST
0632	7 6	44	\$737.60	\$56,057.38	76.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632	7 7	1	\$.75	\$468.75	625.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633	1111	1	\$3.50	\$490.00	140.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633	1112	1	\$13.00	\$1,300.00	100.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633	1121	27	\$2.45	\$278,297.06	113,770.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633	1122	15	\$3.28	\$306,179.63	93,221.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633	1123	14	\$2.71	\$938,414.92	345,895.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633	1124	4	\$4.38	\$614,594.74	140,453.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633	1320	2	\$8.25	\$16,670.00	2,020.000	LF	N	FIBER OPTIC CABLE, INSTALL, UG
0633	1410	1	\$5.95	\$4,004.35	673.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633	1420	8	\$7.68	\$36,301.30	4,725.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633	1610	2	\$3.02	\$2,198.10	728.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633	1620	13	\$.70	\$61,589.94	87,778.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633	2 31	31	\$45.85	\$373,345.22	8,142.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633	2 32	21	\$83.29	\$170,072.41	2,042.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633	3 11	25	\$719.84	\$273,539.12	380.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 12	25	\$57.24	\$35,547.78	621.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633	3 13	8	\$62.99	\$46,294.86	735.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 14	17	\$222.44	\$28,694.59	129.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	18	\$1,584.84	\$637,104.74	402.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	23	\$1,526.60	\$308,372.30	202.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	10	\$203.25	\$31,706.96	156.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 34	1	\$79.33	\$317.32	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, INS BT
0633 3 41	1	\$577.43	\$5,774.30	10.000	EA	N	FIBER OPTIC CONN HDWR, REL, SPLICE ENCL
0633 3 45	2	\$730.25	\$1,460.50	2.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 51	7	\$659.32	\$12,527.11	19.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	2	\$215.28	\$430.56	2.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 53	1	\$1,418.47	\$9,929.29	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJ/MOD
0633 3 56	2	\$1,814.44	\$5,443.33	3.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 1	3	\$6.68	\$5,408.50	810.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 4	1	\$10.00	\$100.00	10.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, RELOCA
0633 4 6	4	\$.96	\$1,027.80	1,073.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	12	\$2.37	\$35,475.74	14,986.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 6	2	\$.55	\$3,605.30	6,536.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4151	1	\$2,500.00	\$25,000.00	10.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634 4152	2	\$2,491.67	\$7,475.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	12	\$4,470.49	\$93,880.32	21.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	5	\$557.86	\$2,789.31	5.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 4700	1	\$1,150.00	\$1,150.00	1.000	PI	N	SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634 5 1	3	\$43.78	\$6,654.00	152.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	137	\$589.40	\$5,835,072.52	9,900.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	49	\$1,310.39	\$1,406,053.82	1,073.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	26	\$3,275.21	\$887,581.95	271.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	2	\$595.16	\$1,190.32	2.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	7	\$274.81	\$66,504.01	242.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	11	\$546.55	\$55,747.80	102.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1111	3	\$9,132.43	\$146,118.83	16.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	18	\$2,044.81	\$175,853.46	86.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	2	\$1,128.00	\$2,256.00	2.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	11	\$77,424.83	\$1,393,646.92	18.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	48	\$2,404.01	\$391,853.72	163.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	10	\$2,013.70	\$54,370.01	27.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1420	1	\$2,794.85	\$2,794.85	1.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	10	\$554.51	\$9,426.62	17.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	8	\$1,249.61	\$14,995.36	12.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	64	\$5.93	\$4,913,691.39	828,153.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	1	\$1.41	\$705.00	500.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	16	\$.78	\$21,313.62	27,490.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0639	3 11	27	\$957.02	\$360,797.11	377.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639	3 12	3	\$1,021.59	\$9,194.34	9.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639	3 60	8	\$246.64	\$4,686.23	19.000	EA	N	ELEC SERV DISCON, REMOVE
0639	6 1	10	\$1,098.83	\$347,230.16	316.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639	6 2	1	\$2,800.00	\$5,600.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641	2 11	12	\$1,350.85	\$40,525.41	30.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641	2 12	57	\$1,441.56	\$432,468.92	300.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641	2 13	6	\$4,336.61	\$238,513.48	55.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641	2 14	4	\$7,973.59	\$87,709.50	11.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641	2 15	1	\$9,200.00	\$18,400.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641	2 16	2	\$12,739.25	\$203,828.00	16.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641	2 17	1	\$8,000.00	\$16,000.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641	2 18	8	\$10,394.25	\$686,020.56	66.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641	2 19	1	\$8,200.00	\$57,400.00	7.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641	2 60	18	\$532.50	\$34,612.42	65.000	EA	N	PREST CNC POLE, REMOVE
0641	2 70	17	\$2,024.26	\$125,504.17	62.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641	2 80	16	\$4,460.83	\$281,032.60	63.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641	3163	3	\$14,096.09	\$239,633.57	17.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641	3169	4	\$14,557.42	\$2,038,039.46	140.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641	3175	4	\$17,022.42	\$646,852.08	38.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641	3180	1	\$14,953.36	\$14,953.36	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641	3186	3	\$22,330.75	\$178,646.00	8.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641	3263	4	\$13,425.71	\$214,811.37	16.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641	3269	2	\$12,400.00	\$62,000.00	5.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0643600		1	\$1,800.00	\$7,200.00	4.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646	1 11	87	\$1,301.76	\$1,211,941.36	931.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646	1 12	22	\$936.86	\$113,360.32	121.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646	1 40	3	\$791.27	\$3,165.06	4.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646	1 60	61	\$215.33	\$74,073.35	344.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646	2115	1	\$1,564.38	\$1,564.38	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 15'
0646	2600	1	\$347.92	\$347.92	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649	1 14	1	\$31,000.00	\$93,000.00	3.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VII
0649	1 15	1	\$33,500.00	\$167,500.00	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649	1 16	2	\$42,887.77	\$300,214.36	7.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- IX
0649	1 17	2	\$27,200.00	\$136,000.00	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649	1 61	1	\$1,253.44	\$1,253.44	1.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649	1 63	2	\$3,094.21	\$68,072.60	22.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649	1 65	1	\$5,800.00	\$17,400.00	3.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649	1102	1	\$42,300.00	\$169,200.00	4.000	EA	N	STEEL STRAIN POLE, F&I, CUST 43088615201
0649	2150	1	\$38,000.00	\$76,000.00	2.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 11 1	1	\$198,113.00	\$198,113.00	1.000	EA	N	STEEL MONOTUBE ASSY, F&I, 150' 434339-1
0649 21 1	3	\$22,048.20	\$66,144.60	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	7	\$26,549.77	\$292,047.51	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	13	\$33,913.89	\$644,363.93	19.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	14	\$37,994.81	\$949,870.17	25.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 12	1	\$37,000.00	\$74,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	3	\$57,969.01	\$173,907.04	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	1	\$71,469.90	\$71,469.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	9	\$45,710.85	\$502,819.33	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 18	1	\$66,000.00	\$66,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	2	\$64,585.15	\$129,170.29	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 21	10	\$47,299.47	\$993,288.93	21.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$60,559.29	\$60,559.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 27	1	\$75,921.15	\$151,842.30	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 26 3	11	\$2,563.19	\$79,459.03	31.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	5	\$7,033.00	\$77,363.00	11.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 11	2	\$582.50	\$4,660.00	8.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 12	1	\$1,000.00	\$2,000.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650 1 13	1	\$708.59	\$1,417.18	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	57	\$966.72	\$985,090.14	1,019.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	1	\$2,533.00	\$2,533.00	1.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	26	\$1,289.32	\$108,302.72	84.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	16	\$1,266.78	\$49,404.53	39.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	16	\$1,375.47	\$82,528.48	60.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	2	\$991.16	\$16,849.64	17.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 26	2	\$1,413.03	\$8,478.20	6.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 34	5	\$964.42	\$90,655.17	94.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 36	2	\$1,181.96	\$31,913.00	27.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	4	\$1,310.37	\$14,414.08	11.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	2	\$1,105.65	\$6,633.91	6.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	2	\$2,860.00	\$25,740.00	9.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 60	16	\$106.33	\$13,290.99	125.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	6	\$557.46	\$13,378.92	24.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2101	2	\$255.93	\$1,279.63	5.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2102	8	\$264.52	\$25,922.81	98.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2105	1	\$126.38	\$126.38	1.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, VIS
0653 1 11	87	\$680.29	\$704,100.89	1,035.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	50	\$1,220.63	\$239,243.12	196.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	1	\$550.00	\$550.00	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	44	\$67.83	\$30,047.37	443.000	AS	N	PEDESTRIAN SIGNAL, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 11	1	\$7,500.00	\$135,000.00	18.000	AS	N	RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654 2 21	5	\$7,979.27	\$183,523.17	23.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	4	\$7,728.64	\$92,743.68	12.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 2 40	1	\$2,656.92	\$5,313.84	2.000	AS	N	RECT RAPID FLASH BEACON, RELOCATE
0654 3 10	3	\$1,168.92	\$43,250.00	37.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660 1101	2	\$180.00	\$3,060.05	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	2	\$302.30	\$1,813.80	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	1	\$188.00	\$564.00	3.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1109	20	\$217.62	\$68,115.16	313.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	17	\$318.38	\$43,299.08	136.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$430.53	\$3,444.24	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1600	6	\$21.01	\$1,765.25	84.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	25	\$737.85	\$275,216.95	373.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	34	\$821.46	\$422,228.14	514.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	3	\$641.16	\$61,551.28	96.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	46	\$886.38	\$748,987.76	845.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	15	\$804.47	\$213,184.10	265.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	15	\$5,643.26	\$1,529,323.43	271.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 60	3	\$543.11	\$4,887.96	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	37	\$4,857.20	\$932,582.80	192.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	39	\$5,125.16	\$1,916,810.28	374.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	4	\$635.15	\$6,986.64	11.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	3	\$932.67	\$11,192.00	12.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	3	\$2,377.14	\$16,640.00	7.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 60	6	\$196.48	\$13,950.12	71.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	7	\$1,973.70	\$126,316.70	64.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	7	\$6,501.58	\$422,602.75	65.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	2	\$500.00	\$1,000.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	3	\$1,052.80	\$3,158.40	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	1	\$643.00	\$1,286.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1111	4	\$2,047.00	\$30,705.00	15.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	6	\$1,688.75	\$97,947.38	58.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663 1121	2	\$5,348.11	\$10,696.22	2.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	2	\$5,113.30	\$10,226.60	2.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	2	\$1,350.31	\$6,751.56	5.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0665 1 11	80	\$245.53	\$287,511.19	1,171.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	14	\$1,494.46	\$342,230.98	229.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	2	\$137.29	\$411.88	3.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$97.90	\$97.90	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	39	\$39.71	\$20,014.63	504.000	EA	N	PEDESTRIAN DETECTOR, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5110	22	\$27,403.95	\$986,542.26	36.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	14	\$28,797.63	\$1,065,512.25	37.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	6	\$28,517.48	\$513,314.65	18.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	11	\$26,407.11	\$369,699.53	14.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670 5140	2	\$4,646.15	\$55,753.79	12.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	1	\$26,200.00	\$26,200.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5150	1	\$29,000.00	\$29,000.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, NONE
0670 5151	3	\$24,857.14	\$174,000.00	7.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670 5400	55	\$2,013.38	\$348,313.90	173.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	1	\$3,850.00	\$3,850.00	1.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	51	\$808.68	\$86,529.28	107.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 40	2	\$690.25	\$2,761.00	4.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 1112	1	\$2,448.27	\$58,758.48	24.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 2
0676 1113	1	\$5,811.00	\$75,543.00	13.000	EA	N	TRAF CAB,NEMA Ty3, 24" W x 40" H x 15" D
0676 1115	1	\$24,200.00	\$24,200.00	1.000	EA	N	TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 5
0676 1500	4	\$1,218.89	\$10,970.00	9.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	1	\$350.00	\$350.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	2	\$7,424.59	\$37,122.96	5.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2121	2	\$4,886.36	\$53,750.00	11.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	8	\$5,720.36	\$1,338,565.04	234.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2143	4	\$8,784.29	\$166,901.60	19.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2144	1	\$11,000.00	\$55,000.00	5.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2400	1	\$3,000.00	\$3,000.00	1.000	EA	N	ITS CABINET- RELOCATE
0676 2500	2	\$1,403.33	\$4,210.00	3.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	4	\$1,015.47	\$12,185.64	12.000	EA	N	ITS CABINET- REMOVE
0676 3 10	6	\$1,242.07	\$47,198.64	38.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0677 1 11	1	\$33,900.00	\$33,900.00	1.000	EA	N	EQUIPMENT SHELTER, F&I, UP TO 120 SF
0680 1112	5	\$61,493.00	\$614,930.00	10.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	3	\$7,830.77	\$203,600.00	26.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1122	1	\$42,253.00	\$42,253.00	1.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0680 1123	1	\$3,942.64	\$15,770.56	4.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0682 1113	8	\$6,135.89	\$343,609.60	56.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1132	1	\$7,150.00	\$7,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682 1133	9	\$7,309.92	\$182,748.12	25.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1143	1	\$3,538.14	\$594,407.52	168.000	EA	N	ITS CCTV CAMERA F&I, EXT NON-PRESS, HD
0682 1300	1	\$1,050.00	\$16,800.00	16.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1400	5	\$1,489.00	\$8,934.00	6.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1500	1	\$620.00	\$1,240.00	2.000	EA	N	ITS CCTV CAMERA, ADJUST/MODIFY
0682 1600	5	\$646.69	\$13,580.58	21.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	35	\$2,659.66	\$1,111,736.16	418.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0684	1 4	3	\$638.19	\$1,914.58	3.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684	1 6	3	\$135.85	\$1,222.62	9.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684	2 1	11	\$440.13	\$100,349.21	228.000	EA	N	DEVICE SERVER, F&I
0684	3 11	3	\$2,222.47	\$17,779.79	8.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684	5 1	3	\$504.44	\$37,833.28	75.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 4	1	\$254.22	\$508.44	2.000	EA	N	MEDIA CONVERTER, RELOCATE
0684	6 11	4	\$3,652.45	\$80,354.00	22.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 12	1	\$3,100.00	\$12,400.00	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 60	1	\$258.62	\$1,034.48	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 11	17	\$4,324.44	\$294,062.12	68.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 12	4	\$5,713.07	\$159,965.89	28.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 13	15	\$7,406.64	\$229,605.77	31.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 14	1	\$7,461.00	\$37,305.00	5.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0685	1 60	2	\$333.33	\$1,000.00	3.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0687	1 60	1	\$2,194.00	\$2,194.00	1.000	EA	N	HIGHWAY ADVISORY RADIO, REMOVE
0695	1 1	28	\$1,320.22	\$293,089.21	222.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	1	\$4,000.00	\$32,000.00	8.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695	5 1	2	\$4,643.49	\$78,939.36	17.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	30	\$1,323.29	\$305,680.78	231.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	4	\$3,920.47	\$35,284.24	9.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	7	\$4,081.21	\$40,812.05	10.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	5	\$4,382.66	\$39,443.92	9.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7143	1	\$3,008.96	\$3,008.96	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	6	\$5,550.06	\$44,400.48	8.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	9	\$443.19	\$4,875.13	11.000	EA	N	TMS CABINET, REMOVE
0695	8 11	1	\$1,307.93	\$1,307.93	1.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700	1 11	156	\$357.97	\$1,914,424.41	5,348.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	107	\$1,167.76	\$1,929,140.44	1,652.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	52	\$1,503.58	\$514,225.64	342.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	8	\$2,125.28	\$72,259.38	34.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 18	1	\$292.85	\$7,906.95	27.000	AS	N	SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700	1 21	4	\$1,591.96	\$39,799.10	25.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	2	\$2,619.20	\$26,192.00	10.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	8	\$2,188.07	\$45,949.42	21.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	1	\$1,500.00	\$3,000.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 33	1	\$1,893.85	\$3,787.70	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700	1 40	2	\$110.00	\$770.00	7.000	AS	N	SINGLE POST SIGN, INSTALL
0700	1 50	99	\$275.41	\$171,027.43	621.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	145	\$35.11	\$162,852.53	4,639.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	3	\$2,175.00	\$8,700.00	4.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 11	4	\$2,233.64	\$11,168.18	5.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	12	\$3,096.50	\$108,377.40	35.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	24	\$4,094.62	\$237,488.17	58.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	37	\$4,614.37	\$793,672.14	172.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	24	\$6,065.11	\$703,552.61	116.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	12	\$8,801.55	\$580,902.30	66.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	6	\$13,442.06	\$752,755.34	56.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	5	\$17,368.11	\$277,889.76	16.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 50	16	\$2,904.96	\$92,958.71	32.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	50	\$682.68	\$257,372.14	377.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	39	\$247.16	\$78,595.43	318.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	8	\$641.26	\$31,421.61	49.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	2	\$1,246.39	\$8,724.72	7.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	2	\$1,533.33	\$4,600.00	3.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3201	50	\$528.36	\$120,995.56	229.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	10	\$1,012.49	\$113,399.42	112.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	6	\$909.41	\$64,568.41	71.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	5	\$1,712.38	\$25,685.76	15.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	10	\$2,749.37	\$98,977.26	36.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	11	\$4,431.35	\$381,095.91	86.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	10	\$6,319.04	\$385,461.69	61.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	3	\$8,346.09	\$50,076.51	6.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3401	2	\$147.66	\$442.99	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	20	\$141.75	\$27,215.45	192.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	3	\$335.59	\$2,349.12	7.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3506	1	\$480.00	\$480.00	1.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3601	60	\$65.88	\$22,266.22	338.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	10	\$317.70	\$13,661.26	43.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	6	\$438.35	\$28,492.76	65.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	7	\$256.21	\$2,818.34	11.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	2	\$521.53	\$1,043.05	2.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	4	\$386.92	\$23,989.17	62.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3624	1	\$600.00	\$2,400.00	4.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	5	\$598.41	\$12,566.52	21.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	4	\$1,064.78	\$59,627.52	56.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	6	\$1,241.64	\$55,873.72	45.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	2	\$1,096.29	\$6,577.72	6.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 4111	2	\$32,736.29	\$130,945.17	4.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	4	\$50,555.56	\$455,000.00	9.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	3	\$58,137.69	\$755,790.00	13.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4114	8	\$68,846.36	\$1,101,541.70	16.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	2	\$130,285.30	\$260,570.60	2.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	3	\$149,768.88	\$898,613.28	6.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$223,635.90	\$223,635.90	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	1	\$10,659.04	\$42,636.16	4.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	6	\$5,112.70	\$112,479.44	22.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	3	\$8,869.00	\$88,690.00	10.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4633	1	\$5,200.00	\$5,200.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE MONOTUBE
0700 4635	1	\$9,000.00	\$18,000.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE MONOTUBE
0700 4640	2	\$1,121.00	\$8,968.00	8.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	26	\$2,870.31	\$312,863.40	109.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	41	\$3,550.57	\$948,003.14	267.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	6	\$1,484.54	\$19,299.00	13.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	6	\$233.30	\$6,065.77	26.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 8134	1	\$51,682.00	\$51,682.00	1.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8135	3	\$74,275.12	\$668,476.12	9.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	1	\$120,000.00	\$720,000.00	6.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8600	1	\$425.00	\$15,300.00	36.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	5	\$91,268.37	\$3,194,392.98	35.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	1	\$1,113.99	\$1,113.99	1.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	1	\$109,000.00	\$109,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	1	\$117,000.00	\$117,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122	2	\$43,933.17	\$263,599.00	6.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	2	\$62,246.67	\$373,480.00	6.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	5	\$63,162.32	\$2,147,519.01	34.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$8,578.00	\$8,578.00	1.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600	2	\$1,408.27	\$54,922.57	39.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11261	1	\$10,000.00	\$40,000.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11391	7	\$6,740.55	\$451,616.93	67.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 12 11	1	\$3,960.00	\$15,840.00	4.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	4	\$5,647.81	\$101,660.56	18.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	3	\$5,991.78	\$35,950.70	6.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	4	\$4,770.03	\$33,390.24	7.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	1	\$3,960.00	\$15,840.00	4.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 32	1	\$1,700.00	\$3,400.00	2.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 60	1	\$617.99	\$2,471.96	4.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 12	11	\$102.96	\$7,721.68	75.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	6	\$88.38	\$3,269.88	37.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	1	\$5,956.30	\$43,272.52	7.265	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 17201	1	\$5,956.31	\$15,093.29	2.534	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$2,165.93	\$6,175.07	2.851	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	6	\$5,422.73	\$249,282.96	45.970	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	5	\$5,224.90	\$67,223.54	12.866	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	1	\$1,913.30	\$4,823.43	2.521	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	47	\$168.25	\$73,021.76	434.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	10	\$134.30	\$61,779.83	460.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	8	\$172.22	\$11,883.08	69.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	6	\$246.60	\$18,001.54	73.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	49	\$318.24	\$655,250.14	2,059.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	12	\$71.61	\$41,745.94	583.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	28	\$145.65	\$49,082.61	337.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	2	\$108.13	\$13,300.50	123.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706 3	14	\$3.42	\$84,788.69	24,799.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11101	126	\$937.55	\$1,466,125.44	1,563.784	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	71	\$1,413.11	\$74,230.85	52.530	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	9	\$2,460.36	\$38,996.71	15.850	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	81	\$.71	\$214,442.92	302,461.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	71	\$1.18	\$72,317.17	61,459.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	112	\$1.44	\$202,205.25	140,792.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	92	\$413.53	\$438,763.55	1,061.024	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	10	\$718.21	\$1,330.12	1.852	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	80	\$533.51	\$40,697.56	76.282	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	77	\$38.91	\$92,520.52	2,378.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	99	\$27.59	\$327,781.05	11,882.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	11	\$2.14	\$1,209.70	565.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	21	\$2.39	\$4,305.36	1,804.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	126	\$992.81	\$1,173,978.19	1,182.475	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	19	\$1,334.31	\$4,272.46	3.202	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11223	1	\$2.00	\$74.00	37.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	63	\$1.42	\$98,764.63	69,458.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	24	\$485.05	\$45,962.59	94.758	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	56	\$654.77	\$30,310.76	46.292	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	55	\$2.74	\$35,780.61	13,051.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	5	\$657.91	\$2,097.43	3.188	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11341	2	\$570.79	\$482.89	.846	GM	N	PAINTED PAVT MARK,STD,BL,DOT GUIDE, 6"
0710 11421	2	\$1.88	\$537.96	286.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 90	155	\$22,758.51	\$4,119,289.70	181.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	9	\$6,713.19	\$15,648.44	2.331	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	11	\$9,637.08	\$98,404.22	10.211	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11123	101	\$2.24	\$558,787.57	249,890.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	116	\$3.18	\$229,461.91	72,170.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	145	\$4.18	\$297,902.79	71,187.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	106	\$1,910.71	\$150,309.52	78.667	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143	4	\$5,060.46	\$1,857.19	.367	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"
0711 11160	99	\$140.38	\$201,443.97	1,435.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	127	\$66.17	\$520,194.72	7,861.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	17	\$6.47	\$5,761.10	890.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	105	\$3.20	\$156,976.40	49,093.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	79	\$2,103.15	\$58,229.90	27.687	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	5	\$5.47	\$2,537.37	464.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	2	\$3,012.75	\$9,692.01	3.217	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	1	\$1.05	\$555.45	529.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	1	\$3.15	\$5,002.20	1,588.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	1	\$4.20	\$512.40	122.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	1	\$5.25	\$1,113.00	212.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	1	\$1,040.99	\$2,774.24	2.665	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	1	\$1,831.00	\$587.75	.321	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	1	\$131.00	\$131.00	1.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	1	\$78.00	\$1,014.00	13.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	2	\$2,891.15	\$6,970.57	2.411	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224	1	\$4.20	\$315.00	75.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12241	1	\$2,041.11	\$36.74	.018	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 14123	41	\$8.37	\$474,562.56	56,731.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	112	\$14.91	\$2,288,564.96	153,531.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	6	\$7,424.58	\$7,491.40	1.009	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	87	\$215.84	\$565,488.73	2,620.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	76	\$124.56	\$282,260.99	2,266.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341	2	\$12,634.62	\$657.00	.052	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	3	\$973.51	\$22,390.66	23.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	5	\$599.80	\$74,374.67	124.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	5	\$3,645.75	\$83,852.34	23.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	43	\$4,537.92	\$1,740,913.69	383.637	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	23	\$5,579.57	\$90,288.64	16.182	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	41	\$1,590.20	\$645,436.19	405.884	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	4	\$2,747.41	\$4,772.25	1.737	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	40	\$4,136.01	\$1,301,811.91	314.751	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	10	\$6,281.91	\$14,498.64	2.308	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	2	\$4,211.11	\$303.20	.072	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	141	\$4,046.31	\$1,873,643.79	463.050	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16102	92	\$5,557.78	\$173,252.81	31.173	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	86	\$1,394.91	\$311,983.97	223.659	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	15	\$2,937.41	\$3,783.38	1.288	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	135	\$4,003.91	\$1,252,505.85	312.821	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	28	\$6,835.49	\$37,000.52	5.413	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	40	\$1,520.61	\$96,304.81	63.333	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	38	\$8.70	\$386,094.93	44,374.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	49	\$23,795.73	\$320,028.79	13.449	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103102	2	\$27,619.40	\$3,701.00	.134	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	3	\$39,811.60	\$3,742.29	.094	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	35	\$8,638.55	\$120,775.56	13.981	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	1	\$10,284.03	\$689.03	.067	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	47	\$23,884.57	\$289,313.79	12.113	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	5	\$11,362.46	\$8,578.66	.755	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	28	\$8,598.27	\$102,061.50	11.870	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713107	6	\$2.68	\$22,343.80	8,339.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	11	\$.86	\$44,759.75	52,183.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	73	\$1.22	\$2,229,328.68	1,826,781.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	35	\$1.88	\$2,179,120.32	1,157,220.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	3	\$4.24	\$22,600.00	5,335.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	8	\$4.62	\$86,317.14	18,685.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0
0715 1 16	1	\$9.42	\$942.00	100.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.4/0 OR LAR
0715 1 40	1	\$22.00	\$1,320.00	60.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	36	\$.46	\$242,656.93	526,912.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	6	\$4,660.98	\$759,740.14	163.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	6	\$6,425.99	\$302,021.64	47.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	15	\$5,211.99	\$719,254.72	138.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	9	\$5,044.92	\$2,164,271.91	429.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 21	3	\$5,996.25	\$329,794.00	55.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	1	\$5,150.00	\$30,900.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	2	\$8,909.09	\$98,000.00	11.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	3	\$11,234.60	\$33,703.81	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 32	1	\$5,250.00	\$26,250.00	5.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 41	1	\$5,070.00	\$20,280.00	4.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	2	\$6,435.00	\$51,480.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	4	\$4,097.04	\$49,164.42	12.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	14	\$397.79	\$97,459.29	245.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	1	\$300.00	\$300.00	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	3	\$1,366.43	\$12,297.87	9.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L & ARM
0715 5 31	3	\$1,750.49	\$57,766.31	33.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 32	4	\$2,530.43	\$40,486.85	16.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	3	\$353.89	\$3,185.00	9.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	37	\$11,706.76	\$1,252,623.19	107.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	4	\$6,088.24	\$42,617.68	7.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	9	\$1,107.34	\$29,898.30	27.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11118	1	\$4,400.00	\$13,200.00	3.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	13	\$1,140.10	\$253,101.24	222.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	19	\$1,141.62	\$275,130.17	241.000	EA	N	LUMINAIRE, F&I-REP EXIST, RDWY, COBRA H
0715 11213	2	\$1,019.62	\$18,353.20	18.000	EA	N	LUMINAIRE, F&I-REP EXIST, RDWY, POLE T
0715 11216	1	\$2,500.00	\$10,000.00	4.000	EA	N	LUMINAIRE, F&I-REP ON POLE EXIST, RDWY
0715 11500	9	\$196.26	\$11,775.49	60.000	EA	N	LUMINAIRE, REMOVE
0715 11600	1	\$1,086.03	\$15,204.42	14.000	EA	N	LUMINAIRE, REPAIR & REINSTALL
0715 19 11	1	\$45,403.43	\$998,875.46	22.000	EA	N	HIGH MAST LIGHT POLE, F&I, 80'
0715 19 12	1	\$56,893.00	\$1,251,646.00	22.000	EA	N	HIGH MAST LIGHT POLE, F&I, 100'
0715 19 13	3	\$51,914.05	\$2,388,046.41	46.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	1	\$6,500.00	\$6,500.00	1.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60	1	\$5,500.00	\$27,500.00	5.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	1	\$1,300.00	\$31,200.00	24.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715 50	1	\$90,000.00	\$90,000.00	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715500 1	58	\$507.47	\$1,661,977.50	3,275.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	9	\$435.50	\$75,776.52	174.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	6	\$439.95	\$15,398.11	35.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	2	\$4,421.75	\$234,353.00	53.000	EA	N	LIGHT POLE C SP D, F&I, SGL ARM SM, AL, 15'
0715511125	2	\$8,660.20	\$43,300.98	5.000	EA	N	LIGHT POLE SP DES, F&I, SGL ARM SM, AL, 25'
0715511130	2	\$9,949.29	\$417,870.00	42.000	EA	N	LI/PL COMP- SP, F&I, SGLARM-SD MT-AL, 30'
0715511135	1	\$5,440.00	\$16,320.00	3.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 35'
0715511140	1	\$16,000.00	\$160,000.00	10.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 40'
0715511315	2	\$7,373.71	\$169,595.40	23.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, CONC, 15'
0715511330	1	\$8,319.75	\$49,918.50	6.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, CONC, 30'
0715512130	1	\$12,400.00	\$37,200.00	3.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 30'
0715512145	1	\$8,279.56	\$74,516.04	9.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 45'
0715512150	1	\$8,636.63	\$69,093.04	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 50'
0715512155	1	\$9,317.75	\$74,542.00	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 55'
0715512160	1	\$10,396.13	\$41,584.52	4.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 60'
0715515145	1	\$10,876.83	\$32,630.49	3.000	EA	N	LI/PL COMP, F&I, SGLARM BR MNT, ALUM, 45'
0715516115	2	\$5,710.50	\$91,368.00	16.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT, AL, 15'
0715516125	1	\$9,739.90	\$9,739.90	1.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT-AL, 25'
0715516135	1	\$20,614.82	\$721,518.70	35.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT-AL, 35'
0715516145	1	\$5,700.00	\$22,800.00	4.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT, AL, 45'
0715518130	1	\$6,400.00	\$76,800.00	12.000	EA	N	LIGHTPOLE COMP, F&I, POLE, DA, TP MNT-AL, 30'

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715518150	1	\$8,400.00	\$33,600.00	4.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715540000	2	\$1,471.43	\$10,300.00	7.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	1	\$599.47	\$13,188.34	22.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0735 74 1	4	\$1,392,291.75	\$5,569,167.00	4.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	4	\$1,379,791.75	\$5,519,167.00	4.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	2	\$1,182,500.00	\$2,365,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	2	\$1,215,000.00	\$2,430,000.00	2.000	LS	N	TOLL PLAZA, LOCATION 4
0735 74 5	1	\$230,000.00	\$230,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 5
0750 1 13	1	\$1,072.32	\$630,524.16	588.000	SF	N	ARCH, BUILDING, NEW, WEIGH STATION
0750 1 17	1	\$1,645,000.00	\$1,645,000.00	1.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	2	\$209.03	\$553,513.52	2,648.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0751 4	1	\$522,567.50	\$1,045,135.00	2.000	LS	N	ARCHITECTURAL-WATER/SEWER INTERIOR
0751 6	2	\$300,365.00	\$600,730.00	2.000	LS	N	ARCHITECTURAL- HVAC
0751 7	2	\$15.53	\$476,631.92	30,698.000	SF	N	ARCHITECTURAL- ROOF REPAIRS
0751 32 11	1	\$1,371.32	\$23,312.44	17.000	EA	N	PLANTER, CONCRETE, 0-6 CUBIC FEET
0751 32 12	1	\$1,371.32	\$26,055.08	19.000	EA	N	PLANTER, CONCRETE, 7-10 CUBIC FEET
0751 32 13	1	\$1,371.32	\$67,194.68	49.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 32 14	1	\$1,371.32	\$15,084.52	11.000	EA	N	PLANTER, CONCRETE, 21-30 CUBIC FEET
0751 32 15	1	\$1,371.32	\$9,599.24	7.000	EA	N	PLANTER, CONCRETE, 31-40 CUBIC FEET
0751 35 13	1	\$9,034.45	\$162,620.10	18.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 36 12	2	\$8,634.99	\$172,699.74	20.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 36 13	1	\$1,446.40	\$2,892.80	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37	3	\$6,878.45	\$178,839.74	26.000	EA	N	TRASH RECEPTACLE
0751 38 11	2	\$7,757.16	\$178,414.74	23.000	EA	N	BENCH, F&I, ALUMINUM
0751 38 14	1	\$2,195.86	\$4,391.72	2.000	EA	N	BENCH, F&I, STEEL
0751 42 1	1	\$390.00	\$9,360.00	24.000	EA	N	BIRD HOUSE
0770 78	1	\$36,868.24	\$73,736.48	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0904540 13	2	\$14.93	\$511,387.50	34,255.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	2	\$2,808.19	\$50,547.40	18.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	2	\$2,291.69	\$165,002.00	72.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRILL
0904540 16	1	\$21.02	\$408,839.00	19,450.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP
0906173 8	1	\$15.00	\$50,400.00	3,360.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333 2	1	\$65.00	\$44,135.00	679.000	SY	N	HIGH FRICTION SURFACE COURSE, 428807-1
0914337 6	1	\$184.00	\$50,066.40	272.100	TN	N	ASPH CONC FC, FUEL RESISTANT PG 88-22
0914550 3	1	\$115.00	\$17,365.00	151.000	LF	N	FENCING- PED BAR P3- 4' ROPE FENCE
0914550 13	1	\$235.00	\$165,675.00	705.000	LF	N	FENCING- PED BARR, F&I, 43787315201
0916530 3	1	\$68.67	\$35,227.71	513.000	SY	N	REVTMENT SYS- FABRIC FORM CONC 4193452
0916530 4	1	\$57.00	\$282,606.00	4,958.000	SY	N	REVTMENT SYS- FABRIC FORM CONC 4330751
0917532 1	1	\$210.00	\$160,020.00	762.000	CY	N	BIOSORPTION ACTI MED- FIL ST 43611815201
0999 16	29	\$8,586.21	\$249,000.00	29.000	LS	N	PARTNERING, DO NOT BID

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 20 1	15	\$3,300.00	\$1,151,700.00	349.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	15	\$5,297.30	\$196,000.00	37.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	222	\$37,474.42	\$13,003,625.17	347.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	4	\$108,844.88	\$870,759.00	8.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	8	\$614,706.40	\$6,761,770.39	11.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	2	\$58,619.55	\$117,239.09	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 14004	1	\$100.00	\$18,000.00	180.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15004	1	\$47.60	\$23,800.00	500.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 16001	2	\$1.21	\$18,434.10	15,261.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	5	\$13.80	\$21,022.00	1,523.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	5	\$13.56	\$99,815.80	7,361.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	9	\$12.28	\$1,213,884.04	98,824.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	3	\$24.53	\$581,330.40	23,699.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18000	1	\$100.00	\$200.00	2.000	EA	N	UTILITY PIPE,PLUG & OUT OF SERV, CAP
1050 18002	1	\$20.00	\$1,100.00	55.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004	4	\$20.33	\$140,499.20	6,912.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$40.00	\$131,000.00	3,275.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202	2	\$15.11	\$6,846.00	453.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	2	\$67.34	\$7,542.00	112.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	4	\$32.38	\$49,607.29	1,532.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	6	\$36.96	\$62,239.86	1,684.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	5	\$33.88	\$398,781.84	11,771.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	3	\$50.40	\$6,905.45	137.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	3	\$43.32	\$619,011.20	14,290.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	2	\$74.54	\$384,167.04	5,154.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31220	1	\$99.00	\$637,758.00	6,442.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	2	\$108.73	\$2,507,112.44	23,059.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1	\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41201	2	\$63.32	\$10,258.00	162.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	1	\$145.00	\$14,790.00	102.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42208	3	\$52.97	\$49,736.34	939.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	2	\$69.80	\$83,196.50	1,192.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216	2	\$125.68	\$134,480.00	1,070.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42220	1	\$329.16	\$151,413.60	460.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 20"
1050 42224	2	\$382.27	\$292,052.00	764.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	2	\$720.54	\$331,450.00	460.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$279.00	\$27,342.00	98.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51206	2	\$41.86	\$12,767.00	305.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208	2	\$155.13	\$8,376.80	54.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51212	1	\$92.90	\$118,168.80	1,272.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51218	1	\$321.11	\$64,222.00	200.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 61112	1	\$275.00	\$43,450.00	158.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61116	1	\$365.00	\$361,715.00	991.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120	2	\$224.58	\$270,397.00	1,204.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124	1	\$445.00	\$276,345.00	621.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 61130	4	\$373.26	\$1,379,937.56	3,697.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	1	\$414.00	\$141,588.00	342.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1050 61148	1	\$675.00	\$100,575.00	149.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 48"
1055 11224	1	\$3,323.10	\$3,323.10	1.000	EA	N	UTILITY FITTING, F&I,PVC,TEE,8.0-19.9"
1055 11254	1	\$850.00	\$4,250.00	5.000	EA	N	UTILITY FITTING, F&I,PVC,CAP/PLG,8-19.9"
1055 11414	3	\$1,288.12	\$417,350.00	324.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	1	\$5,000.00	\$20,000.00	4.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	2	\$1,379.10	\$92,400.00	67.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11434	1	\$950.00	\$10,450.00	11.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11444	1	\$1,150.00	\$71,300.00	62.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11454	2	\$1,409.44	\$25,370.00	18.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11494	1	\$2,500.00	\$27,500.00	11.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS,F&I,STEEL,SPEC,20-49.9"
1055 16	1	\$723.86	\$22,439.66	31.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108	2	\$679.62	\$76,796.96	113.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	2	\$870.86	\$2,612.57	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112	1	\$928.00	\$115,072.00	124.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116	2	\$1,361.44	\$53,096.00	39.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120	1	\$2,170.00	\$164,920.00	76.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31124	2	\$3,288.63	\$509,738.40	155.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,30"
1055 31208	1	\$739.00	\$2,217.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31210	1	\$664.87	\$664.87	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 10"
1055 31212	2	\$1,091.50	\$19,646.95	18.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31216	1	\$1,307.93	\$24,850.67	19.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31220	1	\$4,474.00	\$17,896.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	2	\$4,409.58	\$57,324.52	13.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	2	\$661.56	\$5,954.04	9.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	2	\$650.23	\$1,950.70	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312	2	\$723.77	\$1,447.54	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	2	\$1,118.48	\$3,355.44	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508	1	\$477.00	\$1,908.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$710.00	\$4,970.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	2	\$911.92	\$3,647.66	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524	2	\$2,015.84	\$8,063.34	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 31808	1	\$878.49	\$1,756.98	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CROSS, 8"
1055 31824	1	\$3,686.19	\$3,686.19	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CROSS 24"
1055 51108	4	\$513.10	\$13,340.56	26.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	3	\$1,019.03	\$67,256.10	66.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51118	1	\$3,281.80	\$65,636.00	20.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51208	2	\$672.67	\$4,036.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	2	\$1,171.00	\$11,710.00	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51408	1	\$410.00	\$820.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51412	1	\$1,337.97	\$1,337.97	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508	2	\$596.00	\$1,788.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512	3	\$796.54	\$5,575.78	7.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211	3	\$3,132.05	\$21,924.37	7.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	2	\$5,820.83	\$34,925.00	6.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 15	8	\$753.12	\$18,828.00	25.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	4	\$3,354.71	\$87,222.54	26.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 25	2	\$2,738.64	\$30,125.00	11.000	EA	N	UTILITY STR,ABVOE GRD, ADJ & MOD
1060 31 1	1	\$756.00	\$3,024.00	4.000	EA	N	UTILITY STRUCTURE, F&I- REP EXIST RIM
1060 31 2	1	\$551.00	\$2,204.00	4.000	EA	N	UTILITY STRUCTURE, F&I- REP EXIST COVER
1080 21106	1	\$674.00	\$74,814.00	111.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21500	2	\$478.71	\$38,775.40	81.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 23102	1	\$1,130.00	\$11,300.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$1,638.00	\$9,828.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	2	\$4,355.75	\$17,423.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,385.00	\$27,080.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$5,136.00	\$5,136.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	4	\$5,485.44	\$197,475.88	36.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	2	\$7,038.00	\$21,114.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	1	\$7,681.00	\$69,129.00	9.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	2	\$8,827.33	\$61,791.33	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24104	2	\$1,234.29	\$8,640.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	4	\$1,603.34	\$12,826.72	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24108	5	\$1,968.33	\$45,271.58	23.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	3	\$2,581.03	\$7,743.10	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	4	\$3,120.26	\$149,772.63	48.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	2	\$6,874.49	\$96,242.90	14.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120	1	\$12,638.00	\$227,484.00	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	2	\$18,344.09	\$183,440.90	10.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	1	\$28,600.00	\$228,800.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	7	\$363.14	\$44,665.68	123.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 25102	1	\$1,237.00	\$2,474.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26108	2	\$4,086.15	\$20,430.76	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	1	\$5,087.00	\$25,435.00	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	2	\$4,670.02	\$23,350.12	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120	1	\$5,229.00	\$20,916.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124	2	\$5,584.46	\$111,689.10	20.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	1	\$7,515.00	\$30,060.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26400	1	\$4,138.20	\$4,138.20	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, RELOCATE
1080 26600	1	\$2,104.00	\$33,664.00	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104	1	\$1,814.00	\$9,070.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	3	\$5,583.80	\$27,919.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	3	\$3,531.26	\$35,312.58	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$3,019.00	\$3,019.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	3	\$4,702.91	\$131,681.40	28.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	1	\$5,612.00	\$11,224.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27118	1	\$15,626.43	\$31,252.86	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18"
1080 27120	1	\$5,816.00	\$46,528.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27130	1	\$7,690.00	\$38,450.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30"
1080 29104	1	\$308.00	\$1,848.00	6.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	1	\$318.00	\$2,226.00	7.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	1	\$341.00	\$23,188.00	68.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$456.00	\$456.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	1	\$491.00	\$24,550.00	50.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	2	\$696.09	\$28,539.76	41.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120	2	\$1,180.36	\$149,905.60	127.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	1	\$1,306.00	\$107,092.00	82.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$2,556.00	\$166,140.00	65.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32112	1	\$681.61	\$4,089.66	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 33104	1	\$1,749.00	\$3,498.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	1	\$3,010.00	\$3,010.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	2	\$3,477.63	\$45,209.19	13.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"

Florida Department of Transportation
Item Average Unit Cost
From 2017/04/01 to 2018/03/31

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 33110	1	\$5,154.00	\$5,154.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	1	\$17,485.00	\$17,485.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33124	2	\$29,096.08	\$494,633.30	17.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1644113 05	1	\$3,428.81	\$3,428.81	1.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,2"
1644113 08	2	\$4,857.73	\$165,162.70	34.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	3	\$4,250.59	\$72,260.00	17.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08	1	\$4,255.00	\$21,275.00	5.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644700	1	\$1,675.00	\$3,350.00	2.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	4	\$3,289.82	\$36,188.00	11.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	4	\$672.46	\$18,156.53	27.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.