

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	247	\$605.78	\$55,237,627.01	91,184.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	61	\$243,119.32	\$16,288,994.68	67.000	LS	N	SPECIAL DETOUR 1
0102 2 2	42	\$108,029.25	\$5,185,403.91	48.000	LS	N	SPECIAL DETOUR 2
0102 2 3	28	\$101,590.65	\$3,047,719.58	30.000	LS	N	SPECIAL DETOUR 3
0102 2 4	21	\$95,663.63	\$2,200,263.40	23.000	LS	N	SPECIAL DETOUR 4
0102 2 5	16	\$64,471.13	\$1,096,009.26	17.000	LS	N	SPECIAL DETOUR 5
0102 2 6	12	\$266,433.11	\$3,463,630.48	13.000	LS	N	SPECIAL DETOUR 6
0102 2 7	8	\$75,935.09	\$683,415.84	9.000	LS	N	SPECIAL DETOUR 7
0102 2 8	7	\$67,137.38	\$469,961.68	7.000	LS	N	SPECIAL DETOUR 8
0102 2 9	7	\$86,591.82	\$606,142.72	7.000	LS	N	SPECIAL DETOUR 9
0102 2 10	5	\$25,208.45	\$126,042.26	5.000	LS	N	SPECIAL DETOUR 10
0102 3	51	\$31.35	\$596,695.45	19,031.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	127	\$48.47	\$3,960,870.23	81,718.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	244	\$.25	\$1,784,211.12	7,032,592.000	ED	N	WORK ZONE SIGN
0102 61	41	\$16.07	\$69,186.70	4,304.000	EA	N	BUSINESS SIGN
0102 62	8	\$1.00	\$11,472.50	11,498.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	45	\$39.26	\$5,391,479.62	137,329.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	8	\$33.50	\$361,982.81	10,807.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	5	\$20.65	\$222,048.70	10,755.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	30	\$8.49	\$1,438,460.13	169,432.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	4	\$16.33	\$14,664.80	898.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	4	\$5.18	\$34,720.00	6,704.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 73	1	\$7.00	\$12,208.00	1,744.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	242	\$.12	\$2,781,891.24	22,518,696.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	160	\$.28	\$331,327.27	1,180,637.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	121	\$4.70	\$2,395,805.40	510,184.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	9	\$15.44	\$467,440.88	30,270.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	191	\$5.84	\$735,433.02	125,900.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	145	\$3.22	\$1,935,794.71	601,171.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	71	\$969.85	\$1,567,279.07	1,616.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$2.02	\$118,917.40	58,870.000	LF	N	TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 94 11	1	\$2.02	\$73,103.80	36,190.000	LF	N	GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 99	232	\$12.08	\$3,965,352.36	328,134.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	112	\$10.80	\$1,521,515.35	140,879.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	111	\$8.26	\$1,148,286.84	139,042.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120	3	\$126.78	\$181,932.00	1,435.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	42	\$5.29	\$261,953.80	49,515.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	44	\$5.13	\$261,753.20	50,983.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	17	\$40.55	\$113,295.50	2,794.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	18	\$1.92	\$535,073.75	278,494.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102911	2	41	\$1.84	\$771,415.41	420,150.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID	
0102911	3	10	\$2.27	\$22,234.49	9,801.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER	
0102912	1	5	\$2.01	\$7,636.43	3,791.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP	
0102912	2	34	\$1.87	\$472,505.31	252,672.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID	
0104	1	43	\$2.37	\$325,503.39	137,092.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	6	\$13.40	\$51,640.00	3,854.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	4	\$2,936.37	\$102,773.00	35.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	6	\$1,867.92	\$78,452.60	42.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	172	\$1.36	\$2,974,102.41	2,188,581.000	LF	N	SEDIMENT BARRIER
0104	11	81	\$12.32	\$1,088,165.14	88,312.900	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	38	\$3.37	\$638,675.30	189,608.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	59	\$2,390.95	\$624,038.86	261.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	182	\$120.73	\$1,172,044.84	9,708.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	7	\$1.60	\$61,350.45	38,308.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0107	1	184	\$20.59	\$2,596,852.66	126,108.160	AC	N	LITTER REMOVAL	
0107	2	182	\$32.32	\$2,983,647.83	92,321.800	AC	N	MOWING	
0108	1	94	\$12,257.95	\$1,336,116.98	109.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE	
0108	2	57	\$11,550.40	\$773,876.47	67.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA	
0108	3	7	\$22,381.16	\$156,668.15	7.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND	
0110	1	1	199	\$13,418.15	\$41,260,759.81	3,074.996	AC	N	CLEARING & GRUBBING
0110	2	2	26	\$32,672.08	\$511,971.54	15.670	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	2	3	3	\$10,842.92	\$148,656.50	13.710	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110	3	38	\$33.00	\$12,361,211.81	374,529.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES	
0110	4	10	170	\$14.42	\$6,142,934.25	425,960.000	SY	N	REMOVAL OF EXIST CONC
0110	7	1	50	\$231.12	\$169,876.14	735.000	EA	N	MAILBOX, F&I SINGLE
0110	12	1	1	\$90.00	\$1,638,000.00	18,200.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	73	3	\$114.29	\$312,590.00	2,735.000	LF	N	REMOVE EXISTING BULKHEAD	
0110	82	2	\$5,629.63	\$30,400.00	5.400	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER	
0110	84	1	\$50,000.00	\$50,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST	
0110	86	38	\$2,903.22	\$150,967.34	52.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT	
0120	1	146	\$5.33	\$21,768,417.11	4,083,817.900	CY	N	REGULAR EXCAVATION	
0120	2	2	50	\$18.07	\$1,179,043.91	65,251.200	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	3	2	\$13.14	\$29,240.70	2,225.000	CY	N	LATERAL DITCH EXCAVATION	
0120	4	42	\$10.48	\$3,569,821.91	340,507.900	CY	N	SUBSOIL EXCAVATION	
0120	5	10	\$8.22	\$4,911,753.45	597,740.200	CY	N	CHANNEL EXCAVATION	
0120	6	124	\$7.85	\$61,272,931.14	7,803,391.300	CY	N	EMBANKMENT	
0120	11	1	\$43.00	\$61,920.00	1,440.000	SY	N	EMBANKMENT- SPECIAL SELECT FOR RIGID PAV	
0120	71	34	\$29,890.06	\$1,315,162.68	44.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)	
0120	74	7	\$10.26	\$3,692,967.24	359,887.000	CY	N	SURCHARGE EMBANKMENT	
0125	1	6	\$104.78	\$139,899.57	1,335.200	CY	N	EXCAVATION FOR STRUCTURES	

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0125 3	2	\$26.26	\$19,488.00	742.000	CY	N	SELECT BEDDING MATERIAL
0141 70	8	\$1,110.71	\$138,838.64	125.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	2	\$82.23	\$79,683.72	969.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 1	1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 71 2	1	\$645.20	\$5,161.60	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0144 74 2	1	\$1,939.26	\$1,939.26	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, WV
0145 1	3	\$2.74	\$522,443.20	191,019.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	9	\$10.53	\$1,673,261.27	158,965.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	141	\$3.73	\$20,020,833.27	5,371,729.000	SY	N	TYPE B STABILIZATION
0162 1 11	70	\$.78	\$1,672,055.55	2,149,264.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	7	\$3.49	\$67,103.93	19,206.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 76	2	\$14.95	\$606,685.50	40,570.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$230.00	\$443,670.00	1,929.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0180 72	1	\$21.00	\$24,990.00	1,190.000	SY	N	RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210 1 1	1	\$15.25	\$2,028.25	133.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	1	\$1.00	\$5,069.00	5,069.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	1	\$1.00	\$4,349.00	4,349.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	1	\$82.70	\$5,193.56	62.800	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	75	\$13.19	\$9,645,596.63	731,388.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	9	\$8.71	\$1,436,774.85	164,894.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	8	\$10.71	\$904,242.63	84,448.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	22	\$16.72	\$1,411,813.78	84,426.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	4	\$7.69	\$665,108.09	86,541.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	42	\$18.33	\$3,352,542.87	182,858.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	9	\$11.74	\$637,851.36	54,352.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	6	\$12.76	\$219,612.88	17,216.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	80	\$17.10	\$36,212,094.59	2,117,299.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	22	\$13.18	\$5,809,658.59	440,732.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	22	\$15.72	\$7,877,155.78	500,978.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	10	\$25.87	\$5,686,424.14	219,840.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	4	\$38.68	\$534,813.65	13,825.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	3	\$99.96	\$159,936.96	1,600.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	19	\$55.88	\$6,151,306.71	110,083.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0285730	1	\$56.03	\$152,457.63	2,721.000	SY	N	OPT BASE-GRADED AGG, 16" 43188335201
0286 1	22	\$28.84	\$549,708.22	19,058.000	SY	N	TURNOUT CONSTRUCTION
0286 2	15	\$120.65	\$491,148.68	4,070.800	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	2	\$188.63	\$865,079.60	4,586.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0288001	1	\$150.00	\$42,375.00	282.500	CY	N	CEMENT TREATED PERMEABLE BASE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 1	64	\$2.51	\$2,960,979.30	1,181,614.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	10	\$2.29	\$465,034.18	203,049.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	5	\$7.60	\$112,166.74	14,752.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	47	\$2.16	\$3,324,030.60	1,539,563.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	34	\$2.30	\$2,583,323.49	1,121,623.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	104	\$2.14	\$6,920,205.28	3,238,080.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	13	\$4.02	\$2,549,695.67	633,757.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	19	\$2.06	\$1,842,722.19	892,582.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	4	\$8.43	\$2,066,957.76	245,147.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	2	\$6.81	\$10,408.76	1,528.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	31	\$2.49	\$6,461,667.83	2,593,277.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	12	\$1.97	\$818,932.22	416,178.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	8	\$1.26	\$346,035.21	274,923.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	18	\$2.19	\$3,408,929.75	1,555,001.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	6	\$1.13	\$197,309.30	173,855.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	7	\$2.30	\$522,891.08	227,734.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	3	\$6.34	\$78,127.97	12,318.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	30	\$1.96	\$707,307.28	359,978.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	11	\$2.08	\$1,237,072.69	593,410.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21	1	\$1.95	\$161,068.05	82,599.000	SY	N	MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22	6	\$3.60	\$147,623.53	40,995.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	1	\$6.70	\$14,740.00	2,200.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	6	\$3.23	\$1,663,199.18	515,671.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	3	\$9.94	\$466,483.19	46,953.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 29	2	\$5.08	\$25,583.60	5,035.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 31	1	\$1.95	\$44,588.70	22,866.000	SY	N	MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 32	2	\$4.92	\$8,923.95	1,812.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	2	\$7.49	\$323,059.75	43,148.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$7.00	\$10,325.00	1,475.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35	2	\$2.59	\$19,401.45	7,491.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36	1	\$20.73	\$102,468.39	4,943.000	SY	N	MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38	2	\$17.30	\$655,928.26	37,906.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42	2	\$6.41	\$538,760.85	84,115.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45	1	\$38.86	\$1,151,810.40	29,640.000	SY	N	MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334 1 11	9	\$109.98	\$1,141,232.11	10,376.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	36	\$101.15	\$19,665,576.89	194,415.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	81	\$92.30	\$42,027,366.19	455,338.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	27	\$101.57	\$28,276,488.58	278,381.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	28	\$96.88	\$15,236,960.31	157,273.500	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	55	\$102.15	\$36,691,342.56	359,207.200	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0334	1 54	35	\$103.06	\$56,826,465.68	551,401.300	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334	1 55	3	\$99.00	\$30,819,143.12	311,318.200	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0334	1 56	1	\$120.50	\$4,335,120.05	35,976.100	TN	N	SUPERPAVE ASPH CONC, TRAF B, HIGH POLYM
0334	1 57	2	\$127.41	\$470,253.15	3,691.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334	1 58	2	\$107.76	\$5,364,397.53	49,782.800	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337	7 25	56	\$132.48	\$53,050,464.57	400,455.200	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337	7 26	3	\$131.79	\$2,126,984.93	16,139.100	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337	7 80	17	\$99.16	\$9,022,793.45	90,994.700	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337	7 81	17	\$105.51	\$3,644,871.33	34,544.700	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337	7 82	42	\$140.28	\$9,564,397.93	68,179.000	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337	7 83	70	\$109.17	\$34,274,068.33	313,951.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337	7 85	19	\$110.59	\$4,751,795.52	42,967.300	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337	7 91	1	\$134.20	\$359,226.56	2,676.800	TN	N	ASPH CONC FC,TRAF B,FC-12.5,HIGH POLYMER
0337	7 93	3	\$126.53	\$3,739,436.59	29,552.800	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337	7 94	2	\$125.27	\$427,272.67	3,410.800	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339	1	101	\$170.75	\$3,664,952.51	21,464.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350	3 1	1	\$60.00	\$138,180.00	2,303.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350	3 5	2	\$93.72	\$86,030.88	918.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350	3 7	2	\$90.13	\$110,050.00	1,221.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350	3 8	1	\$59.40	\$3,531,270.60	59,449.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350	3 9	1	\$69.79	\$338,132.55	4,845.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350	3 10	1	\$89.47	\$519,283.88	5,804.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350	3 11	1	\$77.00	\$2,135,672.00	27,736.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350	3 12	1	\$93.57	\$1,396,906.53	14,929.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350	3 13	4	\$82.29	\$7,374,416.72	89,615.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350	3 15	1	\$72.19	\$3,651,586.77	50,583.000	SY	N	PLAIN CEMENT CONC PAVT, 13"
0350	4 5	1	\$125.33	\$21,556.76	172.000	SY	N	REINFORCED CEMENT CONC PVMT,8"
0350	4 13	2	\$136.80	\$61,559.10	450.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350	5	7	\$2.74	\$1,793,807.24	654,246.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350	6	1	\$4.20	\$67,662.00	16,110.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350	30 13	6	\$78.16	\$306,062.80	3,916.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352	70	12	\$5.65	\$1,329,446.37	235,508.000	SY	N	GRINDING CONCRETE PAVT
0353	70	1	\$1,087.62	\$283,216.25	260.400	CY	N	CONC PAVT SLAB REPLACEMENT
0370	1	2	\$150.59	\$153,750.00	1,021.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400	0 11	34	\$497.58	\$9,060,772.93	18,209.700	CY	N	CONC CLASS NS, GRAVITY WALL
0400	0 13	2	\$819.22	\$25,150.00	30.700	CY	N	CONC CLASS NS, STEPS
0400	1 2	44	\$1,655.12	\$1,172,305.25	708.290	CY	N	CONC CLASS I, ENDWALLS
0400	1 11	1	\$650.00	\$212,810.00	327.400	CY	N	CONC CLASS I, RETAINING WALLS
0400	2 1	6	\$1,131.87	\$3,471,779.17	3,067.300	CY	N	CONC CLASS II, CULVERTS
0400	2 2	5	\$557.49	\$928,381.16	1,665.300	CY	N	CONC CLASS II, ENDWALLS

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 4	19	\$623.45	\$10,555,888.45	16,931.400	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	4	\$854.07	\$377,330.00	441.800	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 8	2	\$648.24	\$148,577.50	229.200	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	32	\$374.70	\$2,931,442.51	7,823.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	4	\$663.30	\$139,095.00	209.700	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 25	1	\$1,050.00	\$141,750.00	135.000	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 47	3	\$835.92	\$176,630.00	211.300	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 1	1	\$1,429.62	\$69,336.57	48.500	CY	N	CONC CLASS III, CULVERTS
0400 3 20	3	\$252.61	\$626,669.08	2,480.800	CY	N	CONC CLASS III, SEAL
0400 4 1	17	\$1,245.18	\$5,927,312.69	4,760.200	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	2	\$822.34	\$43,666.50	53.100	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	12	\$993.39	\$9,435,485.10	9,498.300	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	36	\$1,056.03	\$10,469,117.07	9,913.700	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 6	1	\$300.00	\$228,000.00	760.000	CY	N	CONC CLASS IV, COUNTERWEIGHT
0400 4 8	11	\$878.40	\$2,696,784.30	3,070.100	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	8	\$580.44	\$1,907,964.00	3,287.100	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	9	\$617.85	\$5,225,903.20	8,458.200	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	3	\$835.65	\$441,808.44	528.700	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 4104	1	\$2,400.00	\$849,600.00	354.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 7	17	\$7.10	\$343,319.38	48,366.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 8106	1	\$8,500.00	\$289,000.00	34.000	CY	N	CONC CLASS V, MICROSILICA SUBSTRUCTURE
0400 9	21	\$10.36	\$768,861.15	74,228.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 32	1	\$8,500.00	\$210,800.00	24.800	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	1	\$69,000.00	\$69,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	1	\$4.01	\$91,841.03	22,903.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$200,000.00	\$200,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$42.60	\$76,893.00	1,805.000	SF	N	PRECAST BULKHEAD PANELS
0400 95 1	1	\$2,335,000.00	\$4,670,000.00	2.000	EA	N	COFFERDAM, BASCULE PIER
0400140 1	1	\$3,500.00	\$105,000.00	30.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 3	1	\$130.00	\$1,244,360.00	9,572.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	1	\$66.32	\$182,711.60	2,755.000	SF	N	CATHODIC PROTECTION SYSTEM, TITANIUM MESH
0400143	4	\$1.33	\$115,655.00	87,194.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$5.75	\$28,203.75	4,905.000	SF	N	CLEANING CONC SURFACE
0400147	22	\$892.55	\$532,051.92	596.100	CF	N	COMPOSITE NEOPRENE PADS
0400148	8	\$1,502.14	\$92,682.04	61.700	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	2	\$331.25	\$5,300.00	16.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 1	3	\$301.87	\$80,750.00	267.500	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	1	\$750.00	\$2,225,250.00	2,967.000	CF	N	RESTORE SPALL AREA, LATX MOD MTR, STY-BUT
0401 70 3	9	\$588.96	\$733,726.94	1,245.800	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	6	\$891.37	\$64,178.40	72.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEM GROUT

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0401 70 5	1	\$1,230.00	\$92,865.00	75.500	CF	N	RESTORE SPALL AREAS, CONTRACTORS OPTION
0401 70 7	2	\$161.34	\$470,357.37	2,915.400	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0404 6	1	\$1,200.00	\$18,000.00	15.000	CY	N	GROUT- PRECAST DECK PANEL
0405 70 1	1	\$1,000.00	\$42,000.00	42.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411 1	11	\$144.49	\$18,350.44	127.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	11	\$71.47	\$232,075.87	3,247.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$81.08	\$2,999.96	37.000	GA	N	PENETRANT SEALER
0413151	5	\$39.27	\$317,322.40	8,081.000	GA	N	METHACRYLATE MONOMER
0413154	6	\$.61	\$495,990.79	812,343.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	27	\$.73	\$1,333,400.24	1,828,365.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	13	\$1.22	\$616,430.33	505,832.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	38	\$.97	\$6,553,073.09	6,733,667.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	38	\$1.05	\$3,961,922.90	3,762,670.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	7	\$1.05	\$279,545.00	265,147.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	12	\$1.09	\$203,973.32	187,665.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	31	\$.94	\$1,392,995.10	1,478,784.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 4	1	\$3.16	\$269,070.84	85,149.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	1	\$3.15	\$76,261.50	24,210.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 2 9	1	\$2.96	\$134,499.44	45,439.000	LB	N	STAINLESS REINFORCING STEEL, APPR SLAB
0415 10 3	1	\$45.75	\$53,527.50	1,170.000	LF	N	FIBER REINFORCED POLYMER BARS, #3 BAR
0415 10 5	1	\$1.45	\$89,743.40	61,892.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1201	10	\$6,060.72	\$418,189.93	69.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	2	\$6,550.00	\$13,100.00	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	3	\$3,700.00	\$11,100.00	3.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	6	\$7,161.69	\$93,102.00	13.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	14	\$5,129.55	\$1,072,075.17	209.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	2	\$10,150.00	\$40,600.00	4.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	5	\$7,051.49	\$84,617.84	12.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	11	\$6,062.67	\$442,574.68	73.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	1	\$25,000.00	\$75,000.00	3.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	6	\$3,936.53	\$35,428.74	9.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	13	\$6,187.39	\$284,619.82	46.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	7	\$4,602.87	\$46,028.72	10.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	10	\$6,159.04	\$166,294.00	27.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	6	\$4,396.15	\$118,696.14	27.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	61	\$5,394.24	\$3,279,696.64	608.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	9	\$8,498.63	\$305,950.65	36.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	16	\$4,312.83	\$159,574.67	37.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	2	\$3,687.63	\$59,002.10	16.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1361	50	\$5,597.65	\$1,757,662.94	314.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	3	\$8,148.25	\$65,186.00	8.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	9	\$4,446.03	\$200,071.52	45.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	7	\$6,403.49	\$550,699.76	86.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	4	\$7,132.54	\$292,434.00	41.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	6	\$6,902.63	\$165,663.00	24.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	2	\$7,951.50	\$15,903.00	2.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$6,005.00	\$6,005.00	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	6	\$8,520.28	\$161,885.30	19.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	5	\$9,294.49	\$83,650.41	9.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	31	\$8,011.94	\$929,384.58	116.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	9	\$8,938.15	\$598,855.77	67.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$5,030.21	\$20,120.83	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	1	\$15,965.00	\$15,965.00	1.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	18	\$9,039.02	\$451,951.00	50.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	5	\$9,979.53	\$219,549.76	22.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1465	1	\$3,110.00	\$3,110.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1469	1	\$5,600.00	\$5,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	10	\$5,071.02	\$532,456.70	105.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	5	\$8,613.61	\$51,681.67	6.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$8,236.67	\$8,236.67	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	1	\$5,670.59	\$22,682.36	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	6	\$3,002.98	\$111,110.38	37.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	2	\$4,450.00	\$26,700.00	6.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	1	\$11,125.00	\$11,125.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	1	\$2,965.52	\$14,827.60	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	4	\$4,236.26	\$76,252.64	18.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	1	\$6,350.00	\$38,100.00	6.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1515	2	\$6,270.35	\$12,540.69	2.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1519	1	\$5,200.00	\$15,600.00	3.000	EA	N	INLETS, DT BOT, TYPE B, MODIFY
0425 1521	51	\$3,766.45	\$941,611.36	250.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$11,120.00	\$11,120.00	1.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	7	\$5,820.90	\$762,538.00	131.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1524	5	\$9,338.70	\$821,805.66	88.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	9	\$3,323.72	\$59,827.00	18.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	10	\$4,983.16	\$119,595.78	24.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	3	\$3,102.00	\$155,100.00	50.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	40	\$3,929.34	\$1,952,883.24	497.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	5	\$7,700.95	\$77,009.54	10.000	EA	N	INLETS, DT BOT, TYPE D, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1543	14	\$6,302.40	\$371,841.35	59.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	6	\$10,417.50	\$104,175.03	10.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	4	\$4,410.00	\$22,050.00	5.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	16	\$5,720.57	\$537,733.86	94.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	22	\$4,318.38	\$591,618.44	137.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	3	\$6,834.85	\$27,339.40	4.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	2	\$5,115.37	\$219,961.00	43.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$8,739.00	\$113,607.00	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	1	\$1,755.00	\$1,755.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	7	\$4,971.28	\$74,569.16	15.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	14	\$4,296.00	\$468,264.08	109.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	2	\$7,684.69	\$30,738.75	4.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	2	\$4,984.62	\$129,600.00	26.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	2	\$11,012.50	\$176,200.00	16.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	3	\$5,073.92	\$71,034.93	14.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	1	\$9,755.00	\$78,040.00	8.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	4	\$5,349.73	\$668,716.40	125.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$5,400.00	\$10,800.00	2.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1581	11	\$5,998.83	\$143,972.00	24.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	2	\$14,383.33	\$43,150.00	3.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1583	2	\$8,475.00	\$16,950.00	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	2	\$16,402.28	\$32,804.55	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1585	1	\$4,650.00	\$9,300.00	2.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	11	\$8,998.36	\$260,952.39	29.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$4,500.00	\$22,500.00	5.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	24	\$3,999.99	\$743,998.85	186.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	5	\$5,798.58	\$52,187.19	9.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	6	\$6,229.22	\$398,669.84	64.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	5	\$8,450.76	\$76,056.84	9.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	4	\$4,037.29	\$48,447.44	12.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	13	\$3,679.65	\$713,851.28	194.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$4,008.00	\$100,200.00	25.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	4	\$5,803.00	\$29,015.00	5.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	3	\$6,323.33	\$18,970.00	3.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$12,000.00	\$48,000.00	4.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1881	7	\$6,186.13	\$191,770.00	31.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1882	2	\$8,576.29	\$60,034.00	7.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1883	3	\$10,140.00	\$101,400.00	10.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1884	1	\$12,000.00	\$24,000.00	2.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425 1891	12	\$5,384.57	\$818,454.24	152.000	EA	N	INLETS, BARRIER WALL, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1892	4	\$8,185.04	\$204,626.00	25.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	3	\$6,713.47	\$100,702.00	15.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	4	\$10,282.18	\$113,104.00	11.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	27	\$4,381.03	\$644,011.77	147.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	29	\$5,087.04	\$829,188.32	163.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	6	\$7,463.69	\$283,620.09	38.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	22	\$3,510.83	\$224,693.12	64.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	51	\$3,989.68	\$973,480.88	244.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	13	\$5,865.02	\$170,085.50	29.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	26	\$3,637.33	\$200,053.22	55.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	26	\$7,061.55	\$1,101,601.48	156.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	8	\$8,198.90	\$713,303.89	87.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	7	\$3,905.99	\$74,213.84	19.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	41	\$7,283.15	\$1,128,887.91	155.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	17	\$9,908.67	\$1,169,223.36	118.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	8	\$3,345.15	\$50,177.32	15.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	1	\$3,821.97	\$3,821.97	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	5	\$5,249.36	\$73,491.00	14.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 63	2	\$3,875.00	\$7,750.00	2.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 4	3	\$1,927.60	\$65,538.39	34.000	EA	N	INLETS, ADJUST
0425 5	53	\$1,020.02	\$497,769.19	488.000	EA	N	MANHOLE, ADJUST
0425 5 1	31	\$1,320.83	\$562,672.61	426.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	45	\$780.41	\$479,172.84	614.000	EA	N	VALVE BOXES, ADJUST
0425 7	7	\$552.33	\$18,226.78	33.000	EA	N	MANHOLE COVER- REPLACE
0425 8	1	\$1,300.00	\$1,300.00	1.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	2	\$2,204.27	\$19,838.43	9.000	EA	N	YARD DRAIN
0425 11	19	\$3,112.77	\$239,683.01	77.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 74 1	1	\$2,701.28	\$8,103.84	3.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	2	\$2,900.00	\$14,500.00	5.000	EA	N	INLET CAP, PRECAST
0425 82	5	\$1,661.47	\$122,948.91	74.000	EA	N	REPLACE GRATE
0425100 7	1	\$22,345.00	\$22,345.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0425100 8	1	\$27,789.00	\$27,789.00	1.000	EA	N	SPECIAL DRAIN INLET 240992-5
0425100 9	1	\$21,789.00	\$21,789.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0425100 10	1	\$33,289.00	\$33,289.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0425100 11	1	\$91,200.00	\$91,200.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0425100 12	1	\$75,299.00	\$75,299.00	1.000	EA	N	SPECIAL DRAIN MANHOLE 240992-5
0430 94 1	13	\$7.33	\$123,560.10	16,867.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	7	\$9.58	\$91,273.41	9,523.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	6	\$14.29	\$52,374.67	3,666.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	5	\$13.91	\$16,707.50	1,201.000	LF	N	DESILTING PIPE, 49 - 60"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430 94 5	1	\$22.00	\$4,510.00	205.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430 95 2	1	\$30.60	\$12,270.60	401.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430173112	1	\$62.17	\$9,822.86	158.000	LF	N	PIPE CULV OPT MATL, ROUND, 12", GD
0430173115	2	\$64.80	\$44,385.96	685.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	6	\$67.02	\$57,032.92	851.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	1	\$227.63	\$910.52	4.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430174112	2	\$223.17	\$9,150.00	41.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	6	\$87.66	\$106,684.00	1,217.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	38	\$82.13	\$602,963.66	7,342.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	19	\$79.53	\$187,861.13	2,362.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	8	\$87.90	\$215,274.22	2,449.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	7	\$157.23	\$106,288.80	676.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174148	1	\$153.00	\$35,496.00	232.000	LF	N	PIPE CULV, OPT MATL, ROUND,48"SD
0430174215	1	\$65.00	\$30,875.00	475.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	23	\$80.95	\$258,398.49	3,192.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	10	\$99.45	\$115,862.51	1,165.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	5	\$136.36	\$152,180.40	1,116.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	3	\$169.92	\$65,081.00	383.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430175112	7	\$150.71	\$23,510.64	156.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	38	\$149.61	\$297,118.25	1,986.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	95	\$77.91	\$14,944,010.26	191,801.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	76	\$81.08	\$10,453,615.23	128,937.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	43	\$116.16	\$6,969,329.55	59,999.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	42	\$122.33	\$7,806,129.87	63,812.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	24	\$147.49	\$4,197,437.07	28,459.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	22	\$193.51	\$4,923,746.29	25,445.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	12	\$231.37	\$2,308,161.34	9,976.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	10	\$275.59	\$1,554,582.39	5,641.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	4	\$379.24	\$152,076.24	401.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	3	\$372.81	\$266,931.00	716.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	5	\$168.78	\$24,641.68	146.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	38	\$94.55	\$2,240,635.56	23,697.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	21	\$117.76	\$1,121,750.88	9,526.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	17	\$149.64	\$977,779.11	6,534.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	12	\$197.04	\$770,023.08	3,908.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	4	\$276.13	\$447,883.42	1,622.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	5	\$294.58	\$1,111,732.75	3,774.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$305.00	\$39,955.00	131.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	3	\$635.90	\$459,756.96	723.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430184 30	1	\$1,605.07	\$115,565.04	72.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185118	4	\$478.45	\$690,880.00	1,444.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	6	\$580.10	\$1,479,260.98	2,550.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	6	\$754.55	\$1,523,428.38	2,019.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	4	\$737.26	\$620,038.00	841.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	1	\$2,194.54	\$70,225.28	32.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	3	\$1,132.47	\$484,698.00	428.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430185160	1	\$1,514.82	\$349,923.42	231.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,60"
0430200 23	1	\$1,800.00	\$3,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 25	1	\$1,800.00	\$1,800.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430200 29	1	\$2,638.78	\$5,277.56	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430602123	1	\$1,400.00	\$1,400.00	1.000	EA	N	U-ENDWALL,W \GR, 260/430-010,1:4 SLP,15"
0430602129	1	\$8,100.00	\$8,100.00	1.000	EA	N	U-ENDWALL,W \GR 260/430-010,1:4 SLP,24"
0430610025	1	\$2,347.75	\$37,564.00	16.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:6 SLP, 18"
0430610029	1	\$3,079.84	\$6,159.68	2.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:6 SLP, 24"
0430610125	1	\$2,700.00	\$5,400.00	2.000	EA	N	U-ENDWALL,INDEX261/430-011,1:4 SLP, 18"
0430610225	1	\$3,947.72	\$15,790.88	4.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:3 SLP, 18"
0430610233	1	\$4,357.50	\$8,715.00	2.000	EA	N	U-ENDWALL,261/430-011,1:3 SLP, 30"
0430610325	1	\$7,855.00	\$23,565.00	3.000	EA	N	U-ENDWALL, 261/430-011,1:2 SLP, 18"
0430611023	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 15"
0430611025	1	\$4,100.00	\$4,100.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 18"
0430611123	1	\$1,800.00	\$1,800.00	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 15"
0430611125	4	\$2,171.43	\$30,400.00	14.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611129	3	\$2,755.56	\$24,800.00	9.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24"
0430611133	1	\$4,500.00	\$4,500.00	1.000	EA	N	U-ENDWALL /BAFF,261/430-011, 1:4 SLP,30"
0430611225	5	\$2,444.98	\$29,339.74	12.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611229	1	\$2,300.00	\$4,600.00	2.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP, 24"
0430611325	3	\$1,981.82	\$21,800.00	11.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430612129	1	\$3,589.00	\$7,178.00	2.000	EA	N	U-ENDWALL, GRATE, 1:4 SLP,24"
0430612133	1	\$6,586.19	\$6,586.19	1.000	EA	N	U-ENDWALL, GRATE,1:4 SLP,30"
0430821 23	1	\$550.00	\$1,100.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	1	\$650.00	\$4,550.00	7.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430822 29	1	\$760.00	\$760.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 38	1	\$1,050.00	\$1,050.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 41	1	\$1,300.00	\$3,900.00	3.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48" CD
0430830	25	\$232.33	\$506,007.66	2,178.000	CY	N	PIPE FILLING AND PLUGGING
0430880 01	2	\$6,694.71	\$26,778.82	4.000	EA	N	FLAP GATES, 0-24"
0430880 02	2	\$11,821.02	\$47,284.09	4.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$45,000.00	\$90,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430886 36	1	\$10,000.00	\$10,000.00	1.000	EA	N	MANATEE GRATE FOR 36" PIPE
0430886 60	1	\$4,000.00	\$4,000.00	1.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430950	13	\$144.94	\$915,902.90	6,319.090	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	3	\$44.62	\$5,399.00	121.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$360.00	\$1,080.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	3	\$1,851.07	\$9,255.36	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	3	\$1,324.67	\$3,974.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	39	\$1,419.35	\$302,321.96	213.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	30	\$1,711.74	\$179,732.22	105.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	17	\$2,565.37	\$92,353.15	36.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	19	\$3,695.57	\$151,518.42	41.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	9	\$4,235.36	\$72,001.19	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	7	\$5,572.31	\$72,440.00	13.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	4	\$5,595.55	\$61,551.00	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	6	\$8,044.61	\$64,356.91	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$11,057.50	\$22,115.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982145	1	\$12,500.00	\$12,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982623	1	\$1,756.68	\$3,513.36	2.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	11	\$1,511.86	\$113,389.54	75.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	10	\$2,004.17	\$64,133.57	32.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	12	\$2,512.63	\$77,891.40	31.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	3	\$3,147.43	\$12,589.70	4.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$3,901.92	\$3,901.92	1.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430984123	3	\$903.73	\$12,652.23	14.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	39	\$1,203.43	\$362,231.39	301.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	24	\$1,554.01	\$177,157.20	114.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	10	\$3,255.99	\$250,711.21	77.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	9	\$3,802.83	\$102,676.50	27.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984141	3	\$8,256.67	\$24,770.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984143	1	\$17,850.00	\$17,850.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	1	\$2,300.00	\$13,800.00	6.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	21	\$1,467.32	\$193,686.50	132.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	11	\$2,120.05	\$97,522.24	46.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	5	\$2,934.68	\$55,758.84	19.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	5	\$5,797.00	\$57,970.00	10.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	1	\$6,500.00	\$6,500.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430991	7	\$844.58	\$74,323.31	88.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	7	\$194.05	\$1,715,942.88	8,843.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	6	\$251.27	\$1,997,838.44	7,951.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	4	\$407.33	\$519,350.00	1,275.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0432 3 1	1	\$3,100.00	\$3,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 4	1	\$1,100.00	\$1,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0432	3 5	1	\$3,650.00	\$3,650.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,30"
0432	3 6	1	\$1,750.00	\$1,750.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,36"
0433	1	1	\$1,500.00	\$1,500.00	1.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436	1 1	21	\$276.07	\$1,503,757.40	5,447.000	LF	N	TRENCH DRAIN, STANDARD
0440	1 10	2	\$33.10	\$23,500.00	710.000	LF	N	UNDERDRAIN, TYPE I
0440	1 20	5	\$41.06	\$275,748.80	6,716.000	LF	N	UNDERDRAIN, TYPE II
0440	1 30	1	\$33.00	\$50,589.00	1,533.000	LF	N	UNDERDRAIN, TYPE III
0440	1 50	2	\$39.98	\$90,160.00	2,255.000	LF	N	UNDERDRAIN, TYPE V
0440	70	4	\$3,305.34	\$33,053.41	10.000	EA	N	UNDERDRAIN INSPECTION BOX
0440	73 1	1	\$22.05	\$441.00	20.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 2	5	\$35.28	\$19,931.00	565.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440	73 3	1	\$27.28	\$295,715.20	10,840.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442	70	2	\$.57	\$913,158.00	1,596,660.000	LF	N	VERTICAL DRAINAGE WICKS
0443	70 3	3	\$182.20	\$169,810.88	932.000	LF	N	FRENCH DRAIN, 18"
0443	70 4	9	\$139.89	\$3,866,350.75	27,639.000	LF	N	FRENCH DRAIN, 24"
0443	70 5	1	\$215.00	\$447,415.00	2,081.000	LF	N	FRENCH DRAIN, 30"
0443	70 6	3	\$163.29	\$1,354,495.00	8,295.000	LF	N	FRENCH DRAIN, 36"
0443	70 7	1	\$285.00	\$1,301,310.00	4,566.000	LF	N	FRENCH DRAIN, 42"
0443	70 8	2	\$183.65	\$160,690.00	875.000	LF	N	FRENCH DRAIN, 48"
0443	72 13	1	\$38.50	\$4,774.00	124.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0446	1 1	7	\$23.45	\$2,560,189.10	109,189.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	7	\$25.20	\$323,904.59	12,854.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450	1 1	6	\$182.37	\$1,854,294.11	10,168.000	LF	N	PREST BEAMS, TYPE II
0450	1 5	1	\$1,100.00	\$366,300.00	333.000	LF	N	PREST BEAMS, TYPE VI
0450	1201	1	\$234.48	\$160,384.32	684.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450	2 36	5	\$279.50	\$2,031,090.91	7,267.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450	2 45	6	\$261.22	\$2,876,570.00	11,012.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450	2 54	5	\$293.59	\$2,542,759.06	8,661.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450	2 63	2	\$303.37	\$941,350.00	3,103.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450	2 72	4	\$311.69	\$4,045,767.88	12,980.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450	2 78	2	\$364.57	\$1,688,319.00	4,631.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450	2 84	2	\$362.53	\$7,215,720.00	19,904.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450	8 12	2	\$262.81	\$265,440.00	1,010.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0450	8 13	1	\$236.00	\$231,280.00	980.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,55-57" W
0450	8 21	1	\$237.99	\$103,763.64	436.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450	8 22	3	\$286.91	\$482,298.05	1,681.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450	8 23	2	\$288.56	\$185,544.68	643.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450	8 33	1	\$280.00	\$129,920.00	464.000	LF	N	PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0450	82	2	\$441.09	\$739,264.00	1,676.000	LF	N	BEAM REPAIR
0450	83 1	1	\$5,000.00	\$620,000.00	124.000	EA	N	BEAM REPAIR, STRAND SPLICES

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0450 88 18	1	\$72.00	\$417,744.00	5,802.000	SF	N	PRESTR SLAB UNITS TRANSV POST TENS, 18"
0451 70	3	\$4,416.09	\$384,199.78	87.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$3,000.00	\$24,000.00	8.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$2,000.00	\$16,000.00	8.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 14 2	1	\$255.00	\$89,250.00	350.000	LF	N	CONC SHEET PILING, 8"X30"
0455 34 3	10	\$125.62	\$3,273,842.32	26,062.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	15	\$110.71	\$7,728,359.43	69,808.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	1	\$204.00	\$2,013,480.00	9,870.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 35 6	4	\$67.29	\$1,627,974.00	24,194.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 8	1	\$1.00	\$1,588.00	1,588.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 13	1	\$1.00	\$1,275.00	1,275.000	LF	N	STEEL PILING, HP 16 X 121
0455 35 21	1	\$90.00	\$122,490.00	1,361.000	LF	N	STEEL PILING, 20" DIA. PIPE
0455 35 22	3	\$109.38	\$1,359,218.00	12,427.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 39 12	1	\$250.00	\$1,380,000.00	5,520.000	LF	N	MICROPILES, FURNISH AND INSTALL, 12"
0455 76	3	\$1,622.10	\$1,034,900.00	638.000	EA	N	WRAP PILE CLUSTERS
0455 81102	1	\$4,900.00	\$303,800.00	62.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	1	\$3,900.00	\$261,300.00	67.000	EA	N	ANCHOR BAR, STEEL
0455 88 5	3	\$648.60	\$506,559.96	781.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 7	1	\$981.19	\$645,623.02	658.000	LF	N	DRILLED SHAFT, 72" DIA
0455103135	1	\$359,542.39	\$719,084.78	2.000	EA	N	LOAD TEST - STATNAMIC, COMPR, 3500TN
0455107 5	2	\$447.06	\$156,472.71	350.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107 7	1	\$1,338.58	\$232,912.92	174.000	LF	N	DRILLED SHAFT CASING, 72" DIA
0455111	1	\$220.00	\$165,880.00	754.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455112 6	1	\$156.50	\$8,094,806.00	51,724.000	LF	N	AUGER GROUTED PILE , 36" DIAMETER
0455119103	1	\$75,000.00	\$150,000.00	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455120 1	1	\$600.00	\$7,200.00	12.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455120 6	1	\$720.00	\$16,560.00	23.000	EA	N	PILE POINT PROTECTION, 20" ROUND
0455120 7	1	\$600.00	\$9,600.00	16.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 5	2	\$206.67	\$150,660.81	729.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 7	1	\$436.91	\$207,095.34	474.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455133 2	15	\$18.96	\$7,546,158.68	397,949.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	11	\$39.78	\$2,683,880.19	67,466.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	10	\$218.09	\$931,236.35	4,270.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	14	\$233.35	\$2,223,602.75	9,529.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455143 6	1	\$350.00	\$652,750.00	1,865.000	LF	N	TEST PILES-PREST CONCRETE,30" SQ
0455144 6	2	\$170.92	\$300,310.00	1,757.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 21	2	\$171.57	\$147,550.00	860.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0455144 22	3	\$153.57	\$360,277.00	2,346.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 12	2	\$652.06	\$213,225.00	327.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	3	\$612.53	\$188,660.00	308.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0457 2221	5	\$1,429.56	\$3,864,112.00	2,703.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457 2231	1	\$1,850.00	\$349,650.00	189.000	LF	N	CATH PROT INT PILE JKT, >30", GALV SYS
0458 1 11	36	\$40.07	\$517,881.77	12,926.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	5	\$344.08	\$263,564.87	766.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	17	\$52.16	\$1,167,971.80	22,391.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	3	\$330.43	\$197,600.00	598.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	1	\$90.00	\$84,150.00	935.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 1 26	1	\$57.50	\$26,220.00	456.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458 2	8	\$487.42	\$314,775.65	645.800	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	7	\$5.53	\$36,208.36	6,544.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	3	\$20.85	\$531,548.70	25,494.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 2	1	\$93.00	\$35,712.00	384.000	LB	N	STRUCT STEEL - REHAB, LOW ALLOY
0460 1 5	2	\$31.25	\$334,012.00	10,690.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	2	\$33.47	\$16,400.00	490.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	2	\$32.73	\$137,204.00	4,192.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	2	\$4.26	\$256,357.92	60,126.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	2	\$2.31	\$1,607,030.45	695,335.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 5	1	\$4.73	\$8,987,000.00	1,900,000.000	LB	N	STRUCT STEEL, BASCULE LEAVES
0460 2 15	3	\$9.12	\$714,452.35	78,297.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 7	2	\$285.92	\$872,925.00	3,053.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 1	2	\$111.84	\$628,068.00	5,616.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$250.00	\$283,250.00	1,133.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 81	2	\$133.33	\$20,000.00	150.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 94	1	\$150.00	\$11,250.00	75.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460 98 2	1	\$1,229.19	\$29,500.56	24.000	EA	N	PIPE HANGER, STAINLESS
0462 2 11	1	\$22.00	\$115,258.00	5,239.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND G
0465 1	1	*****	\$10,000,000.00	1.000	LS	N	MOV BRDG - MECH EQUIPMENT
0465 2454	1	\$30,760.00	\$123,040.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC, HYD POWR
0465 2505	2	\$15,666.67	\$94,000.00	6.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	2	\$22,000.00	\$66,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 3 14	1	\$7,000.00	\$28,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	2	\$114.96	\$175,200.00	1,524.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	1	\$1,400.00	\$366,800.00	262.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	3	\$11,666.67	\$70,000.00	6.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$1,500.00	\$12,000.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	4	\$134.61	\$279,987.00	2,080.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	4	\$371.96	\$773,680.00	2,080.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	3	\$32,670.00	\$130,680.00	4.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	7	\$1,713.35	\$370,597.80	216.300	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$19,500.00	\$308,100.00	15.800	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0504	1 5	1	\$52.00	\$541,840.00	10,420.000	SF	N	RDWY FLOOR, STEEL, 5.5" ARMORED
0506	2	1	\$225.00	\$33,750.00	150.000	LF	N	BRIDGE DRAINAGE PIPE
0508	1 1	1	\$4,300,000.00	\$4,300,000.00	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508	2 1	1	\$207,196.20	\$207,196.20	1.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508	2 6	1	\$33,630.00	\$33,630.00	1.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508	4	3	\$119,130.95	\$476,523.80	4.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508	79 1	1	\$110,000.00	\$110,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0510	1	2	\$72,403.32	\$144,806.64	2.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510	1 4	1	\$2,161.48	\$25,937.76	12.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512	1	1	\$1,000,000.00	\$1,000,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, NEW
0512	1 1	1	\$19,945.00	\$19,945.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0515	1 1	18	\$48.73	\$727,904.11	14,936.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515	1 2	33	\$31.03	\$662,012.47	21,332.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515	1 42	1	\$220.52	\$2,205.20	10.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515	2111	2	\$114.94	\$821,255.00	7,145.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515	2211	6	\$124.11	\$182,442.00	1,470.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515	2213	2	\$189.55	\$113,163.00	597.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515	2311	16	\$75.44	\$519,321.34	6,884.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515	2312	2	\$110.00	\$114,400.00	1,040.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515	2411	1	\$175.00	\$472,500.00	2,700.000	LF	N	PED/BICYCLE RAILING,SM, 42" TYPE 1
0515	4 1	5	\$50.48	\$1,125,653.52	22,297.000	LF	N	BULLET RAIL, SINGLE RAIL
0515	4 2	11	\$40.04	\$422,096.39	10,543.000	LF	N	BULLET RAIL, DOUBLE RAIL
0515	4 42	1	\$29.00	\$8,874.00	306.000	LF	N	BULLET RAIL, RELOCATE- DOUBLE RAIL
0519	78	4	\$740.03	\$54,762.52	74.000	EA	N	BOLLARDS
0520	1 7	71	\$16.37	\$6,498,755.23	396,971.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520	1 10	134	\$19.52	\$9,174,433.31	470,068.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520	1 11	2	\$21.51	\$9,465.08	440.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520	1 12	4	\$23.73	\$13,882.00	585.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520	2 1	6	\$18.32	\$56,897.98	3,106.000	LF	N	CONCRETE CURB, TYPE A
0520	2 2	21	\$23.87	\$97,241.62	4,074.000	LF	N	CONCRETE CURB, TYPE B
0520	2 4	55	\$21.45	\$543,691.62	25,350.000	LF	N	CONCRETE CURB, TYPE D
0520	2 8	9	\$23.42	\$121,606.56	5,192.000	LF	N	CONCRETE CURB, TYPE RA
0520	3	12	\$24.20	\$76,936.61	3,179.000	LF	N	VALLEY GUTTER- CONCRETE
0520	5 11	30	\$43.33	\$1,835,161.18	42,355.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520	5 12	10	\$47.00	\$184,149.02	3,918.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520	5 16	2	\$107.55	\$85,290.50	793.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520	5 21	4	\$42.90	\$83,578.50	1,948.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520	5 22	1	\$77.47	\$16,733.52	216.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520	5 41	17	\$42.91	\$325,890.87	7,594.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520	5 42	1	\$109.66	\$2,851.16	26.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 5 46	1	\$57.20	\$13,098.80	229.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	1	\$51.12	\$71,721.36	1,403.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	32	\$21.04	\$925,848.04	44,008.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$53.91	\$16,388.64	304.000	LF	N	GRANITE CURB, RESET
0520 70	47	\$52.04	\$1,091,403.21	20,973.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	4	\$83.63	\$151,461.00	1,811.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 13	12	\$107.26	\$1,382,206.44	12,887.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 31	1	\$150.00	\$27,750.00	185.000	LF	N	CONC TRAF RAIL- BRG, 32" 40926715201
0521 6 11	4	\$64.58	\$334,837.84	5,185.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 12	2	\$125.74	\$27,915.00	222.000	LF	N	CONC PARAPET, PED/BIKE, 42"
0521 6 31	2	\$189.70	\$205,250.00	1,082.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 3	1	\$291.00	\$25,026.00	86.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	3	\$248.06	\$878,628.00	3,542.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 8 7	1	\$330.00	\$89,100.00	270.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0521 72 40	1	\$631.00	\$25,240.00	40.000	LF	N	SHLDR CONC BARRIER,38" OR 44" HEIGHT
0521 72 56	2	\$464.92	\$479,799.90	1,032.000	LF	N	SHLDR CONC BARRIER,56" PIER PROT
0522 1	134	\$38.00	\$12,510,195.64	329,226.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	144	\$54.97	\$7,755,983.81	141,093.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	3	\$75.50	\$12,532.19	166.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	10	\$113.66	\$62,284.33	548.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	6	\$90.40	\$696,511.00	7,705.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	14	\$48.73	\$505,407.28	10,372.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	4	\$48.92	\$250,227.48	5,115.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	21	\$47.68	\$491,619.23	10,311.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	30	\$50.15	\$808,241.07	16,118.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	5	\$57.54	\$512,779.96	8,912.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	1	\$115.87	\$6,836.33	59.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	13	\$60.66	\$459,404.84	7,574.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	3	\$258.39	\$14,986.46	58.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 1	1	\$123.06	\$492.24	4.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524 2 2	17	\$69.00	\$1,087,471.10	15,760.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 29	1	\$40.50	\$4,455.00	110.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524 3	1	\$635.00	\$4,699.00	7.400	CY	N	CONC CORE DITCH BLOCKS
0526 1 1	4	\$82.22	\$90,769.32	1,104.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	10	\$136.44	\$163,865.85	1,201.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	140	\$26.89	\$1,811,402.29	67,362.000	SF	N	DETECTABLE WARNINGS
0530 1	21	\$483.66	\$663,821.63	1,372.500	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	32	\$83.43	\$9,627,095.16	115,389.400	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	43	\$77.23	\$2,995,736.77	38,788.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	3	\$38.52	\$17,439.50	452.700	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 4 4	3	\$79.70	\$382,499.88	4,799.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530 4 6	3	\$157.59	\$58,937.92	374.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 4 9	1	\$200.00	\$28,200.00	141.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"
0530 5 1	1	\$100.00	\$1,076,100.00	10,761.000	SY	N	GABION, <1'
0530 74	47	\$81.01	\$4,401,215.68	54,326.500	TN	N	BEDDING STONE
0534 72101	7	\$27.66	\$20,808,223.00	752,295.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73	1	\$28.00	\$9,856.00	352.000	SF	N	PERIMETER WALL
0536 1 0	11	\$20.38	\$57,174.37	2,806.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	77	\$19.73	\$5,396,594.44	273,546.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	19	\$25.81	\$1,730,462.75	67,058.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	7	\$44.66	\$315,854.91	7,072.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 1 12	2	\$68.05	\$20,074.00	295.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536 5 1	7	\$7.27	\$349,352.15	48,034.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	2	\$20.08	\$35,670.00	1,776.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	23	\$14.94	\$517,843.51	34,669.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$117.24	\$26,262.32	224.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	15	\$237.21	\$78,753.90	332.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	26	\$245.45	\$135,488.00	552.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 7 4	2	\$214.00	\$5,350.00	25.000	EA	N	SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536 8 11	28	\$2,840.36	\$335,162.11	118.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	7	\$2,066.71	\$41,334.24	20.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	35	\$2,619.58	\$565,829.49	216.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	86	\$3.31	\$782,045.28	236,536.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	45	\$2,880.83	\$446,528.01	155.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	56	\$881.62	\$308,567.49	350.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	16	\$2,740.24	\$68,506.08	25.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	5	\$7,013.87	\$77,152.53	11.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 28	1	\$2,997.00	\$5,994.00	2.000	EA	N	GUARDRAIL END TREAT- DBL TRAIL AN
0538 1	10	\$5.56	\$117,931.67	21,223.000	LF	N	GUARDRAIL RESET
0542 70	5	\$80.72	\$23,894.00	296.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	20	\$16,298.03	\$1,466,822.37	90.000	EA	N	CRASH CUSHION
0546 71	3	\$1,474.00	\$23,584.00	16.000	PS	N	RUMBLE STRIPS
0546 72 1	7	\$1,882.48	\$195,980.86	104.108	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 2	2	\$1,758.13	\$46,363.58	26.371	GM	N	GROUND-IN RUMBLE STRIPS, 8" CYL
0546 72 3	1	\$922.29	\$25,720.82	27.888	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548 12	13	\$25.17	\$30,733,539.69	1,221,156.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	7	\$12.36	\$2,662,511.30	215,467.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	4	\$10.02	\$41,848.80	4,175.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	4	\$8.89	\$70,884.00	7,977.000	LF	N	FENCING, TYPE A, 5.1-6.0', STANDARD
0550 10128	1	\$15.00	\$2,205.00	147.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10149	1	\$17.38	\$49,480.86	2,847.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10210	2	\$15.66	\$17,237.00	1,101.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	1	\$17.20	\$5,005.20	291.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	7	\$22.52	\$49,453.56	2,196.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	17	\$14.63	\$580,182.88	39,644.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	7	\$23.98	\$1,121,274.50	46,756.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	11	\$19.67	\$1,420,707.59	72,231.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	6	\$13.84	\$103,784.34	7,499.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	1	\$20.00	\$17,360.00	868.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10238	2	\$11.56	\$9,176.00	794.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	1	\$28.00	\$16,268.00	581.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10250	2	\$17.77	\$210,238.80	11,828.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10256	1	\$29.89	\$658,805.49	22,041.000	LF	N	FENCING, TYPE B, 8-10.0', VIN BARB
0550 10325	1	\$85.00	\$68,425.00	805.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10343	2	\$284.39	\$171,200.00	602.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10344	1	\$135.00	\$102,060.00	756.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10420	2	\$30.95	\$6,129.00	198.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10620	1	\$100.00	\$1,600.00	16.000	LF	N	FENCING, VINYL, 5.1-6.0'
0550 10918	3	\$26.58	\$28,255.50	1,063.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938	1	\$15.00	\$5,610.00	374.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 60112	1	\$2,649.37	\$2,649.37	1.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60125	1	\$1,300.00	\$2,600.00	2.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60135	1	\$4,500.00	\$13,500.00	3.000	EA	N	FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211	5	\$1,288.83	\$59,285.96	46.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	4	\$1,578.48	\$42,618.97	27.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60214	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222	4	\$2,212.50	\$17,700.00	8.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	1	\$1,050.00	\$1,050.00	1.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	5	\$1,501.82	\$25,531.00	17.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	4	\$2,461.80	\$14,770.80	6.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60232	1	\$3,000.00	\$6,000.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	2	\$3,252.67	\$6,505.33	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	1	\$1,749.52	\$5,248.56	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	2	\$3,222.22	\$29,000.00	9.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60237	2	\$6,089.50	\$12,179.00	2.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	2	\$2,303.87	\$6,911.60	3.000	EA	N	FENCE GATE, RESET EXISTING
0561 1	10	\$1,511.18	\$14,779,304.27	9,780.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	3	\$63.42	\$410,739.00	6,477.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	2	\$.45	\$210,322.89	466,333.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0570	1 1	34	\$1.03	\$2,194,812.25	2,132,916.000	SY	N	PERFORMANCE TURF
0570	1 2	200	\$2.90	\$19,724,268.33	6,797,120.000	SY	N	PERFORMANCE TURF, SOD
0571	1 11	11	\$3.82	\$231,531.30	60,611.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571	1 12	3	\$5.87	\$203,218.40	34,633.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571	1 13	6	\$8.49	\$276,078.36	32,522.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580	1 1	9	\$42,356.91	\$465,926.00	11.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1 2	11	\$61,030.00	\$793,390.00	13.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580	2 1	3	\$628.08	\$24,495.00	39.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580	2 2	7	\$1,254.21	\$464,058.00	370.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580	2 4	1	\$1,500.00	\$12,000.00	8.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580	2 5	3	\$2,507.69	\$32,600.00	13.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"
0580	2 7	2	\$469.58	\$5,635.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580	2 8	4	\$468.05	\$108,120.00	231.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590	1	3	\$34,050.00	\$102,150.00	3.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590	70	3	\$18,506.67	\$55,520.00	3.000	LS	N	IRRIGATION SYSTEM
0590	70 1	7	\$17,857.62	\$125,003.33	7.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630	2 11	132	\$7.69	\$6,943,651.62	903,187.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630	2 12	145	\$19.09	\$11,350,427.99	594,623.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630	2 14	30	\$14.49	\$342,198.59	23,614.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630	2 15	18	\$17.95	\$926,386.45	51,596.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630	2 16	2	\$6.12	\$88,634.00	14,477.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0632	7 1	89	\$5,130.63	\$1,364,748.76	266.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632	7 2	28	\$4.08	\$180,115.81	44,097.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632	7 4	1	\$850.00	\$850.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632	7 6	46	\$761.49	\$97,470.83	128.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632	7 7	2	\$1.57	\$1,147.20	730.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633	1111	1	\$2.60	\$18,132.40	6,974.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633	1112	2	\$3.14	\$138,310.92	44,072.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633	1121	30	\$2.82	\$198,152.94	70,239.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633	1122	17	\$2.30	\$547,550.27	237,964.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633	1123	16	\$3.29	\$945,887.35	287,925.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633	1124	3	\$2.77	\$189,303.00	68,306.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633	1420	14	\$4.49	\$61,771.19	13,766.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633	1610	2	\$1.01	\$13,721.28	13,541.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633	1620	17	\$.55	\$138,441.51	250,743.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633	2 31	32	\$43.49	\$333,685.78	7,672.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633	2 32	23	\$82.26	\$237,578.98	2,888.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633	3 11	28	\$874.26	\$195,835.01	224.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 12	24	\$42.68	\$19,717.23	462.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633	3 13	9	\$87.29	\$91,216.96	1,045.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 14	17	\$115.95	\$21,450.80	185.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	17	\$2,344.83	\$194,620.86	83.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	24	\$1,170.69	\$302,038.98	258.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	6	\$203.72	\$23,835.66	117.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 44	1	\$60.39	\$120.78	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, REL
0633 3 45	1	\$795.27	\$795.27	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633 3 46	1	\$181.16	\$362.32	2.000	EA	N	FIBER OPTIC CONN HDWR, REL, PP FT
0633 3 51	7	\$535.69	\$8,035.34	15.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	4	\$80.01	\$3,760.54	47.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 56	4	\$255.02	\$9,180.80	36.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 3 57	1	\$189.39	\$189.39	1.000	EA	N	FIBER OPTIC CONN HW, ADJ/MOD, CON PAN
0633 4 1	2	\$3.64	\$4,667.27	1,283.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	6	\$.62	\$7,869.55	12,597.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	15	\$5.05	\$33,437.01	6,621.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 4	1	\$3.35	\$1,055.25	315.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 6	3	\$.72	\$1,046.40	1,446.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4152	4	\$2,983.55	\$23,868.38	8.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	11	\$4,422.27	\$110,556.75	25.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	7	\$855.20	\$9,407.23	11.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 4700	1	\$1,150.00	\$1,150.00	1.000	PI	N	SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634 5 1	4	\$35.18	\$6,614.16	188.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	149	\$672.09	\$7,919,294.32	11,783.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	54	\$1,279.33	\$1,091,270.18	853.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	24	\$2,786.47	\$537,789.31	193.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	5	\$1,061.37	\$26,534.28	25.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	5	\$440.69	\$10,576.49	24.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	15	\$603.64	\$165,397.70	274.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	2	\$229.73	\$17,000.00	74.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0635 3 40	1	\$784.85	\$1,569.70	2.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	2	\$6,920.00	\$27,680.00	4.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	15	\$2,375.75	\$128,290.46	54.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	9	\$3,927.95	\$94,270.76	24.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	61	\$2,080.82	\$545,174.21	262.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	9	\$1,835.88	\$34,881.80	19.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	2	\$1,244.60	\$3,733.80	3.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	2	\$1,446.52	\$4,339.56	3.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	7	\$389.98	\$6,629.65	17.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	14	\$740.61	\$17,774.74	24.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	76	\$6.67	\$1,390,754.50	208,469.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	2	\$2.25	\$854.00	379.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 6	22	\$.54	\$12,763.84	23,635.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	33	\$847.40	\$140,667.68	166.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	5	\$1,602.84	\$22,439.72	14.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	15	\$260.10	\$7,803.14	30.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	16	\$1,442.19	\$149,987.29	104.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	3	\$2,003.56	\$10,017.82	5.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 2 11	12	\$1,308.65	\$61,506.40	47.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	66	\$1,392.49	\$414,960.82	298.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	6	\$7,200.24	\$295,210.00	41.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	2	\$10,212.50	\$163,400.00	16.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	2	\$11,163.64	\$122,800.00	11.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 17	1	\$6,176.54	\$148,236.96	24.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	6	\$10,093.93	\$444,132.88	44.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 60	26	\$605.55	\$64,188.08	106.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	18	\$2,897.45	\$385,361.18	133.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	15	\$3,603.69	\$252,258.10	70.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	7	\$21,006.40	\$378,115.19	18.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	1	\$22,000.00	\$44,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	1	\$22,000.00	\$44,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	3	\$24,890.00	\$174,230.00	7.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	3	\$18,399.00	\$55,197.00	3.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	1	\$2,000.00	\$2,000.00	1.000	EA	N	CONCRETE CCTV POLE, REMOVE
0641 3800	4	\$6,792.86	\$47,550.00	7.000	EA	N	CONCRETE CCTV POLE, REMOVE
0643600	1	\$332.05	\$1,660.25	5.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	92	\$1,256.23	\$1,497,427.71	1,192.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	28	\$1,025.32	\$180,456.22	176.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	11	\$1,098.04	\$27,450.88	25.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	67	\$223.88	\$86,194.16	385.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$1,900.00	\$1,900.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 20'
0646 2400	1	\$715.00	\$715.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, RELOCATE
0646 2600	1	\$480.00	\$480.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 15	1	\$26,700.00	\$213,600.00	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 17	3	\$33,185.53	\$232,298.72	7.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 61	2	\$1,448.80	\$5,795.20	4.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1 63	2	\$2,633.33	\$7,900.00	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	3	\$5,835.77	\$40,850.40	7.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 1101	1	\$44,000.00	\$88,000.00	2.000	EA	N	STEEL STRAIN POLE, F&I, CUST 43583715201
0649 2150	1	\$18,264.11	\$273,961.65	15.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 2605	1	\$8,550.00	\$8,550.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMP/DEEP
0649 21 1	12	\$27,232.43	\$680,810.81	25.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 3	21	\$30,060.86	\$1,623,286.63	54.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 4	1	\$35,741.06	\$107,223.18	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 30'
0649 21 5	2	\$42,044.57	\$252,267.42	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	32	\$35,831.78	\$2,006,579.45	56.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	4	\$38,143.48	\$152,573.90	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	1	\$50,120.44	\$50,120.44	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 9	2	\$49,272.80	\$98,545.60	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	34	\$40,069.43	\$2,604,513.25	65.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	2	\$47,821.88	\$143,465.64	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	2	\$52,318.62	\$156,955.86	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	6	\$51,828.52	\$362,799.64	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	2	\$66,999.46	\$133,998.91	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	28	\$45,121.49	\$2,797,532.64	62.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$59,447.79	\$59,447.79	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'
0649 21 17	1	\$51,939.72	\$51,939.72	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 40'
0649 21 18	4	\$62,175.35	\$248,701.39	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	5	\$61,877.77	\$309,388.84	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	4	\$59,040.59	\$236,162.35	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	29	\$49,527.58	\$3,565,986.07	72.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$58,885.90	\$58,885.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 23	1	\$62,032.48	\$186,097.44	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-40'
0649 21 24	2	\$52,576.13	\$105,152.25	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 25	4	\$59,045.95	\$354,275.71	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 26	2	\$61,523.55	\$123,047.10	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 21 27	2	\$66,720.32	\$133,440.64	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 22 3	1	\$16,261.05	\$16,261.05	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I EX FOU, 40'
0649 26 1	1	\$1,351.97	\$1,351.97	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REM POLE
0649 26 3	31	\$2,847.39	\$390,091.99	137.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	12	\$7,058.04	\$317,611.72	45.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 7	1	\$3,000.00	\$3,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 40101	1	\$4,600.00	\$4,600.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY- CUT EXIST ARM
0650 1 11	1	\$810.00	\$3,240.00	4.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 13	4	\$736.73	\$25,785.56	35.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	65	\$921.91	\$1,319,256.45	1,431.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	4	\$1,497.30	\$14,973.00	10.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	21	\$1,148.25	\$110,231.61	96.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 17	1	\$3,430.00	\$6,860.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 2-4 W
0650 1 18	20	\$1,157.53	\$90,287.01	78.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	25	\$1,497.11	\$169,172.88	113.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	2	\$936.52	\$23,412.92	25.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 26	1	\$1,300.00	\$5,200.00	4.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 34	7	\$1,189.21	\$133,191.77	112.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 36	4	\$1,226.03	\$20,842.54	17.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	1	\$1,250.00	\$1,250.00	1.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	2	\$1,486.63	\$5,946.50	4.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	1	\$3,315.00	\$13,260.00	4.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 46	1	\$4,764.96	\$4,764.96	1.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	1	\$5,666.42	\$5,666.42	1.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 60	16	\$71.78	\$14,141.59	197.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	9	\$569.04	\$18,209.20	32.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	9	\$325.11	\$32,836.35	101.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	94	\$642.83	\$727,686.27	1,132.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	59	\$1,098.84	\$294,490.21	268.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	7	\$378.15	\$6,050.32	16.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	41	\$71.51	\$26,815.83	375.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 11	2	\$7,296.32	\$211,593.20	29.000	AS	N	RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654 2 12	2	\$9,503.47	\$114,041.60	12.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, BB SIGN
0654 2 21	6	\$6,504.35	\$221,147.86	34.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	4	\$8,235.71	\$148,242.72	18.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 2 60	1	\$900.00	\$2,700.00	3.000	AS	N	RECT RAPID FLASH BEACON, REMOVE
0654 3 10	4	\$1,082.18	\$77,916.68	72.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0659 1102	1	\$610.00	\$1,220.00	2.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0660 1101	3	\$305.72	\$8,560.05	28.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	1	\$255.00	\$1,020.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	2	\$201.02	\$8,644.00	43.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1105	1	\$270.00	\$1,080.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1106	1	\$327.09	\$327.09	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	22	\$180.60	\$45,150.07	250.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	21	\$229.13	\$65,988.05	288.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	3	\$361.76	\$6,150.00	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1600	8	\$19.93	\$1,853.84	93.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	28	\$795.85	\$322,319.18	405.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	44	\$771.99	\$703,287.44	911.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	1	\$600.00	\$11,400.00	19.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2105	1	\$1,047.83	\$1,047.83	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE E
0660 2106	52	\$943.32	\$983,881.17	1,043.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	14	\$877.30	\$99,135.23	113.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	15	\$7,307.00	\$979,137.82	134.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 41	1	\$664.10	\$1,328.20	2.000	EA	N	VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660 3 42	2	\$3,102.62	\$21,718.33	7.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 52	1	\$1,200.00	\$1,200.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660 3 60	5	\$415.72	\$11,640.15	28.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	41	\$5,660.76	\$1,200,080.82	212.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	42	\$4,511.77	\$1,678,380.20	372.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	1	\$1,570.00	\$1,570.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	6	\$1,589.41	\$42,914.04	27.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	2	\$742.00	\$2,226.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	2	\$1,256.50	\$5,026.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	5	\$548.87	\$10,428.52	19.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	1	\$16,956.90	\$16,956.90	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 12	1	\$16,729.12	\$16,729.12	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660 5 13	1	\$2,865.38	\$5,730.76	2.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 5 60	1	\$501.37	\$501.37	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6112	1	\$12,000.00	\$156,000.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, ABO
0660 6121	4	\$1,835.80	\$31,208.56	17.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	4	\$7,341.72	\$124,809.16	17.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	3	\$868.17	\$2,604.51	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	3	\$1,698.87	\$5,096.60	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	1	\$400.00	\$2,000.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1111	8	\$4,379.79	\$87,595.76	20.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	7	\$2,813.84	\$112,553.46	40.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663 1121	5	\$6,527.27	\$45,690.91	7.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	4	\$2,420.25	\$19,361.98	8.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	4	\$2,111.87	\$10,559.36	5.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663 1500	2	\$715.19	\$1,430.37	2.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0665 1 11	90	\$231.24	\$369,517.67	1,598.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	9	\$1,293.69	\$152,655.60	118.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	5	\$190.95	\$2,291.42	12.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$360.58	\$1,081.74	3.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	41	\$44.75	\$21,075.77	471.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	22	\$26,233.73	\$1,941,296.38	74.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	12	\$27,697.14	\$664,731.35	24.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	7	\$30,462.20	\$396,008.57	13.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	14	\$25,216.29	\$731,272.48	29.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670 5121	1	\$28,344.50	\$28,344.50	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5122	1	\$29,000.00	\$87,000.00	3.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670 5140	1	\$28,538.74	\$142,693.70	5.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5141	1	\$28,298.60	\$28,298.60	1.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5151	1	\$27,000.00	\$27,000.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670 5400	68	\$1,662.45	\$337,478.09	203.000	AS	N	TRAF CNTL ASSEM, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0670	5500	2	\$3,455.00	\$6,910.00	2.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670	5600	47	\$600.53	\$70,862.50	118.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671	2 11	1	\$3,629.92	\$3,629.92	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671	2 40	1	\$587.00	\$1,761.00	3.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671	2 50	1	\$1,855.00	\$1,855.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671	2 60	2	\$499.18	\$1,497.53	3.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676	1116	1	\$20,413.00	\$20,413.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676	1131	1	\$3,250.00	\$6,500.00	2.000	EA	N	TRAFFIC SIGNAL CONT CAB, F&I W/O CONTROL
0676	1500	1	\$1,905.00	\$1,905.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676	1600	2	\$685.00	\$2,055.00	3.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676	2111	3	\$3,391.95	\$74,622.94	22.000	EA	N	ITS CABINET- F&I, POLE, 336
0676	2112	3	\$7,714.29	\$54,000.00	7.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676	2121	1	\$6,300.00	\$31,500.00	5.000	EA	N	ITS CABINET- F&I, POLE, 336
0676	2122	7	\$7,229.74	\$419,325.08	58.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676	2123	1	\$7,144.07	\$21,432.21	3.000	EA	N	ITS CAB, F&I, POLE W/SUN, 24'X66'X30'
0676	2131	1	\$8,500.00	\$8,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336
0676	2132	1	\$5,500.00	\$5,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676	2142	1	\$8,409.54	\$16,819.08	2.000	EA	N	ITS CABINET- F&I, BASE WITH SUN, 336S
0676	2143	7	\$10,534.64	\$179,088.81	17.000	EA	N	ITS CABINET- F&I, BASE, 334
0676	2144	1	\$13,413.00	\$13,413.00	1.000	EA	N	ITS CABINET- F&I, BASE, 340
0676	2400	6	\$2,548.83	\$43,330.19	17.000	EA	N	ITS CABINET- RELOCATE
0676	2500	4	\$1,434.10	\$20,077.40	14.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676	2600	5	\$761.20	\$19,030.00	25.000	EA	N	ITS CABINET- REMOVE
0676	3 10	6	\$1,041.74	\$58,337.71	56.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676	3 50	1	\$450.00	\$450.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, ADJUST/MODIFY
0676	3 60	1	\$114.00	\$114.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE
0678	1102	1	\$1,986.43	\$1,986.43	1.000	EA	N	CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678	1104	2	\$104.43	\$731.00	7.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0680	1112	3	\$36,318.57	\$254,230.00	7.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680	1113	3	\$8,795.24	\$184,700.00	21.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0682	1111	1	\$8,611.11	\$8,611.11	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682	1112	1	\$5,685.00	\$11,370.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682	1113	12	\$5,956.53	\$303,782.96	51.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682	1132	1	\$7,150.00	\$7,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682	1133	9	\$6,929.69	\$297,976.50	43.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682	1400	10	\$1,847.03	\$31,399.44	17.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682	1600	10	\$484.16	\$8,230.73	17.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684	1 1	31	\$3,570.33	\$642,658.58	180.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684	1 4	4	\$601.39	\$2,405.57	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684	2 1	7	\$775.78	\$41,891.95	54.000	EA	N	DEVICE SERVER, F&I

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0684	3 11	3	\$2,462.29	\$9,849.14	4.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684	3 41	2	\$170.16	\$510.49	3.000	EA	N	DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684	3 61	1	\$137.00	\$274.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, REM HARD ENCODER
0684	5 1	7	\$534.73	\$35,292.30	66.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 4	1	\$3,100.00	\$3,100.00	1.000	EA	N	MEDIA CONVERTER, RELOCATE
0684	6 11	1	\$7,500.00	\$30,000.00	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 12	1	\$5,000.00	\$40,000.00	8.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 40	2	\$575.03	\$1,150.05	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684	6 60	2	\$390.00	\$1,170.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 11	26	\$4,697.58	\$380,503.78	81.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 12	6	\$3,546.37	\$152,493.89	43.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 13	10	\$7,784.21	\$179,036.82	23.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 14	1	\$400.00	\$800.00	2.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0685	1 60	1	\$501.37	\$501.37	1.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0687	1 50	1	\$14,000.00	\$14,000.00	1.000	EA	N	HIGHWAY ADVISORY RADIO, MODI, AC POWERED
0687	1 60	1	\$3,500.00	\$10,500.00	3.000	EA	N	HIGHWAY ADVISORY RADIO, REMOVE
0695	1 1	39	\$1,384.58	\$542,755.93	392.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	1	\$8,000.00	\$16,000.00	2.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695	5 1	2	\$3,359.93	\$6,719.86	2.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	40	\$1,260.42	\$514,250.19	408.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	2	\$3,976.67	\$11,930.00	3.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	13	\$4,197.96	\$125,938.85	30.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	9	\$4,280.22	\$59,923.03	14.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7143	1	\$4,220.00	\$4,220.00	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	10	\$4,707.66	\$84,737.96	18.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	17	\$520.11	\$15,083.22	29.000	EA	N	TMS CABINET, REMOVE
0695	8 11	2	\$4,379.02	\$8,758.03	2.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700	1 11	171	\$348.22	\$2,341,812.44	6,725.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	119	\$1,180.18	\$2,375,697.45	2,013.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	69	\$1,564.02	\$644,376.82	412.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	13	\$1,860.58	\$80,004.83	43.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 21	6	\$1,399.89	\$46,196.29	33.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	2	\$2,554.93	\$25,549.32	10.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	8	\$1,810.30	\$70,601.82	39.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	3	\$2,281.33	\$20,531.95	9.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 33	1	\$2,700.00	\$5,400.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700	1 40	2	\$113.33	\$340.00	3.000	AS	N	SINGLE POST SIGN, INSTALL
0700	1 50	116	\$275.38	\$243,439.41	884.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	172	\$32.54	\$199,956.41	6,145.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	1	\$3,050.00	\$3,050.00	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 80	1	\$170.00	\$170.00	1.000	AS	N	SINGLE POST SIGN, REPAIR
0700 1 87	1	\$225.00	\$450.00	2.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700 2 11	4	\$2,619.61	\$34,054.96	13.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	16	\$3,453.19	\$107,048.80	31.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	24	\$3,855.37	\$273,731.18	71.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	44	\$4,544.13	\$758,870.09	167.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	34	\$5,969.06	\$847,606.59	142.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	12	\$10,000.97	\$790,076.40	79.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	3	\$14,247.13	\$113,977.00	8.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	1	\$15,913.00	\$15,913.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 50	21	\$3,690.62	\$155,006.08	42.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	60	\$616.93	\$279,470.51	453.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	40	\$175.20	\$44,324.89	253.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	6	\$482.64	\$17,375.12	36.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	4	\$1,367.87	\$6,839.36	5.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	1	\$1,601.90	\$1,601.90	1.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3107	1	\$5,625.41	\$5,625.41	1.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3201	58	\$481.55	\$228,256.85	474.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	12	\$713.43	\$24,256.56	34.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	7	\$1,071.54	\$46,076.20	43.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	6	\$1,943.16	\$23,317.96	12.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	12	\$2,739.93	\$117,816.91	43.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	15	\$4,752.66	\$403,975.88	85.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	12	\$6,995.13	\$517,639.50	74.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	7	\$9,424.26	\$207,333.76	22.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	4	\$12,550.74	\$112,956.65	9.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	2	\$12,460.08	\$87,220.54	7.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	3	\$18,400.00	\$92,000.00	5.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3401	4	\$216.14	\$1,512.99	7.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	27	\$139.98	\$44,094.85	315.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	5	\$219.60	\$2,415.58	11.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3506	1	\$1,115.29	\$1,115.29	1.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3601	68	\$59.17	\$31,479.31	532.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	6	\$85.69	\$1,970.94	23.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	4	\$233.00	\$2,563.00	11.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	7	\$226.76	\$2,494.33	11.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	6	\$506.89	\$5,575.80	11.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	9	\$483.55	\$37,233.28	77.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	9	\$904.47	\$15,376.03	17.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3608	1	\$568.44	\$6,252.84	11.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3625	5	\$730.52	\$16,801.87	23.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	8	\$1,154.02	\$31,158.51	27.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	5	\$1,556.99	\$14,012.94	9.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4111	1	\$56,000.00	\$56,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	7	\$57,467.53	\$1,034,415.53	18.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	8	\$61,301.33	\$1,839,040.00	30.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	15	\$77,987.96	\$3,275,494.12	42.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	6	\$149,622.71	\$2,543,585.99	17.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	7	\$171,272.01	\$3,254,168.28	19.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	3	\$243,833.33	\$731,500.00	3.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	3	\$11,350.00	\$34,050.00	3.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	14	\$5,079.74	\$253,987.13	50.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	7	\$10,316.11	\$237,270.59	23.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	7	\$1,896.92	\$24,660.00	13.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	22	\$2,844.95	\$290,184.77	102.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	49	\$3,404.34	\$1,484,293.56	436.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	5	\$1,005.38	\$8,043.05	8.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	8	\$230.31	\$7,139.69	31.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 21	1	\$3,871.71	\$19,358.55	5.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700 6 22	1	\$5,000.00	\$30,000.00	6.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 7131	1	\$41,589.98	\$41,589.98	1.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL, >12
0700 7132	1	\$34,767.15	\$451,972.95	13.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7500	2	\$5,773.43	\$46,187.42	8.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 8134	1	\$15,068.60	\$783,567.20	52.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8135	1	\$50,860.95	\$152,582.85	3.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	3	\$73,597.17	\$1,177,554.79	16.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8500	2	\$8,410.09	\$25,230.28	3.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 8600	2	\$1,880.20	\$3,760.40	2.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	7	\$113,326.80	\$1,813,228.76	16.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9500	1	\$12,900.00	\$12,900.00	1.000	EA	N	WALK-IN DYN MESS SIGN, RELOCATE
0700 9600	5	\$3,782.22	\$26,475.56	7.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	2	\$68,843.94	\$1,032,659.10	15.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	1	\$25,500.00	\$51,000.00	2.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10123	5	\$51,118.26	\$408,946.09	8.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	5	\$76,792.53	\$537,547.70	7.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$6,888.77	\$6,888.77	1.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600	6	\$25,396.91	\$203,175.26	8.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11222	1	\$7,500.00	\$37,500.00	5.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 11231	1	\$9,881.04	\$39,524.16	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11251	1	\$12,800.00	\$51,200.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11262	2	\$11,657.27	\$69,943.62	6.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11263	1	\$10,671.20	\$42,684.80	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321	4	\$5,570.23	\$72,413.00	13.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	10	\$5,864.84	\$205,269.46	35.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11600	1	\$166.30	\$665.20	4.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700	2	\$327.83	\$1,967.00	6.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12	5	\$4,124.99	\$181,499.56	44.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	4	\$5,616.70	\$33,700.20	6.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	2	\$2,452.22	\$19,617.72	8.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	2	\$348.80	\$2,790.40	8.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 50	3	\$1,304.58	\$6,522.91	5.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	1	\$617.99	\$2,471.96	4.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10	3	\$77.11	\$1,388.06	18.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	14	\$81.47	\$7,006.44	86.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	13	\$89.79	\$10,954.69	122.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	7	\$5,952.23	\$141,502.25	23.773	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	4	\$5,882.10	\$96,884.00	16.471	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$3,300.00	\$4,065.60	1.232	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	13	\$5,366.64	\$831,287.11	154.899	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	13	\$5,573.35	\$282,975.92	50.773	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	3	\$2,243.26	\$43,039.28	19.186	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	56	\$187.08	\$94,474.90	505.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	17	\$144.43	\$107,889.64	747.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	11	\$169.72	\$11,540.88	68.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	5	\$170.86	\$5,125.80	30.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	50	\$54.72	\$146,096.90	2,670.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	24	\$68.12	\$88,832.89	1,304.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	42	\$164.67	\$84,967.22	516.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	3	\$104.28	\$18,145.50	174.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0705 11 5	2	\$.09	\$1,161.76	12,296.000	EA	N	DELINEATOR, FLEX HIGH PERF 36"- EXP MARK
0706 3	18	\$3.44	\$117,151.29	34,027.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	157	\$951.77	\$1,860,246.34	1,954.516	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	78	\$1,397.03	\$81,606.04	58.414	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	17	\$1,689.13	\$61,102.65	36.174	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	84	\$.75	\$225,255.12	300,978.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	78	\$.98	\$101,792.92	103,980.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	127	\$1.41	\$227,058.01	160,984.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	113	\$414.12	\$559,251.60	1,350.446	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11133	7	\$800.70	\$3,520.68	4.397	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	95	\$560.90	\$49,667.98	88.551	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	1	\$1,250.00	\$10.00	.008	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	91	\$46.19	\$120,684.45	2,613.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	118	\$29.18	\$385,843.01	13,224.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	11	\$2.58	\$1,735.68	674.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	23	\$2.39	\$4,441.42	1,856.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	154	\$982.15	\$1,485,270.92	1,512.263	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	24	\$1,448.19	\$18,655.54	12.882	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	82	\$1.05	\$102,534.62	97,892.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	34	\$442.05	\$72,725.72	164.519	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	68	\$714.62	\$36,546.91	51.142	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	62	\$2.53	\$46,631.87	18,436.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	5	\$586.26	\$5,428.20	9.259	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 12101	1	\$1,700.00	\$14,728.80	8.664	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12102	1	\$1,900.00	\$1,919.00	1.010	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,8"
0710 12201	1	\$1,700.00	\$14,217.10	8.363	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	1	\$750.00	\$1,282.50	1.710	GM	N	PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6
0710 90	186	\$24,270.16	\$5,509,325.95	227.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	14	\$6,081.73	\$27,343.44	4.496	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	20	\$8,916.83	\$240,558.36	26.978	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	113	\$2.33	\$581,187.07	249,493.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	131	\$3.28	\$387,436.24	118,188.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	165	\$4.76	\$425,957.47	89,459.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	128	\$1,996.45	\$176,112.55	88.213	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	2	\$3,893.98	\$401.08	.103	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	111	\$123.80	\$232,249.05	1,876.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	143	\$65.81	\$615,523.21	9,353.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	21	\$6.68	\$8,974.49	1,343.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	124	\$3.16	\$229,071.81	72,462.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	100	\$2,176.67	\$75,532.50	34.701	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	6	\$6.30	\$10,942.17	1,737.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	2	\$3,989.47	\$18,634.80	4.671	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	2	\$1.64	\$1,465.45	893.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	2	\$3.19	\$5,443.00	1,704.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	2	\$4.77	\$2,052.40	430.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	1	\$5.25	\$1,113.00	212.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	1	\$1,040.99	\$2,774.24	2.665	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	1	\$1,831.00	\$587.75	.321	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	2	\$290.06	\$4,931.00	17.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 12170	2	\$76.26	\$2,364.00	31.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	3	\$3,073.08	\$8,189.77	2.665	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224	1	\$4.20	\$315.00	75.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12241	1	\$2,041.11	\$36.74	.018	GM	N	THERMOPLASTIC,REFURB, YELLOW,DOT/GDLN,6"
0711 14123	38	\$7.70	\$397,440.35	51,637.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	112	\$15.41	\$2,391,031.50	155,155.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	3	\$8,620.94	\$5,750.17	.667	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	113	\$228.49	\$747,406.90	3,271.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	104	\$128.90	\$382,178.84	2,965.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14241	2	\$12,943.69	\$2,666.40	.206	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14341	1	\$11,716.67	\$210.90	.018	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	7	\$904.92	\$89,586.81	99.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	8	\$626.17	\$122,728.99	196.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	13	\$2,626.22	\$391,307.39	149.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	55	\$4,557.26	\$2,490,850.08	546.567	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	25	\$5,879.75	\$192,050.34	32.663	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	49	\$1,469.90	\$913,409.29	621.410	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	10	\$2,885.38	\$24,511.31	8.495	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	51	\$4,477.80	\$1,944,701.54	434.298	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	12	\$6,377.23	\$81,634.86	12.801	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	5	\$1,721.98	\$2,975.59	1.728	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	149	\$4,132.89	\$2,039,004.11	493.360	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	88	\$5,634.23	\$167,584.57	29.744	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	96	\$1,507.45	\$363,559.16	241.175	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	21	\$3,179.42	\$9,242.58	2.907	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	149	\$4,100.59	\$1,400,954.30	341.647	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	34	\$7,099.28	\$47,401.92	6.677	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	38	\$1,475.32	\$114,954.24	77.918	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	28	\$7.00	\$360,772.49	51,551.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	58	\$24,764.94	\$780,120.39	31.501	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	6	\$27,365.40	\$13,682.70	.500	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	4	\$38,329.52	\$4,791.19	.125	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	41	\$7,844.72	\$329,391.85	41.989	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133	3	\$16,601.27	\$8,350.44	.503	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	57	\$24,722.03	\$578,198.84	23.388	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	5	\$11,434.39	\$8,335.67	.729	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	33	\$7,700.44	\$305,160.65	39.629	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713103333	3	\$13,338.69	\$15,499.56	1.162	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN,12"
0713107	7	\$1.83	\$72,557.26	39,736.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	10	\$.87	\$52,729.01	60,941.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 12	86	\$1.44	\$3,526,161.99	2,452,165.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	47	\$1.72	\$1,658,429.69	962,122.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	4	\$2.93	\$191,364.50	65,258.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	6	\$3.17	\$205,821.10	64,849.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 40	1	\$22.00	\$1,320.00	60.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	51	\$.39	\$230,559.93	594,569.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	16	\$5,059.52	\$500,892.16	99.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	18	\$5,664.15	\$775,988.03	137.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	46	\$5,067.64	\$6,496,708.93	1,282.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	22	\$5,547.90	\$5,148,449.31	928.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	11	\$5,987.73	\$4,670,430.56	780.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	5	\$6,164.75	\$110,965.44	18.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	6	\$8,083.32	\$185,916.26	23.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	14	\$6,537.62	\$2,137,802.79	327.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	10	\$6,825.92	\$948,802.67	139.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 25	1	\$8,890.00	\$26,670.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 50'
0715 4 31	6	\$4,214.58	\$105,364.46	25.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	9	\$5,446.32	\$190,621.30	35.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 33	1	\$5,800.00	\$5,800.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 40'
0715 4 35	1	\$5,000.00	\$45,000.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 50'
0715 4 41	5	\$9,163.03	\$320,706.01	35.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	4	\$8,810.60	\$202,643.72	23.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	13	\$3,908.33	\$187,599.68	48.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	44	\$596.72	\$383,094.83	642.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	5	\$321.19	\$7,387.44	23.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	2	\$1,773.04	\$24,822.49	14.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	11	\$2,096.89	\$142,588.29	68.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	8	\$2,211.10	\$81,810.57	37.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	7	\$205.08	\$2,666.00	13.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	47	\$10,618.03	\$1,815,682.60	171.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	2	\$13,312.00	\$66,560.00	5.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	6	\$2,514.31	\$20,114.51	8.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	12	\$857.73	\$18,870.12	22.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11118	2	\$1,013.33	\$15,200.00	15.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	17	\$1,152.64	\$200,560.01	174.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	36	\$1,244.02	\$1,227,843.83	987.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	9	\$1,488.06	\$230,649.83	155.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11214	1	\$1,350.68	\$21,610.88	16.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	3	\$1,900.98	\$96,950.00	51.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	12	\$94.47	\$34,952.47	370.000	EA	N	LUMINAIRE, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 19 13	7	\$57,691.27	\$6,346,039.51	110.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	2	\$1,762.59	\$59,927.99	34.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60	5	\$5,498.70	\$423,400.00	77.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	5	\$1,040.96	\$165,512.00	159.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715500 1	74	\$611.84	\$2,658,444.10	4,345.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	8	\$345.14	\$39,690.97	115.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	7	\$432.31	\$43,231.00	100.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500100	1	\$1,500.00	\$85,500.00	57.000	EA	N	POLE CABLE DIST SYS, ALTERNATE
0715511120	1	\$5,313.00	\$10,626.00	2.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511125	1	\$4,912.85	\$167,036.90	34.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	2	\$17,645.10	\$88,225.50	5.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	1	\$8,999.07	\$80,991.63	9.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140	2	\$15,250.00	\$366,000.00	24.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511320	1	\$10,255.00	\$20,510.00	2.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, CON,20'
0715511330	1	\$9,052.12	\$63,364.84	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'
0715511335	1	\$13,000.00	\$91,000.00	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715511350	1	\$4,350.00	\$26,100.00	6.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,50'
0715511740	1	\$20,000.00	\$60,000.00	3.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,SSTEE,40'
0715512140	3	\$6,850.64	\$54,805.14	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512350	1	\$5,500.00	\$11,000.00	2.000	EA	N	LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,50'
0715513135	1	\$7,000.00	\$14,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513145	1	\$8,350.00	\$66,800.00	8.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715515120	1	\$2,331.00	\$30,303.00	13.000	EA	N	LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,20'
0715515125	1	\$2,477.00	\$4,954.00	2.000	EA	N	LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,25'
0715515135	1	\$3,645.00	\$21,870.00	6.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515140	1	\$30,000.00	\$30,000.00	1.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'
0715516115	1	\$5,000.00	\$40,000.00	8.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516120	2	\$8,431.82	\$371,000.00	44.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'
0715516125	2	\$11,809.98	\$47,239.90	4.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516140	1	\$1,000.00	\$4,000.00	4.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516210	1	\$5,367.62	\$10,735.24	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0715517150	1	\$5,505.00	\$38,535.00	7.000	EA	N	LIGHT POLE COMP,F&I,DBLARM BR MT,50
0715540000	2	\$1,322.60	\$5,290.40	4.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0735 74 1	3	\$1,279,722.33	\$3,839,167.00	3.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	3	\$1,279,722.33	\$3,839,167.00	3.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$735,000.00	\$735,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$800,000.00	\$800,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0735 74 5	1	\$230,000.00	\$230,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 5
0735 88 1	1	\$20,000.00	\$20,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0750 1 17	1	\$318.87	\$124,997.04	392.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0750 1 19	1	\$1,666.66	\$279,998.88	168.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 51	1	\$116.34	\$599,965.38	5,157.000	SF	N	ARCHITECT, BUILDING, REHAB, REST AREA
0750 1 60	1	\$151.51	\$29,998.98	198.000	SF	N	ARCH, BUILDING,REMOVE
0751 5	1	\$400,000.00	\$400,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 35 13	1	\$53,038.70	\$53,038.70	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 42	1	\$2,300.00	\$2,300.00	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 35 43	2	\$8,750.00	\$35,000.00	4.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 12	1	\$541.20	\$2,164.80	4.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 37	1	\$993.30	\$3,973.20	4.000	EA	N	TRASH RECEPTACLE
0770 76100	1	\$2,478.00	\$4,956.00	2.000	EA	N	WEIGH IN MOTION SYS, PIE SENS PAIR
0770 76101	1	\$578.61	\$5,786.10	10.000	EA	N	WEIGH IN MOTION SYS, LOOP
0904540 13	1	\$13.74	\$267,930.00	19,500.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	1	\$2,766.74	\$27,667.40	10.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	1	\$2,189.05	\$87,562.00	40.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16	1	\$21.02	\$408,839.00	19,450.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP
0918678 1	1	\$2,470.00	\$32,110.00	13.000	EA	N	DATA INTERFACE MONITORING SYSTEM, 432883
0918712 1	1	\$20,350.00	\$32,539.65	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, WH 6" PR
0918712 2	1	\$20,350.00	\$32,539.65	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, Y 6" PR
0918712 3	1	\$8,250.00	\$13,191.75	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, WH 6" PR
0999 16	42	\$10,054.76	\$422,300.00	42.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	28	\$3,300.00	\$2,121,900.00	643.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	28	\$4,825.40	\$304,000.00	63.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	238	\$41,679.36	\$16,505,027.71	396.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	7	\$243,175.09	\$2,188,575.78	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	9	\$639,754.16	\$6,397,541.58	10.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	8	\$299,114.81	\$2,692,033.30	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 13003	1	\$119.30	\$7,158.00	60.000	LF	N	UTILITY PIPE,INSTALL, 5-7.9"
1050 13004	1	\$177.10	\$38,962.00	220.000	LF	N	UTILITY PIPE,INSTALL, 8-19.9"
1050 14004	1	\$62.00	\$6,200.00	100.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15002	1	\$60.00	\$7,200.00	120.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 15003	1	\$106.73	\$8,218.21	77.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 15004	1	\$259.80	\$51,960.00	200.000	LF	N	UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 15005	1	\$399.75	\$39,975.00	100.000	LF	N	UTILITY PIPE, ADJUST/MOD,20-49.9"
1050 16001	1	\$10.50	\$136.50	13.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	8	\$15.46	\$134,984.48	8,732.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	11	\$12.64	\$205,990.08	16,303.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	16	\$18.31	\$1,309,086.70	71,483.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	8	\$25.45	\$761,908.00	29,932.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	5	\$5.20	\$67,523.84	12,992.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	7	\$8.79	\$46,866.40	5,334.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 18004	8	\$10.67	\$479,897.80	44,970.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	2	\$42.01	\$146,000.00	3,475.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31102	1	\$5.75	\$125,350.00	21,800.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31202	4	\$36.67	\$19,652.60	536.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$2,950.00	\$11,800.00	4.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	6	\$95.66	\$28,411.14	297.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	12	\$33.47	\$447,855.20	13,379.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	10	\$58.52	\$1,945,046.34	33,237.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	6	\$55.50	\$566,474.33	10,207.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	7	\$54.92	\$2,273,771.50	41,404.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31214	1	\$140.00	\$2,100.00	15.000	LF	N	UTILITY PIPE- PVC, F&I 14"
1050 31216	3	\$58.61	\$708,758.04	12,093.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31218	2	\$58.70	\$711,486.00	12,121.000	LF	N	UTILITY PIPE- PVC, F&I 18"
1050 31220	2	\$97.58	\$679,358.00	6,962.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	2	\$113.19	\$1,734,143.00	15,321.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1	\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41102	1	\$12.65	\$3,036.00	240.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 2"
1050 41104	1	\$30.00	\$40,020.00	1,334.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 4"
1050 41201	5	\$26.79	\$94,833.00	3,540.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	4	\$40.54	\$98,431.86	2,428.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 41212	1	\$64.50	\$60,630.00	940.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 12"
1050 42202	2	\$48.66	\$10,121.30	208.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1	\$26.49	\$46,754.85	1,765.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 42208	3	\$86.26	\$279,665.00	3,242.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	2	\$132.35	\$537,860.00	4,064.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42214	1	\$147.00	\$98,784.00	672.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 14"
1050 42216	3	\$220.74	\$765,972.80	3,470.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42218	1	\$120.00	\$275,280.00	2,294.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 18"
1050 42220	1	\$240.00	\$223,920.00	933.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 20"
1050 42224	1	\$188.00	\$66,552.00	354.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	2	\$555.91	\$100,063.70	180.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	2	\$707.18	\$159,822.00	226.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51204	4	\$79.91	\$473,388.18	5,924.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4
1050 51206	11	\$91.00	\$322,148.85	3,540.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208	11	\$86.52	\$763,970.84	8,830.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51210	4	\$110.77	\$32,788.52	296.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10
1050 51212	9	\$113.18	\$1,416,160.90	12,512.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51214	1	\$124.00	\$20,956.00	169.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,14
1050 51216	5	\$144.29	\$1,556,453.00	10,787.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51218	3	\$104.19	\$731,216.00	7,018.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 51220	1	\$161.00	\$22,540.00	140.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,20
1050 51224	2	\$247.54	\$44,805.00	181.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24
1050 51230	2	\$575.18	\$373,290.00	649.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,30
1050 51236	2	\$486.80	\$136,304.00	280.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,36
1050 61104	1	\$165.00	\$8,250.00	50.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 4"
1050 61112	1	\$225.00	\$16,875.00	75.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61116	1	\$290.00	\$37,700.00	130.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120	3	\$326.06	\$581,047.00	1,782.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124	3	\$373.13	\$191,040.00	512.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 61130	4	\$581.61	\$879,978.00	1,513.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	2	\$440.34	\$160,724.00	365.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1050 61154	1	\$450.00	\$206,100.00	458.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 54"
1055 11194	1	\$575.00	\$8,050.00	14.000	EA	N	UTILITY FITTING, F&I, CONC, SPE,8.0-19.9"
1055 11273	2	\$1,062.35	\$24,434.11	23.000	EA	N	UTILITY FITTING, F&I, PVC, CLEANOUT
1055 11414	3	\$1,391.75	\$349,330.00	251.000	EA	N	UTILITY FITTING, F&I, DI/CI, ELBOW, 8-19.9"
1055 11415	1	\$3,350.00	\$10,050.00	3.000	EA	N	UTILITY FITTING, F&I, DI/CI, ELBOW, 20-49.9"
1055 11424	3	\$2,231.10	\$91,475.00	41.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	1	\$5,900.00	\$5,900.00	1.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 20-49.9"
1055 11434	3	\$918.75	\$7,350.00	8.000	EA	N	UTILITY FITTING, F&I, DI/CI, REDUCER, 8-19.9"
1055 11435	1	\$3,150.00	\$6,300.00	2.000	EA	N	UTILITY FITTING, F&I, DI/CI, REDU, 20-49.9"
1055 11444	4	\$1,198.26	\$50,326.72	42.000	EA	N	UTILITY FITTING, F&I, DI/CI, UNION, 8-19.9"
1055 11454	3	\$528.57	\$14,800.00	28.000	EA	N	UTILITY FITTING, F&I, DI/CI, CAP/PLG, 8-19.9"
1055 11455	1	\$1,865.00	\$1,865.00	1.000	EA	N	UTILITY FITTING, F&I, DI/CI, CAP, 20-49.9"
1055 11494	1	\$1,745.00	\$15,705.00	9.000	EA	N	UTILITY FITTINGS, F&I, DI/CI, SPEC, 8-19.9"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS, F&I, STEEL, SPEC, 20-49.9"
1055 16	1	\$316.00	\$632.00	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108	2	\$669.87	\$81,054.00	121.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	2	\$849.38	\$3,397.50	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 10"
1055 31112	2	\$858.02	\$139,856.50	163.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 12"
1055 31116	2	\$1,482.29	\$100,796.00	68.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 16"
1055 31120	2	\$2,170.67	\$182,336.00	84.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 20"
1055 31124	1	\$3,716.00	\$434,772.00	117.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 30"
1055 31208	2	\$676.71	\$4,737.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31210	1	\$800.00	\$800.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 10"
1055 31212	2	\$1,115.68	\$42,396.00	38.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31216	1	\$3,285.00	\$3,285.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31220	2	\$3,818.71	\$26,731.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31224	1	\$4,704.00	\$51,744.00	11.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	2	\$668.50	\$5,348.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	2	\$652.00	\$1,956.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312	1	\$1,029.00	\$1,029.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	1	\$1,690.00	\$1,690.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508	2	\$952.28	\$8,570.50	9.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	2	\$770.00	\$8,470.00	11.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	2	\$1,061.33	\$3,184.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524	1	\$3,042.00	\$6,084.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 31608	1	\$500.00	\$1,000.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, 8" WYE
1055 41118	1	\$1,650.00	\$3,300.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, ELBOW, 18"
1055 41318	1	\$1,540.00	\$3,080.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, REDUC, 18"
1055 41416	1	\$2,307.00	\$9,228.00	4.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 16"
1055 41420	1	\$4,291.00	\$4,291.00	1.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 20"
1055 51108	9	\$621.86	\$275,483.02	443.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	4	\$1,017.73	\$51,904.26	51.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	9	\$1,038.82	\$476,819.80	459.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51114	1	\$1,615.00	\$6,460.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 14"
1055 51116	5	\$1,809.03	\$240,600.99	133.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51118	2	\$3,001.50	\$72,036.00	24.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51124	1	\$2,850.00	\$14,250.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 24"
1055 51130	2	\$6,647.14	\$139,590.00	21.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 30"
1055 51136	1	\$12,000.00	\$24,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 36"
1055 51208	7	\$825.01	\$46,200.50	56.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51210	2	\$1,185.33	\$5,926.64	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	7	\$1,163.19	\$93,054.92	80.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	4	\$2,018.35	\$125,138.00	62.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51230	1	\$11,510.00	\$11,510.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 30"
1055 51236	1	\$16,500.00	\$16,500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 36"
1055 51308	4	\$615.06	\$10,456.04	17.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51310	2	\$682.40	\$2,729.59	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51312	3	\$713.93	\$8,567.14	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316	2	\$2,073.86	\$31,107.94	15.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51336	1	\$7,420.00	\$14,840.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 36"
1055 51408	1	\$370.00	\$22,570.00	61.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51410	1	\$500.00	\$500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 10"
1055 51412	5	\$993.29	\$34,764.99	35.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51416	1	\$2,575.00	\$10,300.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 16"
1055 51418	1	\$3,107.00	\$12,428.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 18"
1055 51430	2	\$6,903.33	\$41,420.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 30"
1055 51436	1	\$11,500.00	\$23,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 36"
1055 51508	8	\$561.18	\$34,231.93	61.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	4	\$745.53	\$7,455.32	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512	6	\$676.70	\$17,594.24	26.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516	3	\$1,120.00	\$6,720.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1055 51524	1	\$2,850.00	\$2,850.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 24"
1055 51530	1	\$4,710.00	\$4,710.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 30"
1055 51536	1	\$7,470.00	\$7,470.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 36"
1055 51608	1	\$890.00	\$2,670.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 8"
1055 51610	1	\$1,215.00	\$2,430.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 10"
1055 51612	1	\$2,280.00	\$23,800.00	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 12"
1055 51616	1	\$4,425.00	\$8,850.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 16"
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211	6	\$5,837.47	\$128,424.37	22.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	4	\$7,659.97	\$183,839.33	24.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 11213	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,>12'
1060 11222	4	\$5,783.75	\$231,350.00	40.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	19	\$911.48	\$206,905.70	227.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	7	\$2,488.44	\$119,445.03	48.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 11	1	\$280.00	\$14,840.00	53.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/ COVER
1060 25	1	\$4,350.00	\$17,400.00	4.000	EA	N	UTILITY STR,ABVOE GRD, ADJ & MOD
1070 1 1	2	\$19.35	\$42,025.00	2,172.000	SF	N	UTILITY AUX, 8" CONC SLAB
1070 1 10	1	\$350.00	\$700.00	2.000	EA	N	UTILITY AUXILIARY ITEM, SIGN UP TO 12 SF
1070 1 11	1	\$810.00	\$810.00	1.000	EA	N	UTILITY AUXILIARY ITEM, SIGN 12-20 SF
1080 21101	2	\$562.79	\$48,400.00	86.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 1.5"
1080 21102	2	\$2,505.56	\$22,550.00	9.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21106	4	\$570.26	\$104,357.46	183.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21108	2	\$913.45	\$20,096.00	22.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21110	2	\$4,833.33	\$29,000.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 10"
1080 21112	3	\$699.60	\$6,996.00	10.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 12"
1080 21116	1	\$600.00	\$600.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,16"
1080 21118	1	\$1,200.00	\$37,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 18"
1080 21124	1	\$1,650.00	\$1,650.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,24"
1080 21130	1	\$600.00	\$1,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,30"
1080 21500	4	\$322.45	\$85,450.40	265.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21600	3	\$257.40	\$23,166.00	90.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102	1	\$2,050.00	\$2,050.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 2"
1080 22600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23102	2	\$1,164.29	\$16,300.00	14.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	2	\$1,014.46	\$13,188.00	13.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	6	\$892.20	\$49,963.00	56.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	4	\$2,656.55	\$100,949.02	38.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	3	\$4,221.11	\$21,105.57	5.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	9	\$3,201.94	\$230,539.68	72.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23114	1	\$2,310.00	\$18,480.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 14"
1080 23116	4	\$6,624.92	\$86,124.00	13.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	2	\$9,131.25	\$109,575.00	12.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	2	\$8,827.33	\$61,791.33	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 23136	1	\$14,000.00	\$28,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 36"
1080 24102	2	\$533.51	\$41,080.00	77.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104	6	\$1,254.12	\$46,402.54	37.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	17	\$1,237.00	\$256,058.21	207.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	15	\$1,797.00	\$339,632.64	189.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	5	\$2,345.20	\$37,523.24	16.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	11	\$3,012.07	\$442,774.82	147.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	6	\$7,811.44	\$445,252.00	57.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24118	1	\$12,200.00	\$378,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 18"
1080 24120	3	\$11,344.73	\$249,584.00	22.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	3	\$17,755.75	\$142,046.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	3	\$27,636.92	\$359,280.00	13.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	15	\$448.88	\$132,869.00	296.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	3	\$1,460.20	\$7,301.00	5.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 25600	1	\$440.00	\$440.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, REMOVE
1080 26102	5	\$3,162.00	\$347,820.00	110.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26108	2	\$2,087.00	\$20,870.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	5	\$3,782.50	\$52,955.00	14.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	4	\$4,662.60	\$74,601.60	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26118	1	\$5,961.00	\$23,844.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 18"
1080 26120	1	\$5,229.00	\$20,916.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124	1	\$5,798.00	\$57,980.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	3	\$6,030.00	\$42,210.00	7.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26500	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, ADJUST/M
1080 26600	1	\$2,104.00	\$33,664.00	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27104	2	\$3,228.33	\$19,370.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	5	\$5,810.82	\$63,919.00	11.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	7	\$4,880.60	\$117,134.38	24.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	3	\$9,569.83	\$57,419.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	9	\$7,986.80	\$575,049.37	72.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	2	\$8,537.33	\$51,224.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27118	2	\$16,063.22	\$64,252.86	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18"
1080 27120	3	\$9,486.33	\$113,836.00	12.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27130	2	\$19,030.00	\$133,210.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30"
1080 27136	1	\$35,000.00	\$70,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 36"
1080 29104	3	\$185.49	\$9,460.00	51.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	6	\$117.62	\$37,402.77	318.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	4	\$175.84	\$217,168.00	1,235.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	3	\$260.48	\$46,886.00	180.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	5	\$326.00	\$266,995.00	819.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	2	\$866.40	\$69,312.00	80.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29118	1	\$520.00	\$256,880.00	494.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 18"
1080 29120	1	\$1,170.00	\$97,110.00	83.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	2	\$1,314.36	\$109,092.00	83.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	2	\$2,807.80	\$345,360.00	123.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32102	1	\$923.95	\$4,619.75	5.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 2"
1080 32106	1	\$831.00	\$1,662.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"
1080 32108	1	\$385.00	\$20,020.00	52.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32110	1	\$903.00	\$1,806.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 10"
1080 32112	3	\$590.94	\$12,409.66	21.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32116	1	\$900.00	\$1,800.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 16"
1080 32124	1	\$1,025.00	\$2,050.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 24"
1080 33104	1	\$1,749.00	\$3,498.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	2	\$2,144.29	\$15,010.00	7.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	3	\$2,883.00	\$46,128.00	16.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	2	\$2,992.33	\$17,954.00	6.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	3	\$4,437.95	\$97,635.00	22.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33116	1	\$6,650.00	\$26,600.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 16"
1080 33124	1	\$31,933.00	\$351,263.00	11.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1501 1	1	\$6,400.00	\$12,800.00	2.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	9	\$3,879.99	\$531,559.00	137.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	3	\$4,296.93	\$60,157.00	14.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	1	\$6,700.00	\$13,400.00	2.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	2	\$4,098.08	\$53,275.00	13.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/12/01 to 2018/11/30

Contract Type: CC STATEWIDE
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

<u>Item</u>	<u>No. of Conts</u>	<u>Weighted Average</u>	<u>Total Amount</u>	<u>Total Quantity</u>	<u>Unit Meas</u>	<u>Obs?</u>	<u>Description</u>
1644400	3	\$715.83	\$8,590.00	12.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$1,080.00	\$19,440.00	18.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	4	\$2,732.14	\$19,125.00	7.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	9	\$475.00	\$30,399.90	64.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.