

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	238	\$616.65	\$56,679,241.18	91,915.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	57	\$287,108.09	\$18,374,917.54	64.000	LS	N	SPECIAL DETOUR 1
0102 2 2	38	\$122,647.28	\$5,396,480.35	44.000	LS	N	SPECIAL DETOUR 2
0102 2 3	24	\$136,282.82	\$3,679,636.02	27.000	LS	N	SPECIAL DETOUR 3
0102 2 4	17	\$104,104.69	\$2,082,093.72	20.000	LS	N	SPECIAL DETOUR 4
0102 2 5	12	\$72,467.86	\$942,082.14	13.000	LS	N	SPECIAL DETOUR 5
0102 2 6	9	\$335,730.09	\$3,357,300.91	10.000	LS	N	SPECIAL DETOUR 6
0102 2 7	6	\$58,057.14	\$406,400.00	7.000	LS	N	SPECIAL DETOUR 7
0102 2 8	5	\$66,020.00	\$330,100.00	5.000	LS	N	SPECIAL DETOUR 8
0102 2 9	5	\$106,020.00	\$530,100.00	5.000	LS	N	SPECIAL DETOUR 9
0102 2 10	3	\$24,533.33	\$73,600.00	3.000	LS	N	SPECIAL DETOUR 10
0102 3	54	\$30.36	\$683,735.11	22,521.900	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	120	\$48.18	\$4,149,306.23	86,129.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	232	\$.25	\$1,703,842.54	6,829,147.000	ED	N	WORK ZONE SIGN
0102 61	39	\$51.34	\$70,483.39	1,373.000	EA	N	BUSINESS SIGN
0102 62	9	\$.62	\$15,241.30	24,726.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	42	\$34.80	\$3,884,471.92	111,609.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	2	\$31.26	\$247,224.28	7,908.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$21.63	\$59,022.00	2,729.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	30	\$7.81	\$1,139,374.13	145,809.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 26	1	\$5.00	\$955.00	191.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 73	1	\$7.00	\$12,208.00	1,744.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	231	\$.12	\$2,745,478.30	22,682,565.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	151	\$.27	\$305,436.21	1,132,566.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	97	\$4.47	\$1,962,238.09	438,935.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	10	\$15.83	\$333,875.13	21,097.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	183	\$5.76	\$716,854.61	124,383.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	141	\$3.18	\$1,954,343.53	615,470.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	71	\$1,016.68	\$1,699,894.19	1,672.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$2.02	\$118,917.40	58,870.000	LF	N	TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 94 11	1	\$2.02	\$73,103.80	36,190.000	LF	N	GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 99	221	\$11.91	\$3,840,862.11	322,618.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	110	\$11.08	\$1,410,326.03	127,311.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	107	\$9.12	\$1,132,500.02	124,124.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120	3	\$126.78	\$181,932.00	1,435.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	36	\$4.83	\$300,406.04	62,191.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	37	\$4.70	\$296,229.44	63,033.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	18	\$33.10	\$170,237.35	5,143.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	19	\$1.92	\$536,865.95	279,074.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	42	\$1.76	\$822,619.71	468,361.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102911	3	9	\$2.10	\$19,530.74	9,286.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER	
0102912	1	5	\$2.01	\$7,636.43	3,791.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP	
0102912	2	38	\$1.80	\$517,053.47	287,484.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID	
0104	1	42	\$2.33	\$275,120.22	118,251.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	5	\$13.42	\$50,779.00	3,784.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	3	\$2,918.87	\$90,485.00	31.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	4	\$1,755.45	\$57,930.00	33.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	157	\$1.30	\$2,937,364.88	2,263,192.000	LF	N	SEDIMENT BARRIER
0104	11	79	\$12.17	\$1,068,752.87	87,835.900	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	37	\$3.28	\$599,884.35	182,967.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	59	\$2,337.34	\$696,527.23	298.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	174	\$112.72	\$1,110,822.49	9,855.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	8	\$1.60	\$62,784.45	39,264.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0107	1	179	\$16.05	\$2,418,643.46	150,692.020	AC	N	LITTER REMOVAL	
0107	2	177	\$23.48	\$2,760,523.48	117,553.860	AC	N	MOWING	
0108	1	94	\$12,424.30	\$1,354,248.66	109.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE	
0108	2	56	\$11,811.12	\$755,911.43	64.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA	
0108	3	7	\$22,381.16	\$156,668.15	7.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND	
0110	1	1	188	\$11,740.23	\$43,490,466.28	3,704.396	AC	N	CLEARING & GRUBBING
0110	2	2	33	\$19,103.46	\$991,469.75	51.900	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	2	3	2	\$10,083.87	\$137,544.00	13.640	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110	3	34	\$39.02	\$11,380,372.41	291,691.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES	
0110	4	10	160	\$15.29	\$5,885,808.26	385,013.000	SY	N	REMOVAL OF EXIST CONC
0110	7	1	53	\$198.49	\$156,408.98	788.000	EA	N	MAILBOX, F&I SINGLE
0110	8	2	1	\$297.54	\$28,266.30	95.000	LF	N	UNDERWATER DEBRIS REMOVAL
0110	12	1	1	\$90.00	\$1,638,000.00	18,200.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	71	1	1	\$331.12	\$195,360.80	590.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110	73	2	2	\$99.00	\$169,790.00	1,715.000	LF	N	REMOVE EXISTING BULKHEAD
0110	82	2	2	\$5,629.63	\$30,400.00	5.400	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110	84	1	1	\$50,000.00	\$50,000.00	1.000	LS	N	TRANSPORT EXIST MATL FOR REEF EST
0110	86	39	39	\$2,964.18	\$148,208.99	50.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120	1	131	131	\$5.52	\$18,608,936.11	3,370,453.100	CY	N	REGULAR EXCAVATION
0120	2	2	53	\$14.26	\$1,146,633.06	80,416.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	3	1	1	\$8.70	\$15,320.70	1,761.000	CY	N	LATERAL DITCH EXCAVATION
0120	4	38	38	\$10.18	\$3,556,227.17	349,262.400	CY	N	SUBSOIL EXCAVATION
0120	5	11	11	\$8.23	\$4,922,088.45	598,429.200	CY	N	CHANNEL EXCAVATION
0120	6	110	110	\$8.51	\$59,207,830.24	6,953,502.400	CY	N	EMBANKMENT
0120	11	1	1	\$43.00	\$61,920.00	1,440.000	SY	N	EMBANKMENT- SPECIAL SELECT FOR RIGID PAV
0120	71	33	33	\$29,465.05	\$1,266,997.14	43.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120	74	4	4	\$4.12	\$680,248.68	155,227.000	CY	N	SURCHARGE EMBANKMENT

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0125 1	5	\$40.51	\$29,462.45	727.200	CY	N	EXCAVATION FOR STRUCTURES
0125 3	1	\$32.00	\$4,288.00	134.000	CY	N	SELECT BEDDING MATERIAL
0141 70	5	\$1,356.83	\$103,118.90	76.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$71.00	\$44,588.00	628.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 1	1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145 1	3	\$2.89	\$599,291.60	207,022.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	8	\$6.06	\$1,368,656.95	225,723.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	130	\$3.66	\$17,955,860.47	4,911,779.000	SY	N	TYPE B STABILIZATION
0162 1 11	65	\$.53	\$2,355,660.69	4,408,726.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	8	\$3.55	\$73,060.27	20,573.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 76	2	\$13.62	\$837,460.00	61,500.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	2	\$165.25	\$1,076,262.00	6,513.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0180 72	1	\$21.00	\$24,990.00	1,190.000	SY	N	RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210 1 1	1	\$15.25	\$2,028.25	133.000	SY	N	REWORKING LIMEROCK BASE, 6"
0210 1 8	1	\$1.00	\$5,069.00	5,069.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	2	\$.61	\$4,377.54	7,203.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	1	\$82.70	\$5,193.56	62.800	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	68	\$13.50	\$9,002,329.20	666,820.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	7	\$8.51	\$1,366,146.60	160,459.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	10	\$11.28	\$1,029,126.93	91,222.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	20	\$14.26	\$1,539,253.42	107,954.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	4	\$7.69	\$665,108.09	86,541.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	38	\$18.71	\$2,909,933.62	155,560.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	8	\$10.39	\$521,175.36	50,185.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	5	\$12.21	\$204,663.25	16,757.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	78	\$16.89	\$32,167,800.21	1,904,941.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	16	\$12.69	\$5,288,687.65	416,683.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	19	\$15.81	\$6,368,395.75	402,765.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	7	\$24.93	\$5,310,524.54	213,023.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	3	\$36.95	\$447,300.80	12,104.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	2	\$73.57	\$104,759.81	1,424.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	18	\$55.24	\$6,055,192.10	109,615.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0285730	1	\$56.03	\$152,457.63	2,721.000	SY	N	OPT BASE-GRADED AGG, 16" 43188335201
0286 1	23	\$22.88	\$689,950.85	30,159.000	SY	N	TURNOUT CONSTRUCTION
0286 2	12	\$119.05	\$473,872.04	3,980.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0287 1	2	\$188.63	\$865,079.60	4,586.000	CY	N	ASPHALT TREATED PERMEABLE BASE
0288001	1	\$150.00	\$42,375.00	282.500	CY	N	CEMENT TREATED PERMEABLE BASE
0327 70 1	62	\$2.54	\$2,843,758.34	1,119,231.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 2	9	\$2.06	\$577,163.49	280,759.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	4	\$5.78	\$359,397.72	62,199.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	47	\$2.18	\$4,157,595.64	1,908,725.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	31	\$2.49	\$2,553,480.81	1,024,198.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	95	\$2.21	\$6,267,054.90	2,833,147.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	13	\$4.01	\$2,580,894.51	643,032.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	18	\$2.07	\$2,139,247.91	1,034,610.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	4	\$8.43	\$2,066,957.76	245,147.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	1	\$7.37	\$10,192.71	1,383.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	26	\$2.97	\$5,546,034.42	1,864,380.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	13	\$1.84	\$592,137.54	321,891.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	7	\$3.50	\$187,722.22	53,569.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	16	\$2.29	\$2,593,039.67	1,133,347.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	5	\$1.31	\$113,538.35	86,935.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	6	\$3.69	\$302,867.14	82,136.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	2	\$3.82	\$656,442.39	171,760.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	26	\$2.38	\$1,114,619.15	467,791.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	10	\$2.03	\$826,754.03	406,996.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	6	\$4.64	\$159,231.74	34,286.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	2	\$5.50	\$59,928.00	10,890.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	5	\$3.30	\$1,633,405.14	495,675.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	3	\$9.94	\$466,483.19	46,953.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 28	1	\$6.32	\$22,309.60	3,530.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	3	\$5.95	\$34,840.10	5,860.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 32	1	\$8.00	\$7,128.00	891.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	2	\$7.49	\$323,059.75	43,148.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$7.00	\$10,325.00	1,475.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35	1	\$9.00	\$6,120.00	680.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36	1	\$20.73	\$102,468.39	4,943.000	SY	N	MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38	2	\$17.30	\$655,928.26	37,906.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42	2	\$6.41	\$538,760.85	84,115.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45	1	\$38.86	\$1,151,810.40	29,640.000	SY	N	MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334 1 11	11	\$110.01	\$1,312,447.61	11,930.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	30	\$98.39	\$22,625,353.80	229,959.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	78	\$90.83	\$44,962,819.57	494,996.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	22	\$96.97	\$31,748,589.23	327,400.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	29	\$92.36	\$11,958,054.76	129,470.400	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	55	\$100.96	\$33,704,714.01	333,853.500	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	27	\$102.34	\$54,220,768.13	529,789.900	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 55	2	\$94.19	\$17,349,274.81	184,196.000	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0334	1 57	2	\$95.22	\$1,107,951.00	11,635.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334	1 58	2	\$107.76	\$5,364,397.53	49,782.800	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337	7 25	45	\$132.65	\$44,575,996.83	336,043.500	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337	7 26	4	\$128.79	\$2,566,172.53	19,925.200	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337	7 80	17	\$98.57	\$8,710,488.57	88,365.700	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337	7 81	21	\$107.84	\$4,353,104.89	40,367.200	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337	7 82	41	\$139.85	\$9,075,124.62	64,891.000	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337	7 83	67	\$109.63	\$33,467,545.87	305,271.500	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337	7 85	14	\$104.95	\$3,072,590.41	29,277.700	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337	7 90	1	\$106.62	\$1,166,955.90	10,945.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,HIGH POLYM
0337	7 91	1	\$134.20	\$359,226.56	2,676.800	TN	N	ASPH CONC FC,TRAF B,FC-12.5,HIGH POLYMER
0337	7 93	4	\$128.48	\$4,399,844.97	34,244.200	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337	7 94	2	\$125.27	\$427,272.67	3,410.800	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339	1	98	\$168.33	\$5,227,291.12	31,053.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350	3 1	1	\$60.00	\$138,180.00	2,303.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350	3 5	2	\$93.72	\$86,030.88	918.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350	3 7	2	\$90.13	\$110,050.00	1,221.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350	3 8	1	\$59.40	\$3,531,270.60	59,449.000	SY	N	PLAIN CEMENT CONC PAVT, 9.5"
0350	3 9	1	\$69.79	\$338,132.55	4,845.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350	3 10	1	\$89.47	\$519,283.88	5,804.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350	3 11	1	\$77.00	\$2,135,672.00	27,736.000	SY	N	PLAIN CEMENT CONC PAVT, 11"
0350	3 12	1	\$93.57	\$1,396,906.53	14,929.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350	3 13	4	\$82.29	\$7,374,416.72	89,615.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350	3 15	1	\$72.19	\$3,651,586.77	50,583.000	SY	N	PLAIN CEMENT CONC PAVT, 13"
0350	4 5	1	\$125.33	\$21,556.76	172.000	SY	N	REINFORCED CEMENT CONC PVMT,8"
0350	4 13	2	\$136.80	\$61,559.10	450.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350	5	7	\$2.74	\$1,793,807.24	654,246.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350	6	1	\$4.20	\$67,662.00	16,110.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350	30 13	5	\$70.10	\$246,812.80	3,521.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352	70	12	\$5.65	\$1,329,446.37	235,508.000	SY	N	GRINDING CONCRETE PAVT
0353	70	1	\$1,087.62	\$283,216.25	260.400	CY	N	CONC PAVT SLAB REPLACEMENT
0370	1	2	\$150.59	\$153,750.00	1,021.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400	0 11	37	\$481.34	\$8,876,186.15	18,440.500	CY	N	CONC CLASS NS, GRAVITY WALL
0400	0 13	2	\$819.22	\$25,150.00	30.700	CY	N	CONC CLASS NS, STEPS
0400	1 2	41	\$1,481.33	\$1,142,240.32	771.090	CY	N	CONC CLASS I, ENDWALLS
0400	1 11	1	\$963.31	\$15,412.96	16.000	CY	N	CONC CLASS I, RETAINING WALLS
0400	2 1	6	\$1,096.75	\$3,548,082.55	3,235.100	CY	N	CONC CLASS II, CULVERTS
0400	2 2	3	\$1,344.81	\$173,614.50	129.100	CY	N	CONC CLASS II, ENDWALLS
0400	2 4	21	\$604.60	\$15,176,376.60	25,101.500	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400	2 5	5	\$818.83	\$534,450.50	652.700	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 8	2	\$648.24	\$148,577.50	229.200	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	31	\$369.02	\$3,506,236.95	9,501.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	4	\$663.30	\$139,095.00	209.700	CY	N	CONC CLASS II, RETAINING WALLS
0400 2 25	1	\$1,050.00	\$141,750.00	135.000	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 41	1	\$470.00	\$60,160.00	128.000	CY	N	CONC CLASS II, PRECAST DECK OVERLAY
0400 2 47	3	\$889.98	\$281,768.00	316.600	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 1	1	\$1,429.62	\$69,336.57	48.500	CY	N	CONC CLASS III, CULVERTS
0400 3 20	4	\$271.17	\$756,617.08	2,790.200	CY	N	CONC CLASS III, SEAL
0400 4 1	16	\$1,251.58	\$5,484,417.00	4,382.000	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	2	\$822.34	\$43,666.50	53.100	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	9	\$1,210.92	\$6,209,332.60	5,127.800	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	34	\$1,029.22	\$11,528,635.50	11,201.300	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 6	1	\$300.00	\$228,000.00	760.000	CY	N	CONC CLASS IV, COUNTERWEIGHT
0400 4 8	11	\$877.80	\$2,563,884.30	2,920.800	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	8	\$646.43	\$1,672,254.00	2,586.900	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	10	\$622.40	\$7,989,179.20	12,836.100	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	3	\$835.65	\$441,808.44	528.700	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 4104	1	\$2,400.00	\$849,600.00	354.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400 7	17	\$7.00	\$349,288.83	49,892.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 8106	1	\$8,500.00	\$289,000.00	34.000	CY	N	CONC CLASS V, MICROSILICA SUBSTRUCTURE
0400 9	22	\$9.61	\$791,428.10	82,332.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 32	1	\$8,500.00	\$210,800.00	24.800	CY	N	CONCRETE FOR JOINT REPAIR
0400 60 1	1	\$69,000.00	\$69,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	1	\$4.01	\$91,841.03	22,903.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$200,000.00	\$200,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72	1	\$42.60	\$76,893.00	1,805.000	SF	N	PRECAST BULKHEAD PANELS
0400 95 1	1	\$2,335,000.00	\$4,670,000.00	2.000	EA	N	COFFERDAM, BASCULE PIER
0400142 3	1	\$130.00	\$1,244,360.00	9,572.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	1	\$66.32	\$182,711.60	2,755.000	SF	N	CATHODIC PROTECTION SYSTEM, TITANIUM MESH
0400143	5	\$1.37	\$119,905.00	87,364.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$5.75	\$28,203.75	4,905.000	SF	N	CLEANING CONC SURFACE
0400147	22	\$802.98	\$633,874.71	789.400	CF	N	COMPOSITE NEOPRENE PADS
0400148	7	\$1,723.65	\$89,802.04	52.100	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	1	\$550.00	\$71,390.00	129.800	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 1	2	\$94.23	\$24,500.00	260.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	1	\$750.00	\$2,225,250.00	2,967.000	CF	N	RESTORE SPALL AREA, LATX MOD MTR, STY-BUT
0401 70 3	9	\$609.22	\$706,266.94	1,159.300	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	6	\$891.78	\$68,667.40	77.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEM GROUT
0401 70 7	2	\$161.34	\$470,357.37	2,915.400	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0404 6	1	\$1,200.00	\$18,000.00	15.000	CY	N	GROUT- PRECAST DECK PANEL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0405 70 1	1	\$1,000.00	\$42,000.00	42.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411 1	14	\$90.21	\$21,199.89	235.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	14	\$42.06	\$204,273.87	4,857.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	4	\$39.12	\$312,542.40	7,990.000	GA	N	METHACRYLATE MONOMER
0413154	4	\$.56	\$445,026.29	798,287.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	26	\$.73	\$1,306,916.50	1,795,036.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	15	\$1.21	\$631,860.23	520,680.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	37	\$.95	\$7,367,923.85	7,772,694.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	36	\$1.00	\$4,953,711.26	4,976,745.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	7	\$1.56	\$43,761.75	28,079.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	12	\$1.05	\$182,734.32	173,396.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	30	\$.92	\$1,650,611.88	1,798,331.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 4	1	\$3.16	\$269,070.84	85,149.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	1	\$3.15	\$76,261.50	24,210.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 2 9	1	\$2.96	\$134,499.44	45,439.000	LB	N	STAINLESS REINFORCING STEEL, APPR SLAB
0425 1201	8	\$6,045.12	\$405,022.93	67.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	2	\$6,550.00	\$13,100.00	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$3,200.00	\$3,200.00	1.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	5	\$6,925.17	\$83,102.00	12.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	10	\$5,104.33	\$928,988.61	182.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	2	\$10,150.00	\$40,600.00	4.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	3	\$7,700.32	\$77,003.16	10.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	8	\$6,110.11	\$409,377.14	67.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	1	\$25,000.00	\$75,000.00	3.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	4	\$4,082.43	\$28,577.00	7.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	12	\$6,263.25	\$269,319.82	43.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	1	\$16,000.00	\$16,000.00	1.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	6	\$4,657.41	\$41,916.72	9.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	9	\$6,243.76	\$156,094.00	25.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	5	\$4,418.89	\$110,472.14	25.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	57	\$5,455.96	\$2,886,201.21	529.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	8	\$8,531.99	\$298,619.52	35.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	13	\$4,349.89	\$143,546.35	33.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	2	\$3,687.63	\$59,002.10	16.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	47	\$5,638.23	\$1,646,363.98	292.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	3	\$8,148.25	\$65,186.00	8.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	5	\$4,337.06	\$169,145.52	39.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	6	\$6,406.47	\$531,736.76	83.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	4	\$7,132.54	\$292,434.00	41.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	5	\$6,927.91	\$159,342.00	23.000	EA	N	INLETS, CURB, TYPE J-2, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1422	2	\$7,951.50	\$15,903.00	2.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	1	\$6,005.00	\$6,005.00	1.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	5	\$8,507.35	\$153,132.30	18.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	3	\$10,500.00	\$52,500.00	5.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	29	\$8,001.80	\$864,194.32	108.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	8	\$8,938.80	\$589,960.89	66.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	3	\$5,030.21	\$20,120.83	4.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	2	\$11,332.50	\$22,665.00	2.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	17	\$9,302.85	\$437,233.72	47.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	5	\$9,979.53	\$219,549.76	22.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1469	1	\$5,600.00	\$5,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	5	\$4,239.65	\$152,627.50	36.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	3	\$7,853.89	\$23,561.67	3.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$8,236.67	\$8,236.67	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1481	1	\$5,670.59	\$22,682.36	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	5	\$2,993.98	\$107,783.38	36.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	2	\$4,450.00	\$26,700.00	6.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1504	1	\$11,125.00	\$11,125.00	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1505	1	\$2,965.52	\$14,827.60	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	5	\$4,018.48	\$634,920.00	158.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	2	\$6,333.33	\$19,000.00	3.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	3	\$6,886.67	\$103,300.00	15.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1514	1	\$10,000.00	\$20,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	2	\$6,270.35	\$12,540.69	2.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1519	1	\$5,200.00	\$15,600.00	3.000	EA	N	INLETS, DT BOT, TYPE B, MODIFY
0425 1521	48	\$3,694.12	\$857,035.52	232.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	3	\$5,983.85	\$77,790.00	13.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1524	2	\$10,500.00	\$21,000.00	2.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	8	\$3,339.19	\$53,427.00	16.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	10	\$4,919.83	\$132,835.33	27.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	3	\$3,102.00	\$155,100.00	50.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1541	36	\$3,894.17	\$1,861,413.43	478.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	4	\$7,780.28	\$70,022.54	9.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	13	\$6,301.93	\$334,002.23	53.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	4	\$12,948.35	\$64,741.77	5.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	5	\$4,401.77	\$30,812.40	7.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	16	\$5,513.04	\$474,121.40	86.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	20	\$4,093.39	\$683,596.78	167.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	3	\$5,840.14	\$40,881.00	7.000	EA	N	INLETS, DT BOT, TYPE E, >10'



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1553	2	\$5,115.37	\$219,961.00	43.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$8,739.00	\$113,607.00	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	6	\$4,776.44	\$66,870.11	14.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	10	\$3,946.18	\$347,264.08	88.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1562	1	\$9,738.75	\$9,738.75	1.000	EA	N	INLETS, DT BOT, TYPE F, >10'
0425 1563	1	\$4,800.00	\$120,000.00	25.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$5,800.00	\$23,200.00	4.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1565	3	\$5,073.92	\$71,034.93	14.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	1	\$9,755.00	\$78,040.00	8.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY
0425 1571	4	\$5,349.73	\$668,716.40	125.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$5,400.00	\$10,800.00	2.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1581	11	\$5,893.13	\$135,542.00	23.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1582	2	\$14,383.33	\$43,150.00	3.000	EA	N	INLETS, DT BOT, TYPE H, >10'
0425 1583	2	\$8,475.00	\$16,950.00	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	2	\$16,402.28	\$32,804.55	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1585	1	\$4,650.00	\$9,300.00	2.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	10	\$8,718.23	\$244,110.33	28.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1601	1	\$4,500.00	\$22,500.00	5.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1611	1	\$32,000.00	\$32,000.00	1.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1701	22	\$3,400.17	\$1,261,461.70	371.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	6	\$5,131.92	\$82,110.79	16.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	5	\$6,322.13	\$347,717.00	55.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	5	\$8,507.80	\$76,570.16	9.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	4	\$4,037.29	\$48,447.44	12.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	13	\$3,639.45	\$716,971.28	197.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1712	1	\$4,008.00	\$100,200.00	25.000	EA	N	INLETS, GUTTER, TYPE V, >10'
0425 1713	4	\$5,803.00	\$29,015.00	5.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	4	\$5,867.50	\$23,470.00	4.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1719	1	\$12,000.00	\$48,000.00	4.000	EA	N	INLETS, GUTTER, TYPE V, MODIFY
0425 1881	7	\$6,186.13	\$191,770.00	31.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1882	2	\$8,576.29	\$60,034.00	7.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1883	3	\$10,140.00	\$101,400.00	10.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1884	1	\$12,000.00	\$24,000.00	2.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425 1891	13	\$5,199.44	\$930,700.64	179.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	5	\$8,101.00	\$210,626.00	26.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	4	\$6,535.10	\$130,702.00	20.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	4	\$10,282.18	\$113,104.00	11.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	27	\$4,414.26	\$684,209.62	155.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	30	\$5,078.82	\$838,005.32	165.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	6	\$7,463.69	\$283,620.09	38.000	EA	N	MANHOLES, P-7, >10'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	19	\$3,609.13	\$194,893.12	54.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	46	\$3,712.55	\$905,862.41	244.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	10	\$5,715.78	\$142,894.50	25.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	28	\$3,509.27	\$196,519.22	56.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	25	\$6,996.53	\$1,084,461.48	155.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	7	\$8,126.37	\$617,603.89	76.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	6	\$3,995.80	\$63,932.84	16.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	36	\$7,231.98	\$1,019,708.81	141.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	13	\$9,824.90	\$894,065.56	91.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	5	\$4,611.43	\$32,280.00	7.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	1	\$3,821.97	\$3,821.97	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	4	\$4,226.45	\$46,491.00	11.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 3 63	1	\$4,000.00	\$4,000.00	1.000	EA	N	JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425 4	3	\$1,922.21	\$59,588.39	31.000	EA	N	INLETS, ADJUST
0425 5	59	\$1,003.74	\$549,045.84	547.000	EA	N	MANHOLE, ADJUST
0425 5 1	31	\$1,294.38	\$534,578.54	413.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	44	\$753.70	\$453,729.03	602.000	EA	N	VALVE BOXES, ADJUST
0425 7	7	\$552.33	\$18,226.78	33.000	EA	N	MANHOLE COVER- REPLACE
0425 8	1	\$1,300.00	\$1,300.00	1.000	EA	N	DRAINAGE STRUCTURES, MISC, ADJUST
0425 10	2	\$2,204.27	\$19,838.43	9.000	EA	N	YARD DRAIN
0425 11	21	\$2,817.49	\$197,224.01	70.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 74 1	2	\$2,033.76	\$18,303.84	9.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	1	\$2,750.00	\$5,500.00	2.000	EA	N	INLET CAP, PRECAST
0425 82	4	\$1,669.16	\$121,848.91	73.000	EA	N	REPLACE GRATE
0430 94 1	14	\$7.22	\$126,875.60	17,565.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	7	\$9.58	\$91,273.41	9,523.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	7	\$14.11	\$53,994.67	3,828.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	5	\$13.91	\$16,707.50	1,201.000	LF	N	DESILTING PIPE, 49 - 60"
0430 94 5	1	\$22.00	\$4,510.00	205.000	LF	N	DESILTING PIPE, 61" OR GREATER
0430 95 2	1	\$30.60	\$12,270.60	401.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430173112	1	\$62.17	\$9,822.86	158.000	LF	N	PIPE CULV OPT MATL, ROUND, 12", GD
0430173115	2	\$64.80	\$44,385.96	685.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430173118	7	\$88.71	\$335,667.92	3,784.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	2	\$90.99	\$50,770.52	558.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173136	1	\$135.00	\$10,665.00	79.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430174112	2	\$223.17	\$9,150.00	41.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	6	\$87.66	\$106,684.00	1,217.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	35	\$78.54	\$558,585.74	7,112.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	19	\$89.58	\$249,831.79	2,789.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	7	\$97.36	\$112,644.10	1,157.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174136	6	\$176.01	\$78,501.60	446.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"SD
0430174148	1	\$153.00	\$35,496.00	232.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"SD
0430174215	2	\$69.21	\$37,375.00	540.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	22	\$85.66	\$307,510.86	3,590.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	11	\$104.68	\$130,432.53	1,246.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	5	\$132.42	\$206,836.00	1,562.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	4	\$165.86	\$79,781.00	481.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430175112	7	\$150.71	\$23,510.64	156.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	33	\$144.94	\$315,539.55	2,177.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	90	\$74.40	\$14,510,529.92	195,032.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	70	\$79.76	\$10,216,230.21	128,089.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	42	\$119.59	\$6,058,039.75	50,656.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	41	\$126.19	\$6,662,674.44	52,797.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	22	\$145.88	\$3,684,815.75	25,259.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	22	\$192.20	\$4,202,525.49	21,865.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	8	\$220.33	\$2,032,520.10	9,225.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	8	\$273.07	\$1,249,298.47	4,575.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	3	\$335.25	\$128,402.10	383.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	3	\$372.81	\$266,931.00	716.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	5	\$127.98	\$32,891.68	257.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	39	\$92.73	\$2,349,200.89	25,334.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	21	\$110.42	\$1,107,604.95	10,031.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	16	\$146.32	\$859,756.08	5,876.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	12	\$195.40	\$612,979.38	3,137.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	5	\$265.69	\$467,617.42	1,760.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	5	\$290.47	\$1,070,979.75	3,687.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$305.00	\$39,955.00	131.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	4	\$559.64	\$507,596.96	907.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	4	\$478.45	\$690,880.00	1,444.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 18"
0430185124	6	\$580.10	\$1,479,260.98	2,550.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 24"
0430185130	6	\$754.55	\$1,523,428.38	2,019.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 30"
0430185136	4	\$737.26	\$620,038.00	841.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 36"
0430185148	3	\$1,132.47	\$484,698.00	428.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 48"
0430200 23	1	\$1,800.00	\$3,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 29	1	\$2,638.78	\$5,277.56	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430602123	1	\$1,400.00	\$1,400.00	1.000	EA	N	U-ENDWALL, W \GRATE, STD 260, 1:4 SLP, 15"
0430602129	1	\$8,100.00	\$8,100.00	1.000	EA	N	U-ENDWALL, W \GRATE, STD 260, 1:4 SLP, 24"
0430610025	1	\$2,347.75	\$37,564.00	16.000	EA	N	U-ENDWALL, STD 261, 1:6 SLP, 18"
0430610029	1	\$3,079.84	\$6,159.68	2.000	EA	N	U-ENDWALL, STD 261, 1:6 SLP, 24"
0430610125	1	\$2,700.00	\$5,400.00	2.000	EA	N	U-ENDWALL, STD 261, 1:4 SLP, 18"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430610225	2	\$3,438.18	\$17,190.88	5.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610233	1	\$4,357.50	\$8,715.00	2.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 30"
0430610325	2	\$6,355.00	\$25,420.00	4.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611023	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 15"
0430611025	1	\$4,100.00	\$4,100.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611029	1	\$2,290.00	\$2,290.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 24"
0430611123	1	\$1,800.00	\$1,800.00	1.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"
0430611125	5	\$1,711.30	\$78,720.00	46.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129	4	\$2,143.85	\$55,740.00	26.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611133	2	\$3,340.00	\$6,680.00	2.000	EA	N	U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225	5	\$1,770.63	\$56,660.00	32.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229	2	\$1,700.00	\$17,000.00	10.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430611233	1	\$1,820.00	\$3,640.00	2.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"
0430611325	5	\$1,695.00	\$54,240.00	32.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612025	1	\$2,940.00	\$14,700.00	5.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430612029	1	\$3,820.00	\$15,280.00	4.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,24"
0430612033	1	\$4,740.00	\$4,740.00	1.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430612129	1	\$3,589.00	\$7,178.00	2.000	EA	N	U-ENDWALL, GRATE, STD 261,1:4 SLP,24"
0430613025	1	\$2,940.00	\$11,760.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613029	1	\$3,820.00	\$3,820.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"
0430821 23	1	\$550.00	\$1,100.00	2.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25	1	\$650.00	\$4,550.00	7.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,18" SS
0430822 29	1	\$760.00	\$760.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 38	1	\$1,050.00	\$1,050.00	1.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 41	1	\$1,300.00	\$3,900.00	3.000	EA	N	CLEANING & SEALING EXIST PIPE JNT,48" CD
0430830	24	\$230.52	\$503,732.25	2,185.200	CY	N	PIPE FILLING AND PLUGGING
0430880 01	1	\$6,381.82	\$6,381.82	1.000	EA	N	FLAP GATES, 0-24"
0430880 02	1	\$13,114.09	\$13,114.09	1.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$45,000.00	\$90,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430886 36	1	\$10,000.00	\$10,000.00	1.000	EA	N	MANATEE GRATE FOR 36" PIPE
0430886 60	1	\$4,000.00	\$4,000.00	1.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE
0430950	14	\$144.85	\$919,640.40	6,348.990	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	3	\$44.62	\$5,399.00	121.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963 2	1	\$360.00	\$1,080.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	3	\$1,851.07	\$9,255.36	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	1	\$1,324.00	\$1,324.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	38	\$1,407.23	\$329,291.28	234.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	26	\$1,660.46	\$205,896.97	124.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	15	\$2,392.24	\$81,336.11	34.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	18	\$3,640.87	\$138,352.92	38.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982140	7	\$4,077.82	\$61,167.36	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	7	\$5,372.50	\$53,725.00	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	3	\$5,246.60	\$52,466.00	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	4	\$7,853.08	\$47,118.50	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$11,057.50	\$22,115.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982145	1	\$12,500.00	\$12,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982623	1	\$1,756.68	\$3,513.36	2.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	12	\$1,477.34	\$138,869.54	94.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	10	\$1,840.54	\$80,983.57	44.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	10	\$2,118.72	\$44,493.13	21.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	3	\$3,147.43	\$12,589.70	4.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	2	\$3,875.96	\$7,751.92	2.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430984123	4	\$950.15	\$14,252.23	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	39	\$1,204.62	\$339,703.06	282.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	24	\$1,600.27	\$150,425.15	94.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	10	\$3,877.06	\$100,803.53	26.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	7	\$3,543.33	\$63,780.00	18.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984141	3	\$8,256.67	\$24,770.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984143	1	\$17,850.00	\$17,850.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	2	\$2,025.00	\$16,200.00	8.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	22	\$1,459.19	\$220,336.96	151.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	12	\$1,847.75	\$84,996.40	46.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	5	\$3,643.17	\$112,938.16	31.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	6	\$5,712.14	\$79,970.00	14.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	1	\$6,500.00	\$6,500.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430991	5	\$796.14	\$51,748.79	65.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	10	\$162.50	\$2,203,494.83	13,560.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	7	\$248.45	\$2,041,550.22	8,217.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	5	\$395.57	\$545,100.00	1,378.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0432 3 1	1	\$3,100.00	\$3,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 4	1	\$1,100.00	\$1,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 24"
0432 3 5	1	\$3,650.00	\$3,650.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0432 3 6	1	\$1,750.00	\$1,750.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 36"
0433 1	1	\$1,500.00	\$1,500.00	1.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	19	\$281.27	\$1,407,463.11	5,004.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 10	3	\$22.15	\$29,680.00	1,340.000	LF	N	UNDERDRAIN, TYPE I
0440 1 20	6	\$40.01	\$296,748.80	7,416.000	LF	N	UNDERDRAIN, TYPE II
0440 1 50	2	\$39.98	\$90,160.00	2,255.000	LF	N	UNDERDRAIN, TYPE V
0440 70	4	\$3,305.34	\$33,053.41	10.000	EA	N	UNDERDRAIN INSPECTION BOX
0440 73 1	1	\$22.05	\$441.00	20.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0440 73 2	4	\$38.33	\$41,164.00	1,074.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0440 73 3	1	\$27.28	\$295,715.20	10,840.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442 70	1	\$1.30	\$60,658.00	46,660.000	LF	N	VERTICAL DRAINAGE WICKS
0443 70 3	3	\$182.20	\$169,810.88	932.000	LF	N	FRENCH DRAIN, 18"
0443 70 4	8	\$139.93	\$3,863,290.75	27,609.000	LF	N	FRENCH DRAIN, 24"
0443 70 6	2	\$151.94	\$1,144,120.00	7,530.000	LF	N	FRENCH DRAIN, 36"
0443 70 8	2	\$183.65	\$160,690.00	875.000	LF	N	FRENCH DRAIN, 48"
0443 72 13	1	\$38.50	\$4,774.00	124.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0446 1 1	7	\$23.45	\$2,560,189.10	109,189.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	7	\$25.20	\$323,904.59	12,854.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 1 1	5	\$177.44	\$1,752,215.84	9,875.000	LF	N	PREST BEAMS, TYPE II
0450 1 5	1	\$1,100.00	\$366,300.00	333.000	LF	N	PREST BEAMS, TYPE VI
0450 1201	1	\$234.48	\$160,384.32	684.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 2 36	6	\$275.08	\$2,350,590.91	8,545.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	5	\$255.00	\$3,719,990.00	14,588.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 54	6	\$297.95	\$3,090,919.06	10,374.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450 2 63	3	\$307.38	\$2,415,710.00	7,859.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 2 72	3	\$337.74	\$2,563,792.88	7,591.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	3	\$271.67	\$5,069,308.00	18,660.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	2	\$362.53	\$7,215,720.00	19,904.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 6 25	1	\$220.00	\$126,280.00	574.000	LF	N	PRESTRESSED SLAB BEAMS,60" X 15"
0450 8 12	2	\$262.81	\$265,440.00	1,010.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0450 8 13	1	\$236.00	\$231,280.00	980.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,55-57" W
0450 8 21	1	\$237.99	\$103,763.64	436.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450 8 22	2	\$259.59	\$304,498.05	1,173.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450 8 23	3	\$280.92	\$532,071.68	1,894.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450 8 33	1	\$280.00	\$129,920.00	464.000	LF	N	PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0450 82	2	\$441.09	\$739,264.00	1,676.000	LF	N	BEAM REPAIR
0450 83 1	1	\$5,000.00	\$620,000.00	124.000	EA	N	BEAM REPAIR, STRAND SPLICES
0450 88 18	1	\$72.00	\$417,744.00	5,802.000	SF	N	PRESTR SLAB UNITS TRANSV POST TENS, 18"
0451 70	3	\$4,416.09	\$384,199.78	87.000	EA	N	PREST SOIL ANCHORS
0451 70 1	1	\$3,000.00	\$24,000.00	8.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70 2	1	\$2,000.00	\$16,000.00	8.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455 34 2	1	\$60.00	\$824,760.00	13,746.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34 3	10	\$125.62	\$3,273,842.32	26,062.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	16	\$108.08	\$12,234,979.47	113,205.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 6	4	\$67.29	\$1,627,974.00	24,194.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 8	1	\$1.00	\$1,588.00	1,588.000	LF	N	STEEL PILING, HP 14 X 117
0455 35 13	1	\$1.00	\$1,275.00	1,275.000	LF	N	STEEL PILING, HP 16 X 121
0455 35 22	4	\$122.11	\$1,693,298.00	13,867.000	LF	N	STEEL PILING, 24" DIA. PIPE

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 39 12	1	\$250.00	\$1,380,000.00	5,520.000	LF	N	MICROPILES, FURNISH AND INSTALL, 12"
0455 76	2	\$3,046.35	\$834,700.00	274.000	EA	N	WRAP PILE CLUSTERS
0455 81102	1	\$4,900.00	\$303,800.00	62.000	EA	N	CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87	1	\$3,900.00	\$261,300.00	67.000	EA	N	ANCHOR BAR, STEEL
0455 88 5	2	\$549.26	\$403,159.96	734.000	LF	N	DRILLED SHAFT, 48" DIA
0455 88 7	1	\$981.19	\$645,623.02	658.000	LF	N	DRILLED SHAFT, 72" DIA
0455103135	1	\$359,542.39	\$719,084.78	2.000	EA	N	LOAD TEST - STATNOMIC, COMPR, 3500TN
0455107 5	1	\$460.57	\$139,552.71	303.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455107 7	1	\$1,338.58	\$232,912.92	174.000	LF	N	DRILLED SHAFT CASING, 72" DIA
0455111	1	\$220.00	\$165,880.00	754.000	LF	N	CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455119103	1	\$75,000.00	\$150,000.00	2.000	EA	N	LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455120 1	1	\$600.00	\$7,200.00	12.000	EA	N	PILE POINT PROTECTION, HP 14" X 89"
0455120 6	1	\$720.00	\$16,560.00	23.000	EA	N	PILE POINT PROTECTION, 20" ROUND
0455120 7	1	\$600.00	\$9,600.00	16.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 5	2	\$206.67	\$150,660.81	729.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122 7	1	\$436.91	\$207,095.34	474.000	LF	N	EXCAVATION UNCLASSIFIED SHAFT, 72" DIA
0455133 2	16	\$19.22	\$8,000,396.41	416,314.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	13	\$37.94	\$3,118,958.19	82,214.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	10	\$218.09	\$931,236.35	4,270.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	15	\$228.11	\$3,743,131.15	16,409.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144 6	2	\$170.92	\$300,310.00	1,757.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 21	1	\$185.00	\$98,050.00	530.000	LF	N	TEST PILES - STEEL, 20" DIA PIPE
0455144 22	4	\$167.68	\$450,377.00	2,686.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 11	1	\$600.00	\$96,000.00	160.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457 1 12	2	\$652.06	\$213,225.00	327.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	2	\$551.22	\$117,410.00	213.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2221	4	\$1,254.80	\$2,210,953.00	1,762.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0457 2231	1	\$1,850.00	\$349,650.00	189.000	LF	N	CATH PROT INT PILE JKT, >30", GALV SYS
0458 1 11	35	\$39.69	\$573,876.09	14,460.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	4	\$344.54	\$257,714.87	748.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	19	\$50.97	\$1,177,294.44	23,096.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	2	\$262.50	\$91,350.00	348.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 2	6	\$444.71	\$212,838.90	478.600	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	8	\$6.00	\$52,838.36	8,804.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	3	\$35.44	\$224,860.00	6,344.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 2	1	\$93.00	\$35,712.00	384.000	LB	N	STRUCT STEEL - REHAB, LOW ALLOY
0460 1 5	2	\$31.25	\$334,012.00	10,690.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	1	\$50.00	\$11,000.00	220.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	2	\$30.27	\$69,620.00	2,300.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	2	\$4.26	\$256,357.92	60,126.000	LB	N	STRUCT STEEL, CARBON

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 2 2	2	\$2.31	\$1,607,030.45	695,335.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 5	1	\$4.73	\$8,987,000.00	1,900,000.000	LB	N	STRUCT STEEL, BASCULE LEAVES
0460 2 15	3	\$9.12	\$714,452.35	78,297.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 7	2	\$285.92	\$872,925.00	3,053.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 1	4	\$129.61	\$903,932.24	6,974.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71 2	1	\$250.00	\$283,250.00	1,133.000	LF	N	METAL TRAF RAILING, STEEL POST AND RAIL
0460 81	2	\$100.00	\$70,000.00	700.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 94	1	\$150.00	\$11,250.00	75.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460 95	1	\$150.00	\$24,000.00	160.000	LB	N	STRUCTURAL STEEL REPAIR
0460 98 2	1	\$1,229.19	\$29,500.56	24.000	EA	N	PIPE HANGER, STAINLESS
0460112	1	\$250.00	\$156,000.00	624.000	EA	N	ANCHOR BOLT REPLACEMENT
0462 2 11	1	\$22.00	\$115,258.00	5,239.000	LB	N	POST TENSIONING TENDONS, SUPSTR STRAND G
0465 1	1	*****	\$10,000,000.00	1.000	LS	N	MOV BRDG - MECH EQUIPMENT
0465 2454	1	\$30,760.00	\$123,040.00	4.000	EA	N	MOV BRDG MACH & CAST-REHAB,REC, HYD POWR
0465 2505	2	\$15,666.67	\$94,000.00	6.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	2	\$22,000.00	\$66,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 3 14	1	\$7,000.00	\$28,000.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465 3 17	2	\$114.96	\$175,200.00	1,524.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 19	1	\$1,400.00	\$366,800.00	262.000	TN	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465 3 50	3	\$11,666.67	\$70,000.00	6.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$1,500.00	\$12,000.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	3	\$136.36	\$269,987.00	1,980.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	3	\$375.60	\$743,680.00	1,980.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	3	\$37,670.00	\$150,680.00	4.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	6	\$1,429.23	\$303,997.80	212.700	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$25,000.00	\$455,000.00	18.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	1	\$10,000.00	\$82,000.00	8.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0471 3 3	1	\$1,466,446.19	\$1,466,446.19	1.000	LS	N	POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0504 1 5	1	\$52.00	\$541,840.00	10,420.000	SF	N	RDWY FLOOR, STEEL, 5.5" ARMORED
0506 2	2	\$128.20	\$85,250.00	665.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,560.00	\$27,800.00	5.000	EA	N	BRIDGE DRAINS
0507 70	1	\$800.00	\$11,200.00	14.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 1 1	1	\$4,300,000.00	\$4,300,000.00	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508 4	2	\$43,019.67	\$129,059.00	3.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 77 5	1	\$40,000.00	\$40,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	1	\$65,000.00	\$65,000.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0510 1	4	\$55,719.36	\$222,877.44	4.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 4	1	\$2,161.48	\$25,937.76	12.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512 1	1	\$1,000,000.00	\$1,000,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE, NEW
0512 1 1	1	\$19,945.00	\$19,945.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 1 1	18	\$48.78	\$729,199.11	14,950.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	34	\$31.33	\$729,561.91	23,287.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	1	\$220.52	\$2,205.20	10.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	3	\$114.87	\$824,755.00	7,180.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	7	\$119.01	\$190,062.00	1,597.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	2	\$189.55	\$113,163.00	597.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2311	16	\$76.81	\$525,678.34	6,844.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	2	\$110.00	\$114,400.00	1,040.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 2411	1	\$175.00	\$472,500.00	2,700.000	LF	N	PED/BICYCLE RAILING,SM, 42" TYPE 1
0515 4 1	5	\$50.31	\$1,131,033.90	22,483.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	12	\$38.92	\$574,706.39	14,765.000	LF	N	BULLET RAIL, DOUBLE RAIL
0515 4 42	1	\$29.00	\$8,874.00	306.000	LF	N	BULLET RAIL, RELOCATE- DOUBLE RAIL
0519 78	6	\$798.33	\$73,446.52	92.000	EA	N	BOLLARDS
0520 1 7	60	\$15.85	\$5,411,272.67	341,479.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	134	\$19.60	\$8,922,339.40	455,259.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	2	\$21.51	\$9,465.08	440.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	4	\$23.73	\$13,882.00	585.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	5	\$18.14	\$54,991.00	3,032.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	21	\$23.89	\$120,732.43	5,054.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	55	\$21.21	\$526,754.32	24,838.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	8	\$22.49	\$108,096.56	4,806.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	12	\$23.72	\$78,733.81	3,319.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	23	\$40.50	\$1,322,719.19	32,658.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	9	\$43.65	\$160,571.67	3,679.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	4	\$83.13	\$118,958.50	1,431.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	4	\$42.90	\$83,578.50	1,948.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$77.47	\$16,733.52	216.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 26	1	\$47.00	\$13,019.00	277.000	LF	N	TRAF SEP CONC-TYPE II, 8.5' WIDE
0520 5 41	18	\$44.18	\$360,843.87	8,167.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	1	\$109.66	\$2,851.16	26.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$57.20	\$13,098.80	229.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	1	\$51.12	\$71,721.36	1,403.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	31	\$19.56	\$1,677,393.92	85,777.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$53.91	\$16,388.64	304.000	LF	N	GRANITE CURB, RESET
0520 70	45	\$50.63	\$992,536.67	19,603.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	4	\$83.63	\$151,461.00	1,811.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 13	6	\$121.39	\$485,076.00	3,996.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 31	1	\$150.00	\$27,750.00	185.000	LF	N	CONC TRAF RAIL- BRG, 32" 40926715201
0521 6 11	5	\$66.58	\$583,995.84	8,771.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 12	2	\$125.74	\$27,915.00	222.000	LF	N	CONC PARAPET, PED/BIKE, 42"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0521	6 31	4	\$178.49	\$514,942.00	2,885.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521	8 3	1	\$291.00	\$25,026.00	86.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521	8 4	3	\$248.06	\$878,628.00	3,542.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521	8 7	1	\$330.00	\$89,100.00	270.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0522	1	134	\$37.25	\$11,938,886.48	320,549.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522	2	142	\$54.31	\$7,632,854.21	140,547.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522	3	3	\$75.50	\$12,532.19	166.000	SY	N	BUS BOARDING PAD- CONCRETE
0522	4	9	\$110.01	\$57,316.33	521.000	SY	N	BUS SHELTER PAD- CONCRETE
0523	1	4	\$91.11	\$252,181.00	2,768.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523	1 3	14	\$48.73	\$505,407.28	10,372.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523	2	4	\$48.92	\$250,227.48	5,115.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524	1 1	22	\$48.23	\$1,291,510.13	26,777.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524	1 2	28	\$55.63	\$1,000,955.47	17,994.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	1 4	5	\$54.26	\$473,111.86	8,720.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524	1 19	1	\$115.87	\$6,836.33	59.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524	1 29	13	\$69.51	\$578,864.04	8,328.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524	1 49	1	\$925.00	\$7,400.00	8.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524	2 1	1	\$123.06	\$492.24	4.000	SY	N	CONC SLOPE PAVT, NR, 3"
0524	2 2	19	\$75.13	\$1,471,271.10	19,584.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524	2 29	1	\$40.50	\$4,455.00	110.000	SY	N	CONC SLOPE PAVT, 4", REINFORCED
0524	3	1	\$635.00	\$4,699.00	7.400	CY	N	CONC CORE DITCH BLOCKS
0526	1 1	4	\$82.22	\$90,769.32	1,104.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526	1 2	8	\$138.29	\$158,065.85	1,143.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527	2	141	\$26.77	\$1,843,182.45	68,863.000	SF	N	DETECTABLE WARNINGS
0530	1	19	\$494.52	\$808,345.93	1,634.600	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	31	\$84.80	\$9,757,258.72	115,059.100	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	44	\$110.71	\$1,217,309.78	10,995.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	3 8	3	\$38.52	\$17,439.50	452.700	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530	4 4	3	\$79.70	\$382,499.88	4,799.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 4"
0530	4 6	2	\$142.28	\$31,585.52	222.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530	4 9	1	\$200.00	\$28,200.00	141.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"
0530	5 1	2	\$95.94	\$1,317,737.50	13,735.000	SY	N	GABION, <1'
0530	74	44	\$81.43	\$4,430,082.53	54,401.900	TN	N	BEDDING STONE
0534	72101	6	\$27.37	\$20,137,966.50	735,725.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534	73	1	\$28.00	\$9,856.00	352.000	SF	N	PERIMETER WALL
0536	1 0	9	\$22.93	\$31,620.20	1,379.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	76	\$18.72	\$6,181,255.75	330,139.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	16	\$25.51	\$1,702,223.80	66,725.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	1 11	7	\$79.34	\$682,064.16	8,597.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536	1 12	1	\$65.00	\$17,160.00	264.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 5 1	6	\$7.25	\$344,602.15	47,534.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	3	\$14.10	\$44,622.60	3,164.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	26	\$14.69	\$546,232.83	37,190.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$111.58	\$22,762.32	204.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	16	\$223.29	\$72,791.11	326.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	26	\$247.25	\$122,390.32	495.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 11	30	\$2,671.83	\$400,774.17	150.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	6	\$1,798.24	\$28,771.84	16.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	30	\$2,493.04	\$555,947.61	223.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	83	\$3.26	\$759,775.38	232,803.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	38	\$2,854.21	\$365,339.26	128.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	56	\$863.01	\$332,260.63	385.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	16	\$2,709.87	\$70,456.63	26.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	3	\$1,920.12	\$7,680.47	4.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 28	1	\$1,143.80	\$8,006.60	7.000	EA	N	GUARDRAIL END TREAT- DBLTYPE II TRAIL AN
0538 1	13	\$7.26	\$519,497.05	71,556.000	LF	N	GUARDRAIL RESET
0542 70	5	\$85.92	\$9,365.60	109.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	20	\$16,796.07	\$1,612,422.37	96.000	EA	N	CRASH CUSHION
0546 71	3	\$1,474.00	\$23,584.00	16.000	PS	N	RUMBLE STRIPS
0546 72 1	2	\$2,038.20	\$49,683.12	24.376	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548 12	14	\$25.74	\$36,044,847.62	1,400,307.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	6	\$13.67	\$1,890,851.30	138,301.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	6	\$8.72	\$69,046.80	7,922.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	5	\$8.86	\$72,676.00	8,201.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10128	1	\$15.00	\$2,205.00	147.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST
0550 10149	1	\$17.38	\$49,480.86	2,847.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10210	3	\$14.43	\$52,579.00	3,643.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218	7	\$22.52	\$49,453.56	2,196.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	15	\$14.50	\$606,485.09	41,830.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	7	\$23.98	\$1,121,274.50	46,756.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	9	\$16.59	\$2,042,661.08	123,138.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	4	\$12.75	\$89,274.30	7,001.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230	1	\$20.00	\$17,360.00	868.000	LF	N	FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10238	2	\$11.56	\$9,176.00	794.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240	1	\$28.00	\$16,268.00	581.000	LF	N	FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10250	2	\$17.77	\$210,238.80	11,828.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10256	2	\$70.83	\$7,282,929.49	102,823.000	LF	N	FENCING, TYPE B, 8-10.0', VIN BARB
0550 10325	1	\$85.00	\$68,425.00	805.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10343	2	\$284.39	\$171,200.00	602.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10344	2	\$132.77	\$112,985.00	851.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10353	1	\$280.00	\$77,560.00	277.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10363	1	\$525.00	\$281,400.00	536.000	LF	N	FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10420	2	\$30.95	\$6,129.00	198.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10620	1	\$100.00	\$1,600.00	16.000	LF	N	FENCING, VINYL, 5.1-6.0'
0550 10918	3	\$26.58	\$28,255.50	1,063.000	LF	N	FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938	1	\$15.00	\$5,610.00	374.000	LF	N	FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 60112	1	\$2,649.37	\$2,649.37	1.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60124	1	\$650.00	\$3,250.00	5.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125	2	\$1,533.33	\$4,600.00	3.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60135	1	\$4,500.00	\$13,500.00	3.000	EA	N	FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211	5	\$1,271.28	\$62,292.96	49.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	5	\$1,568.35	\$48,618.97	31.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$2,700.00	\$2,700.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60214	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222	3	\$2,271.43	\$15,900.00	7.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	1	\$1,050.00	\$1,050.00	1.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	5	\$2,375.00	\$95,000.00	40.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	5	\$2,671.35	\$21,370.80	8.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60232	1	\$3,000.00	\$6,000.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	1	\$3,500.00	\$3,500.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	2	\$2,137.14	\$8,548.56	4.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	2	\$2,150.00	\$4,300.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60237	1	\$3,949.00	\$3,949.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	2	\$2,303.87	\$6,911.60	3.000	EA	N	FENCE GATE, RESET EXISTING
0561 1	11	\$1,393.51	\$17,109,287.06	12,277.800	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	3	\$71.59	\$1,050,429.00	14,673.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	2	\$.45	\$210,322.89	466,333.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	32	\$.77	\$1,773,276.39	2,288,665.000	SY	N	PERFORMANCE TURF
0570 1 2	197	\$2.60	\$23,632,054.63	9,102,956.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	10	\$3.83	\$229,554.30	59,952.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	3	\$6.01	\$226,417.00	37,666.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	4	\$8.61	\$259,410.60	30,125.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	7	\$35,989.43	\$251,926.00	7.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	13	\$54,949.33	\$824,240.00	15.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 2 1	3	\$628.08	\$24,495.00	39.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	6	\$1,261.12	\$460,308.00	365.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 4	1	\$1,500.00	\$12,000.00	8.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5	3	\$2,507.69	\$32,600.00	13.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 2 7	2	\$469.58	\$5,635.00	12.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8	4	\$468.05	\$108,120.00	231.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 1	3	\$34,050.00	\$102,150.00	3.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590 70	3	\$12,740.00	\$38,220.00	3.000	LS	N	IRRIGATION SYSTEM
0590 70 1	5	\$21,900.67	\$109,503.33	5.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	124	\$7.51	\$7,621,182.35	1,014,784.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	140	\$19.34	\$10,479,448.60	541,922.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	32	\$15.09	\$429,850.67	28,477.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	15	\$17.97	\$890,967.85	49,570.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	1	\$10.00	\$4,430.00	443.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0632 7 1	83	\$5,302.22	\$1,198,300.86	226.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	36	\$4.36	\$224,796.51	51,548.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	1	\$850.00	\$850.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	42	\$810.49	\$83,480.89	103.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$1.00	\$450.00	450.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	1	\$2.60	\$18,132.40	6,974.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	1	\$2.76	\$90,547.32	32,807.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1121	27	\$2.64	\$300,584.58	114,017.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	15	\$2.38	\$552,333.47	232,437.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	12	\$3.07	\$739,101.92	240,875.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	4	\$3.45	\$520,955.00	151,219.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1420	11	\$4.47	\$60,210.60	13,474.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	1	\$.84	\$9,549.12	11,368.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	16	\$.54	\$134,336.41	246,932.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	28	\$41.50	\$370,471.44	8,928.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	22	\$75.49	\$217,490.89	2,881.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	24	\$708.50	\$279,856.41	395.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	21	\$36.67	\$23,983.51	654.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	9	\$88.63	\$88,010.88	993.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	17	\$151.91	\$27,040.12	178.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	16	\$1,860.27	\$587,846.09	316.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	22	\$1,127.23	\$279,552.14	248.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	7	\$196.31	\$27,679.98	141.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 34	1	\$79.33	\$317.32	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, INS BT
0633 3 51	6	\$522.11	\$6,265.34	12.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	5	\$85.92	\$4,124.33	48.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 53	1	\$1,418.47	\$9,929.29	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJ/MOD
0633 3 56	5	\$369.14	\$13,658.17	37.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 1	4	\$5.70	\$9,080.77	1,593.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 6	6	\$.66	\$7,971.55	12,012.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 8 1	14	\$4.88	\$31,614.60	6,475.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 4	1	\$3.35	\$1,055.25	315.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 6	4	\$.71	\$1,139.40	1,596.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4152	3	\$2,445.83	\$14,675.00	6.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	10	\$4,440.70	\$106,576.75	24.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	8	\$864.21	\$10,370.54	12.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 4700	1	\$1,150.00	\$1,150.00	1.000	PI	N	SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634 5 1	3	\$42.75	\$5,728.56	134.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	144	\$648.46	\$7,371,679.97	11,368.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	50	\$1,254.63	\$1,280,973.25	1,021.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	22	\$3,266.01	\$705,459.08	216.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	3	\$870.70	\$3,482.78	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	7	\$340.76	\$28,964.35	85.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	13	\$611.74	\$165,169.86	270.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	1	\$400.00	\$800.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0635 3 40	1	\$784.85	\$1,569.70	2.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	3	\$6,346.34	\$31,731.72	5.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	17	\$2,093.23	\$215,602.30	103.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	11	\$4,243.73	\$97,605.77	23.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	59	\$2,416.99	\$483,397.54	200.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	10	\$1,766.11	\$42,386.53	24.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	2	\$1,244.60	\$3,733.80	3.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	1	\$1,300.00	\$2,600.00	2.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	7	\$422.41	\$5,491.33	13.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	14	\$789.17	\$18,939.98	24.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	72	\$5.96	\$5,057,268.26	848,801.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	2	\$2.25	\$854.00	379.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	21	\$.52	\$15,623.87	30,264.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	30	\$810.74	\$312,947.01	386.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	3	\$2,702.17	\$18,915.20	7.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	14	\$229.36	\$5,963.34	26.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	16	\$1,084.61	\$381,784.21	352.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	3	\$2,003.56	\$10,017.82	5.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 2 11	12	\$1,350.44	\$60,769.64	45.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	61	\$1,447.68	\$486,422.06	336.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	6	\$7,389.17	\$310,345.20	42.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	2	\$10,212.50	\$163,400.00	16.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	2	\$11,163.64	\$122,800.00	11.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 17	1	\$6,176.54	\$148,236.96	24.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	5	\$10,251.51	\$410,060.36	40.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 19	1	\$8,200.00	\$57,400.00	7.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 60	26	\$600.73	\$63,677.39	106.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	16	\$1,977.93	\$150,322.98	76.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	15	\$3,621.69	\$253,518.10	70.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	7	\$16,763.37	\$502,900.97	30.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	2	\$14,255.93	\$1,853,271.46	130.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	2	\$15,268.65	\$442,790.81	29.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	2	\$19,651.12	\$58,953.36	3.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	3	\$24,890.00	\$174,230.00	7.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	4	\$13,745.18	\$151,197.00	11.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3269	1	\$13,000.00	\$39,000.00	3.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	1	\$2,000.00	\$2,000.00	1.000	EA	N	CONCRETE CCTV POLE, REMOVE
0641 3800	4	\$6,792.86	\$47,550.00	7.000	EA	N	CONCRETE CCTV POLE, REMOVE
0646 1 11	95	\$1,266.39	\$1,452,547.90	1,147.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	28	\$1,113.66	\$167,048.98	150.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	9	\$908.74	\$13,631.03	15.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	68	\$221.17	\$84,264.50	381.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$1,900.00	\$1,900.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 20'
0646 2400	1	\$715.00	\$715.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, RELOCATE
0646 2600	1	\$480.00	\$480.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 15	1	\$26,700.00	\$213,600.00	8.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 1 17	2	\$25,899.74	\$129,498.72	5.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 61	2	\$1,448.80	\$5,795.20	4.000	EA	N	STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649 1 63	2	\$2,633.33	\$7,900.00	3.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	3	\$5,835.77	\$40,850.40	7.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 2150	1	\$18,264.11	\$273,961.65	15.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 2605	1	\$8,550.00	\$8,550.00	1.000	EA	N	STEEL CCTV POLE, REMOVE POLE- COMP/DEEP
0649 21 1	11	\$26,302.01	\$552,342.18	21.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	18	\$30,429.72	\$1,308,478.13	43.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 5	1	\$42,928.27	\$214,641.35	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	32	\$35,850.21	\$1,756,660.11	49.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	3	\$36,480.69	\$109,442.07	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	1	\$50,120.44	\$50,120.44	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 10	29	\$38,669.76	\$2,165,506.64	56.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	2	\$47,821.88	\$143,465.64	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	3	\$46,191.17	\$230,955.86	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	6	\$52,751.31	\$369,259.19	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	2	\$72,234.95	\$144,469.90	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	24	\$45,151.61	\$2,167,277.30	48.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$59,447.79	\$59,447.79	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 18	3	\$62,714.50	\$188,143.51	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	5	\$61,877.77	\$309,388.84	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	4	\$59,040.59	\$236,162.35	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	25	\$49,726.56	\$2,734,960.54	55.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$58,885.90	\$58,885.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 23	1	\$62,032.48	\$186,097.44	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-40'
0649 21 24	1	\$49,989.03	\$49,989.03	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 25	2	\$58,464.08	\$233,856.30	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-60'
0649 21 26	2	\$61,523.55	\$123,047.10	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 21 27	1	\$68,000.00	\$68,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 22 3	1	\$16,261.05	\$16,261.05	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I EX FOU, 40'
0649 26 1	1	\$1,351.97	\$1,351.97	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REM POLE
0649 26 3	26	\$2,603.96	\$309,870.80	119.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	12	\$7,138.60	\$306,959.84	43.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 40101	1	\$4,600.00	\$4,600.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY- CUT EXIST ARM
0650 1 11	2	\$655.00	\$5,240.00	8.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 13	4	\$736.73	\$25,785.56	35.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	60	\$911.80	\$1,056,776.82	1,159.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	4	\$1,497.30	\$14,973.00	10.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	19	\$1,138.25	\$92,198.47	81.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	21	\$1,167.58	\$96,908.88	83.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	20	\$1,458.08	\$129,768.74	89.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	1	\$999.00	\$8,991.00	9.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 26	1	\$1,300.00	\$5,200.00	4.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 34	5	\$1,279.55	\$113,880.28	89.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 36	2	\$1,267.31	\$16,475.00	13.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	1	\$1,250.00	\$1,250.00	1.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	1	\$1,650.00	\$3,300.00	2.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	1	\$3,315.00	\$13,260.00	4.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 46	1	\$4,764.96	\$4,764.96	1.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	1	\$5,666.42	\$5,666.42	1.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 60	13	\$62.62	\$8,391.45	134.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	7	\$586.46	\$17,007.30	29.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	7	\$380.67	\$25,505.08	67.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	97	\$646.01	\$761,003.61	1,178.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	60	\$1,144.50	\$295,280.84	258.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	6	\$404.19	\$4,850.32	12.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	48	\$66.97	\$34,422.62	514.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 11	2	\$7,296.32	\$211,593.20	29.000	AS	N	RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654 2 12	2	\$9,503.47	\$114,041.60	12.000	AS	N	RECT RAPID FLASH BEACON, F&I AC, BB SIGN



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 21	5	\$6,371.20	\$203,878.40	32.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	4	\$8,235.71	\$148,242.72	18.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 2 60	1	\$900.00	\$2,700.00	3.000	AS	N	RECT RAPID FLASH BEACON, REMOVE
0654 3 10	4	\$1,082.18	\$77,916.68	72.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660 1101	3	\$305.72	\$8,560.05	28.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	1	\$255.00	\$1,020.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1103	2	\$201.02	\$8,644.00	43.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1105	1	\$270.00	\$1,080.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1106	1	\$327.09	\$327.09	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	22	\$182.52	\$45,265.19	248.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	19	\$280.86	\$51,678.67	184.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	2	\$362.50	\$5,800.00	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1600	7	\$23.63	\$2,149.92	91.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	31	\$805.28	\$323,723.67	402.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	43	\$840.54	\$632,927.90	753.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	2	\$678.50	\$44,781.28	66.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2105	1	\$1,047.83	\$1,047.83	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE E
0660 2106	48	\$908.59	\$844,084.02	929.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	14	\$626.39	\$194,180.65	310.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	15	\$5,851.72	\$1,936,919.34	331.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 42	2	\$3,102.62	\$21,718.33	7.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660 3 52	1	\$1,200.00	\$1,200.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660 3 60	6	\$490.81	\$15,214.98	31.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	38	\$5,077.17	\$1,203,289.14	237.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	38	\$4,424.25	\$1,570,610.32	355.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	3	\$453.66	\$4,536.64	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	4	\$1,049.30	\$17,838.08	17.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	2	\$706.50	\$2,826.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	1	\$913.00	\$1,826.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	4	\$666.43	\$9,330.00	14.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 60	1	\$501.37	\$501.37	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6112	1	\$12,000.00	\$156,000.00	13.000	EA	N	VEHICLE DETECTION SYSTEM- AVI T,F&I, ABO
0660 6121	5	\$2,291.76	\$80,211.70	35.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	5	\$6,910.35	\$248,772.75	36.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	3	\$868.17	\$2,604.51	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	3	\$1,698.87	\$5,096.60	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	2	\$469.43	\$3,286.00	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1111	7	\$4,317.69	\$77,718.46	18.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	6	\$2,961.01	\$106,596.34	36.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663 1121	1	\$7,905.00	\$15,810.00	2.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0663	1400	5	\$1,651.77	\$14,865.92	9.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663	1500	2	\$715.19	\$1,430.37	2.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0665	1 11	93	\$232.12	\$364,197.88	1,569.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665	1 12	8	\$1,272.64	\$153,990.00	121.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665	1 40	4	\$255.92	\$1,791.42	7.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665	1 60	49	\$40.06	\$23,516.54	587.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670	5110	20	\$26,449.68	\$1,454,732.62	55.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670	5111	10	\$29,428.05	\$588,561.03	20.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670	5112	7	\$30,070.17	\$420,982.32	14.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670	5120	18	\$25,402.63	\$838,286.90	33.000	AS	N	TRAF CNTL ASSEM, F&I, 170
0670	5121	1	\$28,344.50	\$28,344.50	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670	5122	1	\$29,000.00	\$87,000.00	3.000	AS	N	TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670	5141	1	\$26,200.00	\$26,200.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670	5151	2	\$25,333.33	\$152,000.00	6.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670	5400	68	\$1,800.57	\$343,908.21	191.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670	5500	2	\$3,455.00	\$6,910.00	2.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670	5600	47	\$629.20	\$65,436.46	104.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671	2 11	1	\$3,629.92	\$3,629.92	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671	2 40	1	\$587.00	\$1,761.00	3.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671	2 50	1	\$1,855.00	\$1,855.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671	2 60	1	\$501.37	\$501.37	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676	1112	1	\$2,448.27	\$58,758.48	24.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 2
0676	1116	1	\$20,413.00	\$20,413.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676	1131	1	\$3,250.00	\$6,500.00	2.000	EA	N	TRAFFIC SIGNAL CONT CAB, F&I W/O CONTROL
0676	1500	1	\$1,905.00	\$1,905.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676	1600	2	\$685.00	\$2,055.00	3.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676	2111	3	\$3,391.95	\$74,622.94	22.000	EA	N	ITS CABINET- F&I, POLE, 336
0676	2112	3	\$7,714.29	\$54,000.00	7.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676	2121	2	\$5,303.57	\$74,250.00	14.000	EA	N	ITS CABINET- F&I, POLE, 336
0676	2122	7	\$5,879.00	\$1,416,839.18	241.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676	2131	1	\$8,500.00	\$8,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336
0676	2132	1	\$5,500.00	\$5,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336S
0676	2143	8	\$9,447.73	\$255,088.81	27.000	EA	N	ITS CABINET- F&I, BASE, 334
0676	2144	2	\$11,402.17	\$68,413.00	6.000	EA	N	ITS CABINET- F&I, BASE, 340
0676	2400	4	\$2,433.01	\$36,495.18	15.000	EA	N	ITS CABINET- RELOCATE
0676	2500	4	\$1,680.28	\$16,802.80	10.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676	2600	6	\$765.19	\$20,660.00	27.000	EA	N	ITS CABINET- REMOVE
0676	3 10	6	\$1,041.74	\$58,337.71	56.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676	3 50	1	\$450.00	\$450.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, ADJUST/MODIFY
0676	3 60	1	\$114.00	\$114.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, REMOVE

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0678	1102	1	\$1,986.43	\$1,986.43	1.000	EA	N	CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678	1104	2	\$104.43	\$731.00	7.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0680	1112	2	\$28,205.00	\$169,230.00	6.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680	1113	2	\$9,711.11	\$174,800.00	18.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680	1122	1	\$42,253.00	\$42,253.00	1.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0680	1123	1	\$3,942.64	\$15,770.56	4.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0682	1112	1	\$5,685.00	\$11,370.00	2.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRES.
0682	1113	10	\$6,272.86	\$382,644.36	61.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682	1132	1	\$7,150.00	\$7,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682	1133	7	\$6,322.50	\$139,094.96	22.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682	1143	1	\$3,538.14	\$594,407.52	168.000	EA	N	ITS CCTV CAMERA F&I, EXT NON-PRESS, HD
0682	1400	7	\$1,678.00	\$21,814.02	13.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682	1600	10	\$511.90	\$9,214.26	18.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684	1 1	28	\$2,800.22	\$1,022,081.59	365.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684	1 4	4	\$522.95	\$2,091.79	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684	1 6	1	\$258.62	\$258.62	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684	2 1	9	\$438.28	\$100,805.18	230.000	EA	N	DEVICE SERVER, F&I
0684	3 11	3	\$2,843.30	\$17,059.79	6.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684	3 41	1	\$155.00	\$310.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684	3 61	1	\$137.00	\$274.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, REM HARD ENCODER
0684	5 1	8	\$501.55	\$68,210.98	136.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 4	1	\$3,100.00	\$3,100.00	1.000	EA	N	MEDIA CONVERTER, RELOCATE
0684	6 11	1	\$7,500.00	\$30,000.00	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 12	1	\$5,000.00	\$40,000.00	8.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 60	3	\$314.93	\$2,204.48	7.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 11	23	\$4,264.56	\$396,603.76	93.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 12	4	\$3,177.25	\$162,040.00	51.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 13	11	\$7,208.78	\$194,637.16	27.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 14	1	\$400.00	\$800.00	2.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION W CAB
0685	1 60	1	\$501.37	\$501.37	1.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0687	1 50	1	\$14,000.00	\$14,000.00	1.000	EA	N	HIGHWAY ADVISORY RADIO, MODI, AC POWERED
0687	1 60	1	\$3,500.00	\$10,500.00	3.000	EA	N	HIGHWAY ADVISORY RADIO, REMOVE
0695	1 1	38	\$1,366.41	\$508,304.71	372.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	2	\$4,800.00	\$48,000.00	10.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695	5 1	2	\$3,359.93	\$6,719.86	2.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	39	\$1,275.12	\$483,270.81	379.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	2	\$3,976.67	\$11,930.00	3.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	12	\$4,196.56	\$117,503.73	28.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	9	\$4,280.22	\$59,923.03	14.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7143	1	\$4,220.00	\$4,220.00	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7162	8	\$5,029.96	\$70,419.50	14.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695 7600	13	\$539.40	\$12,406.10	23.000	EA	N	TMS CABINET, REMOVE
0695 8 11	2	\$4,379.02	\$8,758.03	2.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700 1 11	158	\$352.41	\$2,343,170.73	6,649.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	115	\$1,168.99	\$2,353,185.15	2,013.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	68	\$1,523.41	\$618,502.80	406.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	14	\$1,859.33	\$92,966.62	50.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 21	6	\$1,399.89	\$46,196.29	33.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	2	\$2,554.93	\$25,549.32	10.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 31	9	\$1,795.28	\$75,401.82	42.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 32	4	\$2,139.27	\$23,531.95	11.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700 1 33	1	\$2,700.00	\$5,400.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700 1 40	1	\$110.00	\$220.00	2.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	107	\$271.15	\$223,701.64	825.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	164	\$33.61	\$199,225.23	5,927.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$3,050.00	\$3,050.00	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 1 80	1	\$170.00	\$170.00	1.000	AS	N	SINGLE POST SIGN, REPAIR
0700 1 87	1	\$225.00	\$450.00	2.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700 2 11	3	\$2,525.45	\$27,780.00	11.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	12	\$3,252.04	\$68,292.74	21.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	24	\$4,183.71	\$271,941.10	65.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	42	\$4,609.24	\$802,008.01	174.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	34	\$5,998.03	\$857,717.66	143.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	13	\$9,549.77	\$974,076.40	102.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	4	\$14,698.85	\$293,977.00	20.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	2	\$19,416.14	\$135,913.00	7.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 50	22	\$3,704.49	\$162,997.76	44.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	55	\$626.89	\$275,829.54	440.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	42	\$178.43	\$51,029.56	286.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	7	\$478.66	\$17,710.37	37.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	3	\$1,391.09	\$5,564.36	4.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3105	1	\$1,601.90	\$1,601.90	1.000	EA	N	SIGN PANEL, F&I GM, 51-100 SF
0700 3107	1	\$5,625.41	\$5,625.41	1.000	EA	N	SIGN PANEL, F&I GM, 201-300 SF
0700 3201	55	\$466.65	\$179,659.79	385.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	10	\$710.89	\$22,748.45	32.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	7	\$1,071.54	\$46,076.20	43.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	5	\$2,021.80	\$20,217.96	10.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	11	\$2,804.39	\$106,566.91	38.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	15	\$4,735.74	\$388,330.88	82.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3207	13	\$7,000.52	\$532,039.50	76.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	7	\$9,424.26	\$207,333.76	22.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	3	\$11,850.95	\$82,956.65	7.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	2	\$12,460.08	\$87,220.54	7.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	3	\$18,400.00	\$92,000.00	5.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3401	3	\$110.60	\$552.99	5.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	28	\$139.61	\$48,024.22	344.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	4	\$307.94	\$2,155.58	7.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3506	1	\$1,115.29	\$1,115.29	1.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3601	65	\$59.19	\$30,307.62	512.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	7	\$85.35	\$2,048.31	24.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	4	\$233.00	\$2,563.00	11.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	6	\$219.37	\$1,974.33	9.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	3	\$940.96	\$2,822.88	3.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	8	\$484.44	\$36,333.28	75.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	9	\$904.47	\$15,376.03	17.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$568.44	\$6,252.84	11.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3625	6	\$720.91	\$17,301.87	24.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	8	\$1,154.02	\$31,158.51	27.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	6	\$1,212.75	\$14,552.94	12.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4111	1	\$56,000.00	\$56,000.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700 4112	8	\$55,720.78	\$1,114,415.53	20.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	9	\$61,646.45	\$1,911,040.00	31.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	14	\$74,602.46	\$2,909,496.02	39.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	6	\$149,622.71	\$2,543,585.99	17.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	7	\$171,272.01	\$3,254,168.28	19.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	3	\$243,833.33	\$731,500.00	3.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	3	\$11,350.00	\$34,050.00	3.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	13	\$5,024.06	\$241,155.07	48.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	7	\$10,316.11	\$237,270.59	23.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4633	1	\$5,200.00	\$5,200.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE MONOTUBE
0700 4635	1	\$9,000.00	\$18,000.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE MONOTUBE
0700 4640	7	\$1,896.92	\$24,660.00	13.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	24	\$2,791.27	\$309,831.20	111.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	42	\$3,453.44	\$1,136,180.69	329.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	5	\$1,005.38	\$8,043.05	8.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	7	\$228.13	\$6,615.81	29.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 21	1	\$3,871.71	\$19,358.55	5.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700 6 22	1	\$5,000.00	\$30,000.00	6.000	AS	N	HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 7132	1	\$34,767.15	\$451,972.95	13.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7500	2	\$5,773.43	\$46,187.42	8.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 8134	1	\$15,068.60	\$783,567.20	52.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8136	3	\$85,015.93	\$1,785,334.43	21.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8500	2	\$8,410.09	\$25,230.28	3.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 8600	1	\$2,500.00	\$2,500.00	1.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	9	\$94,925.75	\$4,081,807.26	43.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9500	1	\$12,900.00	\$12,900.00	1.000	EA	N	WALK-IN DYN MESS SIGN, RELOCATE
0700 9600	5	\$3,782.22	\$26,475.56	7.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	3	\$71,353.69	\$1,141,659.10	16.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	2	\$56,000.00	\$168,000.00	3.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10123	5	\$76,819.77	\$460,918.64	6.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	6	\$65,402.75	\$2,354,498.88	36.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600	4	\$7,743.84	\$38,719.20	5.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11222	1	\$7,500.00	\$37,500.00	5.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11231	1	\$9,881.04	\$39,524.16	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11262	1	\$9,971.81	\$19,943.62	2.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11263	1	\$10,671.20	\$42,684.80	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321	3	\$4,882.60	\$24,413.00	5.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	8	\$6,197.28	\$154,931.91	25.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11600	1	\$166.30	\$665.20	4.000	AS	N	ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700	1	\$178.00	\$178.00	1.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12	6	\$4,068.88	\$183,099.56	45.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	3	\$5,957.84	\$29,789.20	5.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	2	\$2,452.22	\$19,617.72	8.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	2	\$348.80	\$2,790.40	8.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 12 32	1	\$1,700.00	\$3,400.00	2.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50	3	\$1,304.58	\$6,522.91	5.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	1	\$617.99	\$2,471.96	4.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10	3	\$77.11	\$1,388.06	18.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	14	\$89.19	\$8,205.92	92.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	14	\$88.62	\$11,165.89	126.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	6	\$6,477.52	\$97,739.37	15.089	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	3	\$6,919.90	\$49,629.49	7.172	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$2,165.93	\$6,175.07	2.851	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	8	\$5,212.01	\$542,466.33	104.080	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	8	\$5,451.77	\$142,465.73	26.132	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	2	\$2,150.55	\$25,903.38	12.045	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	55	\$192.53	\$95,496.94	496.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	14	\$137.42	\$110,763.12	806.000	EA	N	OBJECT MARKER, TYPE 2

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 10 3	13	\$166.48	\$14,650.16	88.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	4	\$204.15	\$8,165.80	40.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	53	\$228.11	\$695,506.38	3,049.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	17	\$70.05	\$60,384.54	862.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	40	\$161.47	\$80,736.23	500.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	3	\$104.28	\$18,145.50	174.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0705 11 5	2	\$.09	\$1,161.76	12,296.000	EA	N	DELINEATOR, FLEX HIGH PERF 36"- EXP MARK
0706 3	17	\$3.48	\$101,619.95	29,212.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	145	\$931.76	\$1,815,269.48	1,948.210	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	80	\$1,377.39	\$83,458.57	60.592	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	16	\$1,678.98	\$55,774.08	33.219	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	90	\$.71	\$249,114.54	348,701.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	77	\$.93	\$100,141.05	107,131.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	123	\$1.32	\$215,932.37	163,594.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	106	\$406.02	\$553,983.93	1,364.417	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP,6"
0710 11133	9	\$801.07	\$3,651.28	4.558	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	91	\$522.57	\$46,023.31	88.071	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	1	\$1,250.00	\$10.00	.008	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	89	\$44.91	\$118,571.07	2,640.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	111	\$28.41	\$370,512.88	13,042.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	11	\$2.36	\$1,512.88	641.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	22	\$2.44	\$4,991.36	2,043.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	143	\$964.45	\$1,454,798.13	1,508.419	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	22	\$1,431.42	\$18,920.57	13.218	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11223	1	\$2.00	\$74.00	37.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	76	\$1.01	\$99,566.18	98,998.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	37	\$436.49	\$70,344.47	161.159	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	65	\$695.15	\$32,692.78	47.030	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	60	\$2.51	\$46,294.47	18,437.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	7	\$586.97	\$5,607.95	9.554	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11341	1	\$660.00	\$125.40	.190	GM	N	PAINTED PAVT MARK,STD,BL,DOT GUIDE, 6"
0710 12101	1	\$1,700.00	\$14,728.80	8.664	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,6"
0710 12102	1	\$1,900.00	\$1,919.00	1.010	GM	N	PAINTED PAVT MARK,DURAB,WHITE,SOLID,8"
0710 12201	1	\$1,700.00	\$14,217.10	8.363	GM	N	PAINTED PAVT MARK,DURAB,YELLOW,SOLID,6"
0710 12231	1	\$750.00	\$1,282.50	1.710	GM	N	PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6
0710 90	170	\$23,784.72	\$5,042,361.11	212.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	14	\$5,772.89	\$25,360.30	4.393	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	19	\$9,009.32	\$214,475.89	23.806	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	113	\$2.22	\$576,489.12	260,033.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	125	\$3.19	\$354,676.56	111,056.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11125	156	\$4.32	\$346,887.10	80,262.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	121	\$1,919.61	\$164,595.46	85.744	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	2	\$3,893.98	\$401.08	.103	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	111	\$122.63	\$230,546.99	1,880.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	135	\$63.63	\$565,859.88	8,893.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	16	\$6.18	\$6,734.03	1,089.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	117	\$3.02	\$219,318.12	72,722.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	96	\$2,001.39	\$57,175.62	28.568	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	6	\$6.40	\$12,287.10	1,920.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	2	\$3,989.47	\$18,634.80	4.671	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	2	\$1.64	\$1,465.45	893.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	2	\$3.19	\$5,443.00	1,704.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	2	\$4.77	\$2,052.40	430.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	1	\$5.25	\$1,113.00	212.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	1	\$1,040.99	\$2,774.24	2.665	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	1	\$1,831.00	\$587.75	.321	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	2	\$290.06	\$4,931.00	17.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	2	\$76.26	\$2,364.00	31.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	3	\$3,073.08	\$8,189.77	2.665	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224	1	\$4.20	\$315.00	75.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12241	1	\$2,041.11	\$36.74	.018	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 14123	38	\$7.70	\$406,439.31	52,769.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	115	\$15.06	\$2,485,948.76	165,031.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	3	\$8,820.78	\$5,865.82	.665	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	104	\$219.72	\$733,849.22	3,340.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	95	\$122.48	\$352,858.56	2,881.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14241	2	\$12,943.69	\$2,666.40	.206	GM	N	THERMOPLASTIC, PREF, YELLOW, 2-4' CONC
0711 14341	1	\$16,000.00	\$432.00	.027	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	6	\$915.42	\$88,795.93	97.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	9	\$613.27	\$123,880.71	202.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	13	\$2,626.22	\$391,307.39	149.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	44	\$4,505.54	\$2,325,850.58	516.220	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	22	\$5,950.88	\$186,232.90	31.295	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	41	\$1,435.02	\$750,715.27	523.138	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	10	\$2,876.66	\$24,598.33	8.551	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	42	\$4,441.55	\$1,807,217.28	406.889	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	12	\$6,366.74	\$83,391.56	13.098	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	3	\$1,661.07	\$372.08	.224	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	149	\$4,027.33	\$1,952,693.76	484.861	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	93	\$5,674.58	\$162,673.10	28.667	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16131	97	\$1,471.91	\$374,537.86	254.457	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	22	\$3,209.05	\$9,254.90	2.884	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	149	\$3,966.15	\$1,375,251.37	346.747	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	32	\$6,916.26	\$44,644.44	6.455	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	48	\$1,496.54	\$130,954.63	87.505	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	33	\$6.81	\$371,919.49	54,574.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	59	\$24,649.54	\$803,648.82	32.603	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103102	7	\$27,485.74	\$16,958.70	.617	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	4	\$38,329.52	\$4,791.19	.125	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	40	\$7,873.31	\$341,095.53	43.323	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	3	\$16,601.27	\$8,350.44	.503	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	59	\$24,580.59	\$602,052.45	24.493	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	6	\$11,049.25	\$9,237.17	.836	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	33	\$7,758.11	\$313,163.93	40.366	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713103333	3	\$13,338.69	\$15,499.56	1.162	GM	N	PERM TAPE, BLACK,, 3'-9' DROP LN, 12"
0713107	8	\$1.84	\$80,657.26	43,786.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	10	\$.94	\$53,192.91	56,483.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	79	\$1.45	\$2,877,405.91	1,986,401.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	41	\$1.75	\$1,996,937.62	1,140,264.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	4	\$2.93	\$191,364.50	65,258.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	7	\$3.22	\$212,358.60	65,850.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0
0715 1 40	1	\$22.00	\$1,320.00	60.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	47	\$.39	\$221,607.10	574,407.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	12	\$5,102.22	\$443,893.16	87.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	18	\$5,674.72	\$743,388.03	131.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	44	\$5,202.62	\$4,677,154.98	899.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	22	\$5,278.65	\$5,922,648.63	1,122.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	9	\$6,053.97	\$4,261,993.28	704.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	5	\$6,164.75	\$110,965.44	18.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	6	\$8,083.32	\$185,916.26	23.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	12	\$6,698.84	\$1,889,073.53	282.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	9	\$6,779.89	\$861,045.48	127.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 25	1	\$8,890.00	\$26,670.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 50'
0715 4 31	5	\$4,169.77	\$100,074.46	24.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	8	\$5,053.47	\$176,871.30	35.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 33	1	\$5,800.00	\$5,800.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 40'
0715 4 35	1	\$5,000.00	\$45,000.00	9.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 50'
0715 4 41	5	\$9,163.03	\$320,706.01	35.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	4	\$7,909.58	\$118,643.72	15.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	10	\$3,721.72	\$133,982.04	36.000	EA	N	LIGHT POLE COMPLETE, RELOCATE

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 70	40	\$477.02	\$321,513.04	674.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	4	\$316.04	\$3,792.53	12.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	3	\$1,762.57	\$26,438.55	15.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	9	\$2,175.55	\$130,532.85	60.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	8	\$2,190.31	\$83,231.66	38.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	5	\$212.89	\$1,916.00	9.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	46	\$10,759.76	\$1,807,640.05	168.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	5	\$2,342.95	\$16,400.67	7.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	13	\$841.16	\$21,870.12	26.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11118	1	\$1,040.00	\$5,200.00	5.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	16	\$1,441.36	\$318,540.44	221.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	35	\$1,293.10	\$980,172.00	758.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	6	\$1,581.94	\$192,996.11	122.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	2	\$1,954.00	\$48,850.00	25.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	11	\$88.47	\$30,432.17	344.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	6	\$57,990.56	\$5,857,046.41	101.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	1	\$6,500.00	\$6,500.00	1.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60	5	\$5,498.70	\$423,400.00	77.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	4	\$815.44	\$69,312.00	85.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715500 1	68	\$620.79	\$2,372,030.74	3,821.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	8	\$365.66	\$39,856.49	109.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	8	\$425.88	\$44,291.00	104.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511120	1	\$5,313.00	\$10,626.00	2.000	EA	N	LIGHT POLE COMP- SP, F&I, SGL SM, AL, 20'
0715511130	2	\$17,645.10	\$88,225.50	5.000	EA	N	LI/PL COMP- SP, F&I, SGLARM-SD MT-AL, 30'
0715511135	1	\$5,440.00	\$16,320.00	3.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 35'
0715511140	1	\$13,500.00	\$162,000.00	12.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, AL, 40'
0715511320	1	\$10,255.00	\$20,510.00	2.000	EA	N	LIGHT POLE COMP- SP, F&I, SGL SM, CON, 20'
0715511335	1	\$13,000.00	\$91,000.00	7.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, CONC, 35'
0715511350	1	\$4,350.00	\$26,100.00	6.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM SM, CONC, 50'
0715512140	2	\$8,844.36	\$26,533.09	3.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL, 40'
0715512350	1	\$5,500.00	\$11,000.00	2.000	EA	N	LI/PL COMP, F&I, DBL ARM SHLD MNT-CONC, 50'
0715513135	1	\$7,000.00	\$14,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL, 35'
0715513145	1	\$8,350.00	\$66,800.00	8.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL, 45'
0715515120	1	\$2,331.00	\$30,303.00	13.000	EA	N	LI/PL C SP DE, F&I, SGLARM BR MNT, ALUM, 20'
0715515125	1	\$2,477.00	\$4,954.00	2.000	EA	N	LI/PL C SP DE, F&I, SGLARM BR MNT, ALUM, 25'
0715515135	1	\$3,645.00	\$21,870.00	6.000	EA	N	LI/PL COMP, F&I, SGLARM BR MNT, ALUM, 35'
0715515140	1	\$30,000.00	\$30,000.00	1.000	EA	N	LI/PL COMP, F&I, SGLARM BR MNT, ALUM, 40'
0715516120	1	\$8,500.00	\$348,500.00	41.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT, AL, 20'
0715516125	1	\$9,739.90	\$9,739.90	1.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT-AL, 25'
0715516140	1	\$1,000.00	\$4,000.00	4.000	EA	N	LIGHT POLE COMP, F&I, POLE TOP MNT-AL, 40'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715516145	1	\$5,700.00	\$22,800.00	4.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516210	1	\$5,367.62	\$10,735.24	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0715517150	1	\$5,505.00	\$38,535.00	7.000	EA	N	LIGHT POLE COMP,F&I,DBLARM BR MT,50
0715518150	1	\$8,400.00	\$33,600.00	4.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715540000	1	\$1,400.00	\$2,800.00	2.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0735 74 1	4	\$1,309,791.75	\$5,239,167.00	4.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	4	\$1,297,291.75	\$5,189,167.00	4.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$735,000.00	\$735,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$800,000.00	\$800,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0735 74 5	1	\$230,000.00	\$230,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 5
0735 88 1	1	\$20,000.00	\$20,000.00	1.000	LS	N	TOLL PLAZA MODIFY EXISTING, LOCATION 1
0750 1 17	1	\$318.87	\$124,997.04	392.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	2	\$351.77	\$540,315.60	1,536.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 51	1	\$116.34	\$599,965.38	5,157.000	SF	N	ARCHITECT, BUILDING, REHAB, REST AREA
0750 1 60	1	\$151.51	\$29,998.98	198.000	SF	N	ARCH, BUILDING,REMOVE
0751 5	1	\$400,000.00	\$400,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 35 13	1	\$53,038.70	\$53,038.70	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 42	1	\$2,300.00	\$2,300.00	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 35 43	1	\$16,500.00	\$33,000.00	2.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 12	1	\$541.20	\$2,164.80	4.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 36 13	1	\$1,446.40	\$2,892.80	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37	1	\$993.30	\$3,973.20	4.000	EA	N	TRASH RECEPTACLE
0751 38 14	1	\$2,195.86	\$4,391.72	2.000	EA	N	BENCH, F&I, STEEL
0751 42 1	1	\$390.00	\$9,360.00	24.000	EA	N	BIRD HOUSE
0904540 13	2	\$14.93	\$511,387.50	34,255.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	2	\$2,808.19	\$50,547.40	18.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	2	\$2,291.69	\$165,002.00	72.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16	1	\$21.02	\$408,839.00	19,450.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP
0918712 1	1	\$20,350.00	\$32,539.65	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, WH 6" PR
0918712 2	1	\$20,350.00	\$32,539.65	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, Y 6" PR
0918712 3	1	\$8,250.00	\$13,191.75	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, WH 6" PR
0999 16	39	\$11,307.69	\$441,000.00	39.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	27	\$3,300.00	\$2,194,500.00	665.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	27	\$4,610.17	\$272,000.00	59.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	229	\$41,205.90	\$15,617,037.51	379.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	7	\$243,175.09	\$2,188,575.78	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	8	\$669,137.95	\$6,022,241.58	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	6	\$310,622.90	\$2,174,360.29	7.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 14004	1	\$62.00	\$6,200.00	100.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15002	1	\$60.00	\$7,200.00	120.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 15003	1	\$106.73	\$8,218.21	77.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 16001	1	\$10.50	\$136.50	13.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	8	\$15.46	\$134,984.48	8,732.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	10	\$10.12	\$158,515.08	15,670.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	14	\$17.99	\$1,234,156.50	68,605.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	6	\$28.08	\$691,751.00	24,632.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	4	\$4.57	\$49,208.84	10,772.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	5	\$5.42	\$27,046.40	4,988.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	7	\$11.10	\$408,042.80	36,758.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	2	\$42.01	\$146,000.00	3,475.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31102	1	\$5.75	\$125,350.00	21,800.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31202	4	\$36.67	\$19,652.60	536.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$47.58	\$4,758.00	100.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	5	\$70.51	\$19,391.43	275.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	11	\$32.84	\$435,982.50	13,277.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	9	\$54.84	\$1,732,668.30	31,595.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	5	\$53.44	\$541,694.33	10,137.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	6	\$52.17	\$1,827,941.50	35,035.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31214	1	\$140.00	\$2,100.00	15.000	LF	N	UTILITY PIPE- PVC, F&I 14"
1050 31216	3	\$58.61	\$708,758.04	12,093.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31218	2	\$58.70	\$711,486.00	12,121.000	LF	N	UTILITY PIPE- PVC, F&I 18"
1050 31220	2	\$97.58	\$679,358.00	6,962.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	2	\$113.19	\$1,734,143.00	15,321.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1	\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41102	1	\$12.65	\$3,036.00	240.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 2"
1050 41104	1	\$30.00	\$40,020.00	1,334.000	LF	N	UTILITY PIPE- PE, F&I, CASING/COND, 4"
1050 41201	4	\$26.78	\$93,458.00	3,490.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	4	\$40.54	\$98,431.86	2,428.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 41212	1	\$64.50	\$60,630.00	940.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 12"
1050 42202	2	\$48.66	\$10,121.30	208.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1	\$26.49	\$46,754.85	1,765.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 42208	3	\$86.26	\$279,665.00	3,242.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	2	\$132.35	\$537,860.00	4,064.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42214	1	\$147.00	\$98,784.00	672.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 14"
1050 42216	3	\$220.74	\$765,972.80	3,470.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42218	1	\$120.00	\$275,280.00	2,294.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 18"
1050 42220	1	\$240.00	\$223,920.00	933.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 20"
1050 42224	1	\$188.00	\$66,552.00	354.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	2	\$555.91	\$100,063.70	180.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 42236	2	\$707.18	\$159,822.00	226.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51204	4	\$79.91	\$473,388.18	5,924.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4
1050 51206	10	\$88.89	\$306,923.85	3,453.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208	10	\$84.05	\$726,370.84	8,642.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51210	4	\$110.77	\$32,788.52	296.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10
1050 51212	9	\$113.18	\$1,416,160.90	12,512.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51214	1	\$124.00	\$20,956.00	169.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,14
1050 51216	5	\$144.29	\$1,556,453.00	10,787.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16
1050 51218	3	\$104.19	\$731,216.00	7,018.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 51220	1	\$161.00	\$22,540.00	140.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,20
1050 51224	2	\$247.54	\$44,805.00	181.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24
1050 51230	2	\$575.18	\$373,290.00	649.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,30
1050 51236	2	\$486.80	\$136,304.00	280.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,36
1050 61104	1	\$165.00	\$8,250.00	50.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 4"
1050 61112	1	\$225.00	\$16,875.00	75.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61116	1	\$290.00	\$37,700.00	130.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120	3	\$326.06	\$581,047.00	1,782.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124	3	\$373.13	\$191,040.00	512.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1050 61130	4	\$581.61	\$879,978.00	1,513.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	2	\$440.34	\$160,724.00	365.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1050 61154	1	\$450.00	\$206,100.00	458.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 54"
1055 11224	1	\$3,323.10	\$3,323.10	1.000	EA	N	UTILITY FITTING, F&I,PVC,TEE,8.0-19.9"
1055 11273	1	\$1,115.91	\$23,434.11	21.000	EA	N	UTILITY FITTING, F&I,PVC,CLEANOUT
1055 11414	2	\$1,398.31	\$348,180.00	249.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415	1	\$3,350.00	\$10,050.00	3.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424	2	\$2,272.50	\$90,900.00	40.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11425	1	\$5,900.00	\$5,900.00	1.000	EA	N	UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434	2	\$1,342.50	\$5,370.00	4.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11435	1	\$3,150.00	\$6,300.00	2.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444	3	\$1,214.80	\$49,806.72	41.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11454	2	\$600.00	\$12,000.00	20.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455	1	\$1,865.00	\$1,865.00	1.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS,F&I,STEEL,SPEC,20-49.9"
1055 16	1	\$316.00	\$632.00	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108	2	\$669.87	\$81,054.00	121.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	1	\$1,012.00	\$2,024.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112	1	\$928.00	\$115,072.00	124.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116	2	\$1,482.29	\$100,796.00	68.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120	2	\$2,170.67	\$182,336.00	84.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31124	1	\$3,716.00	\$434,772.00	117.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 30"
1055 31208	2	\$676.71	\$4,737.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212	1	\$1,098.00	\$18,666.00	17.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31216	1	\$3,285.00	\$3,285.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31220	2	\$3,818.71	\$26,731.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	1	\$4,704.00	\$51,744.00	11.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	2	\$668.50	\$5,348.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$753.00	\$1,506.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312	1	\$1,029.00	\$1,029.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	1	\$1,690.00	\$1,690.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508	1	\$477.00	\$1,908.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$710.00	\$4,970.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	2	\$1,061.33	\$3,184.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524	1	\$3,042.00	\$6,084.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 41118	1	\$1,650.00	\$3,300.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, ELBOW, 18"
1055 41318	1	\$1,540.00	\$3,080.00	2.000	EA	N	UTILITY FITTINGS FOR PE, F&I, REDUC, 18"
1055 41416	1	\$2,307.00	\$9,228.00	4.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 16"
1055 41420	1	\$4,291.00	\$4,291.00	1.000	EA	N	UTILITY FITTINGS FOR PE, F&I, UNION, 20"
1055 51108	8	\$622.97	\$273,483.02	439.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	4	\$1,017.73	\$51,904.26	51.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	9	\$1,038.82	\$476,819.80	459.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51114	1	\$1,615.00	\$6,460.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 14"
1055 51116	5	\$1,809.03	\$240,600.99	133.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51118	2	\$3,001.50	\$72,036.00	24.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51124	1	\$2,850.00	\$14,250.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 24"
1055 51130	2	\$6,647.14	\$139,590.00	21.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 30"
1055 51136	1	\$12,000.00	\$24,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 36"
1055 51208	6	\$826.37	\$45,450.50	55.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51210	1	\$1,231.66	\$4,926.64	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	7	\$1,163.19	\$93,054.92	80.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	4	\$2,018.35	\$125,138.00	62.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51230	1	\$11,510.00	\$11,510.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 30"
1055 51236	1	\$16,500.00	\$16,500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 36"
1055 51308	4	\$615.06	\$10,456.04	17.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51310	2	\$682.40	\$2,729.59	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51312	3	\$713.93	\$8,567.14	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316	2	\$2,073.86	\$31,107.94	15.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51336	1	\$7,420.00	\$14,840.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 36"
1055 51408	1	\$370.00	\$22,570.00	61.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51410	1	\$500.00	\$500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 10"
1055 51412	5	\$993.29	\$34,764.99	35.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51416	1	\$2,575.00	\$10,300.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 16"
1055 51418	1	\$3,107.00	\$12,428.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 18"
1055 51430	2	\$6,903.33	\$41,420.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 30"
1055 51436	1	\$11,500.00	\$23,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 36"
1055 51508	7	\$530.38	\$30,231.93	57.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	3	\$542.55	\$3,255.32	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512	6	\$676.70	\$17,594.24	26.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51516	3	\$1,120.00	\$6,720.00	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 16"
1055 51524	1	\$2,850.00	\$2,850.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 24"
1055 51530	1	\$4,710.00	\$4,710.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 30"
1055 51536	1	\$7,470.00	\$7,470.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 36"
1055 51608	1	\$890.00	\$2,670.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 8"
1055 51610	1	\$1,215.00	\$2,430.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 10"
1055 51612	1	\$2,380.00	\$23,800.00	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 12"
1055 51616	1	\$4,425.00	\$8,850.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I Y, 16"
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211	5	\$6,039.67	\$102,674.37	17.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	3	\$7,682.83	\$161,339.33	21.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11222	3	\$5,806.58	\$220,650.00	38.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	18	\$875.14	\$196,905.70	225.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	6	\$2,454.33	\$110,445.03	45.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 11	1	\$280.00	\$14,840.00	53.000	EA	N	UTILITY STR-ABOV GRN,0-1 CY, W/ COVER
1060 25	1	\$4,350.00	\$17,400.00	4.000	EA	N	UTILITY STR,ABOVE GRD, ADJ & MOD
1070 1 1	2	\$19.35	\$42,025.00	2,172.000	SF	N	UTILITY AUX, 8" CONC SLAB
1070 1 10	1	\$350.00	\$700.00	2.000	EA	N	UTILITY AUXILIARY ITEM, SIGN UP TO 12 SF
1070 1 11	1	\$810.00	\$810.00	1.000	EA	N	UTILITY AUXILIARY ITEM, SIGN 12-20 SF
1080 21101	2	\$562.79	\$48,400.00	86.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 1.5"
1080 21102	2	\$2,505.56	\$22,550.00	9.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21106	3	\$574.78	\$103,460.46	180.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21108	1	\$1,050.00	\$18,900.00	18.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21110	2	\$4,833.33	\$29,000.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 10"
1080 21112	2	\$966.67	\$5,800.00	6.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 12"
1080 21116	1	\$600.00	\$600.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,16"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/09/01 to 2018/08/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21118	1	\$1,200.00	\$37,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I 18"
1080 21124	1	\$1,650.00	\$1,650.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,24"
1080 21130	1	\$600.00	\$1,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX,F&I,30"
1080 21500	4	\$322.45	\$85,450.40	265.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	3	\$257.40	\$23,166.00	90.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102	1	\$2,050.00	\$2,050.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 2"
1080 22600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23102	2	\$1,164.29	\$16,300.00	14.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	2	\$1,014.46	\$13,188.00	13.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	6	\$892.20	\$49,963.00	56.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	4	\$2,656.55	\$100,949.02	38.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	3	\$4,221.11	\$21,105.57	5.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	7	\$3,112.71	\$217,889.68	70.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23114	1	\$2,310.00	\$18,480.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 14"
1080 23116	4	\$6,624.92	\$86,124.00	13.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	2	\$9,131.25	\$109,575.00	12.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	2	\$8,827.33	\$61,791.33	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 23136	1	\$14,000.00	\$28,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 36"
1080 24102	2	\$533.51	\$41,080.00	77.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24104	6	\$1,254.12	\$46,402.54	37.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	15	\$1,245.55	\$234,163.23	188.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	13	\$1,823.48	\$315,461.46	173.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	5	\$2,345.20	\$37,523.24	16.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	9	\$3,047.87	\$393,174.82	129.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	6	\$7,811.44	\$445,252.00	57.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24118	1	\$12,200.00	\$378,200.00	31.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 18"
1080 24120	3	\$11,344.73	\$249,584.00	22.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	3	\$17,755.75	\$142,046.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	3	\$27,636.92	\$359,280.00	13.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	15	\$448.88	\$132,869.00	296.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	3	\$1,460.20	\$7,301.00	5.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 25600	1	\$440.00	\$440.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, REMOVE
1080 26102	5	\$3,162.00	\$347,820.00	110.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26108	2	\$2,087.00	\$20,870.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	4	\$3,435.00	\$44,655.00	13.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	4	\$4,662.60	\$74,601.60	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26118	1	\$5,961.00	\$23,844.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 18"
1080 26120	1	\$5,229.00	\$20,916.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 26124	1	\$5,798.00	\$57,980.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	3	\$6,030.00	\$42,210.00	7.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26500	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, ADJUST/M
1080 26600	1	\$2,104.00	\$33,664.00	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104	2	\$3,228.33	\$19,370.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	4	\$5,131.29	\$35,919.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	6	\$4,792.72	\$95,854.38	20.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	2	\$10,509.50	\$21,019.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	7	\$8,093.53	\$420,863.37	52.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	2	\$8,537.33	\$51,224.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27118	2	\$16,063.22	\$64,252.86	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18"
1080 27120	2	\$9,189.80	\$91,898.00	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27130	2	\$19,030.00	\$133,210.00	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30"
1080 27136	1	\$35,000.00	\$70,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 36"
1080 29104	3	\$185.49	\$9,460.00	51.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	4	\$115.15	\$32,702.77	284.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	3	\$175.86	\$212,268.00	1,207.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	2	\$251.56	\$33,206.00	132.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	3	\$304.58	\$122,440.00	402.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	2	\$866.40	\$69,312.00	80.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29118	1	\$520.00	\$256,880.00	494.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 18"
1080 29120	1	\$1,170.00	\$97,110.00	83.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	2	\$1,314.36	\$109,092.00	83.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	2	\$2,807.80	\$345,360.00	123.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32106	1	\$831.00	\$1,662.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"
1080 32108	1	\$385.00	\$20,020.00	52.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"
1080 32110	1	\$903.00	\$1,806.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 10"
1080 32112	3	\$590.94	\$12,409.66	21.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32116	1	\$900.00	\$1,800.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 16"
1080 32124	1	\$1,025.00	\$2,050.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 24"
1080 33104	1	\$1,749.00	\$3,498.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	2	\$2,144.29	\$15,010.00	7.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	3	\$2,883.00	\$46,128.00	16.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	2	\$2,992.33	\$17,954.00	6.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	3	\$4,437.95	\$97,635.00	22.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33116	1	\$6,650.00	\$26,600.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 16"
1080 33124	1	\$31,933.00	\$351,263.00	11.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1501 1	1	\$6,400.00	\$12,800.00	2.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 05	1	\$3,428.81	\$3,428.81	1.000	EA	N	FIRE HYDRANT, F&I, STD, 2 HOSE, 1PUMP, 2"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/09/01 to 2018/08/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1644113 08	8	\$3,786.58	\$477,109.00	126.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	2	\$4,160.00	\$45,760.00	11.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	1	\$6,700.00	\$13,400.00	2.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08	2	\$4,098.08	\$53,275.00	13.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400	2	\$553.64	\$6,090.00	11.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$1,080.00	\$19,440.00	18.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	4	\$2,732.14	\$19,125.00	7.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	8	\$485.48	\$30,099.90	62.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.