

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	232	\$584.51	\$46,426,314.12	79,428.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	50	\$180,243.73	\$10,273,892.40	57.000	LS	N	SPECIAL DETOUR 1
0102 2 2	31	\$104,986.43	\$3,779,511.52	36.000	LS	N	SPECIAL DETOUR 2
0102 2 3	16	\$177,857.91	\$3,201,442.34	18.000	LS	N	SPECIAL DETOUR 3
0102 2 4	12	\$52,246.49	\$731,450.79	14.000	LS	N	SPECIAL DETOUR 4
0102 2 5	8	\$72,373.61	\$651,362.47	9.000	LS	N	SPECIAL DETOUR 5
0102 2 6	7	\$99,833.52	\$698,834.65	7.000	LS	N	SPECIAL DETOUR 6
0102 2 7	4	\$37,590.45	\$150,361.79	4.000	LS	N	SPECIAL DETOUR 7
0102 2 8	2	\$42,500.00	\$85,000.00	2.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$40,000.00	\$40,000.00	1.000	LS	N	SPECIAL DETOUR 9
0102 3	40	\$31.21	\$397,773.89	12,743.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	108	\$49.88	\$3,318,293.48	66,531.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	222	\$.28	\$1,247,431.71	4,418,141.000	ED	N	WORK ZONE SIGN
0102 61	32	\$46.42	\$35,374.93	762.000	EA	N	BUSINESS SIGN
0102 62	10	\$.65	\$28,594.30	44,234.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	15	\$8.82	\$1,111,006.28	125,929.000	LF	N	TEMPORARY BARRIER, F&I, CONCRETE
0102 71 13	33	\$27.10	\$1,883,441.36	69,487.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONC
0102 71 14	62	\$18.29	\$3,562,995.96	194,842.000	LF	N	TEMPORARY BARRIER, F&I, TYPE K
0102 71 21	7	\$3.70	\$576,584.10	155,944.000	LF	N	TEMPORARY BARRIER, REL, CONCRETE
0102 71 23	24	\$8.26	\$721,656.07	87,361.000	LF	N	TEMPORARY BARRIER, REL, LOW PROFILE CONC
0102 71 24	39	\$9.14	\$1,468,200.32	160,693.000	LF	N	TEMPORARY BARRIER, REL, TYPE K
0102 73	1	\$42.00	\$24,696.00	588.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	218	\$.13	\$1,936,046.83	14,478,941.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	140	\$.26	\$147,788.16	561,029.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	56	\$3.22	\$659,321.47	204,442.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	7	\$16.40	\$300,497.03	18,319.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	170	\$6.08	\$534,928.62	87,970.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	129	\$3.34	\$1,530,703.55	458,350.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	67	\$1,125.10	\$906,828.25	806.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 94 1	1	\$2.02	\$118,917.40	58,870.000	LF	N	TEMP GLARE SCREEN, F&I, WALL MAT-CONC
0102 94 11	1	\$2.02	\$73,103.80	36,190.000	LF	N	GLARE SCREEN, TEMP, REL, WALL MAT-CONC
0102 99	213	\$12.56	\$2,738,863.01	218,101.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMP
0102104	100	\$12.81	\$1,218,687.88	95,172.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	96	\$10.37	\$935,734.22	90,207.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120	1	\$40.00	\$10,400.00	260.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	38	\$4.90	\$192,437.52	39,309.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	36	\$4.92	\$188,082.76	38,211.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	17	\$33.29	\$180,473.56	5,421.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	14	\$1.91	\$446,837.97	234,093.000	LF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, SKIP
0102911 2	35	\$1.73	\$533,633.55	308,617.000	LF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, SOLID

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description		
0102911	3	8	\$2.49	\$24,257.50	9,733.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER	
0102912	1	4	\$1.99	\$8,460.02	4,258.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP	
0102912	2	31	\$1.80	\$391,103.99	216,966.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID	
0103	1	19	\$1,470,000.00	\$1,470,000.00	1.000	LS	N	TEMPORARY WORK STRUCTURE, 41525015201	
0104	1	34	\$2.17	\$193,814.08	89,147.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL	
0104	6	2	\$4.76	\$12,619.30	2,653.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR	
0104	7	1	\$3,791.47	\$15,165.88	4.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM	
0104	9	2	\$982.76	\$5,896.56	6.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT	
0104	10	3	149	\$1.23	\$2,297,201.80	1,871,905.000	LF	N	SEDIMENT BARRIER
0104	11	63	\$9.63	\$659,321.71	68,441.000	LF	N	FLOATING TURBIDITY BARRIER	
0104	12	32	\$3.13	\$482,634.68	154,186.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC	
0104	15	54	\$2,624.27	\$645,569.52	246.000	EA	N	SOIL TRACKING PREVENTION DEVICE	
0104	18	164	\$110.59	\$844,251.07	7,634.000	EA	N	INLET PROTECTION SYSTEM	
0104	19	5	\$2.14	\$43,642.60	20,349.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL	
0107	1	169	\$16.05	\$2,134,166.98	132,951.440	AC	N	LITTER REMOVAL	
0107	2	165	\$24.18	\$2,556,953.80	105,748.940	AC	N	MOWING	
0108	1	85	\$9,891.13	\$929,765.90	94.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE	
0108	2	52	\$12,164.30	\$681,200.65	56.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA	
0108	3	9	\$20,726.82	\$186,541.34	9.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND	
0110	1	1	178	\$10,050.02	\$26,759,438.58	2,662.626	AC	N	CLEARING & GRUBBING
0110	2	2	31	\$18,913.01	\$978,369.75	51.730	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	2	3	1	\$10,800.00	\$15,444.00	1.430	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110	3	25	\$48.43	\$5,994,695.07	123,772.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES	
0110	4	10	131	\$15.72	\$3,794,276.72	241,436.000	SY	N	REMOVAL OF EXIST CONC
0110	6	1	\$1,000.00	\$3,000.00	3.000	EA	N	PLUGGING WATER WELLS, NON-ARTESIAN	
0110	7	1	51	\$191.67	\$114,618.42	598.000	EA	N	MAILBOX, F&I SINGLE
0110	8	2	1	\$297.54	\$28,266.30	95.000	LF	N	UNDERWATER DEBRIS REMOVAL
0110	71	1	\$331.12	\$195,360.80	590.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL	
0110	82	2	\$3,368.00	\$42,100.00	12.500	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER	
0110	86	35	\$1,220.70	\$57,372.75	47.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT	
0120	1	118	\$4.30	\$8,996,701.79	2,094,462.500	CY	N	REGULAR EXCAVATION	
0120	2	2	60	\$12.88	\$1,448,404.71	112,430.800	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	3	1	\$8.70	\$15,320.70	1,761.000	CY	N	LATERAL DITCH EXCAVATION	
0120	4	29	\$9.87	\$2,642,938.04	267,908.000	CY	N	SUBSOIL EXCAVATION	
0120	5	3	\$7.84	\$4,466,962.10	570,046.400	CY	N	CHANNEL EXCAVATION	
0120	6	94	\$8.30	\$39,300,724.81	4,735,313.200	CY	N	EMBANKMENT	
0120	11	1	\$43.00	\$61,920.00	1,440.000	SY	N	EMBANKMENT- SPECIAL SELECT FOR RIGID PAV	
0120	71	35	\$29,530.77	\$1,210,761.76	41.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)	
0120	74	3	\$3.08	\$365,043.68	118,533.000	CY	N	SURCHARGE EMBANKMENT	
0125	1	3	\$71.10	\$23,833.10	335.200	CY	N	EXCAVATION FOR STRUCTURES	

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0141 70	4	\$939.35	\$52,603.50	56.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0141 71 1	1	\$2,108.90	\$10,544.50	5.000	AS	N	SETTLEMENT MONIT ASSY- FLUID 22049585201
0141 72 1	1	\$3,533.19	\$17,665.95	5.000	AS	N	SETTLEMENT MONIT DATA COLL 22049585201
0144 1 1	1	\$71.00	\$44,588.00	628.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 1	1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145 1	2	\$7.27	\$231,413.60	31,842.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	11	\$5.97	\$1,388,892.18	232,618.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71	1	\$6.48	\$4,756.32	734.000	SY	N	REINFORCEMENT GRID FOR SOIL STABILIZAT
0160 4	117	\$4.26	\$11,907,895.93	2,792,708.000	SY	N	TYPE B STABILIZATION
0162 1 11	66	\$.52	\$2,271,939.13	4,368,115.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	10	\$3.74	\$87,459.57	23,368.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 76	1	\$11.00	\$233,860.00	21,260.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$138.00	\$632,592.00	4,584.000	CY	N	SUBSURF PRESSURE GROUTING,SAND CEM
0173 79 4	1	\$911.01	\$429,996.72	472.000	CY	N	SOIL STAB/IMP BY COLUMN SUPP EMB 4152501
0180 72	1	\$21.00	\$24,990.00	1,190.000	SY	N	RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210 1 8	2	\$1.97	\$11,159.00	5,678.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210 1 9	4	\$2.93	\$67,256.22	22,981.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	2	\$44.21	\$22,470.05	508.300	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	60	\$12.12	\$5,782,683.30	477,119.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	6	\$18.51	\$148,050.35	7,997.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	8	\$10.79	\$878,676.30	81,448.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	12	\$12.01	\$555,218.29	46,243.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	3	\$25.40	\$102,936.00	4,053.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	34	\$14.20	\$2,464,277.47	173,601.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	8	\$27.52	\$172,812.23	6,279.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	2	\$38.16	\$28,126.00	737.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	72	\$14.81	\$19,684,496.84	1,329,105.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	13	\$15.31	\$3,078,363.14	201,132.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	12	\$18.94	\$1,987,587.06	104,960.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	4	\$42.41	\$862,672.82	20,340.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	4	\$53.83	\$349,518.12	6,493.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	1	\$56.45	\$36,297.35	643.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	17	\$54.94	\$1,390,972.39	25,316.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	24	\$24.15	\$784,496.47	32,483.400	SY	N	TURNOUT CONSTRUCTION
0286 2	12	\$188.62	\$260,273.59	1,379.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0315 1 3	1	\$37.15	\$113,976.20	3,068.000	SY	N	STRESS ABSORBING MEMBRANE, 43616415201
0327 70 1	53	\$2.36	\$2,488,172.58	1,053,771.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	7	\$1.92	\$414,683.85	215,734.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 3	4	\$5.85	\$361,702.40	61,821.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	43	\$2.26	\$3,835,105.90	1,700,108.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	29	\$2.68	\$2,751,180.41	1,026,897.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	96	\$2.47	\$5,837,555.12	2,359,985.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	15	\$4.68	\$2,468,880.43	527,072.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	17	\$2.13	\$2,208,480.57	1,037,400.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$11.26	\$1,630,695.72	144,822.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10	1	\$3.00	\$81,432.00	27,144.000	SY	N	MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11	21	\$3.09	\$3,705,541.22	1,200,446.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	12	\$1.78	\$543,379.64	304,713.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	5	\$3.83	\$145,364.57	38,001.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	14	\$2.55	\$2,851,761.32	1,116,854.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	6	\$1.58	\$140,292.35	88,846.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	8	\$2.78	\$1,903,364.51	684,310.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	3	\$3.83	\$668,288.34	174,375.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	22	\$2.37	\$925,662.25	390,565.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	7	\$2.16	\$622,112.85	287,921.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	3	\$5.62	\$42,524.69	7,573.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	2	\$5.16	\$58,527.56	11,342.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	2	\$3.64	\$2,063,058.30	566,652.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	1	\$17.03	\$377,980.85	22,195.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 28	1	\$6.32	\$22,309.60	3,530.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	1	\$11.22	\$9,256.50	825.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 32	1	\$8.00	\$7,128.00	891.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	1	\$6.50	\$215,312.50	33,125.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$7.00	\$10,325.00	1,475.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35	1	\$9.00	\$6,120.00	680.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36	1	\$20.73	\$102,468.39	4,943.000	SY	N	MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38	2	\$17.30	\$655,928.26	37,906.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42	1	\$17.03	\$205,058.23	12,041.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45	1	\$38.86	\$1,151,810.40	29,640.000	SY	N	MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334 1 11	11	\$114.15	\$967,686.28	8,477.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	28	\$96.32	\$19,191,352.43	199,248.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	69	\$88.77	\$30,681,848.10	345,616.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	14	\$92.21	\$26,327,975.90	285,516.300	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	25	\$92.28	\$11,749,943.97	127,328.300	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	45	\$94.87	\$29,589,184.83	311,881.700	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	24	\$98.30	\$52,470,553.69	533,774.900	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 57	1	\$95.00	\$1,100,651.00	11,585.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334 1 58	3	\$110.31	\$6,399,660.71	58,014.200	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 25	36	\$128.83	\$35,816,048.36	278,003.800	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	4	\$134.80	\$3,159,318.85	23,437.800	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	14	\$98.47	\$8,013,000.77	81,375.100	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	19	\$103.11	\$4,794,515.77	46,500.200	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	38	\$139.36	\$6,338,052.45	45,479.200	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	63	\$107.60	\$27,598,164.12	256,490.100	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	11	\$105.33	\$3,701,350.98	35,140.400	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 90	1	\$106.62	\$1,166,955.90	10,945.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,HIGH POLYM
0337 7 93	4	\$135.04	\$3,489,739.15	25,842.200	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337 7 94	2	\$125.27	\$427,272.67	3,410.800	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339 1	92	\$167.06	\$4,305,483.02	25,772.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	2	\$110.34	\$5,406.58	49.000	SY	N	PLAIN CEMENT CONC PAVT, 6"
0350 3 5	2	\$105.24	\$125,336.88	1,191.000	SY	N	PLAIN CEMENT CONC PAVT, 8"
0350 3 7	2	\$89.74	\$144,123.00	1,606.000	SY	N	PLAIN CEMENT CONC PAVT, 9"
0350 3 9	2	\$70.07	\$341,436.55	4,873.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 3 10	2	\$88.11	\$635,691.38	7,215.000	SY	N	PLAIN CEMENT CONC PAVT, 10.5"
0350 3 12	1	\$93.57	\$1,396,906.53	14,929.000	SY	N	PLAIN CEMENT CONC PAVT, 11.5"
0350 3 13	2	\$100.68	\$109,941.72	1,092.000	SY	N	PLAIN CEMENT CONC PAVT, 12"
0350 3 14	1	\$90.00	\$1,363,950.00	15,155.000	SY	N	PLAIN CEMENT CONC PAVT, 12.5"
0350 3 15	1	\$72.19	\$3,651,586.77	50,583.000	SY	N	PLAIN CEMENT CONC PAVT, 13"
0350 4 1	1	\$83.00	\$22,410.00	270.000	SY	N	REINFORCED CEMENT CONC PVMT,6"
0350 4 5	1	\$125.33	\$21,556.76	172.000	SY	N	REINFORCED CEMENT CONC PVMT,8"
0350 4 13	1	\$120.00	\$26,760.00	223.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350 5	4	\$2.56	\$332,682.04	129,788.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 6	1	\$20.00	\$1,660.00	83.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13	3	\$68.41	\$180,940.00	2,645.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	8	\$5.89	\$581,923.90	98,747.000	SY	N	GRINDING CONCRETE PAVT
0353 70	1	\$1,087.62	\$283,216.25	260.400	CY	N	CONC PAVT SLAB REPLACEMENT
0370 1	1	\$212.50	\$67,150.00	316.000	LF	N	BRIDGE APPR EXP JOINT FOR CONC PVMT
0400 0 11	31	\$452.71	\$6,153,241.38	13,592.100	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	3	\$1,995.56	\$44,900.00	22.500	CY	N	CONC CLASS NS, STEPS
0400 1 2	28	\$1,159.63	\$549,074.21	473.490	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	1	\$963.31	\$15,412.96	16.000	CY	N	CONC CLASS I, RETAINING WALLS
0400 2 1	4	\$644.75	\$739,334.07	1,146.700	CY	N	CONC CLASS II, CULVERTS
0400 2 2	2	\$1,464.32	\$83,612.50	57.100	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	14	\$581.36	\$9,829,297.11	16,907.500	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	4	\$871.42	\$389,962.50	447.500	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 8	1	\$450.00	\$70,425.00	156.500	CY	N	CONC CLASS II, BULKHEAD
0400 2 10	22	\$399.45	\$2,263,184.91	5,665.700	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	3	\$564.10	\$53,420.00	94.700	CY	N	CONC CLASS II, RETAINING WALLS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 2 25	1	\$600.00	\$225,300.00	375.500	CY	N	CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 2 41	2	\$787.93	\$334,792.50	424.900	CY	N	CONC CLASS II, PRECAST DECK OVERLAY
0400 2 47	2	\$836.77	\$211,368.00	252.600	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 3 1	1	\$1,429.62	\$69,336.57	48.500	CY	N	CONC CLASS III, CULVERTS
0400 3 20	2	\$429.09	\$134,477.08	313.400	CY	N	CONC CLASS III, SEAL
0400 4 1	9	\$1,163.54	\$1,791,270.14	1,539.500	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	6	\$1,512.50	\$3,918,127.60	2,590.500	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	22	\$961.21	\$5,290,607.10	5,504.100	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	7	\$894.13	\$2,235,044.30	2,499.700	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	4	\$695.51	\$603,705.00	868.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	5	\$676.81	\$5,096,702.66	7,530.500	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	2	\$781.75	\$378,680.94	484.400	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 7	14	\$15.10	\$168,257.12	11,140.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	15	\$9.74	\$559,177.50	57,390.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 20	1	\$49.07	\$10,795.40	220.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400 32	1	\$8,500.00	\$210,800.00	24.800	CY	N	CONCRETE FOR JOINT REPAIR
0400128	2	\$29.75	\$77,740.00	2,613.000	LF	N	GRITTING PRCST DECK PNL, NON-SHRINK GRIT
0400140 1	1	\$2,700.00	\$54,000.00	20.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142 3	1	\$35.00	\$91,980.00	2,628.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400143	3	\$1.57	\$56,430.50	35,906.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$5.75	\$28,203.75	4,905.000	SF	N	CLEANING CONC SURFACE
0400147	14	\$804.35	\$450,757.41	560.400	CF	N	COMPOSITE NEOPRENE PADS
0400148	3	\$907.23	\$31,118.04	34.300	CF	N	PLAIN NEOPRENE BEARING PADS
0400153	2	\$464.15	\$118,265.00	254.800	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70	4	\$228.93	\$2,035,442.00	8,891.000	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	2	\$83.96	\$21,830.00	260.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 2	1	\$220.00	\$99,022.00	450.100	CF	N	RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70 3	8	\$468.14	\$717,147.34	1,531.900	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	4	\$1,063.44	\$58,489.00	55.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70 5	1	\$262.00	\$61,570.00	235.000	CF	N	RESTORE SPALL AREAS,CONTRACTORS OPTION
0403 1 7	1	\$70.00	\$46,200.00	660.000	SY	N	EPOXY CONC OVERLAY- CONC BR 43927315201
0403 2 7	1	\$300.00	\$3,000.00	10.000	CF	N	RESTORE SPALLED AR CONC BRI 43927315201
0404 5 11	1	\$750.00	\$77,250.00	103.000	SY	N	PRECAST DECK PANEL, NONPRES, 8"
0404 7	1	\$50.00	\$11,500.00	230.000	LF	N	CLOSURE JOINT FOR PRECAST DECK PANEL
0405 70 1	1	\$1,000.00	\$42,000.00	42.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411 1	10	\$72.60	\$11,616.09	160.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	11	\$37.88	\$145,264.47	3,835.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	1	\$500.00	\$1,000.00	2.000	GA	N	PENETRANT SEALER
0413151	2	\$30.33	\$180,086.00	5,937.000	GA	N	METHACRYLATE MONOMER
0413154	3	\$.61	\$361,429.00	594,877.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 1	15	\$ .86	\$496,449.44	574,500.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	9	\$ .98	\$110,240.78	112,852.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	26	\$ .90	\$4,514,981.90	5,014,805.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	24	\$ .84	\$2,158,141.61	2,557,099.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	8	\$1.67	\$6,165.50	3,702.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	8	\$1.02	\$148,087.41	145,579.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	20	\$ .84	\$869,342.20	1,030,330.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 4	1	\$3.16	\$269,070.84	85,149.000	LB	N	STAINLESS REINFORCING STEEL, SUPR
0415 2 5	1	\$3.15	\$76,261.50	24,210.000	LB	N	STAINLESS REINFORCING STEEL, SUB
0415 2 9	1	\$2.96	\$134,499.44	45,439.000	LB	N	STAINLESS REINFORCING STEEL, APPR SLAB
0425 1201	7	\$5,544.22	\$155,238.07	28.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	3	\$9,590.13	\$57,540.78	6.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	2	\$2,996.03	\$5,992.06	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1211	3	\$7,345.71	\$51,420.00	7.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	10	\$4,128.91	\$1,123,063.17	272.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	3	\$6,493.18	\$45,452.28	7.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1315	3	\$6,316.30	\$88,428.16	14.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	9	\$4,996.82	\$374,761.36	75.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1322	1	\$25,000.00	\$75,000.00	3.000	EA	N	INLETS, CURB, TYPE P-2, >10'
0425 1325	3	\$4,115.80	\$20,579.00	5.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	12	\$6,125.87	\$245,034.81	40.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1332	2	\$13,071.21	\$26,142.41	2.000	EA	N	INLETS, CURB, TYPE P-3, >10'
0425 1335	4	\$4,662.50	\$18,650.00	4.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	12	\$6,405.03	\$179,340.76	28.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1345	6	\$4,328.86	\$103,892.56	24.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	46	\$5,174.92	\$1,091,907.84	211.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1352	4	\$10,591.67	\$63,550.00	6.000	EA	N	INLETS, CURB, TYPE P-5, >10'
0425 1355	16	\$4,436.93	\$177,477.07	40.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1359	2	\$3,687.63	\$59,002.10	16.000	EA	N	INLETS, CURB, TYPE P-5, MODIFY
0425 1361	34	\$5,260.59	\$841,693.85	160.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1362	1	\$6,000.00	\$6,000.00	1.000	EA	N	INLETS, CURB, TYPE P-6, >10'
0425 1365	8	\$4,353.71	\$217,685.52	50.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1369	1	\$3,349.76	\$3,349.76	1.000	EA	N	INLETS, CURB, TYPE P-6, MODIFY
0425 1411	5	\$6,116.36	\$556,588.83	91.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	4	\$6,777.05	\$284,636.12	42.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	5	\$6,629.01	\$178,983.32	27.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	4	\$6,974.06	\$41,844.36	6.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1425	2	\$4,990.00	\$9,980.00	2.000	EA	N	INLETS, CURB, TYPE J-2, PARTIAL
0425 1431	3	\$9,975.00	\$99,750.00	10.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	3	\$11,109.50	\$44,438.00	4.000	EA	N	INLETS, CURB, TYPE J-4, <10'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1451	14	\$8,804.84	\$246,535.62	28.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	3	\$14,575.35	\$58,301.38	4.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1455	2	\$5,202.21	\$15,606.62	3.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1459	2	\$10,255.56	\$92,300.00	9.000	EA	N	INLETS, CURB, TYPE J-5, MODIFY
0425 1461	7	\$10,253.36	\$133,293.67	13.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$15,000.00	\$15,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1469	1	\$10,300.00	\$41,200.00	4.000	EA	N	INLETS, CURB, TYPE J-6, MODIFY
0425 1471	6	\$4,089.40	\$106,324.42	26.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$7,125.00	\$7,125.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1481	1	\$5,670.59	\$22,682.36	4.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1501	3	\$3,323.62	\$39,883.38	12.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$3,975.00	\$15,900.00	4.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1505	1	\$2,965.52	\$14,827.60	5.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	5	\$4,015.47	\$602,321.12	150.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1512	1	\$6,000.00	\$12,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, >10'
0425 1513	3	\$7,365.00	\$73,650.00	10.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1514	1	\$10,000.00	\$20,000.00	2.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515	2	\$2,644.79	\$55,540.69	21.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	38	\$3,225.39	\$461,230.46	143.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	5	\$6,028.15	\$120,563.01	20.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1525	6	\$3,530.22	\$31,771.94	9.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	8	\$4,585.23	\$64,193.29	14.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	3	\$3,365.05	\$10,095.16	3.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1541	27	\$3,643.45	\$921,791.71	253.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$8,734.64	\$43,673.20	5.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	3	\$4,119.82	\$57,677.43	14.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1544	2	\$6,232.93	\$12,465.85	2.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425 1545	3	\$3,915.60	\$15,662.40	4.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	8	\$4,961.20	\$158,758.33	32.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	19	\$3,671.24	\$517,644.78	141.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	2	\$4,765.80	\$23,829.00	5.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	2	\$5,115.37	\$219,961.00	43.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$8,739.00	\$113,607.00	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1555	1	\$6,250.00	\$6,250.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	2	\$5,543.76	\$44,350.11	8.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	8	\$3,775.82	\$83,068.00	22.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$7,200.00	\$7,200.00	1.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1565	3	\$4,232.57	\$29,628.00	7.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1569	1	\$9,755.00	\$78,040.00	8.000	EA	N	INLETS,DT BOT,TYPE F,MODIFY

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1571	2	\$10,500.00	\$21,000.00	2.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1581	5	\$5,476.00	\$38,332.00	7.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	1	\$8,850.00	\$8,850.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	1	\$20,804.55	\$20,804.55	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1589	4	\$9,230.41	\$36,921.62	4.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1611	1	\$32,000.00	\$32,000.00	1.000	EA	N	INLETS, DT BOT, TYPE K, <10'
0425 1701	13	\$3,253.88	\$953,385.69	293.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	3	\$4,521.43	\$49,735.72	11.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	3	\$6,146.60	\$61,466.00	10.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	2	\$6,865.00	\$13,730.00	2.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1705	4	\$3,460.41	\$58,827.00	17.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	6	\$5,049.59	\$55,545.47	11.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$13,500.00	\$13,500.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	5	\$5,332.88	\$26,664.42	5.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1801	3	\$4,502.21	\$18,008.84	4.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1803	1	\$7,500.00	\$22,500.00	3.000	EA	N	INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425 1811	1	\$7,200.00	\$14,400.00	2.000	EA	N	INLETS, MED BARRIER, TYPE 2, <10'
0425 1841	1	\$9,400.00	\$9,400.00	1.000	EA	N	INLETS, MED BARRIER, TYPE 3, <10'
0425 1881	4	\$4,919.60	\$68,874.44	14.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1882	1	\$6,034.00	\$6,034.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, >10'
0425 1883	1	\$12,200.00	\$12,200.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, J BOT<10'
0425 1891	9	\$4,347.58	\$386,934.96	89.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	3	\$5,965.25	\$23,861.00	4.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	2	\$5,471.71	\$38,302.00	7.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$18,068.00	\$54,204.00	3.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	25	\$4,001.62	\$440,178.44	110.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	27	\$4,429.82	\$518,289.40	117.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	5	\$6,461.74	\$148,620.09	23.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	17	\$3,492.47	\$178,115.86	51.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	33	\$3,475.41	\$503,933.76	145.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	4	\$3,507.67	\$45,599.76	13.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	21	\$3,193.05	\$185,196.99	58.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	15	\$7,120.74	\$206,501.48	29.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	3	\$9,747.95	\$68,235.65	7.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	5	\$4,245.20	\$59,432.84	14.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	21	\$6,816.46	\$572,582.75	84.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	10	\$8,060.88	\$394,983.28	49.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	4	\$5,113.33	\$30,680.00	6.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 41	2	\$4,010.99	\$8,021.97	2.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 3 43	1	\$6,320.00	\$6,320.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 4	2	\$1,992.09	\$55,778.39	28.000	EA	N	INLETS, ADJUST
0425 5	58	\$947.91	\$556,425.73	587.000	EA	N	MANHOLE, ADJUST
0425 5 1	35	\$1,264.33	\$537,338.16	425.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	48	\$587.16	\$454,458.39	774.000	EA	N	VALVE BOXES, ADJUST
0425 7	3	\$445.74	\$12,034.90	27.000	EA	N	MANHOLE COVER- REPLACE
0425 11	17	\$2,828.91	\$118,814.10	42.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 74 1	2	\$467.50	\$18,700.00	40.000	EA	N	MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78	1	\$1,176.79	\$2,353.58	2.000	EA	N	INLET CAP, PRECAST
0425 82	3	\$1,677.92	\$120,810.00	72.000	EA	N	REPLACE GRATE
0425100 3	1	\$437.69	\$16,194.53	37.000	LF	N	INLET SP DRAINAGE GRATE, 43649115201
0430 94 1	11	\$8.02	\$89,151.72	11,117.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	4	\$10.30	\$78,008.35	7,576.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	4	\$25.97	\$38,664.72	1,489.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	2	\$12.76	\$6,177.12	484.000	LF	N	DESILTING PIPE, 49 - 60"
0430 95 2	1	\$30.60	\$12,270.60	401.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430173118	1	\$95.00	\$278,635.00	2,933.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430173124	1	\$90.00	\$49,860.00	554.000	LF	N	PIPE CULV OPT MATL, ROUND, 24", GD
0430173136	1	\$135.00	\$10,665.00	79.000	LF	N	PIPE CULV OPT MATL, ROUND, 36", GD
0430174112	1	\$110.00	\$2,750.00	25.000	LF	N	PIPE CULV, OPT MATL, ROUND,12"SD
0430174115	6	\$61.73	\$72,785.21	1,179.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	30	\$65.63	\$484,968.70	7,389.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	13	\$85.03	\$259,608.80	3,053.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	3	\$81.76	\$32,049.92	392.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	3	\$125.97	\$16,250.00	129.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174215	3	\$93.91	\$9,579.00	102.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	20	\$84.86	\$333,258.44	3,927.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	9	\$100.88	\$111,069.02	1,101.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	3	\$125.51	\$79,576.00	634.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	1	\$150.00	\$14,700.00	98.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174248	1	\$439.78	\$32,103.94	73.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112	7	\$72.16	\$25,112.20	348.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	31	\$150.11	\$188,387.40	1,255.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	81	\$68.54	\$7,717,831.15	112,608.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	51	\$72.78	\$5,518,320.78	75,823.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	29	\$98.36	\$3,541,239.35	36,003.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	23	\$121.85	\$3,770,723.47	30,945.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	12	\$156.21	\$2,030,262.04	12,997.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	13	\$155.79	\$1,851,072.21	11,882.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	4	\$194.00	\$1,111,789.42	5,731.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	4	\$280.25	\$377,217.69	1,346.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175166	2	\$289.93	\$473,463.40	1,633.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172	1	\$330.00	\$197,010.00	597.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	6	\$125.99	\$44,475.85	353.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	29	\$91.71	\$1,901,982.39	20,739.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	13	\$96.22	\$570,384.68	5,928.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	7	\$114.46	\$218,845.58	1,912.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	7	\$195.69	\$291,778.87	1,491.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	3	\$262.42	\$342,462.69	1,305.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248	1	\$200.00	\$21,200.00	106.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$226.96	\$45,845.92	202.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$260.00	\$47,840.00	184.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	2	\$414.77	\$96,227.04	232.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	4	\$701.54	\$515,630.98	735.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	3	\$819.18	\$542,300.00	662.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	1	\$1,229.00	\$92,175.00	75.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	1	\$850.00	\$106,250.00	125.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	1	\$1,234.00	\$212,248.00	172.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23	1	\$1,800.00	\$3,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 29	1	\$2,638.78	\$5,277.56	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430602123	1	\$1,400.00	\$1,400.00	1.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"
0430602129	1	\$8,100.00	\$8,100.00	1.000	EA	N	U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610025	1	\$2,347.75	\$37,564.00	16.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 18"
0430610029	1	\$3,079.84	\$6,159.68	2.000	EA	N	U-ENDWALL,STD 261,1:6 SLP, 24"
0430610125	1	\$2,700.00	\$5,400.00	2.000	EA	N	U-ENDWALL,STD 261,1:4 SLP, 18"
0430610225	2	\$3,438.18	\$17,190.88	5.000	EA	N	U-ENDWALL,STD 261,1:3 SLP, 18"
0430610325	2	\$6,355.00	\$25,420.00	4.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611023	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 15"
0430611029	1	\$2,290.00	\$2,290.00	1.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 24"
0430611125	3	\$1,641.65	\$55,816.21	34.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129	1	\$1,820.00	\$30,940.00	17.000	EA	N	U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611133	2	\$3,340.00	\$6,680.00	2.000	EA	N	U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225	2	\$1,527.41	\$41,240.00	27.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229	2	\$1,700.00	\$17,000.00	10.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430611233	1	\$1,820.00	\$3,640.00	2.000	EA	N	U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"
0430611325	3	\$1,862.40	\$54,009.68	29.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612025	2	\$2,533.12	\$17,731.86	7.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430612029	1	\$3,820.00	\$15,280.00	4.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP,24"
0430612033	1	\$4,740.00	\$4,740.00	1.000	EA	N	U-ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430613025	1	\$2,940.00	\$11,760.00	4.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613029	1	\$3,820.00	\$3,820.00	1.000	EA	N	U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430830	16	\$395.64	\$170,798.30	431.700	CY	N	PIPE FILLING AND PLUGGING
0430880 02	1	\$23,000.00	\$23,000.00	1.000	EA	N	FLAP GATES, 25-36"
0430880 03	1	\$45,000.00	\$90,000.00	2.000	EA	N	FLAP GATES, 37-48"
0430950	6	\$102.55	\$415,999.93	4,056.400	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 2	1	\$360.00	\$1,080.00	3.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121	2	\$2,088.84	\$8,355.36	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	2	\$1,412.00	\$2,824.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	29	\$1,371.79	\$219,485.98	160.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	19	\$1,540.09	\$132,447.71	86.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	10	\$2,175.98	\$56,575.37	26.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	8	\$3,262.83	\$55,468.10	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	4	\$3,905.00	\$35,145.00	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	3	\$9,215.71	\$64,510.00	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	3	\$5,086.97	\$40,695.73	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	1	\$5,856.00	\$5,856.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$8,411.61	\$25,234.84	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982623	2	\$1,385.56	\$8,313.36	6.000	EA	N	MITERED END SECT, OPT - OTHER, 15" CD
0430982625	11	\$1,468.58	\$127,766.54	87.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	7	\$1,750.56	\$57,768.35	33.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	4	\$1,510.48	\$12,083.86	8.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	1	\$3,134.85	\$6,269.70	2.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	2	\$3,875.96	\$7,751.92	2.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD
0430984123	5	\$989.45	\$13,852.23	14.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	33	\$1,199.46	\$309,459.77	258.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	18	\$1,495.03	\$127,077.95	85.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	5	\$3,981.79	\$63,708.56	16.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	3	\$3,364.67	\$20,188.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984141	1	\$7,125.00	\$7,125.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" SD
0430984623	2	\$1,000.00	\$6,000.00	6.000	EA	N	MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625	19	\$1,449.14	\$213,022.92	147.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	10	\$1,758.51	\$56,272.40	32.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	3	\$4,149.30	\$70,538.16	17.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	2	\$5,400.00	\$32,400.00	6.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984641	1	\$7,312.95	\$14,625.90	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 48" SD
0430991	4	\$981.84	\$50,073.69	51.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	8	\$161.82	\$2,147,084.27	13,268.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	7	\$254.75	\$1,948,036.22	7,647.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	5	\$395.57	\$545,100.00	1,378.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0432 3 1	1	\$3,100.00	\$3,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,15"
0432 3 4	1	\$1,100.00	\$1,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,24"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0432	3 5	1	\$3,650.00	\$3,650.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,30"
0432	3 6	1	\$1,750.00	\$1,750.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE,NON-TEST,36"
0433	1	2	\$1,739.13	\$40,000.00	23.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436	1 1	14	\$238.69	\$273,298.84	1,145.000	LF	N	TRENCH DRAIN, STANDARD
0440	1 10	2	\$15.87	\$14,280.00	900.000	LF	N	UNDERDRAIN, TYPE I
0440	1 20	2	\$31.82	\$98,122.40	3,084.000	LF	N	UNDERDRAIN, TYPE II
0440	1 30	1	\$76.75	\$84,194.75	1,097.000	LF	N	UNDERDRAIN, TYPE III
0440	70	2	\$2,089.20	\$56,408.50	27.000	EA	N	UNDERDRAIN INSPECTION BOX
0440	73 1	1	\$11.00	\$1,386.00	126.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 2	4	\$35.51	\$35,190.46	991.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0442	70	1	\$1.30	\$60,658.00	46,660.000	LF	N	VERTICAL DRAINAGE WICKS
0443	70 3	2	\$159.29	\$111,500.00	700.000	LF	N	FRENCH DRAIN, 18"
0443	70 4	6	\$187.35	\$666,972.46	3,560.000	LF	N	FRENCH DRAIN, 24"
0443	72 13	1	\$38.50	\$4,774.00	124.000	SY	N	FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0446	1 1	5	\$24.33	\$1,848,377.20	75,970.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446	71 1	5	\$28.14	\$264,178.29	9,389.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450	1 1	2	\$203.33	\$268,600.84	1,321.000	LF	N	PREST BEAMS, TYPE II
0450	1201	1	\$234.48	\$160,384.32	684.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450	2 36	6	\$314.60	\$2,067,888.35	6,573.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450	2 45	3	\$224.62	\$1,676,250.00	7,462.500	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450	2 54	3	\$308.67	\$1,975,779.06	6,401.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 54"
0450	2 63	1	\$310.00	\$1,474,360.00	4,756.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450	2 72	2	\$380.18	\$1,358,392.88	3,573.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450	2 78	2	\$269.73	\$4,711,108.00	17,466.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450	2 84	1	\$360.00	\$6,260,400.00	17,390.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450	3 11	1	\$142.00	\$89,460.00	630.000	LF	N	PRESTRESSED SLAB UNITS,48" X 12"
0450	3 21	1	\$175.00	\$385,875.00	2,205.000	LF	N	PRESTRESSED SLAB UNITS,60" X 12"
0450	6 25	1	\$220.00	\$126,280.00	574.000	LF	N	PRESTRESSED SLAB BEAMS,60" X 15"
0450	8 12	1	\$270.00	\$174,690.00	647.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0450	8 13	1	\$236.00	\$231,280.00	980.000	LF	N	PREST BEAM: FL SLAB BEAM,12" D,55-57" W
0450	8 21	1	\$237.99	\$103,763.64	436.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450	8 22	1	\$238.45	\$231,058.05	969.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450	8 23	2	\$268.62	\$440,271.68	1,639.000	LF	N	PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450	8 33	1	\$280.00	\$129,920.00	464.000	LF	N	PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0450	82	1	\$938.00	\$120,064.00	128.000	LF	N	BEAM REPAIR
0450	83 1	1	\$800.00	\$16,800.00	21.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451	70	2	\$4,534.24	\$330,999.78	73.000	EA	N	PREST SOIL ANCHORS
0451	70 1	1	\$3,000.00	\$24,000.00	8.000	EA	N	PREST SOIL ANCHOR, PERFORMANCE TEST
0451	70 2	1	\$2,000.00	\$16,000.00	8.000	EA	N	PREST SOIL ANCHOR, CREEP TEST
0455	34 2	1	\$60.00	\$824,760.00	13,746.000	LF	N	PRESTRESSED CONCRETE PILING, 14" SQ.

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 3	5	\$111.77	\$630,845.32	5,644.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	11	\$103.97	\$9,377,339.47	90,189.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 5	1	\$103.00	\$445,372.00	4,324.000	LF	N	STEEL PILING, HP 14 X 73
0455 35 6	3	\$94.30	\$770,441.00	8,170.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 7	1	\$124.00	\$166,284.00	1,341.000	LF	N	STEEL PILING, HP 14 X 102
0455 35 22	4	\$123.41	\$1,796,843.00	14,560.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	1	\$675.00	\$29,700.00	44.000	EA	N	WRAP PILE CLUSTERS
0455 81106	1	\$1,450.00	\$108,750.00	75.000	EA	N	CATHODIC PROT,F&I,PIER,OTHER MATERIAL
0455 88 5	1	\$900.00	\$145,800.00	162.000	LF	N	DRILLED SHAFT, 48" DIA
0455120 7	1	\$600.00	\$9,600.00	16.000	EA	N	PILE POINT PROTECTION, 24" ROUND
0455122 5	1	\$50.00	\$8,100.00	162.000	LF	N	UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455133 2	9	\$25.58	\$1,758,536.53	68,755.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	9	\$36.74	\$2,142,020.19	58,301.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455133202	1	\$36.00	\$1,636,380.00	45,455.000	SF	N	STEEL SHEET PIL, PRESS-IN, 43307515201
0455142	1	\$2,500.00	\$12,500.00	5.000	EA	N	CROSSHOLE SONIC LOGGING
0455143 3	5	\$248.46	\$337,906.35	1,360.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	11	\$217.34	\$3,089,091.15	14,213.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144 6	2	\$226.03	\$254,283.30	1,125.000	LF	N	TEST PILES - STEEL, HP 14 x 89
0455144 22	4	\$167.84	\$530,882.00	3,163.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 11	1	\$600.00	\$96,000.00	160.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457 1 12	3	\$547.42	\$862,185.00	1,575.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	1	\$850.00	\$23,800.00	28.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2221	2	\$1,697.66	\$512,693.00	302.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	23	\$47.73	\$290,017.54	6,076.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	4	\$321.62	\$256,654.87	798.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	18	\$55.27	\$1,154,350.16	20,886.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	1	\$425.00	\$73,950.00	174.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 2	8	\$459.20	\$296,364.90	645.400	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	5	\$5.27	\$35,536.96	6,742.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	2	\$31.67	\$146,428.00	4,624.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 5	1	\$31.00	\$304,296.00	9,816.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460 1 13	1	\$50.00	\$11,000.00	220.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15	3	\$8.64	\$87,652.00	10,140.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 2 1	1	\$25.46	\$860,598.92	33,802.000	LB	N	STRUCT STEEL, CARBON
0460 2 2	2	\$.27	\$91,526.11	340,897.000	LB	N	STRUCT STEEL, LOW ALLOY
0460 2 15	2	\$1.68	\$114,477.35	67,997.000	LB	N	STRUCT STEEL, MISCELLANEOUS
0460 2 20	1	\$2.01	\$2,744,996.70	1,365,670.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 6 2	1	\$40.00	\$11,440.00	286.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 7	1	\$225.00	\$349,425.00	1,553.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0460 71 1	4	\$129.61	\$903,932.24	6,974.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0460 81	1	\$100.00	\$60,000.00	600.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 94	1	\$150.00	\$11,250.00	75.000	LF	N	STRUCTURAL STEEL REPAIR- WELDS
0460 95	1	\$150.00	\$24,000.00	160.000	LB	N	STRUCTURAL STEEL REPAIR
0460 98 2	2	\$199.43	\$36,496.56	183.000	EA	N	PIPE HANGER, STAINLESS
0460112	1	\$250.00	\$156,000.00	624.000	EA	N	ANCHOR BOLT REPLACEMENT
0461113 19	1	\$14,000.00	\$14,000.00	1.000	EA	N	MULTIROT BRNG ASM FX, F&I,>=2001KIPS
0461114 12	1	\$6,000.00	\$24,000.00	4.000	EA	N	MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 19	1	\$16,600.00	\$49,800.00	3.000	EA	N	MULTIROT BRNG ASM EXP, F&I,>=2001KIPS
0462 2 22	1	\$84.20	\$76,116.80	904.000	LB	N	POST TENSIONING TENDONS, SUPSTR BAR FLEX
0465 2505	1	\$22,000.00	\$44,000.00	2.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 2508	1	\$16,000.00	\$16,000.00	1.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465 3 17	1	\$150.00	\$68,400.00	456.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465 3 50	1	\$11,000.00	\$22,000.00	2.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 3 96	1	\$1,500.00	\$12,000.00	8.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20	1	\$323.52	\$54,998.40	170.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21	1	\$250.00	\$42,500.00	170.000	DA	N	MOVABLE BRIDGE OPERATOR
0465 71 3	2	\$26,000.00	\$52,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470 1	7	\$10,203.04	\$781,552.59	76.600	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$25,000.00	\$455,000.00	18.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471 1 2	1	\$10,000.00	\$82,000.00	8.200	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0471 3 3	1	\$1,466,446.19	\$1,466,446.19	1.000	LS	N	POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0506 2	4	\$238.74	\$412,534.48	1,728.000	LF	N	BRIDGE DRAINAGE PIPE
0506 3	2	\$5,560.00	\$27,800.00	5.000	EA	N	BRIDGE DRAINS
0507 70	2	\$794.24	\$26,210.00	33.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508 4	3	\$92,500.00	\$277,500.00	3.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 72 1	1	\$75,000.00	\$75,000.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72 4	1	\$600.00	\$600.00	1.000	AS	N	MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 73 1	1	\$1,416.66	\$254,998.80	180.000	LF	N	SUBMARINE CABLE ASSEMBLY, F & I
0508 73 4	1	\$11.11	\$1,999.80	180.000	LF	N	SUBMARINE CABLE ASSEMBLY, REMOVE
0508 77 5	1	\$40,000.00	\$40,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78 1	1	\$65,000.00	\$65,000.00	1.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0510 1	4	\$73,219.36	\$292,877.44	4.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 4	1	\$2,161.48	\$25,937.76	12.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0515 1 1	12	\$63.24	\$392,524.61	6,207.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	33	\$32.20	\$652,863.95	20,277.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 1 42	1	\$220.52	\$2,205.20	10.000	LF	N	PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515 2111	5	\$114.37	\$839,843.54	7,343.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	4	\$99.78	\$75,535.00	757.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	1	\$145.00	\$28,130.00	194.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2231	1	\$76.79	\$86,542.33	1,127.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/06/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0515 2311	13	\$77.67	\$417,414.14	5,374.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	1	\$110.00	\$16,720.00	152.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 4 1	7	\$50.27	\$1,144,513.90	22,766.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	9	\$38.39	\$530,963.49	13,832.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	7	\$793.97	\$74,633.40	94.000	EA	N	BOLLARDS
0520 1 7	50	\$15.44	\$3,925,503.14	254,297.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	125	\$20.22	\$7,075,330.00	349,942.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 11	2	\$17.07	\$2,783.00	163.000	LF	N	CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12	4	\$20.37	\$7,598.00	373.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	5	\$27.58	\$17,346.85	629.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	16	\$34.75	\$327,489.02	9,425.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	51	\$28.07	\$424,759.26	15,130.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	7	\$25.77	\$126,099.91	4,893.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	13	\$29.37	\$66,849.69	2,276.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	17	\$41.27	\$636,991.80	15,433.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	6	\$50.80	\$89,161.79	1,755.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	3	\$58.30	\$329,671.00	5,655.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	2	\$48.37	\$12,866.00	266.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 22	1	\$77.47	\$16,733.52	216.000	LF	N	TRAF SEP CONC - TYPE II, 6' WIDE
0520 5 26	1	\$47.00	\$13,019.00	277.000	LF	N	TRAF SEP CONC-TYPE II, 8.5' WIDE
0520 5 41	15	\$50.07	\$308,977.74	6,171.000	LF	N	TRAF SEP CONC-TYPE IV, 4' WIDE
0520 5 42	3	\$42.29	\$39,368.16	931.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	2	\$45.09	\$40,937.80	908.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 5 51	1	\$51.12	\$71,721.36	1,403.000	LF	N	TRAF SEP CONC, TYPE V, 4' WIDE
0520 6	23	\$19.25	\$1,285,163.97	66,775.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$53.91	\$16,388.64	304.000	LF	N	GRANITE CURB, RESET
0520 70	35	\$80.09	\$641,803.80	8,014.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	8	\$129.57	\$1,040,671.09	8,032.000	LF	N	MEDIAN CONC BARRIER WALL
0521 1 1	1	\$66.50	\$26,666.50	401.000	LF	N	MEDIAN BARRIER WALL CONC, PRECAST
0521 5 1	20	\$99.90	\$2,884,797.68	28,878.000	LF	N	CONC TRAF RAIL- BRG, 32" F-SHAPE
0521 5 2	1	\$100.00	\$104,400.00	1,044.000	LF	N	CONC TRAF RAIL- BRG, 42" F-SHAPE
0521 5 4	2	\$80.00	\$37,200.00	465.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 6	1	\$245.00	\$624,260.00	2,548.000	LF	N	CONC TRAF RAIL- BRG, CORRAL W/CURB
0521 5 7	2	\$239.15	\$772,944.00	3,232.000	LF	N	CONC TRAF RAIL, BRG, CORRAL W/O CURB
0521 5 8	1	\$90.00	\$276,660.00	3,074.000	LF	N	CONC TRAF RAIL- BRG, RETRO-VERT FACE
0521 5 13	3	\$121.88	\$204,030.00	1,674.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 30	1	\$257.75	\$270,637.50	1,050.000	LF	N	CONC TRAF RAIL-BRG, 54" F 22966435201
0521 6 11	5	\$62.98	\$577,430.84	9,168.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 6 31	4	\$178.49	\$514,942.00	2,885.000	LF	N	CONC PARAPET, RETAINING WALL SYS, 27"
0521 8 1	7	\$155.55	\$5,192,287.22	33,381.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/06/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 8 2	2	\$240.69	\$344,902.00	1,433.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521 8 3	1	\$278.57	\$103,906.61	373.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	1	\$166.00	\$346,608.00	2,088.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 8 5	1	\$343.00	\$288,806.00	842.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,CORRAL CURB
0521 8 6	1	\$329.82	\$217,680.00	660.000	LF	N	CONC TRAFF RAIL BARR, W/JUNCT SLAB, CORR
0521 8 22	1	\$318.00	\$920,610.00	2,895.000	LF	N	CONC TRAF RL BAR,JCT SLAB,42"F SH 229664
0521 72 3	9	\$215.42	\$1,130,327.56	5,247.000	LF	N	SHLDR CONC BARRIER, RIGID-SHLDR
0521 72 4	2	\$247.02	\$296,671.64	1,201.000	LF	N	SHLDR CONC BARRIER, RIGID RETAIN
0521 72 5	8	\$212.13	\$523,755.10	2,469.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10	2	\$195.24	\$167,713.00	859.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11	6	\$566.45	\$881,392.24	1,556.000	LF	N	SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0522 1	126	\$37.59	\$9,944,735.17	264,583.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	129	\$56.44	\$5,447,779.30	96,520.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	3	\$57.66	\$9,110.00	158.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	9	\$106.74	\$46,004.97	431.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	6	\$103.86	\$646,707.50	6,227.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	11	\$46.63	\$464,737.84	9,967.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	3	\$41.15	\$202,867.48	4,930.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	16	\$47.01	\$1,083,337.94	23,043.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	24	\$61.39	\$726,151.79	11,828.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	5	\$55.01	\$431,646.86	7,847.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	1	\$115.87	\$6,836.33	59.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	8	\$89.05	\$334,125.15	3,752.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 1 49	1	\$925.00	\$7,400.00	8.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 2	14	\$71.15	\$897,515.12	12,615.000	SY	N	CONC SLOPE PAVT, NR, 4"
0526 1 1	4	\$79.15	\$86,664.52	1,095.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	7	\$112.75	\$204,762.75	1,816.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0526 1100	1	\$350.00	\$42,700.00	122.000	SY	N	PAVERS, ARCHITECTURAL, CONC BASE 4361611
0527 2	131	\$27.06	\$1,515,517.30	56,011.000	SF	N	DETECTABLE WARNINGS
0530 1	15	\$578.39	\$833,638.73	1,441.300	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	25	\$95.74	\$3,762,709.13	39,300.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	31	\$101.18	\$901,986.54	8,914.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 3 8	2	\$141.33	\$2,120.00	15.000	CY	N	RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 4 6	1	\$518.34	\$14,513.52	28.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 4 9	1	\$250.00	\$55,750.00	223.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"
0530 5 1	2	\$95.94	\$1,317,737.50	13,735.000	SY	N	GABION, <1'
0530 5101	1	\$370.00	\$162,430.00	439.000	CY	N	GABION BASKET, 42292945201
0530 74	29	\$98.95	\$1,986,995.61	20,080.600	TN	N	BEDDING STONE
0534 72101	3	\$32.31	\$2,699,606.50	83,555.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73	1	\$28.00	\$9,856.00	352.000	SF	N	PERIMETER WALL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 0	8	\$21.88	\$37,281.95	1,704.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	66	\$17.57	\$3,998,247.33	227,532.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	13	\$22.31	\$1,359,022.55	60,912.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 11	7	\$79.34	\$682,064.16	8,597.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536 5 1	6	\$6.65	\$294,410.81	44,242.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	2	\$10.52	\$138,895.60	13,201.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	19	\$14.35	\$505,313.77	35,203.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$111.58	\$22,762.32	204.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536 7 2	10	\$223.32	\$56,724.11	254.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	17	\$276.76	\$136,445.08	493.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 11	24	\$2,631.79	\$297,392.51	113.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	3	\$1,968.41	\$15,747.30	8.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	22	\$2,344.39	\$419,645.05	179.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	72	\$2.60	\$295,731.80	113,725.000	LF	N	GUARDRAIL REMOVAL
0536 85 22	51	\$2,326.35	\$600,197.24	258.000	EA	N	GUARDRAIL END TREA- FLARED APP TERM
0536 85 24	32	\$2,853.04	\$299,569.31	105.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	43	\$866.04	\$203,519.75	235.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	14	\$2,481.68	\$44,670.18	18.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	5	\$4,135.28	\$41,352.83	10.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 28	1	\$1,143.80	\$8,006.60	7.000	EA	N	GUARDRAIL END TREAT- DBLTYPE II TRAIL AN
0538 1	12	\$7.31	\$522,641.10	71,506.000	LF	N	GUARDRAIL RESET
0542 70	4	\$82.20	\$4,685.60	57.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	14	\$19,757.51	\$928,602.96	47.000	EA	N	CRASH CUSHION
0546 71	4	\$1,255.15	\$25,103.08	20.000	PS	N	RUMBLE STRIPS
0546 72 52	4	\$2,164.49	\$18,056.19	8.342	GM	N	RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53	11	\$1,348.83	\$228,793.73	169.624	GM	N	RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55	15	\$887.20	\$370,768.39	417.908	GM	N	RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0546 72 57	1	\$1,289.21	\$5,729.25	4.444	GM	N	RUMBLE STRIPS, GROUND-IN, 8" CENTER LINE
0548 12	11	\$24.26	\$25,736,716.16	1,060,910.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	2	\$13.98	\$321,196.80	22,976.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	5	\$9.32	\$92,793.70	9,961.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	3	\$13.97	\$67,687.56	4,845.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10140	1	\$18.27	\$71,874.18	3,934.000	LF	N	FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10149	1	\$17.38	\$49,480.86	2,847.000	LF	N	FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10210	5	\$14.58	\$54,907.00	3,767.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212	2	\$22.60	\$2,260.00	100.000	LF	N	FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218	2	\$24.74	\$31,566.50	1,276.000	LF	N	FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220	14	\$13.44	\$442,041.12	32,881.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	4	\$21.51	\$130,289.50	6,056.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	7	\$15.44	\$1,537,209.08	99,547.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10228	3	\$17.67	\$16,024.80	907.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10238	1	\$16.00	\$3,296.00	206.000	LF	N	FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10250	2	\$23.78	\$65,520.80	2,755.000	LF	N	FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10256	2	\$70.83	\$7,282,929.49	102,823.000	LF	N	FENCING, TYPE B, 8-10.0', VIN BARB
0550 10325	1	\$89.03	\$47,185.90	530.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344	3	\$126.45	\$174,624.00	1,381.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10353	2	\$243.85	\$89,980.00	369.000	LF	N	FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10363	1	\$525.00	\$281,400.00	536.000	LF	N	FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10420	2	\$30.95	\$6,129.00	198.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 10620	2	\$53.63	\$5,470.00	102.000	LF	N	FENCING, VINYL, 5.1-6.0'
0550 60112	1	\$2,649.37	\$2,649.37	1.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60124	1	\$650.00	\$3,250.00	5.000	EA	N	FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125	2	\$1,533.33	\$4,600.00	3.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211	5	\$1,240.67	\$60,792.96	49.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	5	\$1,568.35	\$48,618.97	31.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$2,700.00	\$2,700.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222	1	\$2,400.00	\$7,200.00	3.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	1	\$2,114.47	\$4,228.94	2.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	2	\$2,755.17	\$79,900.00	29.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225	3	\$2,604.16	\$13,020.80	5.000	EA	N	FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60234	3	\$2,953.87	\$11,815.46	4.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20' OPEN
0550 60235	2	\$2,250.00	\$4,500.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24' OPEN
0550 60237	1	\$3,949.00	\$3,949.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	2	\$2,303.87	\$6,911.60	3.000	EA	N	FENCE GATE, RESET EXISTING
0550 60623	1	\$1,500.00	\$1,500.00	1.000	EA	N	FENCE GATE, VIN, DOUBLE, 12.1-18.9' OPEN
0561 1	9	\$1,362.26	\$15,435,929.54	11,331.100	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	4	\$71.94	\$1,177,554.00	16,368.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	3	\$.47	\$229,417.89	491,793.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	32	\$.84	\$1,880,476.34	2,251,489.000	SY	N	PERFORMANCE TURF
0570 1 2	183	\$2.30	\$15,987,544.55	6,937,946.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	5	\$4.52	\$90,137.44	19,928.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	2	\$6.57	\$159,132.00	24,209.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	4	\$8.61	\$253,224.89	29,420.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	6	\$64,204.75	\$385,228.50	6.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	14	\$34,621.31	\$553,940.96	16.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0580 2 1	2	\$1,009.09	\$22,200.00	22.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14'
0580 2 2	5	\$6,430.91	\$353,700.00	55.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 4	1	\$1,500.00	\$12,000.00	8.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5	3	\$2,507.69	\$32,600.00	13.000	EA	N	LANDSCAPE- RELOCATE TREE, TREES >5"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0580 2 7	1	\$500.00	\$5,500.00	11.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8	3	\$628.39	\$58,440.00	93.000	EA	N	LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 1	1	\$7,500.00	\$7,500.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590 70	4	\$32,055.00	\$128,220.00	4.000	LS	N	IRRIGATION SYSTEM
0590 70 1	5	\$12,074.00	\$60,370.00	5.000	LS	N	IRRIGATION SYSTEM REPAIRS
0591 1 34	1	\$12.80	\$14,835.20	1,159.000	LF	N	IRRIGATION SLEEVE, 6" DIAM,22966445201
0591 1 55	1	\$12.80	\$17,894.40	1,398.000	LF	N	IRRIGATION SLEEVE, 6" DIAM, 22966435201
0591 1 59	1	\$7.83	\$10,946.34	1,398.000	LF	N	IRRIGATION SLEEVE, 2" DIAM, 22966435201
0591 1 60	1	\$7.83	\$9,074.97	1,159.000	LF	N	IRRIGATION SLEEVE, 2" DIAM, 22966445201
0630 2 11	113	\$6.68	\$6,450,576.62	965,214.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	126	\$19.79	\$8,718,210.87	440,627.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	32	\$20.86	\$235,268.99	11,281.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	13	\$21.51	\$2,230,564.83	103,706.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 24	1	\$40.55	\$4,866.00	120.000	LF	N	CONDUIT, F&I, JACK & BORE 43472215201
0632 7 1	71	\$5,147.15	\$802,954.69	156.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	35	\$4.23	\$178,560.33	42,221.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 4	1	\$850.00	\$850.00	1.000	PI	N	SIGNAL CABLE, ADJUST
0632 7 6	41	\$718.31	\$56,746.59	79.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$1.00	\$450.00	450.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633 1111	2	\$2.62	\$18,622.40	7,114.000	LF	N	FIBER OPTIC CABLE, F&I, OVH,2-12
0633 1112	1	\$2.76	\$90,547.32	32,807.000	LF	N	FIBER OPTIC CABLE, F&I,OVH,13-48
0633 1121	24	\$2.44	\$286,571.17	117,473.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	13	\$2.68	\$356,481.88	133,005.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	11	\$2.50	\$649,719.30	260,247.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	2	\$3.90	\$392,165.00	100,453.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1320	1	\$3.68	\$5,060.00	1,375.000	LF	N	FIBER OPTIC CABLE, INSTALL, UG
0633 1410	1	\$5.95	\$4,004.35	673.000	LF	N	FIBER OPTIC CABLE, REL, OV
0633 1420	6	\$6.22	\$27,805.80	4,468.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1620	13	\$.62	\$52,830.60	85,776.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	24	\$40.28	\$272,462.42	6,764.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	20	\$75.64	\$172,694.61	2,283.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	22	\$672.70	\$249,571.84	371.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	22	\$41.26	\$22,733.66	551.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	8	\$59.46	\$47,510.86	799.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	16	\$169.97	\$23,796.31	140.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	16	\$1,762.23	\$650,263.57	369.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	19	\$1,686.10	\$212,448.48	126.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	7	\$139.65	\$12,149.96	87.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 34	1	\$79.33	\$317.32	4.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, INS BT
0633 3 45	1	\$661.50	\$661.50	1.000	EA	N	FIBER OPTIC CONN HDWR, REL, PATCH PANEL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 3 51	5	\$770.00	\$11,550.00	15.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	3	\$55.03	\$990.56	18.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 53	1	\$1,418.47	\$9,929.29	7.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJ/MOD
0633 3 56	2	\$1,814.44	\$5,443.33	3.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 1	3	\$6.68	\$5,408.50	810.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 4	1	\$10.00	\$100.00	10.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, RELOCA
0633 4 6	5	\$.37	\$2,359.55	6,400.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	13	\$4.12	\$35,466.70	8,604.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 6	1	\$.62	\$93.00	150.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4152	2	\$2,491.67	\$7,475.00	3.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634 4153	9	\$4,670.11	\$98,072.33	21.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	6	\$599.18	\$4,793.42	8.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 4700	1	\$1,150.00	\$1,150.00	1.000	PI	N	SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634 5 1	2	\$50.66	\$4,761.76	94.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	134	\$601.06	\$5,808,684.09	9,664.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	42	\$1,281.77	\$1,149,750.43	897.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	21	\$3,089.05	\$735,194.27	238.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	2	\$595.16	\$1,190.32	2.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 3 11	9	\$284.04	\$72,999.01	257.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	10	\$666.99	\$134,065.00	201.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1111	3	\$9,132.43	\$146,118.83	16.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	18	\$1,991.41	\$221,046.60	111.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1113	1	\$1,250.00	\$1,250.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639 1121	10	\$4,814.52	\$81,846.92	17.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	45	\$2,365.29	\$390,273.33	165.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	8	\$1,833.09	\$31,162.61	17.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1410	2	\$1,244.60	\$3,733.80	3.000	AS	N	ELECTRICAL POWER SRV,REL OHD,
0639 1420	1	\$2,794.85	\$2,794.85	1.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	9	\$495.34	\$6,439.46	13.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	9	\$1,321.74	\$18,504.40	14.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	56	\$6.19	\$5,326,235.35	860,858.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	1	\$1.41	\$705.00	500.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	17	\$.73	\$22,221.64	30,444.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	24	\$805.90	\$300,599.54	373.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	3	\$2,205.32	\$24,258.54	11.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	9	\$243.82	\$3,901.13	16.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	14	\$1,054.89	\$356,552.26	338.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 6 2	2	\$2,739.49	\$8,218.48	3.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641 2 11	11	\$1,449.46	\$39,135.41	27.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	50	\$1,428.06	\$435,558.13	305.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 13	5	\$8,120.42	\$138,047.20	17.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	3	\$10,288.69	\$82,309.50	8.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	1	\$9,200.00	\$18,400.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 16	1	\$11,720.00	\$46,880.00	4.000	EA	N	PREST CNC POLE,F&I,TYP P-VI
0641 2 17	1	\$6,176.54	\$148,236.96	24.000	EA	N	PREST CNC POLE,F&I,TYP P-VII
0641 2 18	5	\$9,998.51	\$399,940.36	40.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 19	1	\$8,200.00	\$57,400.00	7.000	EA	N	PREST CNC POLE,F&I, CUSTOM DESIGN
0641 2 60	22	\$605.14	\$58,698.54	97.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	12	\$1,875.93	\$90,044.82	48.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	8	\$3,429.07	\$150,879.06	44.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	4	\$14,774.96	\$339,823.97	23.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3169	3	\$14,532.17	\$2,005,439.46	138.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	4	\$17,022.42	\$646,852.08	38.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3180	1	\$14,953.36	\$14,953.36	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	2	\$22,474.33	\$134,846.00	6.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	4	\$13,425.71	\$214,811.37	16.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3269	1	\$13,000.00	\$39,000.00	3.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0646 1 11	84	\$1,283.28	\$1,197,301.34	933.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	26	\$980.36	\$126,466.82	129.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	7	\$919.07	\$11,028.86	12.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	63	\$225.47	\$69,220.42	307.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2115	1	\$1,564.38	\$1,564.38	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 15'
0646 2120	1	\$1,900.00	\$1,900.00	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 20'
0646 2600	2	\$413.96	\$827.92	2.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 17	1	\$7,000.00	\$7,000.00	1.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 1 63	1	\$900.00	\$900.00	1.000	EA	N	STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649 1 65	1	\$5,800.00	\$17,400.00	3.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 1102	1	\$42,300.00	\$169,200.00	4.000	EA	N	STEEL STRAIN POLE, F&I, CUST 43088615201
0649 2150	2	\$20,585.98	\$349,961.65	17.000	EA	N	STEEL CCTV POLE, F&I W/ LOW, 50'
0649 11 1	1	\$198,113.00	\$198,113.00	1.000	EA	N	STEEL MONOTUBE ASSY, F&I, 150' 434339-1
0649 21 1	3	\$22,048.20	\$66,144.60	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	11	\$30,256.85	\$695,907.51	23.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	19	\$34,178.90	\$1,162,082.70	34.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	1	\$40,000.00	\$40,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 10	21	\$38,728.42	\$1,626,593.66	42.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 12	1	\$37,000.00	\$74,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	4	\$56,100.50	\$224,401.99	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14	1	\$71,469.90	\$71,469.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15	13	\$49,661.18	\$794,578.83	16.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 18	2	\$60,706.50	\$121,413.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/06/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 19	3	\$63,966.76	\$191,900.29	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20	1	\$47,902.55	\$47,902.55	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21	14	\$47,504.74	\$1,187,618.43	25.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$60,559.29	\$60,559.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 24	1	\$49,989.03	\$49,989.03	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 27	1	\$75,921.15	\$151,842.30	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 21101	1	\$60,000.00	\$60,000.00	1.000	EA	N	STEEL MAST ARM, TROMB 55 43472215201
0649 21102	1	\$46,247.82	\$46,247.82	1.000	EA	N	STEEL MAST ARM, 69' S, 229664-3
0649 21103	1	\$45,220.09	\$45,220.09	1.000	EA	N	STEEL MAST ARM, 65' S, 229664-3
0649 26 3	20	\$2,810.09	\$188,276.25	67.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	6	\$7,211.92	\$86,543.00	12.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 11	2	\$655.00	\$5,240.00	8.000	AS	N	VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650 1 13	2	\$702.20	\$4,213.18	6.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	53	\$996.74	\$859,193.68	862.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	2	\$1,908.25	\$7,633.00	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	23	\$1,259.54	\$102,022.38	81.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	18	\$1,275.98	\$53,591.31	42.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 19	13	\$1,429.70	\$95,790.20	67.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	2	\$991.16	\$16,849.64	17.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 26	2	\$1,413.03	\$8,478.20	6.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 34	2	\$1,050.73	\$14,710.28	14.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 36	1	\$1,340.00	\$2,680.00	2.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	2	\$1,376.67	\$4,130.00	3.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 39	1	\$1,633.91	\$1,633.91	1.000	AS	N	VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650 1 44	3	\$3,000.00	\$39,000.00	13.000	AS	N	VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650 1 46	1	\$4,764.96	\$4,764.96	1.000	AS	N	VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650 1 48	1	\$5,666.42	\$5,666.42	1.000	AS	N	VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650 1 60	14	\$71.27	\$10,903.97	153.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	7	\$568.09	\$18,178.92	32.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2101	1	\$267.25	\$1,069.00	4.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650 2102	7	\$333.65	\$23,355.33	70.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	86	\$676.54	\$689,396.29	1,019.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	52	\$1,185.36	\$254,851.91	215.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	4	\$361.41	\$3,252.70	9.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	49	\$67.49	\$33,812.26	501.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 21	5	\$7,173.22	\$215,196.68	30.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	4	\$8,513.48	\$153,242.72	18.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 3 10	3	\$1,148.16	\$55,111.52	48.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660 1101	2	\$180.00	\$3,060.05	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	2	\$302.30	\$1,813.80	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/06/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1103	1	\$188.00	\$564.00	3.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1106	1	\$327.09	\$327.09	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	18	\$184.91	\$36,057.68	195.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	17	\$283.20	\$48,994.21	173.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1111	1	\$280.00	\$2,240.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1600	5	\$27.81	\$1,084.40	39.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	25	\$781.41	\$245,361.75	314.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	36	\$807.68	\$431,301.94	534.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	2	\$678.50	\$44,781.28	66.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	46	\$848.79	\$808,899.18	953.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	14	\$792.65	\$218,771.57	276.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	14	\$5,473.80	\$1,614,771.01	295.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 60	3	\$543.11	\$4,887.96	9.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	31	\$5,509.30	\$804,357.87	146.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	33	\$4,374.69	\$1,041,176.99	238.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	3	\$453.66	\$4,536.64	10.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	2	\$849.00	\$6,792.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	3	\$3,445.20	\$17,226.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 52	1	\$913.00	\$1,826.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 60	2	\$338.89	\$3,050.00	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 60	1	\$501.37	\$501.37	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6121	6	\$1,816.96	\$103,566.70	57.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	6	\$6,344.88	\$368,002.75	58.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	3	\$641.67	\$1,925.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	3	\$1,052.80	\$3,158.40	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6600	1	\$643.00	\$1,286.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI REMOVE
0663 1111	3	\$4,450.72	\$22,253.62	5.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	4	\$2,014.51	\$72,522.42	36.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663 1121	2	\$7,270.00	\$21,810.00	3.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	1	\$6,000.00	\$6,000.00	1.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1400	2	\$1,350.31	\$6,751.56	5.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0665 1 11	78	\$238.33	\$297,198.67	1,247.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	11	\$1,323.59	\$236,922.58	179.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	4	\$254.48	\$1,526.88	6.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$97.90	\$97.90	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665 1 60	47	\$40.91	\$22,786.77	557.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	17	\$26,691.32	\$1,201,109.50	45.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	10	\$31,699.37	\$570,588.66	18.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	6	\$30,791.13	\$400,284.65	13.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5120	14	\$26,547.20	\$610,585.61	23.000	AS	N	TRAF CNTL ASSEM, F&I, 170

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0670 5121	1	\$28,344.50	\$28,344.50	1.000	AS	N	TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670 5141	1	\$26,200.00	\$26,200.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670 5151	3	\$24,857.14	\$174,000.00	7.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670 5400	60	\$1,836.75	\$301,226.32	164.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	2	\$3,455.00	\$6,910.00	2.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	43	\$763.50	\$67,187.76	88.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 11	1	\$3,629.92	\$3,629.92	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 40	2	\$690.25	\$2,761.00	4.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 50	1	\$1,855.00	\$1,855.00	1.000	EA	N	TRAFFIC CONTROLLER, RELOCATE
0671 2 60	1	\$501.37	\$501.37	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1112	1	\$2,448.27	\$58,758.48	24.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 2
0676 1113	1	\$5,811.00	\$75,543.00	13.000	EA	N	TRAF CAB,NEMA Ty3, 24" W x 40" H x 15" D
0676 1116	1	\$20,413.00	\$20,413.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676 1131	1	\$3,250.00	\$6,500.00	2.000	EA	N	TRAFFIC SIGNAL CONT CAB, F&I W/O CONTROL
0676 1500	1	\$830.00	\$2,490.00	3.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 1600	2	\$602.50	\$1,205.00	2.000	EA	N	TRAFFIC SIGNAL CONTR CAB, REMOVE
0676 2111	1	\$9,000.00	\$27,000.00	3.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2112	1	\$9,000.00	\$45,000.00	5.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2121	2	\$4,886.36	\$53,750.00	11.000	EA	N	ITS CABINET- F&I, POLE, 336
0676 2122	8	\$5,991.73	\$1,485,950.02	248.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2131	1	\$8,500.00	\$8,500.00	1.000	EA	N	ITS CABINET- F&I, BASE, 336
0676 2143	5	\$9,990.47	\$189,818.92	19.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2144	2	\$11,402.17	\$68,413.00	6.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2500	2	\$1,403.33	\$4,210.00	3.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 2600	5	\$1,003.13	\$13,040.64	13.000	EA	N	ITS CABINET- REMOVE
0676 3 10	6	\$1,096.40	\$59,205.35	54.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0678 1102	1	\$1,986.43	\$1,986.43	1.000	EA	N	CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678 1104	1	\$78.00	\$156.00	2.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0680 1112	2	\$49,743.33	\$149,230.00	3.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	1	\$15,400.00	\$30,800.00	2.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1122	1	\$42,253.00	\$42,253.00	1.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0680 1123	1	\$3,942.64	\$15,770.56	4.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0682 1113	9	\$5,752.96	\$465,989.96	81.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1132	1	\$7,150.00	\$7,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682 1133	8	\$7,071.04	\$141,420.86	20.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1143	1	\$3,538.14	\$594,407.52	168.000	EA	N	ITS CCTV CAMERA F&I, EXT NON-PRESS, HD
0682 1400	4	\$1,583.50	\$6,334.00	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0682 1600	6	\$718.25	\$13,646.71	19.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	28	\$2,549.84	\$1,012,287.95	397.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 4	4	\$539.86	\$2,159.44	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0684	1 6	1	\$258.62	\$258.62	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, REMOVE
0684	2 1	10	\$461.28	\$108,862.22	236.000	EA	N	DEVICE SERVER, F&I
0684	3 11	2	\$2,235.96	\$11,179.79	5.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684	3 41	1	\$155.00	\$310.00	2.000	EA	N	DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684	5 1	5	\$540.47	\$44,318.28	82.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 4	1	\$254.22	\$508.44	2.000	EA	N	MEDIA CONVERTER, RELOCATE
0684	6 11	3	\$3,764.95	\$79,064.00	21.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 12	1	\$3,100.00	\$12,400.00	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684	6 60	1	\$258.62	\$1,034.48	4.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 11	17	\$3,864.05	\$316,852.16	82.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 12	3	\$4,988.18	\$109,740.00	22.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 13	12	\$7,351.66	\$198,494.92	27.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 60	2	\$520.68	\$1,041.37	2.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0687	1 60	1	\$2,194.00	\$2,194.00	1.000	EA	N	HIGHWAY ADVISORY RADIO, REMOVE
0695	1 1	33	\$1,324.79	\$374,914.21	283.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	1	\$4,000.00	\$32,000.00	8.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695	5 1	2	\$4,627.05	\$78,659.86	17.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	35	\$1,259.06	\$367,646.56	292.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7131	4	\$3,832.40	\$19,162.00	5.000	EA	N	TMS CABINET, F&I , TYP 3 BASE MOUNT
0695	7132	10	\$3,861.94	\$81,100.82	21.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7141	8	\$4,376.48	\$52,517.71	12.000	EA	N	TMS CABINET, F&I , TYP 4 BASE
0695	7143	1	\$3,008.96	\$3,008.96	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	4	\$5,828.41	\$34,970.48	6.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	11	\$388.60	\$6,217.57	16.000	EA	N	TMS CABINET, REMOVE
0695	8 11	1	\$2,758.03	\$2,758.03	1.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700	1 11	155	\$362.68	\$1,995,847.74	5,503.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	108	\$1,225.16	\$1,908,805.12	1,558.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	60	\$1,528.58	\$564,045.63	369.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	11	\$2,116.75	\$86,786.78	41.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 21	5	\$1,410.15	\$45,124.78	32.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	2	\$2,619.20	\$26,192.00	10.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	9	\$1,861.26	\$72,589.10	39.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	2	\$1,875.00	\$7,500.00	4.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 33	1	\$1,893.85	\$3,787.70	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700	1 40	2	\$110.00	\$770.00	7.000	AS	N	SINGLE POST SIGN, INSTALL
0700	1 50	102	\$247.32	\$157,050.98	635.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	153	\$34.75	\$162,861.99	4,687.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	2	\$1,966.67	\$5,900.00	3.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700	1 80	1	\$170.00	\$170.00	1.000	AS	N	SINGLE POST SIGN, REPAIR
0700	1 87	1	\$225.00	\$450.00	2.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 11	2	\$1,650.00	\$3,300.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 12	12	\$3,235.15	\$97,054.46	30.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	19	\$4,389.90	\$223,885.04	51.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	35	\$4,649.02	\$794,982.98	171.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	27	\$6,268.63	\$695,818.04	111.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	10	\$8,945.16	\$554,599.69	62.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	6	\$13,442.06	\$752,755.34	56.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	5	\$17,368.11	\$277,889.76	16.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 50	17	\$2,718.05	\$76,105.48	28.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	49	\$644.20	\$249,305.14	387.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	44	\$221.23	\$79,199.63	358.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	5	\$677.42	\$28,451.61	42.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	2	\$1,246.39	\$8,724.72	7.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3104	2	\$1,533.33	\$4,600.00	3.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3201	44	\$560.09	\$115,378.18	206.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	9	\$1,142.81	\$90,281.64	79.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	8	\$913.30	\$66,670.61	73.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	7	\$1,955.32	\$35,195.76	18.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	12	\$2,888.31	\$132,862.22	46.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	14	\$4,386.16	\$407,912.46	93.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	13	\$6,418.26	\$519,879.19	81.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	5	\$8,825.41	\$114,730.27	13.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	1	\$8,685.55	\$26,056.65	3.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	1	\$11,045.09	\$66,270.54	6.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3401	2	\$147.66	\$442.99	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	25	\$120.57	\$34,242.97	284.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	5	\$314.13	\$2,827.18	9.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3506	1	\$1,115.29	\$1,115.29	1.000	EA	N	SIGN PANEL, RELOCATE, 101-200 SF
0700 3601	65	\$58.07	\$24,564.94	423.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	8	\$343.81	\$13,408.58	39.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	6	\$438.35	\$28,492.76	65.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	7	\$256.21	\$2,818.34	11.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	2	\$521.53	\$1,043.05	2.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	6	\$384.96	\$25,022.45	65.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$647.64	\$1,295.28	2.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	1	\$568.44	\$6,252.84	11.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3624	1	\$600.00	\$2,400.00	4.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3625	6	\$684.84	\$16,436.25	24.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	7	\$1,070.48	\$63,158.34	59.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	8	\$1,228.21	\$58,954.28	48.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3628	2	\$1,096.29	\$6,577.72	6.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 4112	5	\$47,421.55	\$474,215.53	10.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	4	\$57,770.71	\$808,790.00	14.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	10	\$72,082.19	\$1,369,561.70	19.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	4	\$116,586.65	\$466,346.59	4.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	5	\$168,929.51	\$1,858,224.56	11.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	2	\$241,817.95	\$483,635.90	2.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	2	\$10,967.23	\$54,836.16	5.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	8	\$4,584.79	\$123,789.37	27.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	4	\$8,799.17	\$96,790.90	11.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4633	1	\$5,200.00	\$5,200.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE MONOTUBE
0700 4635	1	\$9,000.00	\$18,000.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE MONOTUBE
0700 4640	5	\$1,280.67	\$15,368.00	12.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	24	\$2,879.25	\$262,011.37	91.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	36	\$3,568.62	\$927,842.35	260.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 50	9	\$1,360.13	\$21,762.05	16.000	EA	N	INTERNAL ILLUM SIGN, RELOCATE
0700 5 60	5	\$174.75	\$5,941.50	34.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 7132	1	\$34,767.15	\$451,972.95	13.000	EA	N	EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700 7500	1	\$1,643.71	\$3,287.42	2.000	EA	N	EMBED DYNAMIC MESS SIGN, RELOCATE
0700 8134	2	\$15,759.42	\$835,249.20	53.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700 8135	3	\$74,275.12	\$668,476.12	9.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	3	\$85,015.93	\$1,785,334.43	21.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 8600	1	\$425.00	\$15,300.00	36.000	EA	N	FRONT ACC DYN MESS SIGN, REMOVE
0700 9137	7	\$89,886.09	\$3,595,443.78	40.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	3	\$3,234.89	\$12,939.55	4.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10115	2	\$62,618.51	\$876,659.10	14.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116	1	\$117,000.00	\$117,000.00	1.000	EA	N	DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122	2	\$43,933.17	\$263,599.00	6.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123	4	\$71,671.47	\$645,043.25	9.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	7	\$64,931.08	\$2,337,519.01	36.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140	1	\$8,578.00	\$8,578.00	1.000	EA	N	DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600	3	\$1,594.31	\$63,772.57	40.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11262	1	\$9,971.81	\$19,943.62	2.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321	1	\$5,013.00	\$5,013.00	1.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	6	\$6,754.39	\$418,771.91	62.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11700	1	\$178.00	\$178.00	1.000	AS	N	ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12	4	\$5,544.26	\$116,429.56	21.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21	2	\$5,889.73	\$17,669.20	3.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22	3	\$6,463.41	\$19,390.24	3.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 12 32	1	\$1,700.00	\$3,400.00	2.000	AS	N	SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50	2	\$1,243.23	\$4,972.91	4.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60	1	\$617.99	\$2,471.96	4.000	AS	N	SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10	1	\$85.00	\$680.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12	14	\$95.65	\$8,991.18	94.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	10	\$98.18	\$6,283.79	64.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	2	\$6,081.91	\$54,311.47	8.930	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	1	\$5,956.31	\$15,093.29	2.534	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221	1	\$2,165.93	\$6,175.07	2.851	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101	8	\$5,204.87	\$477,599.15	91.760	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	8	\$5,545.90	\$133,789.39	24.124	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	2	\$2,513.17	\$16,986.49	6.759	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	52	\$184.10	\$84,872.12	461.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	13	\$133.27	\$112,609.80	845.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	11	\$175.56	\$13,342.82	76.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	6	\$261.47	\$13,857.80	53.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	49	\$292.97	\$675,882.45	2,307.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	14	\$68.03	\$56,668.10	833.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	28	\$147.47	\$54,418.19	369.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 4	3	\$104.28	\$18,145.50	174.000	EA	N	DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706 3	13	\$3.49	\$84,826.09	24,335.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	132	\$947.83	\$1,554,719.78	1,640.298	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	66	\$1,385.34	\$60,446.74	43.633	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	11	\$2,191.23	\$50,124.38	22.875	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	78	\$.67	\$177,532.52	263,608.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	65	\$1.01	\$71,305.33	70,737.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	116	\$1.39	\$165,819.90	118,940.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	95	\$415.26	\$465,387.79	1,120.722	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	9	\$778.37	\$1,540.40	1.979	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	79	\$554.77	\$33,004.66	59.492	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	78	\$45.33	\$82,280.92	1,815.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	104	\$27.54	\$280,386.10	10,181.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	14	\$2.12	\$1,489.75	704.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	17	\$2.83	\$2,794.62	989.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	132	\$990.58	\$1,221,593.91	1,233.207	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	18	\$1,355.90	\$16,837.58	12.418	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11223	1	\$2.00	\$74.00	37.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID, 12"
0710 11224	61	\$.99	\$72,342.81	72,823.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	30	\$433.60	\$56,151.26	129.501	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	51	\$693.07	\$32,188.43	46.443	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11290	56	\$2.88	\$28,313.52	9,844.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	6	\$1,140.03	\$1,688.39	1.481	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11341	1	\$660.00	\$125.40	.190	GM	N	PAINTED PAVT MARK,STD,BL,DOT GUIDE, 6"
0710 11421	1	\$2.00	\$424.00	212.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 90	160	\$22,424.80	\$4,395,259.88	196.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	13	\$6,271.22	\$18,914.00	3.016	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	14	\$9,367.91	\$133,230.35	14.222	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	104	\$2.22	\$525,848.97	236,665.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	115	\$3.13	\$245,374.91	78,354.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	149	\$4.24	\$300,501.56	70,913.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	108	\$1,879.73	\$124,075.37	66.007	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143	5	\$4,815.04	\$2,007.87	.417	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"
0711 11160	103	\$136.98	\$209,304.36	1,528.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	131	\$66.00	\$495,329.55	7,505.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	16	\$5.92	\$6,054.54	1,022.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	106	\$2.98	\$195,027.50	65,394.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	84	\$1,971.03	\$52,387.90	26.579	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	4	\$6.40	\$10,170.50	1,588.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	3	\$3,992.26	\$18,811.51	4.712	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	2	\$1.64	\$1,465.45	893.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	2	\$3.19	\$5,443.00	1,704.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	2	\$4.77	\$2,052.40	430.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125	1	\$5.25	\$1,113.00	212.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131	1	\$1,040.99	\$2,774.24	2.665	GM	N	THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141	1	\$1,831.00	\$587.75	.321	GM	N	THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160	2	\$290.06	\$4,931.00	17.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	2	\$76.26	\$2,364.00	31.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	3	\$3,073.08	\$8,189.77	2.665	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224	1	\$4.20	\$315.00	75.000	LF	N	THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12241	1	\$2,041.11	\$36.74	.018	GM	N	THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 14123	40	\$8.41	\$382,273.07	45,438.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	107	\$15.38	\$2,045,906.38	133,067.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	5	\$11,849.09	\$2,606.80	.220	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	88	\$223.02	\$538,382.24	2,414.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	77	\$121.46	\$236,844.49	1,950.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341	2	\$12,634.62	\$657.00	.052	GM	N	THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560	4	\$1,214.41	\$63,149.41	52.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	6	\$720.51	\$57,640.71	80.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	8	\$2,953.30	\$132,898.40	45.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	40	\$4,629.96	\$1,974,950.97	426.559	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	19	\$6,291.40	\$113,748.49	18.080	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	38	\$1,510.27	\$650,974.27	431.032	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	5	\$2,661.80	\$5,541.86	2.082	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	39	\$4,237.06	\$1,526,742.54	360.331	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	10	\$6,446.36	\$78,400.63	12.162	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	2	\$1,779.62	\$186.86	.105	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	142	\$4,059.54	\$1,708,268.61	420.803	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	89	\$5,665.92	\$141,189.15	24.919	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	90	\$1,337.04	\$274,064.54	204.979	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	18	\$3,403.83	\$3,264.27	.959	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	140	\$3,968.91	\$1,224,955.47	308.638	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	29	\$7,250.16	\$38,592.62	5.323	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	47	\$1,492.18	\$112,834.54	75.617	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	31	\$7.04	\$376,024.03	53,442.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	51	\$24,641.15	\$725,731.01	29.452	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103102	1	\$28,000.00	\$3,276.00	.117	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103	3	\$39,811.60	\$3,742.29	.094	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	36	\$7,600.53	\$216,911.65	28.539	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	1	\$10,284.03	\$689.03	.067	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	49	\$24,446.62	\$532,594.04	21.786	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	6	\$11,181.43	\$9,135.23	.817	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	28	\$7,491.26	\$195,888.84	26.149	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713107	7	\$1.89	\$78,505.26	41,531.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	10	\$.83	\$67,946.16	82,155.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	66	\$1.22	\$1,977,462.60	1,618,277.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	29	\$1.78	\$2,079,324.33	1,171,202.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	3	\$2.75	\$101,140.00	36,835.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	7	\$4.63	\$85,702.74	18,493.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0
0715 1 16	1	\$9.42	\$942.00	100.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.4/0 OR LAR
0715 1 40	1	\$22.00	\$1,320.00	60.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	36	\$.52	\$209,727.69	401,301.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	10	\$4,728.13	\$865,248.16	183.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	10	\$6,075.60	\$492,123.68	81.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	26	\$4,902.99	\$2,515,231.80	513.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	14	\$5,013.26	\$3,198,460.67	638.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	2	\$6,556.90	\$163,922.58	25.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	4	\$6,282.07	\$370,642.00	59.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	3	\$8,276.56	\$124,148.43	15.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	5	\$9,298.32	\$204,562.94	22.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	5	\$10,904.68	\$174,474.88	16.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/06/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 4 31	1	\$1,648.64	\$16,486.40	10.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	4	\$5,639.14	\$56,391.40	10.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 41	2	\$8,021.12	\$72,190.10	9.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	4	\$7,909.58	\$118,643.72	15.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	8	\$3,822.92	\$129,979.22	34.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	24	\$468.54	\$150,870.84	322.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	3	\$362.09	\$2,172.53	6.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	3	\$1,531.41	\$16,845.55	11.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 31	5	\$1,743.48	\$71,482.85	41.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	6	\$2,317.72	\$67,213.96	29.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	5	\$365.09	\$4,016.00	11.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715 7 11	34	\$10,465.98	\$1,496,635.69	143.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	2	\$1,377.50	\$2,755.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	8	\$1,114.93	\$28,988.30	26.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125	12	\$1,141.05	\$253,313.96	222.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	24	\$1,326.19	\$615,353.66	464.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	4	\$1,583.00	\$139,303.63	88.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	1	\$2,500.00	\$10,000.00	4.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500	12	\$96.20	\$28,956.05	301.000	EA	N	LUMINAIRE, REMOVE
0715 11600	1	\$1,086.03	\$15,204.42	14.000	EA	N	LUMINAIRE, REPAIR & REINSTALL
0715 19 11	1	\$45,403.43	\$998,875.46	22.000	EA	N	HIGH MAST LIGHT POLE, F&I, 80'
0715 19 12	1	\$56,893.00	\$1,251,646.00	22.000	EA	N	HIGH MAST LIGHT POLE, F&I, 100'
0715 19 13	3	\$51,914.05	\$2,388,046.41	46.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51	1	\$6,500.00	\$6,500.00	1.000	EA	N	HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60	1	\$5,500.00	\$27,500.00	5.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21 2	2	\$1,292.31	\$33,600.00	26.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715 50	1	\$90,000.00	\$90,000.00	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715500 1	51	\$483.20	\$1,446,223.85	2,993.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	8	\$454.35	\$72,696.52	160.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	6	\$439.95	\$15,398.11	35.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	1	\$4,195.00	\$209,750.00	50.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511125	2	\$8,660.20	\$43,300.98	5.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130	3	\$10,294.88	\$473,564.36	46.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135	1	\$5,440.00	\$16,320.00	3.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511315	1	\$7,751.00	\$147,269.00	19.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,15'
0715511320	1	\$10,255.00	\$20,510.00	2.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, CON,20'
0715511335	1	\$13,000.00	\$91,000.00	7.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715512130	1	\$12,400.00	\$37,200.00	3.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'
0715512140	1	\$6,633.09	\$6,633.09	1.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512145	1	\$8,279.56	\$74,516.04	9.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715512150	1	\$8,636.63	\$69,093.04	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'
0715512155	1	\$9,317.75	\$74,542.00	8.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,55'
0715512160	1	\$10,396.13	\$41,584.52	4.000	EA	N	LIGHT POLE COMP, F&I, DBL ARM SM, AL,60'
0715515145	1	\$10,876.83	\$32,630.49	3.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'
0715516115	1	\$6,342.00	\$25,368.00	4.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516125	1	\$9,739.90	\$9,739.90	1.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516135	1	\$20,614.82	\$721,518.70	35.000	EA	N	LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516145	1	\$5,700.00	\$22,800.00	4.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516210	1	\$5,367.62	\$10,735.24	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0715518150	1	\$8,400.00	\$33,600.00	4.000	EA	N	LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715540000	1	\$1,400.00	\$2,800.00	2.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0735 74 1	3	\$1,313,055.67	\$3,939,167.00	3.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	3	\$1,296,389.00	\$3,889,167.00	3.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$735,000.00	\$735,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$800,000.00	\$800,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0735 74 5	1	\$230,000.00	\$230,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 5
0750 1 17	1	\$318.87	\$124,997.04	392.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750 1 19	2	\$351.77	\$540,315.60	1,536.000	SF	N	ARCH, BUILDING, NEW, OTHER BUILDING
0750 1 51	1	\$116.34	\$599,965.38	5,157.000	SF	N	ARCHITECT, BUILDING, REHAB, REST AREA
0750 1 60	1	\$151.51	\$29,998.98	198.000	SF	N	ARCH, BUILDING,REMOVE
0751 5	1	\$400,000.00	\$400,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 6	2	\$300,365.00	\$600,730.00	2.000	LS	N	ARCHITECTURAL- HVAC
0751 7	2	\$15.53	\$476,631.92	30,698.000	SF	N	ARCHITECTURAL- ROOF REPAIRS
0751 35 13	1	\$53,038.70	\$53,038.70	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 42	1	\$2,300.00	\$2,300.00	1.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 35 43	1	\$16,500.00	\$33,000.00	2.000	EA	N	ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 12	1	\$541.20	\$2,164.80	4.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 36 13	1	\$1,446.40	\$2,892.80	2.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37	1	\$993.30	\$3,973.20	4.000	EA	N	TRASH RECEPTACLE
0751 38 14	1	\$2,195.86	\$4,391.72	2.000	EA	N	BENCH, F&I, STEEL
0751 42 1	1	\$390.00	\$9,360.00	24.000	EA	N	BIRD HOUSE
0751 60 1	1	\$17.42	\$65,115.96	3,738.000	SY	N	TRAIL ROAD, NO 57 STONE, 6" MIN,220495-8
0770 76100	1	\$54,983.04	\$54,983.04	1.000	EA	N	WEIGH IN MOTION SYS, PIE SENS PAIR
0770 76101	1	\$6,109.23	\$18,327.69	3.000	EA	N	WEIGH IN MOTION SYS, LOOP
0770 78	1	\$36,868.24	\$73,736.48	2.000	EA	N	STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0904540 13	2	\$14.93	\$511,387.50	34,255.000	LF	N	HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14	2	\$2,808.19	\$50,547.40	18.000	EA	N	HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15	2	\$2,291.69	\$165,002.00	72.000	CY	N	HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16	1	\$21.02	\$408,839.00	19,450.000	LF	N	HI TENSION CABLE BAR SYS, CONC MOW STRIP
0906173 8	2	\$13.33	\$138,110.00	10,360.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0908104	1	\$11,417.61	\$11,417.61	1.000	LS	N	CONTRACTOR'S SEDIMENT AND EROSION CONT
0908333	2	\$65.00	\$44,135.00	679.000	SY	N	HIGH FRICTION SURFACE COURSE, 428807-1
0914337	6	\$184.00	\$50,066.40	272.100	TN	N	ASPH CONC FC, FUEL RESISTANT PG 88-22
0914550	3	\$115.00	\$17,365.00	151.000	LF	N	FENCING- PED BAR P3- 4' ROPE FENCE
0914550	11	\$100.00	\$7,200.00	72.000	LF	N	FENCING- PED BARR, F&I 4', 43345515201
0914550	12	\$200.00	\$123,400.00	617.000	LF	N	FENCING- PED BARR, F&I 8', 43345515201
0914550	13	\$235.00	\$165,675.00	705.000	LF	N	FENCING- PED BARR, F&I, 43787315201
0916438	3	\$24,680.00	\$24,680.00	1.000	EA	N	2ND GENERATION BAFFLE BOX, 415250-1
0916530	3	\$68.67	\$35,227.71	513.000	SY	N	REVTMENT SYS- FABRIC FORM CONC 4193452
0916530	4	\$57.00	\$282,606.00	4,958.000	SY	N	REVTMENT SYS- FABRIC FORM CONC 4330751
0916707	2	\$40.75	\$14,914.50	366.000	EA	N	INTERN ILLUM RAISED PAV MARK 22966435201
0917532	1	\$210.00	\$160,020.00	762.000	CY	N	BIOSORPTION ACTI MED- FIL ST 43611815201
0999 16	26	\$7,884.62	\$205,000.00	26.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	14	\$3,300.00	\$1,032,900.00	313.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	14	\$5,411.76	\$184,000.00	34.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	223	\$35,210.46	\$12,605,344.59	358.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	6	\$252,231.64	\$2,270,084.78	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000 6	7	\$666,337.10	\$5,997,033.87	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000 7	6	\$300,389.70	\$2,102,727.93	7.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 15003	1	\$106.73	\$8,218.21	77.000	LF	N	UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 16001	1	\$10.50	\$136.50	13.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	3	\$15.64	\$14,792.00	946.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	5	\$6.30	\$56,524.75	8,969.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	6	\$16.01	\$492,962.35	30,789.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	1	\$25.00	\$557,350.00	22,294.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$20.00	\$1,100.00	55.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004	2	\$24.14	\$91,785.00	3,802.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$40.00	\$131,000.00	3,275.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202	2	\$56.15	\$2,414.60	43.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$47.58	\$4,758.00	100.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	2	\$59.24	\$5,272.29	89.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	4	\$23.52	\$183,675.30	7,808.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	3	\$33.74	\$148,188.46	4,392.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	1	\$58.00	\$2,088.00	36.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	2	\$45.05	\$518,942.00	11,518.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	1	\$88.00	\$118,800.00	1,350.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31220	1	\$99.00	\$637,758.00	6,442.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	1	\$113.00	\$1,730,143.00	15,311.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1	\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41201	2	\$63.32	\$10,258.00	162.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 41202	1	\$145.00	\$14,790.00	102.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42202	1	\$47.69	\$8,107.30	170.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1	\$26.49	\$46,754.85	1,765.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 42208	1	\$35.00	\$24,885.00	711.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	1	\$85.00	\$72,845.00	857.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216	1	\$116.00	\$38,280.00	330.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42224	2	\$382.27	\$292,052.00	764.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	2	\$720.54	\$331,450.00	460.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$279.00	\$27,342.00	98.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51206	3	\$51.37	\$19,007.00	370.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6"
1050 51208	2	\$155.13	\$8,376.80	54.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51212	2	\$98.47	\$144,358.80	1,466.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12"
1050 51218	1	\$321.11	\$64,222.00	200.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18"
1050 61120	2	\$224.58	\$270,397.00	1,204.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61130	2	\$265.30	\$495,321.80	1,867.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	1	\$414.00	\$141,588.00	342.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1055 11224	1	\$3,323.10	\$3,323.10	1.000	EA	N	UTILITY FITTING, F&I,PVC,TEE,8.0-19.9"
1055 11254	1	\$850.00	\$4,250.00	5.000	EA	N	UTILITY FITTNG, F&I,PVC,CAP/PLG,8-19.9"
1055 11414	1	\$1,200.00	\$90,000.00	75.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11424	1	\$1,500.00	\$19,500.00	13.000	EA	N	UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11434	1	\$950.00	\$10,450.00	11.000	EA	N	UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"
1055 11494	1	\$2,500.00	\$27,500.00	11.000	EA	N	UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS,F&I,STEEL,SPEC,20-49.9"
1055 16	1	\$316.00	\$632.00	2.000	EA	N	UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108	1	\$739.00	\$63,554.00	86.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	1	\$1,012.00	\$2,024.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112	1	\$928.00	\$115,072.00	124.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116	1	\$1,454.00	\$45,074.00	31.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120	1	\$2,170.00	\$164,920.00	76.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31124	1	\$3,716.00	\$434,772.00	117.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,30"
1055 31208	1	\$739.00	\$2,217.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212	1	\$1,098.00	\$18,666.00	17.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31220	1	\$4,474.00	\$17,896.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	1	\$4,704.00	\$51,744.00	11.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	1	\$758.00	\$4,548.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$753.00	\$1,506.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31312	1	\$1,029.00	\$1,029.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	1	\$1,690.00	\$1,690.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508	1	\$477.00	\$1,908.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$710.00	\$4,970.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	1	\$1,220.00	\$2,440.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524	1	\$3,042.00	\$6,084.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 51108	3	\$612.38	\$7,348.56	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	3	\$1,077.03	\$84,008.10	78.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51118	1	\$3,281.80	\$65,636.00	20.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51208	1	\$780.00	\$1,560.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	2	\$1,336.67	\$4,010.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51408	1	\$410.00	\$820.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51412	2	\$1,090.61	\$14,177.97	13.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508	1	\$1,200.00	\$1,200.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512	2	\$1,084.95	\$4,339.78	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211	2	\$5,087.19	\$10,174.37	2.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	2	\$5,820.83	\$34,925.00	6.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 15	13	\$675.13	\$64,812.50	96.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	3	\$3,453.30	\$86,332.54	25.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 25	1	\$4,000.00	\$24,000.00	6.000	EA	N	UTILITY STR,ABVOE GRD, ADJ & MOD
1060 31 1	1	\$756.00	\$3,024.00	4.000	EA	N	UTILITY STRUCTURE, F&I- REP EXIST RIM
1060 31 2	1	\$551.00	\$2,204.00	4.000	EA	N	UTILITY STRUCTURE, F&I- REP EXIST COVER
1080 21102	1	\$2,750.00	\$22,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21106	2	\$536.90	\$79,460.46	148.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21500	1	\$429.16	\$27,895.40	65.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$635.00	\$5,080.00	8.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102	1	\$2,050.00	\$2,050.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 2"
1080 22600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23102	1	\$1,130.00	\$11,300.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$1,638.00	\$9,828.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	2	\$4,355.75	\$17,423.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,385.00	\$27,080.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$5,136.00	\$5,136.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	3	\$5,302.82	\$180,295.88	34.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	1	\$6,952.00	\$13,904.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/06/01 to 2018/05/31**

**Contract Type: CC STATEWIDE**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23120	1	\$7,681.00	\$69,129.00	9.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	2	\$8,827.33	\$61,791.33	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24104	2	\$1,234.29	\$8,640.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	6	\$1,216.12	\$57,157.60	47.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	3	\$2,075.11	\$35,276.82	17.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$2,637.00	\$2,637.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	2	\$3,232.44	\$129,297.44	40.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	1	\$5,975.00	\$23,900.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120	1	\$12,638.00	\$227,484.00	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	1	\$18,074.00	\$72,296.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	1	\$28,600.00	\$228,800.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	12	\$373.78	\$91,202.68	244.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	1	\$635.00	\$635.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$1,237.00	\$2,474.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26108	1	\$3,770.00	\$3,770.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	1	\$5,087.00	\$25,435.00	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 12"
1080 26116	1	\$5,374.00	\$5,374.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120	1	\$5,229.00	\$20,916.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124	1	\$5,798.00	\$57,980.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	1	\$7,515.00	\$30,060.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26400	1	\$4,138.20	\$4,138.20	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, RELOCATE
1080 26600	1	\$2,104.00	\$33,664.00	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104	1	\$1,814.00	\$9,070.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	4	\$6,319.83	\$37,919.00	6.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	3	\$3,531.26	\$35,312.58	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	2	\$10,509.50	\$21,019.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	4	\$8,667.06	\$320,681.40	37.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	1	\$5,612.00	\$11,224.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27118	1	\$15,626.43	\$31,252.86	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18"
1080 27120	1	\$5,816.00	\$46,528.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27130	1	\$7,690.00	\$38,450.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30"
1080 29104	1	\$308.00	\$1,848.00	6.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	2	\$102.21	\$23,302.77	228.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	1	\$341.00	\$23,188.00	68.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$456.00	\$456.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	1	\$491.00	\$24,550.00	50.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	2	\$696.09	\$28,539.76	41.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120	2	\$1,180.36	\$149,905.60	127.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/06/01 to 2018/05/31

Contract Type: CC STATEWIDE  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29124	1	\$1,306.00	\$107,092.00	82.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$2,556.00	\$166,140.00	65.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32112	1	\$681.61	\$4,089.66	6.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 33104	1	\$1,749.00	\$3,498.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	1	\$3,010.00	\$3,010.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	1	\$3,657.00	\$14,628.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$5,154.00	\$5,154.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	1	\$17,485.00	\$17,485.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33124	1	\$31,933.00	\$351,263.00	11.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1644113 05	1	\$3,428.81	\$3,428.81	1.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,2"
1644113 08	2	\$3,999.10	\$123,972.00	31.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08	2	\$4,396.67	\$52,760.00	12.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08	1	\$4,255.00	\$21,275.00	5.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644800	4	\$3,464.13	\$27,713.00	8.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	3	\$664.23	\$15,941.60	24.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.