

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	22	\$419.79	\$3,948,153.55	9,405.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	7	\$547,739.67	\$3,834,177.71	7.000	LS	N	SPECIAL DETOUR 1
0102 2 2	4	\$105,375.00	\$421,500.00	4.000	LS	N	SPECIAL DETOUR 2
0102 2 3	3	\$308,833.33	\$926,500.00	3.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$175,000.00	\$175,000.00	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$100,000.00	\$100,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$100,000.00	\$100,000.00	1.000	LS	N	SPECIAL DETOUR 6
0102 2 7	1	\$85,000.00	\$85,000.00	1.000	LS	N	SPECIAL DETOUR 7
0102 2 8	1	\$70,000.00	\$70,000.00	1.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$40,000.00	\$40,000.00	1.000	LS	N	SPECIAL DETOUR 9
0102 3	5	\$66.30	\$76,309.83	1,151.000	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	12	\$52.22	\$394,134.55	7,548.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	22	\$ .25	\$182,847.74	741,049.000	ED	N	WORK ZONE SIGN
0102 61	5	\$58.77	\$14,045.08	239.000	EA	N	BUSINESS SIGN
0102 71 13	5	\$34.60	\$276,609.30	7,995.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23	2	\$7.97	\$117,476.68	14,732.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 74 1	21	\$ .12	\$173,860.33	1,473,895.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	15	\$ .25	\$21,823.75	87,978.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	16	\$5.95	\$170,219.83	28,596.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	2	\$12.35	\$121,399.91	9,829.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	19	\$6.26	\$64,963.40	10,380.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	10	\$2.41	\$184,935.97	76,721.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	6	\$1,031.79	\$149,610.00	145.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	18	\$11.74	\$357,549.60	30,454.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	11	\$22.74	\$254,473.95	11,190.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	10	\$13.32	\$131,747.95	9,890.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	1	\$8.00	\$24,000.00	3,000.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	2	\$5.70	\$24,490.00	4,300.000	ED	N	RADAR SPEED DISPLAY UNIT
0102911 1	3	\$1.91	\$7,981.90	4,179.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	8	\$1.58	\$63,565.02	40,196.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	1	\$4.25	\$4,105.50	966.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 1	1	\$2.10	\$256.20	122.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912 2	5	\$1.63	\$34,678.85	21,281.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	2	\$1.35	\$38,461.50	28,420.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 10 3	17	\$ .93	\$150,413.98	160,965.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$7.44	\$137,668.15	18,496.900	LF	N	FLOATING TURBIDITY BARRIER
0104 12	5	\$4.93	\$49,451.77	10,035.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	9	\$2,388.35	\$81,203.98	34.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	20	\$93.23	\$82,044.25	880.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$2.00	\$35,646.00	17,823.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 10**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0107	1	17	\$14.25	\$50,673.27	3,555.040	AC	N	LITTER REMOVAL
0107	2	17	\$23.83	\$68,208.81	2,862.510	AC	N	MOWING
0108	1	7	\$11,558.57	\$80,910.00	7.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108	2	3	\$13,500.00	\$40,500.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0110	1 1	19	\$7,697.30	\$3,733,497.04	485.040	AC	N	CLEARING & GRUBBING
0110	3	5	\$23.27	\$3,059,628.10	131,472.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110	4 10	17	\$11.75	\$384,442.94	32,706.000	SY	N	REMOVAL OF EXIST CONC
0110	7 1	4	\$196.09	\$980.47	5.000	EA	N	MAILBOX, F&I SINGLE
0110	86	2	\$1,849.88	\$3,699.76	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120	1	16	\$4.64	\$1,847,517.53	398,304.400	CY	N	REGULAR EXCAVATION
0120	2 2	2	\$47.49	\$84,479.55	1,779.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	4	2	\$9.47	\$516,406.25	54,551.000	CY	N	SUBSOIL EXCAVATION
0120	5	1	\$4.95	\$2,548,448.10	514,838.000	CY	N	CHANNEL EXCAVATION
0120	6	14	\$5.82	\$7,223,591.02	1,242,150.900	CY	N	EMBANKMENT
0160	4	13	\$3.26	\$3,109,851.88	955,067.000	SY	N	TYPE B STABILIZATION
0162	1 11	2	\$4.44	\$67,258.58	153,314.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162	1 12	1	\$44.00	\$2,948.00	67.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0285701		6	\$6.30	\$802,807.58	127,479.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285704		3	\$17.71	\$522,845.60	29,521.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705		1	\$8.83	\$184,750.09	20,923.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285707		1	\$51.00	\$9,435.00	185.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708		2	\$38.16	\$28,126.00	737.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709		8	\$13.91	\$3,543,643.04	254,717.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710		3	\$13.62	\$1,746,268.58	128,255.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711		1	\$13.92	\$2,235,927.84	160,627.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712		2	\$32.42	\$3,516,107.96	108,464.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713		1	\$40.00	\$178,640.00	4,466.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0286	1	2	\$22.48	\$33,250.60	1,479.000	SY	N	TURNOUT CONSTRUCTION
0286	2	3	\$315.53	\$17,858.91	56.600	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327	70 4	4	\$3.18	\$262,729.90	82,607.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327	70 5	1	\$6.42	\$15,279.60	2,380.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327	70 6	8	\$4.18	\$202,093.85	48,389.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327	70 8	1	\$3.45	\$66,222.75	19,195.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327	70 9	1	\$9.75	\$6,045.00	620.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327	70 11	2	\$3.28	\$152,044.80	46,342.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327	70 13	1	\$3.00	\$56,817.00	18,939.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327	70 15	2	\$2.73	\$569,330.00	208,716.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327	70 17	1	\$4.00	\$33,876.00	8,469.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327	70 19	3	\$2.59	\$46,491.94	17,931.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327	70 20	1	\$3.75	\$40,226.25	10,727.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 22	1	\$4.80	\$10,560.00	2,200.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	1	\$6.70	\$14,740.00	2,200.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	1	\$3.75	\$39,135.00	10,436.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27	1	\$8.25	\$14,025.00	1,700.000	SY	N	MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0334 1 11	1	\$230.32	\$5,942.26	25.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	2	\$84.91	\$758,445.60	8,932.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	8	\$89.70	\$6,672,943.65	74,388.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	2	\$88.42	\$639,207.80	7,229.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 53	5	\$106.61	\$862,767.83	8,092.400	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	1	\$101.00	\$1,164,297.70	11,527.700	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 55	1	\$90.56	\$8,166,302.34	90,175.600	TN	N	SUPERPAVE ASPH CONC, TRAF E, PG76-22
0337 7 25	5	\$146.14	\$5,459,120.15	37,355.800	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 82	1	\$4,200.00	\$2,520.00	.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	8	\$128.16	\$1,930,203.61	15,061.100	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	1	\$349.00	\$111,680.00	320.000	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	6	\$137.53	\$443,313.88	3,223.500	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 4 13	1	\$120.00	\$26,760.00	223.000	SY	N	REINFORCED CEMENT CONC PVMT,12"
0350 30 13	2	\$71.80	\$50,974.80	710.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	1	\$35.00	\$7,805.00	223.000	SY	N	GRINDING CONCRETE PAVT
0400 0 11	3	\$529.03	\$1,143,611.00	2,161.700	CY	N	CONC CLASS NS, GRAVITY WALL
0400 0 13	1	\$2,000.00	\$3,400.00	1.700	CY	N	CONC CLASS NS, STEPS
0400 1 2	3	\$1,188.02	\$42,650.00	35.900	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	1	\$800.00	\$216,560.00	270.700	CY	N	CONC CLASS II, CULVERTS
0400 2 2	1	\$1,505.00	\$79,012.50	52.500	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	1	\$1,015.00	\$1,322,748.00	1,303.200	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	2	\$499.76	\$231,486.70	463.200	CY	N	CONC CLASS II, APPROACH SLABS
0400 4 1	3	\$911.36	\$269,852.40	296.100	CY	N	CONC CLASS IV, CULVERTS
0400 4 2	1	\$1,840.75	\$22,089.00	12.000	CY	N	CONC CLASS IV, ENDWALLS
0400 4 4	2	\$826.92	\$1,958,143.00	2,368.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	3	\$856.15	\$411,893.60	481.100	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	1	\$2,900.00	\$149,930.00	51.700	CY	N	CONC CLASS IV, BULKHEAD
0400 4 25	1	\$850.00	\$251,855.00	296.300	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	2	\$9.05	\$20,717.25	2,289.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	2	\$10.87	\$133,385.50	12,275.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400140 1	1	\$3,500.00	\$105,000.00	30.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400147	2	\$910.19	\$35,588.50	39.100	CF	N	COMPOSITE NEOPRENE PADS
0401 70 3	1	\$480.00	\$55,920.00	116.500	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0405 70 1	1	\$1,000.00	\$42,000.00	42.000	CF	N	LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411 1	1	\$275.00	\$2,750.00	10.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	1	\$80.00	\$30,400.00	380.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413151	1	\$65.00	\$7,215.00	111.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.50	\$27,450.00	10,980.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	5	\$1.01	\$111,001.64	109,839.000	LB	N	REINF STEEL- ROADWAY
0415 1 4	3	\$ .90	\$905,920.05	1,007,920.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	3	\$1.12	\$150,400.72	134,744.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 8	1	\$1.27	\$16,640.81	13,103.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	2	\$1.01	\$91,955.60	91,178.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1211	1	\$4,850.00	\$9,700.00	2.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	1	\$4,870.00	\$292,200.00	60.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$5,975.00	\$149,375.00	25.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$6,150.00	\$55,350.00	9.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	1	\$5,660.00	\$33,960.00	6.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	6	\$4,542.22	\$158,977.66	35.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$3,943.37	\$19,716.84	5.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	4	\$5,908.50	\$129,987.07	22.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1411	1	\$6,000.00	\$228,000.00	38.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$6,150.00	\$49,200.00	8.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	1	\$5,650.00	\$79,100.00	14.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	1	\$8,150.00	\$8,150.00	1.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1431	1	\$7,875.00	\$15,750.00	2.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1451	3	\$5,905.27	\$29,526.35	5.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	1	\$4,514.21	\$4,514.21	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	2	\$7,432.01	\$29,728.02	4.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	1	\$3,200.00	\$25,600.00	8.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$7,125.00	\$7,125.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1501	1	\$3,250.00	\$29,250.00	9.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1503	1	\$3,975.00	\$15,900.00	4.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1521	4	\$2,829.14	\$59,412.00	21.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$5,625.00	\$28,125.00	5.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1525	3	\$2,832.00	\$14,160.00	5.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	1	\$4,200.00	\$46,200.00	11.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	7	\$3,199.67	\$233,575.82	73.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$6,650.00	\$19,950.00	3.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544	1	\$7,800.00	\$7,800.00	1.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545	1	\$6,250.00	\$12,500.00	2.000	EA	N	INLETS, DT BOT, TYPE D, PARTIAL
0425 1549	2	\$3,406.25	\$54,500.00	16.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$4,310.00	\$8,620.00	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1559	1	\$2,610.00	\$5,220.00	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	2	\$3,896.00	\$11,688.00	3.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DT BOT, TYPE F, PARTIAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1581	2	\$4,551.75	\$18,207.00	4.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	1	\$2,720.00	\$2,720.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	3	\$5,414.50	\$108,290.00	20.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1704	1	\$6,500.00	\$6,500.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1881	1	\$8,100.00	\$8,100.00	1.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1883	1	\$12,200.00	\$12,200.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1891	1	\$4,750.00	\$61,750.00	13.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	1	\$8,500.00	\$42,500.00	5.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1910	5	\$5,421.26	\$298,169.14	55.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	5	\$4,541.14	\$49,952.55	11.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	3	\$2,773.48	\$127,580.00	46.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$4,880.00	\$24,400.00	5.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	2	\$7,515.74	\$22,547.22	3.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$7,072.50	\$14,145.00	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$3,528.00	\$10,584.00	3.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	5	\$4,886.51	\$107,503.29	22.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$6,030.00	\$72,360.00	12.000	EA	N	MANHOLES, J-8, >10'
0425 3 43	1	\$6,320.00	\$6,320.00	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 5	2	\$1,041.09	\$4,164.36	4.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$883.20	\$4,416.00	5.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	1	\$860.00	\$5,160.00	6.000	EA	N	VALVE BOXES, ADJUST
0425 7	1	\$810.24	\$810.24	1.000	EA	N	MANHOLE COVER- REPLACE
0425 10	1	\$1,438.43	\$1,438.43	1.000	EA	N	YARD DRAIN
0425 11	2	\$2,468.75	\$17,281.26	7.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 78	1	\$2,750.00	\$5,500.00	2.000	EA	N	INLET CAP, PRECAST
0430 94 1	1	\$15.00	\$4,680.00	312.000	LF	N	DESILTING PIPE, 0 - 24"
0430173118	1	\$89.00	\$8,900.00	100.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430174218	3	\$96.12	\$27,875.50	290.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	1	\$119.00	\$9,996.00	84.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174236	1	\$164.00	\$22,304.00	136.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430175115	3	\$122.40	\$38,677.30	316.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	8	\$76.12	\$1,452,670.44	19,085.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	6	\$84.45	\$1,062,419.20	12,581.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	5	\$92.19	\$635,382.22	6,892.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	4	\$104.73	\$1,111,047.60	10,609.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	3	\$131.99	\$552,766.23	4,188.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	2	\$156.12	\$746,410.00	4,781.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	1	\$215.00	\$98,040.00	456.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	1	\$300.00	\$57,900.00	193.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$321.00	\$97,905.00	305.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 10**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175172	1	\$330.00	\$197,010.00	597.000	LF	N	PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215	2	\$167.29	\$10,539.00	63.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	9	\$94.53	\$591,394.17	6,256.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	5	\$119.91	\$347,984.65	2,902.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	2	\$121.78	\$26,670.00	219.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	1	\$133.00	\$27,664.00	208.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430185118	1	\$350.00	\$93,100.00	266.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185130	1	\$463.00	\$57,412.00	124.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	1	\$507.00	\$80,613.00	159.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430611125	1	\$4,800.00	\$4,800.00	1.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18"
0430611225	1	\$2,000.00	\$4,000.00	2.000	EA	N	U-ENDWALL, BAFF,261/430-011,1:3 SLP,18"
0430611325	1	\$2,000.00	\$2,000.00	1.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430830	1	\$250.00	\$16,550.00	66.200	CY	N	PIPE FILLING AND PLUGGING
0430982123	1	\$1,324.00	\$1,324.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	4	\$1,525.64	\$57,974.40	38.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	3	\$1,690.80	\$32,125.14	19.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	1	\$3,500.00	\$10,500.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	3	\$2,772.00	\$13,860.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	2	\$4,466.67	\$13,400.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	1	\$5,450.00	\$16,350.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	1	\$7,250.00	\$7,250.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982144	1	\$10,250.00	\$10,250.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982625	2	\$1,002.98	\$15,044.72	15.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	3	\$2,159.80	\$21,598.02	10.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982638	1	\$2,120.00	\$2,120.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430984125	2	\$1,247.29	\$8,731.00	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	1	\$1,320.00	\$2,640.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984138	1	\$2,470.00	\$9,880.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984625	3	\$1,116.76	\$18,985.00	17.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	1	\$1,385.00	\$5,540.00	4.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984638	2	\$3,253.33	\$9,760.00	3.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0431 1 1	1	\$351.74	\$24,621.80	70.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0436 1 1	1	\$220.00	\$42,680.00	194.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 50	1	\$32.00	\$40,160.00	1,255.000	LF	N	UNDERDRAIN, TYPE V
0440 73 2	1	\$30.00	\$4,680.00	156.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0450 1 1	1	\$175.00	\$400,225.00	2,287.000	LF	N	PREST BEAMS, TYPE II
0450 2 63	1	\$275.00	\$715,000.00	2,600.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0455 34 3	1	\$110.00	\$403,040.00	3,664.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	2	\$137.01	\$631,776.00	4,611.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 6	1	\$115.00	\$165,600.00	1,440.000	LF	N	STEEL PILING, HP 14 X 89

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 76	1	\$550.00	\$200,200.00	364.000	EA	N	WRAP PILE CLUSTERS
0455143 3	1	\$305.00	\$137,250.00	450.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	2	\$352.15	\$202,485.00	575.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0458 1 11	4	\$51.01	\$38,613.00	757.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 12	1	\$325.00	\$23,725.00	73.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458 1 21	2	\$50.00	\$84,200.00	1,684.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 1 22	2	\$425.00	\$180,200.00	424.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458 1 23	1	\$90.00	\$84,150.00	935.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458 2	2	\$437.95	\$48,700.00	111.200	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	1	\$5.00	\$1,835.00	367.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 1	1	\$18.15	\$374,216.70	20,618.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460 1 15	1	\$32.00	\$101,504.00	3,172.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 81	1	\$200.00	\$10,000.00	50.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0470 1	2	\$18,672.41	\$216,600.00	11.600	MB	N	TREATED TIMBER, STRUCTURAL
0471 1 1	1	\$19,500.00	\$308,100.00	15.800	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0515 1 1	2	\$56.90	\$273,841.60	4,813.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	2	\$29.82	\$24,691.50	828.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$115.00	\$812,015.00	7,061.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2311	1	\$61.00	\$14,457.00	237.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 4 2	1	\$19.50	\$74,587.50	3,825.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	8	\$14.78	\$1,097,068.62	74,247.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	12	\$19.55	\$405,981.85	20,764.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	2	\$18.64	\$3,038.00	163.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 1	1	\$14.00	\$1,218.00	87.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	4	\$18.66	\$18,624.00	998.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	5	\$12.58	\$107,676.70	8,561.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	2	\$20.64	\$11,477.30	556.000	LF	N	CONCRETE CURB, TYPE RA
0520 5 11	4	\$44.16	\$456,966.00	10,349.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 21	1	\$86.00	\$516.00	6.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 6	2	\$20.91	\$121,789.00	5,824.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	4	\$98.39	\$178,979.03	1,819.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 13	2	\$95.18	\$452,664.00	4,756.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0522 1	14	\$36.78	\$1,232,706.32	33,517.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	14	\$43.69	\$343,372.98	7,859.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$49.00	\$3,920.00	80.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$123.45	\$13,209.00	107.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	1	\$252.85	\$15,171.00	60.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	1	\$156.43	\$10,480.81	67.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	1	\$96.00	\$31,584.00	329.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	3	\$39.40	\$65,202.00	1,655.000	SY	N	CONCRETE DITCH PAVT, NR, 3"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0524	1 4	1	\$49.00	\$46,795.00	955.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524	1 29	2	\$67.91	\$27,026.89	398.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524	2 2	1	\$53.00	\$6,466.00	122.000	SY	N	CONC SLOPE PAVT, NR, 4"
0527	2	13	\$25.51	\$131,771.61	5,165.000	SF	N	DETECTABLE WARNINGS
0530	1	2	\$528.98	\$64,694.40	122.300	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	3	\$95.54	\$388,150.91	4,062.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	3	\$138.20	\$25,926.20	187.600	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	74	4	\$129.00	\$180,626.74	1,400.200	TN	N	BEDDING STONE
0534	72101	1	\$26.00	\$8,297,640.00	319,140.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536	1 0	1	\$47.10	\$2,355.00	50.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	4	\$19.07	\$795,034.03	41,694.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	1	\$26.50	\$505,116.50	19,061.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	5 1	1	\$8.00	\$152,488.00	19,061.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536	6	3	\$15.77	\$6,181.40	392.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7 3	2	\$240.86	\$2,890.36	12.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536	8 11	2	\$3,004.00	\$18,024.00	6.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536	8 12	2	\$1,646.36	\$11,524.54	7.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536	8 13	1	\$2,800.00	\$33,600.00	12.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	8	\$24.37	\$321,455.03	13,192.000	LF	N	GUARDRAIL REMOVAL
0536	85 24	2	\$2,635.63	\$15,813.75	6.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536	85 25	4	\$1,065.23	\$22,369.74	21.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0538	1	1	\$22.00	\$5,544.00	252.000	LF	N	GUARDRAIL RESET
0544	75 1	2	\$27,193.33	\$163,160.00	6.000	EA	N	CRASH CUSHION
0546	72 1	1	\$30,000.00	\$9,660.00	.322	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548	12	1	\$28.76	\$3,167,453.84	110,134.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548	13	1	\$11.50	\$969,714.50	84,323.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550	10110	1	\$41.44	\$3,936.80	95.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0561	1	1	\$1,234.13	\$1,399,997.07	1,134.400	TN	N	COATING EXISTING STRUCTURAL STEEL
0561	2	1	\$42.00	\$195,300.00	4,650.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570	1 1	1	\$.75	\$112,032.00	149,376.000	SY	N	PERFORMANCE TURF
0570	1 2	18	\$2.25	\$2,200,029.67	978,005.000	SY	N	PERFORMANCE TURF, SOD
0580	1 1	2	\$22,805.00	\$45,610.00	2.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1 2	2	\$36,245.00	\$72,490.00	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590	1	1	\$69,650.00	\$69,650.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0590	70	1	\$10,520.00	\$10,520.00	1.000	LS	N	IRRIGATION SYSTEM
0630	2 11	16	\$6.23	\$873,970.83	140,251.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630	2 12	16	\$22.38	\$1,396,491.72	62,400.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630	2 14	5	\$26.44	\$10,974.60	415.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630	2 15	1	\$25.00	\$25,050.00	1,002.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632	7 1	8	\$5,170.22	\$155,106.67	30.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0632 7 6	4	\$657.72	\$2,630.86	4.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	3	\$2.64	\$41,442.95	15,703.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	2	\$2.72	\$19,236.55	7,082.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	2	\$3.00	\$171,349.80	57,133.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	1	\$3.75	\$5,625.00	1,500.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1420	2	\$2.95	\$20,885.40	7,083.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1610	1	\$.84	\$9,549.12	11,368.000	LF	N	FIBER OPTIC CABLE, REM, OV
0633 1620	3	\$.57	\$33,814.45	58,984.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	4	\$42.33	\$57,740.76	1,364.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	2	\$94.45	\$27,580.00	292.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	3	\$824.11	\$22,251.00	27.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	1	\$61.00	\$1,891.00	31.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	2	\$45.76	\$7,184.56	157.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	2	\$87.60	\$2,190.00	25.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	1	\$1,850.00	\$3,700.00	2.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	3	\$1,804.25	\$32,476.48	18.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	1	\$105.00	\$1,260.00	12.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 51	3	\$526.29	\$4,210.34	8.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	3	\$40.35	\$1,210.54	30.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 56	1	\$85.00	\$1,615.00	19.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 8 1	3	\$4.90	\$10,065.30	2,056.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 4	1	\$3.35	\$1,055.25	315.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0634 4153	2	\$4,531.59	\$9,063.18	2.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	2	\$638.56	\$1,277.12	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	1	\$15.85	\$634.00	40.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	16	\$768.82	\$1,097,873.25	1,428.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	5	\$1,353.35	\$106,914.50	79.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	2	\$2,452.57	\$17,168.00	7.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 3 12	1	\$600.00	\$13,800.00	23.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1112	4	\$2,665.23	\$15,991.40	6.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	2	\$3,275.00	\$13,100.00	4.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	6	\$2,694.67	\$48,504.12	18.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1610	1	\$233.00	\$233.00	1.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 2 1	7	\$4.60	\$51,804.76	11,270.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 4	1	\$2.50	\$810.00	324.000	LF	N	ELECTRICAL SERVICE WIRE, RELOCATE
0639 2 6	1	\$.35	\$1,346.80	3,848.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	5	\$1,253.04	\$26,313.80	21.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$2,500.00	\$2,500.00	1.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	1	\$175.00	\$175.00	1.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	2	\$1,448.89	\$14,488.92	10.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 10**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 11	1	\$1,050.00	\$1,050.00	1.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	6	\$1,402.13	\$47,672.43	34.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	1	\$9,950.00	\$69,650.00	7.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	1	\$10,250.00	\$41,000.00	4.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 60	2	\$4,518.08	\$9,036.15	2.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	1	\$1,348.53	\$13,485.30	10.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	4	\$5,128.75	\$87,188.74	17.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3163	1	\$25,900.00	\$25,900.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	1	\$30,750.00	\$30,750.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3800	1	\$7,500.00	\$15,000.00	2.000	EA	N	CONCRETE CCTV POLE, REMOVE
0646 1 11	7	\$1,514.66	\$227,198.89	150.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$968.08	\$5,808.50	6.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	1	\$1,199.00	\$8,393.00	7.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	8	\$172.41	\$11,551.30	67.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 1 65	2	\$5,750.03	\$28,750.14	5.000	EA	N	STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649 21 1	1	\$31,390.00	\$156,950.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	1	\$38,657.92	\$154,631.68	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 5	1	\$42,928.27	\$214,641.35	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	4	\$42,297.99	\$169,191.94	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 7	1	\$44,951.07	\$44,951.07	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 8	1	\$50,120.44	\$50,120.44	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 10	3	\$42,636.59	\$127,909.78	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 11	1	\$50,232.82	\$100,465.64	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 30'
0649 21 12	1	\$54,727.93	\$109,455.86	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	2	\$57,139.21	\$114,278.42	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 15	4	\$44,482.57	\$355,860.54	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$59,447.79	\$59,447.79	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'
0649 21 18	1	\$66,000.00	\$66,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19	2	\$62,972.49	\$125,944.97	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 21	5	\$49,158.41	\$540,742.50	11.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$58,885.90	\$58,885.90	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 23	1	\$62,032.48	\$186,097.44	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-40'
0649 21 26	1	\$67,426.60	\$67,426.60	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-70
0649 26 3	1	\$1,404.72	\$2,809.44	2.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	5	\$8,785.03	\$105,420.34	12.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 13	1	\$699.00	\$2,796.00	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650 1 14	7	\$884.98	\$186,730.10	211.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 15	1	\$2,533.00	\$2,533.00	1.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650 1 16	2	\$939.94	\$20,678.60	22.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	1	\$1,084.44	\$5,422.20	5.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0650	1 19	3	\$1,545.06	\$7,725.30	5.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650	1 34	1	\$4,500.00	\$31,500.00	7.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650	1 60	1	\$775.54	\$775.40	10.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650	2102	1	\$484.00	\$10,164.00	21.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653	1 11	7	\$559.15	\$76,604.11	137.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653	1 12	2	\$524.14	\$6,289.65	12.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653	1 60	3	\$67.43	\$1,618.31	24.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654	2 11	1	\$5,230.00	\$67,990.00	13.000	AS	N	RECT RAPID FLASH BCN, F&I AC, 1 SIGN
0654	3 10	1	\$1,050.73	\$37,826.28	36.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660	1103	1	\$188.00	\$564.00	3.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660	1109	1	\$137.64	\$2,752.80	20.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660	1110	1	\$195.00	\$1,560.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660	1600	3	\$19.39	\$1,260.52	65.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660	2102	3	\$969.24	\$45,554.30	47.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	2106	2	\$1,153.35	\$35,754.00	31.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660	3 11	3	\$1,811.61	\$19,927.70	11.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660	3 12	3	\$5,624.92	\$89,998.78	16.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660	3 42	1	\$3,341.67	\$20,050.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660	4 11	5	\$2,201.58	\$149,707.56	68.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 12	6	\$6,557.84	\$518,069.54	79.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 42	2	\$1,227.34	\$11,046.08	9.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 60	1	\$350.00	\$2,450.00	7.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660	6422	1	\$618.08	\$618.08	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0663	1121	1	\$7,905.00	\$15,810.00	2.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663	1400	1	\$618.08	\$618.08	1.000	EA	N	SIGNAL PRIO & PREEMP, RELOCATE
0663	1500	1	\$230.37	\$230.37	1.000	EA	N	SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0665	1 11	7	\$138.95	\$22,510.28	162.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665	1 60	3	\$40.14	\$602.17	15.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670	5110	2	\$30,144.26	\$301,442.64	10.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670	5111	2	\$29,312.67	\$58,625.33	2.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670	5400	8	\$1,408.62	\$29,580.98	21.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670	5500	1	\$3,060.00	\$3,060.00	1.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670	5600	3	\$912.22	\$5,473.29	6.000	AS	N	TRAF CNTL ASSEM, REMOVE
0676	1500	1	\$1,905.00	\$1,905.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676	2111	1	\$6,686.47	\$13,372.94	2.000	EA	N	ITS CABINET- F&I, POLE, 336
0676	2122	1	\$5,750.00	\$23,000.00	4.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676	2400	2	\$2,647.53	\$15,885.18	6.000	EA	N	ITS CABINET- RELOCATE
0676	2600	1	\$975.00	\$2,925.00	3.000	EA	N	ITS CABINET- REMOVE
0676	3 10	1	\$650.00	\$1,300.00	2.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0682	1113	2	\$7,012.00	\$28,048.00	4.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0682 1400	2	\$2,081.01	\$8,324.02	4.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	3	\$4,329.85	\$73,607.46	17.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 2 1	2	\$1,430.50	\$8,583.00	6.000	EA	N	DEVICE SERVER, F&I
0685 1 11	4	\$5,985.76	\$89,786.34	15.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	1	\$4,000.00	\$16,000.00	4.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0687 1 60	1	\$3,500.00	\$10,500.00	3.000	EA	N	HIGHWAY ADVISORY RADIO, REMOVE
0695 1 1	2	\$1,487.74	\$20,828.32	14.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 3 11	1	\$8,000.00	\$16,000.00	2.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695 6 12	2	\$1,419.01	\$19,866.14	14.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7162	1	\$3,820.84	\$3,820.84	1.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695 7600	2	\$237.38	\$949.52	4.000	EA	N	TMS CABINET, REMOVE
0700 1 11	12	\$329.01	\$127,325.73	387.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	8	\$1,023.50	\$159,665.43	156.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	5	\$1,446.39	\$31,820.62	22.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 21	1	\$660.00	\$3,300.00	5.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 50	9	\$313.11	\$25,675.09	82.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	13	\$64.61	\$23,713.24	367.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 11	1	\$2,720.00	\$24,480.00	9.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 13	1	\$3,799.98	\$11,399.94	3.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	2	\$4,026.42	\$44,290.59	11.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	4	\$5,608.47	\$84,126.99	15.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	1	\$10,382.00	\$186,876.00	18.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 18	1	\$15,913.00	\$15,913.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 50	3	\$3,627.22	\$21,763.33	6.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	3	\$706.96	\$31,813.40	45.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	1	\$77.69	\$77.69	1.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	1	\$427.04	\$5,978.56	14.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3201	5	\$518.43	\$41,993.22	81.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	1	\$575.00	\$3,450.00	6.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3205	2	\$2,514.30	\$7,542.90	3.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	1	\$5,950.00	\$23,800.00	4.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	1	\$8,950.00	\$44,750.00	5.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	1	\$11,950.00	\$35,850.00	3.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3209	1	\$14,950.00	\$29,900.00	2.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3210	1	\$20,950.00	\$20,950.00	1.000	EA	N	SIGN PANEL, F&I OM, 501-600 SF
0700 3211	1	\$18,000.00	\$18,000.00	1.000	EA	N	SIGN PANEL, F&I OM, 601 SF AND GREATER
0700 3601	6	\$210.06	\$10,502.76	50.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$46.83	\$749.22	16.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3604	1	\$81.47	\$162.94	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3606	1	\$725.00	\$2,900.00	4.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3607	1	\$950.00	\$950.00	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3625	2	\$866.19	\$5,197.14	6.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700 3626	2	\$956.92	\$3,827.69	4.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$932.38	\$932.38	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4113	1	\$58,500.00	\$175,500.00	3.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	1	\$85,500.00	\$769,500.00	9.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4127	1	\$235,500.00	\$235,500.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4140	1	\$12,750.00	\$12,750.00	1.000	EA	N	OH STATIC SIGN STR, F&I, O BR MOUNT
0700 4610	1	\$7,250.00	\$29,000.00	4.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	2	\$10,706.56	\$32,119.69	3.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 4640	1	\$2,475.00	\$4,950.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700 5 21	3	\$3,980.06	\$35,820.54	9.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	6	\$3,805.44	\$190,272.18	50.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 8500	1	\$6,630.28	\$6,630.28	1.000	EA	N	FRONT ACC DYN MESS SIGN, RELOCATE
0700 10123	1	\$57,312.61	\$57,312.61	1.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10600	1	\$11,069.20	\$11,069.20	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11321	1	\$4,000.00	\$8,000.00	2.000	AS	N	ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391	1	\$5,417.00	\$21,668.00	4.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0701 17101	1	\$6,630.00	\$11,038.95	1.665	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 18201	1	\$6,740.00	\$32,412.66	4.809	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0705 10 1	3	\$183.42	\$12,289.20	67.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 3	2	\$183.00	\$1,830.00	10.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$120.00	\$720.00	6.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	6	\$64.08	\$3,204.20	50.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$97.50	\$780.00	8.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	2	\$134.61	\$4,442.00	33.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0706 3	2	\$3.02	\$22,965.00	7,616.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	12	\$1,006.29	\$176,299.61	175.198	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	6	\$1,367.29	\$12,726.71	9.308	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11123	8	\$ .94	\$22,671.08	24,002.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	5	\$ .59	\$10,495.72	17,675.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	11	\$1.60	\$12,689.34	7,925.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	10	\$384.10	\$39,264.91	102.227	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	1	\$723.02	\$146.05	.202	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	6	\$455.11	\$1,976.53	4.343	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	9	\$54.58	\$6,713.79	123.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	8	\$41.29	\$50,783.41	1,230.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	2	\$2.32	\$229.50	99.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	3	\$2.03	\$1,141.64	563.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	11	\$1,101.02	\$174,895.82	158.849	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11202	1	\$1,290.00	\$3,793.89	2.941	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	3	\$ .87	\$20,115.65	23,081.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	1	\$505.70	\$3,909.06	7.730	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	4	\$357.14	\$1,092.13	3.058	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	5	\$2.07	\$1,728.40	834.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	1	\$5,000.00	\$405.00	.081	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 90	15	\$17,492.46	\$332,356.66	19.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$6,480.00	\$142.56	.022	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11123	10	\$2.56	\$53,760.67	20,999.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	10	\$2.62	\$37,702.40	14,404.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	14	\$5.19	\$30,413.54	5,864.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	11	\$2,269.78	\$14,803.50	6.522	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	1	\$3,330.00	\$219.78	.066	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	11	\$100.35	\$21,073.74	210.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	13	\$64.41	\$49,660.06	771.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	1	\$5.50	\$346.50	63.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	6	\$2.57	\$20,361.53	7,917.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	7	\$1,541.65	\$1,755.94	1.139	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 14123	2	\$7.97	\$8,763.90	1,099.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	10	\$13.99	\$185,179.32	13,234.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	7	\$192.57	\$34,469.65	179.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	7	\$88.55	\$15,761.84	178.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14660	3	\$2,419.76	\$70,172.95	29.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	4	\$4,305.32	\$202,638.40	47.067	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	3	\$5,895.34	\$47,280.63	8.020	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	3	\$1,042.58	\$56,691.15	54.376	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	2	\$2,490.07	\$6,847.70	2.750	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	4	\$4,155.42	\$98,529.16	23.711	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	2	\$5,879.04	\$21,529.06	3.662	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	11	\$4,128.28	\$82,631.57	20.016	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	6	\$4,744.24	\$8,421.02	1.775	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	8	\$1,482.78	\$18,209.96	12.281	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16201	11	\$4,202.47	\$41,541.40	9.885	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	1	\$4,380.00	\$376.68	.086	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	1	\$192.02	\$18.05	.094	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	1	\$2.00	\$48.00	24.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	3	\$28,121.89	\$13,807.85	.491	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103131	3	\$23,392.86	\$2,620.00	.112	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	3	\$28,141.66	\$13,592.42	.483	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103331	2	\$16,461.54	\$1,712.00	.104	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 11	2	\$1.51	\$4,632.40	3,076.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	12	\$1.50	\$285,555.59	189,816.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	11	\$1.49	\$560,559.88	375,439.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	2	\$2.68	\$104,716.50	39,039.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	1	\$3.25	\$39,812.50	12,250.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 60	7	\$ .30	\$8,794.88	29,481.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	2	\$4,684.57	\$46,845.68	10.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	4	\$4,727.36	\$160,730.38	34.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	8	\$4,686.31	\$1,532,422.20	327.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	3	\$4,804.06	\$907,968.00	189.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	1	\$7,270.00	\$109,050.00	15.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	1	\$6,461.72	\$12,923.44	2.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	2	\$7,428.80	\$52,001.58	7.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	4	\$6,348.10	\$1,028,392.50	162.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 25	1	\$8,890.00	\$26,670.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 50'
0715 4 31	1	\$5,842.58	\$40,898.06	7.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	1	\$5,865.00	\$11,730.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 41	1	\$7,755.33	\$23,265.99	3.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	1	\$8,160.00	\$24,480.00	3.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	1	\$4,590.00	\$64,260.00	14.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	8	\$585.48	\$23,419.12	40.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 5 32	3	\$2,292.67	\$22,926.70	10.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 7 11	9	\$11,057.01	\$276,425.15	25.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 41	1	\$500.00	\$1,000.00	2.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11118	1	\$1,040.00	\$5,200.00	5.000	EA	N	LUMINAIRE, F&I, ROADWAY, FLOOD
0715 11125	2	\$1,490.91	\$32,800.00	22.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	6	\$989.01	\$63,296.87	64.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	1	\$1,581.00	\$39,525.00	25.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 19 13	1	\$65,000.00	\$975,000.00	15.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 60	1	\$12,500.00	\$150,000.00	12.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715500 1	13	\$428.42	\$335,450.61	783.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	2	\$321.38	\$6,427.50	20.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	1	\$385.00	\$385.00	1.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511130	1	\$13,923.59	\$55,694.36	4.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715515140	1	\$30,000.00	\$30,000.00	1.000	EA	N	LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'
0999 16	5	\$5,000.00	\$25,000.00	5.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,300.00	\$396,000.00	120.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	4	\$4,000.00	\$32,000.00	8.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	21	\$32,773.48	\$1,081,525.00	33.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16002	2	\$31.28	\$48,978.48	1,566.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 10**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 16003	3	\$29.96	\$28,188.33	941.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	4	\$33.79	\$143,306.75	4,241.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	2	\$60.06	\$90,804.00	1,512.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$3.37	\$28,820.24	8,552.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	1	\$5.17	\$2,946.90	570.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	1	\$8.71	\$100,861.80	11,580.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 31202	1	\$275.00	\$825.00	3.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31204	1	\$62.14	\$3,169.14	51.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	3	\$59.02	\$79,269.20	1,343.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	2	\$89.04	\$314,139.84	3,528.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	1	\$74.17	\$3,634.33	49.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	2	\$158.22	\$213,751.50	1,351.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31218	1	\$350.00	\$10,150.00	29.000	LF	N	UTILITY PIPE- PVC, F&I 18"
1050 41201	1	\$69.00	\$9,798.00	142.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202	2	\$405.35	\$68,098.86	168.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42208	1	\$212.00	\$3,180.00	15.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42216	1	\$250.04	\$580,092.80	2,320.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42230	1	\$585.49	\$76,113.70	130.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$1,035.00	\$132,480.00	128.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51204	1	\$77.99	\$404,144.18	5,182.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 4
1050 51206	3	\$156.70	\$104,359.85	666.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208	2	\$119.77	\$174,260.04	1,455.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51210	2	\$241.16	\$6,993.52	29.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10
1050 51212	2	\$118.16	\$1,008,412.10	8,534.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51224	1	\$225.00	\$29,925.00	133.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,24
1050 51230	1	\$345.00	\$74,520.00	216.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,30
1050 51236	1	\$402.00	\$101,304.00	252.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,36
1050 61136	1	\$832.00	\$19,136.00	23.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61154	1	\$450.00	\$206,100.00	458.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 54"
1055 11273	1	\$1,115.91	\$23,434.11	21.000	EA	N	UTILITY FITTING, F&I,PVC,CLEANOUT
1055 11444	1	\$1,109.17	\$17,746.72	16.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 51108	3	\$744.99	\$60,344.46	81.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51110	2	\$767.38	\$4,604.26	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 10"
1055 51112	3	\$1,140.39	\$240,621.70	211.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51116	1	\$1,960.99	\$1,960.99	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51118	1	\$1,600.00	\$6,400.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51124	1	\$2,850.00	\$14,250.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 24"
1055 51130	1	\$7,270.00	\$65,430.00	9.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 30"
1055 51136	1	\$12,000.00	\$24,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 36"
1055 51208	2	\$1,008.72	\$23,200.50	23.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51210	1	\$1,231.66	\$4,926.64	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 10"
1055 51212	2	\$1,276.84	\$62,564.92	49.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51216	1	\$2,869.00	\$5,738.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 16"
1055 51230	1	\$11,510.00	\$11,510.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 30"
1055 51236	1	\$16,500.00	\$16,500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 36"
1055 51308	1	\$626.51	\$2,506.04	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51310	1	\$776.53	\$2,329.59	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51312	1	\$858.57	\$1,717.14	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316	1	\$2,291.38	\$29,787.94	13.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51336	1	\$7,420.00	\$14,840.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 36"
1055 51412	1	\$1,371.01	\$2,742.02	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51430	1	\$7,320.00	\$14,640.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 30"
1055 51436	1	\$11,500.00	\$23,000.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 36"
1055 51508	3	\$564.50	\$7,902.93	14.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51510	1	\$620.32	\$620.32	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 10"
1055 51512	2	\$916.89	\$7,335.12	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 51524	1	\$2,850.00	\$2,850.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 24"
1055 51530	1	\$4,710.00	\$4,710.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 30"
1055 51536	1	\$7,470.00	\$7,470.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP, 36"
1060 11212	1	\$7,627.07	\$144,914.33	19.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 15	1	\$1,474.40	\$4,423.20	3.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	1	\$1,966.61	\$17,699.49	9.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 23106	1	\$4,935.00	\$14,805.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,978.17	\$23,869.02	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$6,369.57	\$6,369.57	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	2	\$6,625.09	\$59,625.80	9.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23136	1	\$14,000.00	\$28,000.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 36"
1080 24104	1	\$1,466.53	\$26,397.54	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	2	\$1,720.85	\$37,858.63	22.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	4	\$2,589.79	\$77,693.64	30.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$2,988.12	\$5,976.24	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	1	\$3,338.74	\$123,533.38	37.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24124	1	\$17,000.00	\$51,000.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	1	\$22,320.00	\$89,280.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	2	\$1,128.79	\$21,447.00	19.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 25600	1	\$440.00	\$440.00	1.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, REMOVE
1080 26112	1	\$1,360.00	\$2,720.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F& 12"
1080 26116	1	\$4,046.72	\$20,233.60	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26130	1	\$3,500.00	\$7,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26500	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, ADJUST/M

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 10  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27106	1	\$5,000.00	\$15,000.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	1	\$7,248.36	\$36,241.80	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27112	2	\$11,868.39	\$59,341.97	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27118	1	\$16,500.00	\$33,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 18
1080 27136	1	\$35,000.00	\$70,000.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 36
1080 32106	1	\$831.00	\$1,662.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 6"
1080 32110	1	\$903.00	\$1,806.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 10"
1080 32112	1	\$925.00	\$3,700.00	4.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 32124	1	\$1,025.00	\$2,050.00	2.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 24"
1644113 08	1	\$4,868.20	\$121,705.00	25.000	EA	N	FIRE HYDRANT, F&I, STD, 2 HOSE, 1PUMP, 6"
1644116 08	1	\$6,190.00	\$24,760.00	4.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08	1	\$6,700.00	\$13,400.00	2.000	EA	N	FIRE HYDRANT, F&I, TRAF, 2 HOSE, 1PUMP, 6"
1644800	1	\$1,650.00	\$1,650.00	1.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	3	\$597.32	\$13,738.30	23.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.