

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	47	\$641.49	\$7,474,697.65	11,652.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	8	\$275,887.44	\$2,207,099.50	8.000	LS	N	SPECIAL DETOUR 1
0102 2 2	3	\$109,934.17	\$329,802.51	3.000	LS	N	SPECIAL DETOUR 2
0102 2 3	1	\$130,000.00	\$130,000.00	1.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$20,000.00	\$20,000.00	1.000	LS	N	SPECIAL DETOUR 4
0102 3	2	\$70.34	\$8,511.49	121.000	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 4	1	\$135.13	\$14,999.43	111.000	SY	N	PEDESTRIAN SPECIAL DETOUR
0102 14	21	\$50.84	\$511,904.31	10,069.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30 7	1	\$38,150.57	\$38,150.57	1.000	EA	N	TEMPORARY HIGHWAY LIGHTING, 44130915201
0102 60	40	\$.26	\$150,031.36	579,185.000	ED	N	WORK ZONE SIGN
0102 61	5	\$56.72	\$964.24	17.000	EA	N	BUSINESS SIGN
0102 62	1	\$1.30	\$7,013.50	5,395.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	6	\$29.22	\$534,949.40	18,306.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	4	\$23.36	\$291,604.45	12,481.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	6	\$18.35	\$178,657.00	9,735.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	4	\$7.85	\$236,861.40	30,183.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 25	2	\$9.91	\$111,444.09	11,247.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	2	\$13.00	\$2,340.00	180.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 74 1	40	\$.15	\$195,191.13	1,313,994.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	23	\$.83	\$10,943.37	13,204.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	25	\$3.80	\$181,500.64	47,735.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	1	\$20.25	\$61,155.00	3,020.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	33	\$6.59	\$66,074.87	10,023.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	23	\$3.30	\$177,516.66	53,806.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	7	\$1,032.85	\$34,084.04	33.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	36	\$11.47	\$283,315.46	24,708.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	20	\$12.71	\$268,663.06	21,130.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	20	\$8.54	\$174,680.00	20,445.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	7	\$4.88	\$13,144.56	2,692.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	7	\$4.88	\$13,144.56	2,692.000	ED	N	RADAR SPEED DISPLAY UNIT
0102911 1	2	\$1.60	\$2,611.52	1,634.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	3	\$2.42	\$6,636.60	2,739.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	3	\$4.71	\$7,277.20	1,545.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 2	2	\$2.13	\$3,470.20	1,630.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	2	\$2.32	\$15,266.40	6,568.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 10 3	30	\$1.20	\$146,206.68	121,789.000	LF	N	SEDIMENT BARRIER
0104 11	14	\$5.42	\$267,319.53	49,325.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$11.99	\$4,881.20	407.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	11	\$2,194.20	\$68,020.13	31.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	30	\$124.95	\$189,177.17	1,514.000	EA	N	INLET PROTECTION SYSTEM

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0107	1	31	\$29.45	\$255,503.44	8,676.600	AC	N	LITTER REMOVAL
0107	2	31	\$49.75	\$344,399.38	6,922.990	AC	N	MOWING
0108	1	6	\$14,100.82	\$84,604.93	6.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108	2	2	\$6,309.77	\$12,619.53	2.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108	3	1	\$21,974.00	\$21,974.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- GROUN
0110	1 1	33	\$8,939.71	\$2,663,498.38	297.940	AC	N	CLEARING & GRUBBING
0110	2 2	2	\$18,311.43	\$10,620.63	.580	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	2 3	1	\$44,572.92	\$5,348.75	.120	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110	3	6	\$31.80	\$533,479.83	16,778.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110	4 10	30	\$18.61	\$781,454.51	41,984.000	SY	N	REMOVAL OF EXIST CONC
0110	7 1	1	\$150.00	\$150.00	1.000	EA	N	MAILBOX, F&I SINGLE
0110	12 1	1	\$972.39	\$372,425.37	383.000	SY	N	HYDRODEMOLITION, REM OF DECK SURFACE
0110	73	3	\$101.45	\$194,684.00	1,919.000	LF	N	REMOVE EXISTING BULKHEAD
0120	1	21	\$7.80	\$3,645,774.49	467,172.400	CY	N	REGULAR EXCAVATION
0120	2 2	4	\$67.77	\$4,378.12	64.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	4	2	\$5.43	\$701,812.76	129,228.500	CY	N	SUBSOIL EXCAVATION
0120	6	22	\$12.34	\$9,762,291.10	791,309.500	CY	N	EMBANKMENT
0120	71	6	\$52,011.19	\$312,067.15	6.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0125	1	1	\$5.00	\$18,185.00	3,637.000	CY	N	EXCAVATION FOR STRUCTURES
0160	4	20	\$7.72	\$4,858,066.13	629,259.000	SY	N	TYPE B STABILIZATION
0210	1 8	1	\$10.99	\$1,055.04	96.000	SY	N	REWORKING LIMEROCK BASE, 4"
0210	2	1	\$164.81	\$1,318.48	8.000	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	12	12	\$19.02	\$1,288,841.44	67,771.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	1	1	\$55.00	\$21,560.00	392.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285704	1	1	\$15.00	\$51,285.00	3,419.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	1	1	\$11.47	\$167,576.70	14,610.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	5	5	\$43.95	\$127,020.00	2,890.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285708	1	1	\$25.00	\$15,075.00	603.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	9	9	\$19.97	\$8,002,420.33	400,739.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	5	5	\$26.99	\$1,103,292.85	40,879.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	4	4	\$29.61	\$69,491.76	2,347.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	2	2	\$28.25	\$28,900.68	1,023.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	1	1	\$45.00	\$82,170.00	1,826.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285714	2	2	\$51.69	\$142,821.09	2,763.000	SY	N	OPTIONAL BASE,BASE GROUP 14
0285715	1	1	\$150.00	\$10,500.00	70.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286	1	2	\$21.13	\$7,755.51	367.000	SY	N	TURNOUT CONSTRUCT/DRIVEWAY BASE- OPTION
0327	70 1	6	\$4.30	\$229,627.56	53,414.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327	70 3	1	\$41.39	\$4,056.22	98.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327	70 4	8	\$2.55	\$940,145.53	368,999.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327	70 5	7	\$4.89	\$529,317.97	108,254.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 6	14	\$3.38	\$561,159.68	165,841.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	2	\$4.99	\$45,904.25	9,201.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	5	\$3.53	\$326,632.58	92,599.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$3.22	\$179,186.56	55,648.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 11	8	\$3.31	\$1,110,345.94	334,983.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 13	2	\$15.76	\$178,395.39	11,317.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	3	\$2.13	\$636,339.58	299,212.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 17	2	\$4.43	\$329,899.00	74,389.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19	6	\$5.06	\$148,402.60	29,355.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	3	\$3.83	\$348,703.21	91,011.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$5.10	\$167,764.50	32,895.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 42	1	\$10.11	\$969,397.35	95,885.000	SY	N	MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0334 1 11	1	\$122.93	\$14,112.36	114.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	8	\$92.42	\$5,292,319.41	57,261.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	10	\$99.85	\$6,268,616.27	62,777.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	3	\$81.26	\$359,969.65	4,429.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	4	\$114.70	\$5,423,193.47	47,282.100	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	8	\$158.80	\$1,763,352.42	11,104.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	4	\$110.67	\$5,194,247.77	46,936.000	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334 1 56	1	\$180.00	\$66,060.00	367.000	TN	N	SUPERPAVE ASPH CONC, TRAF B, HIGH POLYM
0334 1 57	2	\$132.48	\$445,600.00	3,363.500	TN	N	SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334 1 58	2	\$125.48	\$8,473,587.34	67,529.000	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0334 1100	1	\$275,000.00	\$275,000.00	1.000	EA	N	SUPERPAVE RD DAMAGE TREATMENT 437300
0334 1101	1	\$228.00	\$29,412.00	129.000	TN	N	SUPERPAVE AC ISO 10844 PROJ 437300
0334 1102	1	\$305.00	\$21,045.00	69.000	TN	N	SUPERPAVE AC LOW-FRICTION PROJ 437300
0334 1103	1	\$33,000.00	\$33,000.00	1.000	EA	N	SUPERPAVE AC NVH TREATMENT PROJ 437300
0334 1104	1	\$56,500.00	\$56,500.00	1.000	EA	N	SUPERPAVE DAMAGE TREATMENT PROJ 437300
0334 1105	1	\$15,028.00	\$15,028.00	1.000	EA	N	SUPERPAVE MANHOLE COVER NVH PROJ 437300
0334 1106	1	\$8,115.00	\$8,115.00	1.000	EA	N	SUPERPAVE SPEED BUMP NVH PROJ 437300
0334 1107	1	\$165.00	\$1,339,470.00	8,118.000	TN	N	SUPERPAVE TECHNOLOGY PAD PROJ 437300
0337 7 25	9	\$174.96	\$4,483,394.17	25,624.900	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 26	2	\$148.24	\$2,646,967.29	17,855.600	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337 7 80	1	\$220.00	\$10,054.00	45.700	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	3	\$125.57	\$1,060,898.44	8,448.500	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	3	\$315.41	\$161,018.20	510.500	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	13	\$125.57	\$4,920,629.39	39,184.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	2	\$109.37	\$900,946.10	8,237.900	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337 7 93	3	\$141.32	\$575,745.77	4,074.200	TN	N	ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0339 1	17	\$146.33	\$406,759.79	2,779.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 5	2	\$63.60	\$2,974,611.36	46,771.000	SY	N	PLAIN CEMENT CONC PAVT, 8"

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0350 3 15	1	\$101.84	\$10,489.52	103.000	SY	N	PLAIN CEMENT CONC PAVT, 13"
0350 3100	1	\$750,000.00	\$750,000.00	1.000	EA	N	PLAIN CEMENT CONC PVMNT, LOW FRIC TILE
0350 3101	1	\$750,000.00	\$750,000.00	1.000	EA	N	PLAIN CEMENT CONC PVMNT, BASALT TILE
0350 3102	1	\$750,000.00	\$750,000.00	1.000	EA	N	PLAIN CEMENT CONC PVMNT, STEEL PLATE
0350 3103	1	\$400,000.00	\$400,000.00	1.000	EA	N	PLAIN CEMENT CONC PVMNT, BELGIAN BLK NVH
0350 3104	1	\$100,000.00	\$100,000.00	1.000	EA	N	PLAIN CEMENT CONC PVMNT, STEP UP/DWN NVH
0350 3105	1	\$150,000.00	\$150,000.00	1.000	EA	N	PLAIN CEMENT CONC PVMNT, SINE WAVE NVH
0350 3106	1	\$52,000.00	\$52,000.00	1.000	EA	N	PLAIN CEMENT CONC PVMNT, CONC FRWY NVH
0350 5	3	\$2.33	\$482,559.40	206,929.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMNT
0350 6	1	\$10.00	\$29,640.00	2,964.000	LF	N	CLEANING & SEALING CRACKS - CONC PVMNT
0352 70	3	\$12.18	\$1,398,768.72	114,843.000	SY	N	GRINDING CONCRETE PAVT
0353 70	1	\$650.00	\$1,021,150.00	1,571.000	CY	N	CONC PAVT SLAB REPLACEMENT
0400 0 11	4	\$570.11	\$377,753.00	662.600	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 2	6	\$1,115.95	\$54,011.76	48.400	CY	N	CONC CLASS I, ENDWALLS
0400 1 11	1	\$650.00	\$610,350.00	939.000	CY	N	CONC CLASS I, RETAINING WALLS
0400 2 4	2	\$466.18	\$316,163.08	678.200	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	5	\$781.57	\$200,472.06	256.500	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 11	1	\$750.00	\$49,125.00	65.500	CY	N	CONC CLASS II, RETAINING WALLS
0400 4 1	2	\$1,385.42	\$594,621.95	429.200	CY	N	CONC CLASS IV, CULVERTS
0400 4 5	5	\$727.46	\$1,379,113.68	1,895.800	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	5	\$1,117.54	\$621,350.00	556.000	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$740.57	\$78,500.00	106.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	2	\$1,026.47	\$292,339.20	284.800	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 9	1	\$28.74	\$56,502.84	1,966.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 60 1	1	\$75,000.00	\$75,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60 3	1	\$28.57	\$79,996.00	2,800.000	LF	N	CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60 4	1	\$70,000.00	\$70,000.00	1.000	LS	N	CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400140 1	1	\$1,000.00	\$28,000.00	28.000	EA	N	NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140 2	1	\$1,000.00	\$8,000.00	8.000	EA	N	NEOPRENE PAD REPLACEMENT, ABUTMENT
0400142 3	2	\$29.30	\$628,703.50	21,455.000	SF	N	CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142 7	1	\$12.00	\$94,656.00	7,888.000	SF	N	CATHODIC PROTECTION SYSTEM, TITANIUM MESH
0400143	2	\$2.19	\$112,288.16	51,202.000	SF	N	CLEAN & COAT CONCRETE SURF, CLASS 5
0400147	2	\$1,360.24	\$38,766.76	28.500	CF	N	COMPOSITE NEOPRENE PADS
0400153	1	\$500.00	\$3,000.00	6.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 3	5	\$337.37	\$417,906.00	1,238.700	CF	N	RESTORE SPALL AREA, LATX MOD MTR, ACRYLC
0401 70 4	5	\$471.36	\$777,750.00	1,650.000	CF	N	RESTORE SPALLED AREAS, PORTLAND CEM GROUT
0401 70 7	3	\$125.56	\$320,465.00	2,552.300	CF	N	RESTORE SPALLED AREAS, SHOTCRETE
0411 1	5	\$88.17	\$9,170.00	104.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	5	\$53.05	\$50,980.00	961.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149	2	\$17.81	\$15,509.96	871.000	GA	N	PENETRANT SEALER

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0413154	2	\$.99	\$133,817.50	134,635.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	4	\$.51	\$51,451.04	101,768.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$1.47	\$15,528.75	10,582.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	2	\$.76	\$90,196.40	118,221.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	4	\$1.17	\$153,399.42	131,131.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	1	\$1.34	\$263,007.60	195,646.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	4	\$1.28	\$52,867.60	41,347.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	4	\$.84	\$31,288.22	37,358.000	LB	N	REINF STEEL- APPROACH SLABS
0415 10 5	1	\$3.05	\$42,108.30	13,806.000	LF	N	FIBER REINFORCED POLYMER BARS, #5 BAR
0425 1201	3	\$7,331.36	\$65,982.20	9.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	2	\$8,884.37	\$17,768.73	2.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$4,361.24	\$4,361.24	1.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	4	\$7,728.88	\$100,475.44	13.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1315	1	\$4,361.24	\$4,361.24	1.000	EA	N	INLETS, CURB TYPE P-1, PARTIAL
0425 1321	2	\$7,276.33	\$21,829.00	3.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$5,169.00	\$170,577.00	33.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1341	2	\$6,125.67	\$55,131.00	9.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	9	\$4,918.19	\$270,500.25	55.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	2	\$3,999.77	\$7,999.54	2.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	5	\$5,087.15	\$437,494.81	86.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	4	\$4,552.23	\$18,208.93	4.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$19,799.55	\$19,799.55	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1431	1	\$7,854.00	\$54,978.00	7.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1441	1	\$8,957.00	\$44,785.00	5.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	2	\$5,567.44	\$22,269.76	4.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1455	1	\$2,435.00	\$2,435.00	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	1	\$7,000.00	\$133,000.00	19.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	1	\$5,431.00	\$10,862.00	2.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1481	1	\$6,592.20	\$6,592.20	1.000	EA	N	INLETS, CURB, TYPE 8, <10'
0425 1511	1	\$4,767.38	\$23,836.90	5.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1515	1	\$4,100.00	\$4,100.00	1.000	EA	N	INLETS, DT BOT, TYPE B, PARTIAL
0425 1521	8	\$3,501.20	\$182,062.24	52.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$9,663.68	\$19,327.36	2.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1525	1	\$3,117.00	\$9,351.00	3.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	3	\$3,170.86	\$12,683.45	4.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$3,470.00	\$6,940.00	2.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	5	\$3,975.79	\$194,813.86	49.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	5	\$5,237.04	\$52,370.41	10.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'
0425 1545	2	\$3,559.35	\$7,118.70	2.000	EA	N	INLETS, DT BOT, TYPE D, PARTIAL

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1549	2	\$7,433.21	\$59,465.64	8.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	4	\$5,670.16	\$90,722.60	16.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$7,600.00	\$7,600.00	1.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$9,600.00	\$19,200.00	2.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	1	\$2,780.00	\$2,780.00	1.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	2	\$4,888.89	\$44,000.00	9.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	1	\$6,592.20	\$6,592.20	1.000	EA	N	INLETS, DT BOT,TYPE F, PARTIAL
0425 1571	3	\$7,111.26	\$120,891.38	17.000	EA	N	INLETS, DT BOT, TYPE G, <10'
0425 1572	1	\$9,054.12	\$27,162.36	3.000	EA	N	INLETS, DT BOT, TYPE G, >10'
0425 1574	1	\$14,207.92	\$14,207.92	1.000	EA	N	INLETS, DT BOT,TYPE G, J BOT, >10'
0425 1575	1	\$3,400.00	\$3,400.00	1.000	EA	N	INLETS, DT BOT,TYPE G, PARTIAL
0425 1581	2	\$6,638.33	\$19,915.00	3.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	1	\$16,400.00	\$16,400.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	3	\$4,359.11	\$178,723.50	41.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$5,600.00	\$28,000.00	5.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	2	\$6,924.21	\$110,787.31	16.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1711	3	\$5,953.15	\$23,812.60	4.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$9,000.00	\$27,000.00	3.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1881	1	\$5,021.87	\$15,065.61	3.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <=10'
0425 1891	1	\$5,836.21	\$46,689.68	8.000	EA	N	INLETS, BARRIER WALL, <=10'
0425 1910	4	\$2,538.70	\$15,232.22	6.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	8	\$4,573.51	\$77,749.65	17.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	7	\$3,262.63	\$32,626.27	10.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	11	\$4,633.81	\$268,760.78	58.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$6,674.50	\$26,698.00	4.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	3	\$5,681.25	\$22,725.00	4.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	4	\$6,157.95	\$36,947.71	6.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$7,700.00	\$7,700.00	1.000	EA	N	MANHOLES, J-7, >10'
0425 2 73	1	\$2,260.00	\$6,780.00	3.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	4	\$6,700.69	\$174,217.84	26.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	3	\$7,862.24	\$39,311.20	5.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	2	\$3,840.74	\$11,522.23	3.000	EA	N	MANHOLES, J-8, PARTIAL
0425 5	9	\$468.80	\$68,913.19	147.000	EA	N	MANHOLE, ADJUST
0425 5 1	7	\$593.66	\$77,769.93	131.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	8	\$370.91	\$66,021.55	178.000	EA	N	VALVE BOXES, ADJUST
0425 7	1	\$1,815.00	\$1,815.00	1.000	EA	N	MANHOLE COVER- REPLACE
0425 10	1	\$1,420.00	\$24,140.00	17.000	EA	N	YARD DRAIN
0425 10 12	1	\$1,420.00	\$5,680.00	4.000	EA	N	YARD DRAIN, 12" DECORATIVE, PJT 437300-4
0425 11	5	\$1,553.92	\$13,985.26	9.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 78	1	\$1,812.00	\$1,812.00	1.000	EA	N	INLET CAP, PRECAST

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 82	3	\$1,110.34	\$8,882.74	8.000	EA	N	REPLACE GRATE
0430 94 1	4	\$6.71	\$23,092.42	3,443.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	3	\$8.56	\$5,613.90	656.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	1	\$14.10	\$14,861.40	1,054.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	1	\$27.60	\$6,734.40	244.000	LF	N	DESILTING PIPE, 49 - 60"
0430173115	1	\$253.00	\$2,024.00	8.000	LF	N	PIPE CULV OPT MATL, ROUND, 15", GD
0430174115	3	\$60.31	\$6,392.38	106.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	7	\$69.27	\$100,644.28	1,453.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	2	\$255.05	\$9,692.00	38.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	1	\$132.77	\$1,062.16	8.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	3	\$162.43	\$49,703.06	306.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174215	1	\$124.56	\$871.92	7.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218	4	\$97.72	\$110,517.60	1,131.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	2	\$112.05	\$12,437.86	111.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	1	\$181.00	\$6,878.00	38.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	1	\$181.92	\$26,560.32	146.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430175112	2	\$100.41	\$21,387.00	213.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	9	\$98.86	\$220,268.98	2,228.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	19	\$93.58	\$2,413,080.56	25,787.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	12	\$110.16	\$1,252,872.48	11,373.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	8	\$141.85	\$719,617.61	5,073.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	6	\$152.46	\$1,192,679.81	7,823.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	4	\$158.07	\$361,510.71	2,287.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	4	\$191.63	\$535,985.30	2,797.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	2	\$354.26	\$39,323.36	111.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	1	\$385.00	\$110,880.00	288.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175215	2	\$95.58	\$7,741.98	81.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	7	\$104.99	\$277,808.49	2,646.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	4	\$115.75	\$219,466.32	1,896.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	4	\$150.60	\$90,959.90	604.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	1	\$169.69	\$81,111.82	478.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175248	1	\$519.28	\$8,308.48	16.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175272	1	\$1,220.00	\$9,760.00	8.000	LF	N	PIPE CULV, OPT MATL, OTHER, 72"S/CD
0430185118	1	\$293.65	\$52,563.35	179.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185130	1	\$813.50	\$61,012.50	75.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430602123	1	\$3,500.00	\$3,500.00	1.000	EA	N	U-ENDWALL,W \GR, 260/430-010,1:4 SLP,15"
0430610025	1	\$7,310.00	\$7,310.00	1.000	EA	N	U-ENDWALL,INDEX 261/430-011,1:6 SLP, 18"
0430611325	1	\$3,453.36	\$3,453.36	1.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430830	7	\$286.93	\$192,785.07	671.900	CY	N	PIPE FILLING AND PLUGGING
0430886 60	1	\$9,100.00	\$27,300.00	3.000	EA	N	MANATEE GRATE FOR 60" OR GREATER PIPE

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430950	2	\$128.23	\$45,650.00	356.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982123	2	\$1,700.00	\$11,900.00	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	5	\$1,669.21	\$90,137.53	54.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	3	\$1,878.09	\$35,683.80	19.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	2	\$3,180.83	\$19,085.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	2	\$3,572.72	\$53,590.86	15.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	2	\$3,758.41	\$15,033.64	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	1	\$7,200.00	\$14,400.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982625	2	\$1,681.00	\$8,405.00	5.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	3	\$1,839.06	\$14,712.44	8.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	1	\$1,990.00	\$1,990.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430984123	2	\$1,016.78	\$9,151.00	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	8	\$1,184.67	\$37,909.49	32.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	2	\$1,477.78	\$13,300.00	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	2	\$3,405.00	\$6,810.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	1	\$3,997.00	\$3,997.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984625	4	\$1,140.93	\$49,060.00	43.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	1	\$2,460.00	\$4,920.00	2.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	1	\$4,500.00	\$4,500.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	1	\$3,997.00	\$3,997.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984645	1	\$27,000.00	\$27,000.00	1.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 72" SD
0433 1	1	\$1,316.65	\$1,316.65	1.000	EA	N	CHEM GROUT REPAIR, MANHOLE / INLET
0436 1 1	3	\$339.01	\$75,600.00	223.000	LF	N	TRENCH DRAIN, STANDARD
0436 1 10	1	\$290.00	\$21,750.00	75.000	LF	N	TRENCH DRAIN, DECORATIVE GRATE, 43730052
0446 1 1	1	\$31.82	\$62,049.00	1,950.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0450 2 63	1	\$240.59	\$790,819.33	3,287.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 63"
0450 82	1	\$460.00	\$3,323,500.00	7,225.000	LF	N	BEAM REPAIR
0450 83 1	2	\$2,412.63	\$533,192.00	221.000	EA	N	BEAM REPAIR, STRAND SPLICES
0451 70	1	\$4,634.14	\$185,365.60	40.000	EA	N	PREST SOIL ANCHORS
0455 14 2	1	\$255.00	\$89,250.00	350.000	LF	N	CONC SHEET PILING, 8"X30"
0455 34 3	1	\$150.00	\$175,500.00	1,170.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$200.09	\$374,168.30	1,870.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 6	1	\$153.98	\$559,563.32	3,634.000	LF	N	STEEL PILING, HP 14 X 89
0455 35 20	1	\$762.00	\$74,676.00	98.000	LF	N	STEEL PILING, 18" DIA. PIPE
0455 81106	1	\$1,700.00	\$489,600.00	288.000	EA	N	CATHODIC PROT,F&I,PIER,OTHER MATERIAL
0455 87	1	\$2,500.00	\$12,500.00	5.000	EA	N	ANCHOR BAR, STEEL
0455133 2	1	\$26.62	\$486,400.64	18,272.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$38.50	\$1,433,817.00	37,242.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$200.00	\$42,000.00	210.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	1	\$374.86	\$80,594.90	215.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455144 20	1	\$585.00	\$23,400.00	40.000	LF	N	TEST PILES - STEEL, 18" DIA PIPE
0457 1 12	1	\$1,000.00	\$100,000.00	100.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	1	\$600.00	\$1,722,000.00	2,870.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0457 2121	2	\$1,625.09	\$466,400.00	287.000	LF	N	CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457 2221	2	\$1,667.05	\$880,200.00	528.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458 1 11	2	\$121.70	\$19,959.13	164.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 21	4	\$52.18	\$60,421.40	1,158.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0459 71	1	\$3.14	\$1,186.92	378.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 15	1	\$17.00	\$612,578.00	36,034.000	LB	N	STRUCT STEEL - REHAB, MISC.
0460 7	1	\$224.00	\$143,360.00	640.000	SF	N	PREFABRICATED STEEL PED BRIDGE
0508 2 1	1	\$6,644.00	\$239,184.00	36.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 5	1	\$2,144.00	\$10,720.00	5.000	AS	N	MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHAB
0515 1 1	2	\$86.74	\$8,760.53	101.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	3	\$32.62	\$95,294.50	2,921.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$52.25	\$113,173.50	2,166.000	LF	N	PED/BICYCLE RAILING,NS, 42" TYPE 1
0515 2211	2	\$124.86	\$79,037.38	633.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2311	2	\$63.69	\$103,559.00	1,626.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2456	1	\$45.00	\$6,885.00	153.000	LF	N	PED/BICYCLE RAILING,CABLE 43730045201
0515 2500	1	\$26.50	\$1,802.00	68.000	LF	N	PEDESTRIAN / BICYCLE RAILING, RELOCATE
0519 78	3	\$340.87	\$43,631.36	128.000	EA	N	BOLLARDS
0520 1 7	11	\$23.68	\$277,610.51	11,721.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	25	\$24.70	\$1,496,045.69	60,563.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	2	\$22.70	\$4,902.35	216.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	2	\$22.19	\$18,196.36	820.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	10	\$25.79	\$211,664.68	8,206.000	LF	N	CONCRETE CURB, TYPE D
0520 3	6	\$27.26	\$20,202.75	741.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	4	\$57.98	\$109,293.96	1,885.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	2	\$62.57	\$20,148.75	322.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 5 16	1	\$79.45	\$227,385.90	2,862.000	LF	N	TRAF SEP CONC-TYPE I, 8.5' WIDE
0520 5 21	1	\$70.69	\$23,257.01	329.000	LF	N	TRAF SEP CONC - TYPE II, 4' WIDE
0520 5 46	1	\$110.05	\$41,268.75	375.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	4	\$23.16	\$297,902.00	12,861.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 1	1	\$77.88	\$44,080.08	566.000	LF	N	GRANITE CURB, FURNISH & INSTALL
0520 7 2	1	\$51.92	\$96,259.68	1,854.000	LF	N	GRANITE CURB, RESET
0520 70	4	\$91.05	\$93,602.40	1,028.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1 11	1	\$452.56	\$14,481.92	32.000	LF	N	MEDIAN CONC BARRIER, 38" HEIGHT
0521 1 13	1	\$886.74	\$98,428.14	111.000	LF	N	MEDIAN CONC BARRIER, TALL GRADE SEP
0521 1 14	1	\$915.85	\$135,545.80	148.000	LF	N	MEDIAN CONC BARRIER, VAR SECT WIDTH
0521 5 13	2	\$87.99	\$99,783.04	1,134.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 6 11	1	\$60.18	\$43,811.04	728.000	LF	N	CONC PARAPET, PED/BIKE, 27"

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 6 32	1	\$254.00	\$153,924.00	606.000	LF	N	CONCRETE PARAPET, RETAINING WALL SYSTEM
0521 8 4	1	\$436.09	\$49,714.26	114.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 72 40	1	\$241.60	\$247,156.80	1,023.000	LF	N	SHLDR CONC BARRIER,38" OR 44" HEIGHT
0521 72 43	1	\$205.10	\$155,876.00	760.000	LF	N	SHLDR CONC BARRIER, CURB AND GUTTER BARR
0522 1	20	\$43.94	\$1,814,028.87	41,288.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	28	\$58.03	\$1,021,147.76	17,597.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0523 1	1	\$120.86	\$67,923.32	562.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0524 1 1	7	\$54.97	\$120,712.76	2,196.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	2	\$72.15	\$29,150.00	404.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 4	2	\$113.53	\$3,860.00	34.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524 1 19	1	\$70.00	\$12,390.00	177.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 49	2	\$113.27	\$26,505.24	234.000	SY	N	CONC DITCH PAVT, 6", REINFORCED
0524 2 2	1	\$330.00	\$44,880.00	136.000	SY	N	CONC SLOPE PAVT, NR, 4"
0524 2 49	1	\$110.00	\$3,850.00	35.000	SY	N	CONC SLOPE PAVT, 6", REINFORCED
0524 4 2	1	\$10.00	\$2,000.00	200.000	LF	N	CLEAN & SEAL JOINTS IN EXIST SLOPE PVMT
0524 5 1	1	\$20,000.00	\$20,000.00	1.000	LS	N	CON. DITCH AND SLOPE - GUTTER CLEANING
0526 1 1	1	\$137.34	\$3,570.84	26.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	3	\$194.68	\$24,140.76	124.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	24	\$30.59	\$354,087.60	11,575.000	SF	N	DETECTABLE WARNINGS
0530 1	4	\$540.80	\$104,861.00	193.900	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	3	\$140.57	\$26,174.00	186.200	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	6	\$142.93	\$41,063.02	287.300	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	7	\$90.22	\$780,810.39	8,654.300	TN	N	BEDDING STONE
0531 1 7	1	\$19.00	\$3,800.00	200.000	SY	N	IMPERM POND LINER, 437300-4-52-01
0534 72101	1	\$41.16	\$1,801,984.80	43,780.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73	1	\$70.00	\$292,320.00	4,176.000	SF	N	PERIMETER WALL
0536 1 0	4	\$25.64	\$11,897.19	464.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	11	\$17.14	\$257,629.94	15,030.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	2	\$22.22	\$99,424.00	4,475.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 1 12	1	\$56.50	\$734.50	13.000	LF	N	GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536 1 21	1	\$22.00	\$688,600.00	31,300.000	LF	N	GUARDRAIL,RDWAY, SUPERRAIL 437300-4
0536 5 1	1	\$7.00	\$27,916.00	3,988.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 6	3	\$18.41	\$59,764.32	3,247.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	4	\$253.09	\$6,833.40	27.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	3	\$144.62	\$1,880.00	13.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 13	2	\$3,333.04	\$19,998.26	6.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	13	\$3.32	\$28,240.30	8,513.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$1,187.50	\$4,750.00	4.000	EA	N	GUARDRAIL END TREAT- TRAILING ANCHORAGE
0536 85 24	8	\$2,507.60	\$117,857.16	47.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 26	2	\$2,700.67	\$8,102.00	3.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 27	1	\$7,900.00	\$110,600.00	14.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0538 1	3	\$14.00	\$35,143.80	2,510.000	LF	N	GUARDRAIL RESET
0542 70	2	\$32.29	\$10,300.00	319.000	EA	N	BUMPER GUARDS, CONCRETE
0546 71 1	1	\$900.00	\$2,700.00	3.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 72 1	5	\$4,182.23	\$173,466.52	41.477	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	1	\$1,650.94	\$5,824.52	3.528	GM	N	GROUND-IN RUMBLE STRIPS, 8" SIN
0548 12	1	\$30.69	\$627,856.02	20,458.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	1	\$15.82	\$110,787.46	7,003.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0548 15	1	\$130.00	\$13,000.00	100.000	LF	N	RETAINING WALL SYSTEM, RETROFIT SEAL
0550 10110	1	\$8.00	\$30,784.00	3,848.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10128	1	\$20.00	\$1,880.00	94.000	LF	N	FENCING, TYPE A, 5.1-6.0', RESET EXIST
0550 10210	2	\$18.77	\$5,217.52	278.000	LF	N	FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10220	3	\$24.31	\$5,104.50	210.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10222	1	\$35.00	\$79,240.00	2,264.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10242	1	\$55.00	\$323,015.00	5,873.000	LF	N	FENCING, TYPE B, 7.1-8.0', VINYL COATING
0550 10343	1	\$237.00	\$84,846.00	358.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10344	1	\$166.75	\$121,394.00	728.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10420	1	\$100.00	\$800.00	8.000	LF	N	FENCING, WOOD, 5.1-6.0'
0550 60125	1	\$3,500.00	\$3,500.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211	1	\$1,300.00	\$32,500.00	25.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60215	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE,TYP B,SGL, 20.1-24.0' OPENING
0550 60222	1	\$2,000.00	\$4,000.00	2.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60232	2	\$6,285.71	\$132,000.00	21.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233	1	\$7,500.00	\$7,500.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60235	1	\$6,050.00	\$6,050.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$7,000.00	\$14,000.00	2.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60237	1	\$10,000.00	\$10,000.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0561 1	1	\$623.75	\$469,995.88	753.500	TN	N	COATING EXISTING STRUCTURAL STEEL
0561 2	1	\$220.00	\$154,000.00	700.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	5	\$2.71	\$247,485.08	91,430.000	SY	N	PERFORMANCE TURF
0570 1 2	32	\$3.11	\$2,180,342.22	700,955.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	1	\$11.00	\$123,574.00	11,234.000	SY	N	PERFORMANCE TURF, SOD AND SOIL
0571 1 11	3	\$10.79	\$9,364.00	868.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	1	\$7.00	\$10,493.00	1,499.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 2	2	\$98,241.28	\$196,482.55	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0581 1 8	1	\$782.50	\$10,172.50	13.000	EA	N	RELOCATE TREES & PALMS, >=14', SABAL
0590 70	3	\$85,250.00	\$255,750.00	3.000	LS	N	IRRIGATION SYSTEM
0590 70 1	1	\$4,362.50	\$4,362.50	1.000	LS	N	IRRIGATION SYSTEM REPAIRS
0630 2 11	30	\$7.33	\$1,011,996.96	138,098.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	29	\$17.52	\$1,245,114.53	71,069.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 14	7	\$24.83	\$41,979.25	1,691.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	1	\$39.50	\$21,132.50	535.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	1	\$15.50	\$16,926.00	1,092.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0632 7 1	17	\$4,957.74	\$277,633.24	56.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	4	\$9.17	\$3,840.25	419.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	8	\$670.62	\$14,083.08	21.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	6	\$1.95	\$77,602.34	39,769.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	4	\$2.10	\$30,476.85	14,506.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	5	\$2.26	\$86,086.57	38,115.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	2	\$3.00	\$104,661.00	34,887.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1420	2	\$4.55	\$309.10	68.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1620	4	\$1.06	\$31,967.25	30,177.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	8	\$38.80	\$70,231.72	1,810.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	5	\$66.63	\$162,303.84	2,436.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	7	\$869.12	\$59,969.05	69.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	5	\$52.73	\$7,171.54	136.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	3	\$42.13	\$83,965.00	1,993.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	3	\$105.61	\$1,795.45	17.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	5	\$2,006.66	\$160,533.05	80.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	4	\$1,746.33	\$29,687.62	17.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 51	1	\$638.49	\$638.49	1.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 4 1	2	\$3.46	\$11,341.77	3,277.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633 4 4	1	\$3.30	\$2,006.40	608.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, RELOCA
0633 4 6	2	\$.89	\$760.20	850.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	4	\$5.23	\$77,297.44	14,786.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633 8 4	1	\$1.80	\$18.00	10.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633 8 6	1	\$1.60	\$2,913.60	1,821.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634 4153	1	\$4,860.00	\$4,860.00	1.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0635 2 11	30	\$723.78	\$1,215,226.12	1,679.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	8	\$1,459.95	\$303,669.02	208.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	7	\$2,927.41	\$58,548.23	20.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 2 30	1	\$7,700.00	\$30,800.00	4.000	EA	N	PULL & SPLICE BOX, INSTALL
0635 2103	1	\$10,000.00	\$620,000.00	62.000	EA	N	PULL & SPLICE BOX, F&I, HS-20 REINF CONC
0635 3 11	1	\$445.00	\$5,340.00	12.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0639 1111	1	\$1,853.28	\$1,853.28	1.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639 1112	1	\$3,346.87	\$13,387.48	4.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	3	\$2,534.43	\$15,206.56	6.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	11	\$2,348.24	\$68,098.96	29.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1610	2	\$462.61	\$2,313.04	5.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	1	\$117.92	\$353.76	3.000	AS	N	ELECTRICAL POWER SRV,REM UND

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 2 1	13	\$6.92	\$837,400.69	120,986.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	2	\$1.27	\$993.00	784.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	7	\$1,004.73	\$77,364.33	77.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$988.00	\$8,892.00	9.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	1	\$463.00	\$463.00	1.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	1	\$1,500.00	\$114,000.00	76.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0639 7110	1	\$7,200.00	\$108,000.00	15.000	EA	N	POWER SERV- F&I, MED VOLT, 4'X4', 437300
0639 7111	1	\$11,600.00	\$92,800.00	8.000	EA	N	POWER SERV- F&I, MED VOLT PB, 5'X9'
0639 7112	1	\$79,000.00	\$237,000.00	3.000	EA	N	POWER SERV- F&I, PADMOUNT VFI 437330-4
0639 8 15	1	\$87,705.00	\$87,705.00	1.000	LS	N	ELECT POWER SERV CIAC, 437300-4-52-01
0639 12100	1	\$14,000.00	\$70,000.00	5.000	AS	N	VEHICLE CHARGING STATION, LVL 2 ,4373004
0639 12101	1	\$59,000.00	\$118,000.00	2.000	AS	N	VEHICLE CHARGING STATION, LVL 3 ,4373004
0641 2 11	5	\$1,224.60	\$14,695.16	12.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	10	\$1,391.87	\$98,822.55	71.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 13	2	\$4,134.55	\$20,672.76	5.000	EA	N	PREST CNC POLE,F&I,TYP P-III
0641 2 14	1	\$6,983.00	\$6,983.00	1.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 60	5	\$628.38	\$27,648.83	44.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	2	\$2,489.53	\$17,426.74	7.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	3	\$5,788.90	\$92,622.42	16.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3175	1	\$24,000.00	\$768,000.00	32.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0646 1 11	19	\$1,646.01	\$495,447.86	301.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	5	\$1,415.29	\$33,966.87	24.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	3	\$1,167.20	\$4,668.80	4.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	15	\$232.00	\$16,239.93	70.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2120	1	\$7,088.00	\$290,608.00	41.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 20'
0646 2600	1	\$1,042.78	\$2,085.56	2.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 17	1	\$40,150.00	\$160,600.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- X
0649 21 1	3	\$38,430.63	\$115,291.88	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21 3	5	\$41,940.27	\$335,522.12	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 5	1	\$48,766.23	\$146,298.69	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'- 40'
0649 21 6	4	\$54,793.54	\$438,348.29	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 8	1	\$50,245.56	\$100,491.12	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 40'
0649 21 9	3	\$64,739.07	\$194,217.22	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'- 50'
0649 21 10	6	\$54,058.18	\$378,407.29	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 12	2	\$60,849.52	\$243,398.06	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13	2	\$59,016.18	\$118,032.36	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 15	3	\$60,497.08	\$302,485.40	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 16	1	\$90,000.00	\$90,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'- 30'
0649 21 19	1	\$68,491.88	\$136,983.76	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 21	3	\$60,008.27	\$360,049.60	6.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 27	1	\$82,000.00	\$82,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 26 3	4	\$4,948.87	\$74,233.04	15.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	4	\$4,915.46	\$63,901.00	13.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 14	11	\$911.87	\$214,288.67	235.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 16	4	\$1,148.00	\$36,736.05	32.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 19	2	\$1,670.80	\$11,695.63	7.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	1	\$993.30	\$27,812.40	28.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 26	1	\$1,156.32	\$2,312.64	2.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 34	1	\$1,035.00	\$9,315.00	9.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 38	1	\$1,725.00	\$5,175.00	3.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 60	6	\$111.59	\$8,815.48	79.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 2102	3	\$267.18	\$18,702.71	70.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	16	\$656.85	\$196,398.16	299.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	9	\$1,268.20	\$30,436.82	24.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	2	\$253.28	\$759.84	3.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	9	\$65.01	\$2,990.47	46.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 3 10	1	\$1,151.58	\$20,728.44	18.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660 1103	3	\$843.69	\$14,342.80	17.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 1104	2	\$247.50	\$1,980.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660 1105	2	\$326.36	\$7,180.00	22.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660 1106	2	\$322.00	\$1,610.00	5.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660 1109	6	\$222.71	\$13,139.60	59.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	4	\$337.15	\$2,022.90	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$45.79	\$9,158.00	200.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	6	\$879.94	\$51,036.32	58.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	8	\$744.42	\$104,963.54	141.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	9	\$810.98	\$73,798.95	91.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	3	\$4,191.67	\$54,491.74	13.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	3	\$7,022.38	\$323,029.35	46.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 42	1	\$1,692.00	\$1,692.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660 3 52	1	\$991.00	\$5,946.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660 3 60	1	\$1,050.00	\$1,050.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	6	\$9,875.34	\$483,891.45	49.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	6	\$4,303.34	\$413,120.65	96.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 51	1	\$1,355.00	\$1,355.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 60	1	\$184.45	\$184.45	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 13	1	\$1,104.95	\$78,451.45	71.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660 5 51	1	\$980.85	\$3,923.40	4.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660 5 60	1	\$387.10	\$27,484.10	71.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6121	1	\$4,751.62	\$85,529.16	18.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 6122	1	\$833.70	\$15,006.60	18.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	1	\$530.64	\$1,061.28	2.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	2	\$941.68	\$2,825.04	3.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0663 1111	5	\$4,271.99	\$42,719.89	10.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	5	\$1,761.02	\$36,981.44	21.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETECT
0663 1121	2	\$4,915.71	\$88,482.86	18.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	2	\$3,883.98	\$69,911.60	18.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0663 1600	1	\$261.10	\$4,438.70	17.000	EA	N	SIGNAL PRIO & PREEMP, REMOVE
0665 1 11	14	\$249.80	\$81,933.80	328.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	2	\$512.43	\$9,223.68	18.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	2	\$143.44	\$430.33	3.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	8	\$40.23	\$1,729.75	43.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	3	\$30,103.20	\$240,825.58	8.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	4	\$36,660.46	\$256,623.22	7.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	1	\$20,656.02	\$103,280.10	5.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5140	1	\$38,000.00	\$114,000.00	3.000	AS	N	TRAF CNTL ASSEM, F&I, MODEL 2070
0670 5400	18	\$1,011.76	\$90,046.88	89.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	7	\$525.39	\$7,355.48	14.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 11	1	\$7,797.44	\$7,797.44	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 60	1	\$193.73	\$193.73	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 1115	2	\$19,291.75	\$77,167.00	4.000	EA	N	TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 5
0676 1500	1	\$1,406.00	\$1,406.00	1.000	EA	N	TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676 2122	1	\$12,000.00	\$372,000.00	31.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2123	1	\$6,640.45	\$26,561.80	4.000	EA	N	ITS CAB, F&I, POLE W/SUN, 24'X66'X30'
0676 2144	1	\$10,961.28	\$10,961.28	1.000	EA	N	ITS CABINET- F&I, BASE, 340
0676 2400	1	\$1,646.00	\$1,646.00	1.000	EA	N	ITS CABINET- RELOCATE
0676 2500	1	\$450.00	\$450.00	1.000	EA	N	ITS CABINET- ADJUST/MODIFY
0676 3 10	2	\$1,202.50	\$30,062.48	25.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0678 1104	2	\$170.66	\$511.99	3.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0680 1422	1	\$884.40	\$1,768.80	2.000	EA	N	SYS CONTROL EQP, REL,ADAPTIVE SIGNA- 170
0680 1423	1	\$530.64	\$3,714.48	7.000	EA	N	SYS CONTROL EQP, REL,ADAPTIVE SIGNA- 170
0682 1113	2	\$4,668.02	\$140,040.54	30.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1133	1	\$5,800.00	\$377,000.00	65.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1400	1	\$2,380.00	\$2,380.00	1.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	6	\$5,424.91	\$455,692.41	84.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 1 4	1	\$475.20	\$950.40	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 2 1	1	\$1,000.00	\$1,000.00	1.000	EA	N	DEVICE SERVER, F&I
0684 5 1	3	\$816.51	\$26,944.88	33.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 30	1	\$3,245.00	\$133,045.00	41.000	EA	N	WIRELESS COMMUNICATION DEVICE, INSTALL
0684 90 11	1	\$34,000.00	\$68,000.00	2.000	EA	N	NET DEV MST HUB ETHER SW, LAY 3, 437300

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0685	1 11	4	\$4,589.04	\$183,561.56	40.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 13	4	\$7,052.55	\$70,525.50	10.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0695	1 1	11	\$1,440.50	\$149,812.32	104.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	3 11	2	\$6,153.00	\$12,306.00	2.000	AS	N	TMS VEH SPEED/CLASS UNIT, F&I,
0695	5 1	1	\$2,703.00	\$2,703.00	1.000	EA	N	TMS VEH SOLAR POWER UNIT, F&I,
0695	6 12	11	\$1,057.31	\$117,361.00	111.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7132	2	\$5,478.75	\$32,872.48	6.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7143	1	\$3,767.00	\$3,767.00	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	6	\$5,344.63	\$69,480.17	13.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	5	\$861.36	\$8,613.58	10.000	EA	N	TMS CABINET, REMOVE
0695	8 11	1	\$1,647.00	\$1,647.00	1.000	EA	N	TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700	1 11	26	\$379.67	\$275,258.63	725.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	18	\$1,404.03	\$359,432.24	256.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	12	\$1,784.24	\$69,585.45	39.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	2	\$2,010.61	\$4,021.21	2.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 21	1	\$1,332.00	\$1,332.00	1.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 50	20	\$231.46	\$29,395.35	127.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	24	\$32.79	\$20,461.25	624.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	1	\$2,700.00	\$2,700.00	1.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700	2 12	3	\$5,644.44	\$152,400.00	27.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	5	\$3,774.68	\$18,873.42	5.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 14	5	\$4,189.87	\$50,278.38	12.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	5	\$5,381.02	\$32,286.10	6.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 16	3	\$7,727.20	\$38,636.00	5.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700	2 17	2	\$12,158.50	\$24,317.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700	2 50	4	\$6,079.60	\$36,477.62	6.000	AS	N	MULTI- POST SIGN, RELOCATE
0700	2 60	10	\$746.11	\$23,129.51	31.000	AS	N	MULTI- POST SIGN, REMOVE
0700	3101	7	\$258.92	\$46,087.22	178.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700	3102	3	\$562.57	\$7,313.38	13.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700	3103	1	\$517.17	\$517.17	1.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700	3104	1	\$915.00	\$915.00	1.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700	3201	9	\$642.21	\$32,110.47	50.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700	3202	3	\$802.21	\$6,417.68	8.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700	3203	2	\$1,106.05	\$11,060.48	10.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700	3205	4	\$3,941.82	\$19,709.12	5.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700	3206	3	\$4,365.71	\$48,022.86	11.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700	3207	3	\$6,939.06	\$27,756.25	4.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700	3401	2	\$113.42	\$6,238.29	55.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700	3402	1	\$340.14	\$340.14	1.000	EA	N	SIGN PANEL, INSTALL, 12-20 SF
0700	3501	3	\$173.65	\$3,125.76	18.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3601	10	\$40.80	\$5,222.59	128.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	5	\$53.24	\$798.60	15.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	2	\$289.29	\$3,182.20	11.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$30.00	\$30.00	1.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	1	\$210.67	\$421.34	2.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	1	\$210.67	\$421.34	2.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3624	1	\$1,036.22	\$6,217.32	6.000	EA	N	SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700 3626	3	\$979.07	\$9,790.70	10.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$1,075.30	\$1,075.30	1.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4113	1	\$36,475.98	\$36,475.98	1.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	1	\$75,553.00	\$151,106.00	2.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	1	\$139,737.00	\$139,737.00	1.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4610	2	\$3,621.58	\$10,864.74	3.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 5 21	3	\$3,967.82	\$83,324.30	21.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	11	\$3,633.43	\$319,742.06	88.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 60	5	\$159.84	\$6,872.93	43.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 8135	1	\$70,149.71	\$280,598.84	4.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 8136	1	\$99,013.20	\$99,013.20	1.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700 10123	1	\$59,998.92	\$239,995.68	4.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124	1	\$61,765.00	\$61,765.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600	1	\$6,798.00	\$6,798.00	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 11111	2	\$5,102.39	\$15,307.16	3.000	AS	N	ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11391	2	\$4,411.88	\$8,823.76	2.000	AS	N	ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 13 12	2	\$76.00	\$380.00	5.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	2	\$70.00	\$210.00	3.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0700 25 1	1	\$8,000.00	\$48,000.00	6.000	AS	N	WAY FINDING SIGN, GND MNT, F&I, 437300-4
0700 25 2	1	\$8,926.00	\$116,038.00	13.000	AS	N	WAY FINDING SIGN, GND MNT, F&I, 437300-4
0701 18101	2	\$5,059.21	\$19,007.45	3.757	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	2	\$4,969.30	\$21,974.26	4.422	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0705 10 1	5	\$148.03	\$7,697.80	52.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$108.95	\$3,050.50	28.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$220.51	\$1,543.60	7.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	2	\$153.00	\$1,836.00	12.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	9	\$66.63	\$18,723.09	281.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$70.49	\$4,088.50	58.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	3	\$187.33	\$13,675.00	73.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0705 11 5	1	\$171.60	\$32,947.20	192.000	EA	N	DELINEATOR, FLEX HIGH PERF 36"- EXP MARK
0709 12128	1	\$20,000.00	\$23,000.00	1.150	GM	N	TRAF STRIPE-2 RE COMP,WT,SOLID,6"
0710 11101	24	\$1,110.07	\$169,691.39	152.866	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	10	\$1,848.27	\$6,017.97	3.256	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11103	6	\$2,198.11	\$6,565.75	2.987	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	18	\$.59	\$41,000.01	69,886.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	10	\$.85	\$4,243.59	5,005.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	21	\$.91	\$43,404.45	47,788.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	18	\$448.48	\$72,756.95	162.231	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	4	\$1,290.72	\$1,596.62	1.237	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	14	\$719.94	\$7,550.73	10.488	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	14	\$52.46	\$18,729.41	357.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	19	\$32.46	\$49,895.13	1,537.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	2	\$9.93	\$387.45	39.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	2	\$2.38	\$299.80	126.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	22	\$1,090.08	\$150,242.28	137.827	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	3	\$2,620.11	\$235.81	.090	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	13	\$.82	\$6,491.42	7,871.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	2	\$457.01	\$838.15	1.834	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	11	\$648.88	\$1,191.35	1.836	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	8	\$2.84	\$4,609.57	1,622.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	2	\$541.15	\$211.59	.391	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 90	29	\$24,343.71	\$778,998.79	32.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	4	\$7,854.54	\$8,993.45	1.145	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	7	\$9,548.40	\$33,486.23	3.507	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	17	\$2.93	\$155,766.72	53,091.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	19	\$4.27	\$30,524.43	7,148.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	23	\$5.22	\$76,194.09	14,586.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	24	\$2,091.31	\$24,229.92	11.586	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	17	\$164.78	\$33,780.03	205.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	23	\$71.38	\$85,944.51	1,204.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	5	\$16.95	\$4,103.05	242.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	20	\$3.82	\$25,744.40	6,731.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	14	\$2,262.48	\$5,882.45	2.600	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$8.00	\$2,288.00	286.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	7	\$10.16	\$65,255.05	6,422.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	22	\$15.33	\$605,888.29	39,528.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141	1	\$22,553.53	\$10,803.14	.479	GM	N	THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160	12	\$205.87	\$54,967.27	267.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	13	\$134.46	\$39,395.56	293.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560	1	\$926.89	\$18,537.80	20.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570	2	\$358.80	\$51,666.75	144.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660	2	\$1,886.92	\$18,869.20	10.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	10	\$4,510.23	\$268,029.66	59.427	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15102	3	\$5,598.09	\$1,936.94	.346	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	11	\$1,484.14	\$105,688.23	71.212	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	4	\$2,497.74	\$22,911.78	9.173	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	10	\$4,497.79	\$198,793.47	44.198	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	2	\$6,972.73	\$230.10	.033	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	23	\$4,459.29	\$224,266.83	50.292	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	9	\$5,659.43	\$14,408.92	2.546	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	14	\$1,481.92	\$39,153.77	26.421	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	2	\$3,616.94	\$1,074.23	.297	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	23	\$4,484.94	\$143,773.84	32.057	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	3	\$8,065.16	\$750.06	.093	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	3	\$1,535.15	\$3,560.02	2.319	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	5	\$4.83	\$16,511.88	3,419.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	7	\$29,628.58	\$21,510.35	.726	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103102	1	\$98,056.43	\$1,372.79	.014	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103131	7	\$9,702.44	\$58,369.90	6.016	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103201	7	\$28,104.72	\$24,507.32	.872	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103331	7	\$9,668.20	\$59,295.05	6.133	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0713107	1	\$2.00	\$5,386.00	2,693.000	SF	N	PREFORMED/PERMANENT TAPE, REMOVE
0715 1 11	2	\$.73	\$8,023.44	11,028.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	13	\$1.48	\$260,725.68	176,263.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	3	\$1.89	\$7,275.24	3,842.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	1	\$4.08	\$5,716.08	1,401.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 40	1	\$4.00	\$1,032.00	258.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715 1 60	3	\$.44	\$2,226.45	5,030.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	6	\$3,861.21	\$281,868.38	73.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	3	\$5,660.56	\$101,890.08	18.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	5	\$5,728.15	\$1,048,251.17	183.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	6	\$6,046.73	\$266,056.06	44.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 21	2	\$7,594.57	\$37,972.86	5.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	1	\$9,660.85	\$19,321.70	2.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	2	\$8,506.82	\$25,520.45	3.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	1	\$8,596.70	\$34,386.80	4.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 60	3	\$3,691.00	\$47,983.01	13.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	4	\$773.86	\$12,381.76	16.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 5 21	1	\$1,900.00	\$3,800.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L & ARM
0715 5 31	1	\$977.13	\$1,954.26	2.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 32	2	\$2,276.54	\$27,318.48	12.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 5 51	1	\$450.00	\$450.00	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE L & ARM
0715 7 11	6	\$12,674.52	\$570,353.47	45.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 7 21	1	\$1,419.66	\$2,839.32	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	1	\$1,950.00	\$1,950.00	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 11125	1	\$1,793.00	\$14,344.00	8.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	4	\$1,351.58	\$213,549.42	158.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	2	\$2,022.05	\$62,683.61	31.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216	2	\$2,435.62	\$299,581.77	123.000	EA	N	LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 21 2	2	\$1,299.94	\$22,099.00	17.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETR
0715 52 6	1	\$4,333.33	\$90,999.93	21.000	EA	N	LIGHTING-SPECIAL, PALM RING 437300
0715500 1	13	\$607.77	\$255,262.22	420.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 3	1	\$491.00	\$3,928.00	8.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511120	2	\$3,828.76	\$45,945.12	12.000	EA	N	LIGHT POLE COMP- SP,F&I,SGL SM, AL,20'
0715511125	1	\$5,103.24	\$10,206.48	2.000	EA	N	LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511140	1	\$11,454.45	\$320,724.60	28.000	EA	N	LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511220	1	\$11,324.76	\$56,623.80	5.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,20'
0715511230	1	\$11,687.74	\$93,501.92	8.000	EA	N	LI/PL COMP, F&I, SGLARM SHLD MNT-GLV,30'
0715516115	1	\$5,103.24	\$5,103.24	1.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516120	1	\$11,000.00	\$66,000.00	6.000	EA	N	LIGHT POLE COMP,F&I,POLE TOP MNT, AL,20'
0715516315	1	\$8,939.79	\$35,759.16	4.000	EA	N	LIGHT POLE COMP-SP DES, F&I TOP CONC 15
0715516345	1	\$3,458.40	\$38,042.40	11.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-CO,45'
0715540000	1	\$6,455.65	\$32,278.25	5.000	EA	N	LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000	2	\$556.09	\$4,448.75	8.000	EA	N	LIGHT POLE COMP,SP DESIGN- REMOVE
0750 1 18	1	\$285.62	\$91,398.40	320.000	SF	N	ARCH, BUILDING, NEW, UNCOV STOR
0750 1101	1	\$477.87	\$11,499,941.55	24,065.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 1
0750 1102	1	\$350.47	\$6,999,937.31	19,973.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 2
0750 1103	1	\$1,440.50	\$4,999,975.50	3,471.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 3
0750 1104	1	\$333.33	\$599,994.00	1,800.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 4
0750 1105	1	\$492.61	\$599,998.98	1,218.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 5
0750 1107	1	\$24.00	\$499,944.00	20,831.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 7
0750 1108	1	\$240.23	\$5,999,984.48	24,976.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 8
0750 1109	1	\$1,895.60	\$344,999.20	182.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 9
0750 1110	1	\$1,459.14	\$4,499,987.76	3,084.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 10
0750 1111	1	\$281.54	\$7,999,959.10	28,415.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 11
0750 1112	1	\$285.06	\$8,099,979.90	28,415.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 12
0750 1113	1	\$1,992.03	\$3,999,996.24	2,008.000	SF	N	ARCH, BUILDING, SUNTRAX BLDG 13
0751 2	1	\$23,314.84	\$23,314.84	1.000	LS	N	ARCHITECTURAL-ELECTRICAL/POWER
0751 11 18	1	\$68.02	\$9,998.94	147.000	SY	N	ARCHITECTURAL-DECK 437300-4-52-01
0751 11 19	1	\$12,000.00	\$720,000.00	60.000	EA	N	ARCHITECTURAL-CONTAINER, 40', 437300
0751 11 20	1	\$14,000.00	\$840,000.00	60.000	EA	N	ARCHITECTURAL-CONTAINER, 45', 437300
0751 11 22	1	\$1,500.00	\$4,500.00	3.000	EA	N	ARCHITECTURAL-SCUPPER OUTFALL, 437300
0751 11 23	1	\$100,000.00	\$100,000.00	1.000	EA	N	ARCHITECTURAL-WATER FEATURE, F&I, 437300

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0751 33100	1	\$7,000.00	\$49,000.00	7.000	EA	N	SPECIAL, TABLE WITH SEATING - PROJECT 43
0751 36 13	1	\$2,050.00	\$12,300.00	6.000	EA	N	BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37	1	\$700.00	\$2,800.00	4.000	EA	N	TRASH RECEPTACLE
0751 37 1	1	\$320.00	\$320.00	1.000	EA	N	TRASH RECEPTACLE- ASH URN
0751 38 14	1	\$1,228.00	\$2,456.00	2.000	EA	N	BENCH, F&I, STEEL
0751 40 3	1	\$3,500.00	\$175,000.00	50.000	AS	N	ARCHIT/DEC WALL, FACADE GLASS 437300-4
0751 40 4	1	\$3,400.00	\$170,000.00	50.000	AS	N	ARCH/DEC WALL, FACADE MASONARY437300-4
0751 40 6	1	\$3,300.00	\$165,000.00	50.000	AS	N	ARCH/DEC WALL, FACADE FL METAL 437300-4
0999 16	6	\$12,000.00	\$72,000.00	6.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,300.00	\$122,100.00	37.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	2	\$4,000.00	\$16,000.00	4.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	49	\$47,194.63	\$3,020,456.51	64.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16001	1	\$22.07	\$1,434.55	65.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	2	\$11.75	\$5,699.80	485.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	1	\$11.12	\$522.64	47.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	3	\$14.72	\$131,898.75	8,961.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	1	\$17.89	\$51,630.54	2,886.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$8.10	\$1,158.30	143.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004	1	\$9.23	\$7,476.30	810.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 31202	1	\$25.00	\$98,775.00	3,951.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$27.00	\$8,721.00	323.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	2	\$40.81	\$172,525.00	4,227.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	2	\$45.25	\$302,007.72	6,674.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	2	\$51.70	\$452,297.94	8,749.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	2	\$70.12	\$373,888.75	5,332.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31211	1	\$26.00	\$3,796.00	146.000	LF	N	UTILITY PIPE- PVC, F&I 1"
1050 31212	2	\$75.46	\$348,315.72	4,616.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	1	\$73.62	\$457,032.96	6,208.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31220	1	\$109.60	\$322,772.00	2,945.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 41202	1	\$57.78	\$12,133.80	210.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42202	1	\$71.20	\$1,424.00	20.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42203	1	\$60.00	\$28,920.00	482.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 3"
1050 42204	2	\$96.63	\$228,734.10	2,367.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	2	\$175.90	\$274,408.80	1,560.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 42208	1	\$440.00	\$1,444,080.00	3,282.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	2	\$303.20	\$148,264.75	489.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	1	\$1,330.00	\$186,200.00	140.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42214	1	\$157.20	\$24,208.80	154.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 14"
1050 42216	1	\$249.97	\$20,997.48	84.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42218	1	\$239.20	\$222,216.80	929.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 18"

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 51210	1	\$291.69	\$26,835.48	92.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10
1050 51212	1	\$180.00	\$7,200.00	40.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51216	1	\$121.00	\$80,223.00	663.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,16
1050 61112	1	\$74.00	\$8,880.00	120.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61116	1	\$90.00	\$18,000.00	200.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 16"
1050 61120	1	\$605.10	\$207,549.30	343.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61124	1	\$150.00	\$9,000.00	60.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1055 11414	1	\$1,093.99	\$4,375.96	4.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 31108	2	\$654.33	\$24,210.15	37.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	2	\$907.37	\$13,610.48	15.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112	2	\$940.31	\$78,986.25	84.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116	1	\$2,710.68	\$108,427.20	40.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120	1	\$2,714.69	\$70,581.94	26.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31208	1	\$1,000.00	\$7,000.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31210	1	\$1,335.00	\$8,010.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 10"
1055 31212	2	\$1,438.49	\$30,208.20	21.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31216	1	\$3,389.16	\$23,724.12	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 16"
1055 31220	1	\$3,859.17	\$11,577.51	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31308	1	\$440.00	\$2,640.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$680.00	\$2,040.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312	1	\$979.00	\$2,937.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31508	1	\$599.86	\$599.86	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$621.85	\$621.85	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	1	\$1,127.34	\$1,127.34	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31610	1	\$4,700.00	\$4,700.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, 10" WYE
1055 31708	1	\$1,000.00	\$40,000.00	40.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, C/O 8"
1055 51116	1	\$1,600.00	\$22,400.00	14.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51310	1	\$705.25	\$1,410.50	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 10"
1055 51314	1	\$1,087.77	\$2,175.54	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 14"
1055 51316	1	\$1,929.41	\$1,929.41	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51318	1	\$2,587.76	\$31,053.12	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 18"
1060 11211	1	\$3,700.00	\$118,400.00	32.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$5,400.00	\$108,000.00	20.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12'
1060 11213	1	\$10,000.00	\$40,000.00	4.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,>12'
1060 31 1	1	\$1,790.00	\$19,690.00	11.000	EA	N	UTILITY STRUCTURE, F&I- REP EXIST RIM
1070 1 1	1	\$17.30	\$34,513.50	1,995.000	SF	N	UTILITY AUX, 8" CONC SLAB
1080 21104	1	\$1,400.00	\$5,600.00	4.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 4"
1080 21106	2	\$616.01	\$47,432.65	77.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21108	1	\$2,000.00	\$4,000.00	2.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 8"
1080 21500	2	\$255.89	\$2,558.87	10.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 21600	1	\$10.00	\$10.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22104	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEM, F&I, 4"
1080 22106	1	\$12,000.00	\$12,000.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEM, F&I, 6"
1080 22112	1	\$45,000.00	\$45,000.00	1.000	EA	N	UTILITY FIXTURE- BKFLOW ASSEM, F&I, 12"
1080 23102	1	\$1,229.25	\$22,126.50	18.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$2,790.57	\$13,952.85	5.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	1	\$2,790.57	\$2,790.57	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,590.00	\$25,130.00	7.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23112	1	\$4,431.00	\$132,930.00	30.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23120	1	\$9,793.00	\$58,758.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	1	\$12,716.00	\$12,716.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 24100	1	\$400.00	\$4,000.00	10.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 1"
1080 24102	2	\$1,009.42	\$11,103.62	11.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 2"
1080 24103	1	\$1,000.00	\$5,000.00	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 3"
1080 24104	2	\$1,237.85	\$17,329.90	14.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	2	\$1,717.70	\$72,143.28	42.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	2	\$2,142.67	\$32,139.99	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	4	\$4,207.62	\$42,076.20	10.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	3	\$3,577.15	\$128,777.25	36.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	1	\$7,500.00	\$60,000.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120	1	\$15,897.62	\$127,180.96	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24500	1	\$700.00	\$700.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600	1	\$235.00	\$1,645.00	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102	1	\$1,437.74	\$4,313.22	3.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26102	1	\$1,422.00	\$1,422.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26104	2	\$5,063.00	\$15,189.00	3.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 4"
1080 26106	2	\$2,108.58	\$8,434.32	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 6"
1080 26108	2	\$3,702.50	\$22,215.00	6.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26110	2	\$2,469.43	\$9,877.70	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 10"
1080 26112	2	\$4,149.99	\$33,199.92	8.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	1	\$6,923.69	\$83,084.28	12.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120	1	\$7,712.92	\$38,564.60	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 27104	1	\$4,275.00	\$12,825.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	1	\$5,219.00	\$5,219.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	1	\$5,799.00	\$23,196.00	4.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27112	1	\$8,938.00	\$259,202.00	29.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27120	1	\$14,290.00	\$71,450.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 29104	1	\$771.00	\$3,084.00	4.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	1	\$792.91	\$792.91	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	1	\$893.40	\$21,441.60	24.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"

Florida Department of Transportation
Item Average Unit Cost
From 2018/11/01 to 2019/10/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 29112	1	\$2,137.74	\$61,994.46	29.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29120	1	\$6,929.27	\$34,646.35	5.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	1	\$17,487.50	\$17,487.50	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 32101	1	\$935.00	\$15,895.00	17.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 1"
1080 33104	1	\$1,301.40	\$3,904.20	3.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	1	\$2,541.62	\$5,083.24	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	1	\$3,110.00	\$9,330.00	3.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$3,759.00	\$3,759.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	1	\$5,153.69	\$5,153.69	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33116	1	\$7,781.79	\$62,254.32	8.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 16"
1501 1	1	\$150,000.00	\$300,000.00	2.000	EA	N	LIFT STATION, SANITARY SEWER
1644113 08	2	\$4,554.62	\$77,428.61	17.000	EA	N	FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644800	1	\$2,751.00	\$8,253.00	3.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	1	\$1,165.07	\$1,165.07	1.000	EA	N	FIRE HYDRANT, REMOVE
1820 2 60	1	\$5.00	\$5,400.00	1,080.000	LF	N	UTILITY FIBER OPTIC,PHONE COM,REM-DISP

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.