

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	31	\$641.03	\$7,170,613.16	11,186.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	10	\$271,068.67	\$2,981,755.40	11.000	LS	N	SPECIAL DETOUR 1
0102 2 2	6	\$67,239.93	\$403,439.59	6.000	LS	N	SPECIAL DETOUR 2
0102 2 3	1	\$502,000.00	\$502,000.00	1.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$130,000.00	\$130,000.00	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$67,000.00	\$67,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 3	3	\$83.57	\$12,794.26	153.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	11	\$63.96	\$540,414.34	8,449.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	29	\$.28	\$136,695.79	496,143.000	ED	N	WORK ZONE SIGN
0102 61	2	\$46.41	\$1,902.84	41.000	EA	N	BUSINESS SIGN
0102 62	1	\$2.75	\$5,940.00	2,160.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	2	\$22.26	\$20,480.00	920.000	LF	N	TEMPORARY BARRIER, F&I,CONCRETE
0102 71 13	3	\$34.77	\$250,089.92	7,192.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 14	6	\$33.17	\$216,502.50	6,527.000	LF	N	TEMPORARY BARRIER, F&I,TYPE K
0102 71 21	1	\$6.95	\$4,170.00	600.000	LF	N	TEMPORARY BARRIER, REL,CONCRETE
0102 71 23	3	\$8.31	\$56,124.76	6,751.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 24	2	\$9.14	\$50,119.73	5,484.000	LF	N	TEMPORARY BARRIER, REL,TYPE K
0102 74 1	28	\$.12	\$210,381.90	1,803,208.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	22	\$.24	\$26,135.18	108,089.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	3	\$9.78	\$37,929.50	3,877.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	2	\$11.14	\$97,918.65	8,793.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	16	\$5.64	\$34,770.36	6,161.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	16	\$3.30	\$109,578.27	33,199.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	8	\$1,141.00	\$31,947.93	28.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	25	\$13.45	\$312,158.18	23,209.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	9	\$22.91	\$359,846.85	15,710.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	9	\$17.76	\$249,070.95	14,028.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	10	\$4.82	\$26,185.86	5,437.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	8	\$5.09	\$22,122.70	4,347.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$35.00	\$15,575.00	445.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	2	\$2.28	\$2,929.80	1,284.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	5	\$1.13	\$55,099.00	48,724.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102912 1	1	\$3.00	\$678.00	226.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912 2	6	\$1.36	\$51,190.05	37,519.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	4	\$4.46	\$5,939.68	1,332.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	1	\$5.30	\$9,566.50	1,805.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 10 3	18	\$1.35	\$297,612.47	220,023.000	LF	N	SEDIMENT BARRIER
0104 11	15	\$10.69	\$243,773.07	22,811.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	6	\$3.80	\$44,378.29	11,692.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	14	\$2,692.40	\$137,312.64	51.000	EA	N	SOIL TRACKING PREVENTION DEVICE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 18	18	\$83.48	\$39,570.88	474.000	EA	N	INLET PROTECTION SYSTEM
0104 19	3	\$2.30	\$2,867.66	1,247.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107 1	16	\$18.31	\$360,586.51	19,696.080	AC	N	LITTER REMOVAL
0107 2	16	\$36.63	\$498,975.44	13,623.700	AC	N	MOWING
0108 1	11	\$4,802.50	\$52,827.52	11.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	5	\$6,439.20	\$32,196.01	5.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	1	\$12,000.00	\$12,000.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	20	\$6,331.41	\$3,391,232.46	535.620	AC	N	CLEARING & GRUBBING
0110 2 2	2	\$43,518.90	\$126,640.00	2.910	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 2 3	1	\$10,800.00	\$15,444.00	1.430	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110 3	5	\$16.54	\$266,440.95	16,107.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	4	\$7.13	\$150,096.10	21,053.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	6	\$187.78	\$7,886.64	42.000	EA	N	MAILBOX, F&I SINGLE
0110 73	1	\$67.00	\$10,050.00	150.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$3,000.00	\$23,700.00	7.900	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86	1	\$3,000.00	\$6,000.00	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	19	\$2.90	\$2,730,489.20	942,225.500	CY	N	REGULAR EXCAVATION
0120 2 2	2	\$29.60	\$244,704.00	8,268.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$8.70	\$15,320.70	1,761.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	6	\$11.53	\$701,140.47	60,809.300	CY	N	SUBSOIL EXCAVATION
0120 6	20	\$8.50	\$25,881,859.13	3,044,789.800	CY	N	EMBANKMENT
0120 71	2	\$13,775.00	\$27,550.00	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$2.80	\$317,242.80	113,301.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$502.00	\$8,032.00	16.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$71.00	\$44,588.00	628.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 1	1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145 1	1	\$4.90	\$103,997.60	21,224.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	1	\$54.00	\$847,098.00	15,687.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	15	\$4.11	\$2,801,322.76	681,619.000	SY	N	TYPE B STABILIZATION
0162 1 11	7	\$.61	\$151,377.10	250,075.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	1	\$1.00	\$14,211.00	14,211.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0210 1 9	2	\$4.75	\$73,846.45	15,547.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	2	\$37.28	\$17,778.89	476.900	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	12	\$8.84	\$595,676.22	67,351.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	1	\$10.00	\$4,790.00	479.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	1	\$17.00	\$63,648.00	3,744.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	3	\$11.22	\$355,157.10	31,655.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	2	\$17.30	\$24,542.37	1,419.000	SY	N	OPTIONAL BASE,BASE GROUP 05

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285706	2	\$10.87	\$636,043.62	58,501.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	1	\$55.00	\$13,200.00	240.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285709	10	\$12.23	\$4,502,566.57	368,105.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	4	\$17.48	\$1,099,246.88	62,869.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	2	\$99.55	\$31,558.00	317.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	1	\$22.14	\$152,854.56	6,904.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	1	\$50.16	\$37,720.32	752.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285715	3	\$50.85	\$549,967.34	10,816.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	3	\$26.17	\$78,759.00	3,009.000	SY	N	TURNOUT CONSTRUCTION
0286 2	3	\$169.60	\$92,585.85	545.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	3	\$6.70	\$27,712.44	4,139.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	1	\$2.85	\$59,718.90	20,954.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 4	5	\$3.27	\$582,905.05	178,312.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	4	\$2.74	\$458,984.52	167,466.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	12	\$3.88	\$547,773.12	141,344.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	2	\$4.93	\$63,729.83	12,928.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	2	\$2.31	\$447,787.10	193,585.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$1.75	\$8,401.75	4,801.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 11	5	\$2.10	\$248,010.71	118,132.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	1	\$2.37	\$64,113.24	27,052.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	1	\$6.94	\$41,980.06	6,049.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	3	\$4.53	\$179,510.80	39,664.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 17	1	\$4.34	\$39,250.96	9,044.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$3.75	\$635,576.25	169,487.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	5	\$2.43	\$553,647.62	228,125.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	3	\$2.44	\$38,439.63	15,756.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$5.03	\$30,698.09	6,103.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPTH
0327 70 23	1	\$5.20	\$45,188.00	8,690.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 28	1	\$6.32	\$22,309.60	3,530.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	1	\$11.22	\$9,256.50	825.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0334 1 11	1	\$300.00	\$6,660.00	22.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	6	\$87.83	\$5,935,661.27	67,580.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	5	\$98.27	\$3,455,698.43	35,166.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	3	\$84.03	\$9,811,221.95	116,761.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 53	8	\$119.14	\$1,152,785.54	9,676.100	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	5	\$101.39	\$6,423,203.76	63,349.300	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	10	\$149.29	\$5,198,761.27	34,824.000	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 81	2	\$103.02	\$460,898.00	4,474.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	2	\$142.07	\$242,066.00	1,703.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	6	\$110.06	\$2,805,977.08	25,495.700	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/04/01 to 2018/03/31

Contract Type: CC AREAS: 08  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 85	1	\$123.00	\$781,246.80	6,351.600	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	15	\$156.40	\$1,508,355.69	9,644.100	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$43.00	\$82,990.00	1,930.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0400 0 11	5	\$427.25	\$503,211.30	1,177.800	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 2	5	\$896.29	\$47,682.80	53.200	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	2	\$572.09	\$496,917.00	868.600	CY	N	CONC CLASS II, CULVERTS
0400 2 4	3	\$392.65	\$2,242,683.64	5,711.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$540.00	\$2,700.00	5.000	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	3	\$351.73	\$557,464.16	1,584.900	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 47	1	\$740.00	\$57,720.00	78.000	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 4 1	3	\$1,073.20	\$529,518.55	493.400	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	2	\$2,139.44	\$86,861.32	40.600	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	2	\$681.47	\$800,316.80	1,174.400	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	1	\$9,000.00	\$85,500.00	9.500	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$515.00	\$157,075.00	305.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	2	\$697.02	\$2,086,325.20	2,993.200	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	3	\$21.40	\$22,272.88	1,041.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	2	\$10.31	\$211,278.00	20,502.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 20	1	\$49.07	\$10,795.40	220.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400143	1	\$1.10	\$25,825.80	23,478.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$.50	\$66,800.00	133,600.000	SF	N	CLEANING CONC SURFACE
0400147	1	\$645.00	\$91,590.00	142.000	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$2,000.00	\$6,400.00	3.200	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70	2	\$153.35	\$422,167.00	2,753.000	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	1	\$550.00	\$16,500.00	30.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 3	2	\$292.00	\$8,760.00	30.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	1	\$700.00	\$49,000.00	70.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0404 5 11	1	\$750.00	\$77,250.00	103.000	SY	N	PRECAST DECK PANEL, NONPRES, 8"
0404 7	1	\$50.00	\$11,500.00	230.000	LF	N	CLOSURE JOINT FOR PRECAST DECK PANEL
0407 1 52	1	\$12,000.00	\$624,000.00	52.000	LF	N	PRCST CON 3 SIDE BOX CUL,50 S, 10 H
0411 1	4	\$56.25	\$7,425.00	132.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	5	\$17.67	\$45,060.00	2,550.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	3	\$.64	\$157,810.54	246,545.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$.76	\$24,113.28	31,728.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	5	\$.72	\$977,428.30	1,358,260.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	3	\$.74	\$599,471.20	815,311.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	4	\$2.43	\$4,995.75	2,056.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 8	1	\$3.00	\$6,657.00	2,219.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	3	\$.64	\$196,320.90	307,269.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1201	1	\$6,921.84	\$27,687.36	4.000	EA	N	INLETS, CURB, TYPE 9, <10'

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/04/01 to 2018/03/31

Contract Type: CC AREAS: 08  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1203	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1211	1	\$3,010.00	\$3,010.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	2	\$3,970.03	\$377,153.17	95.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$5,216.07	\$20,864.28	4.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1321	2	\$4,316.25	\$146,752.44	34.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1351	7	\$4,076.38	\$150,825.96	37.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	2	\$5,176.36	\$56,940.00	11.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$4,500.00	\$9,000.00	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	2	\$6,206.59	\$260,676.83	42.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	2	\$6,951.29	\$194,636.12	28.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	2	\$7,091.48	\$78,006.32	11.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	2	\$7,291.45	\$21,874.36	3.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1445	1	\$3,727.15	\$3,727.15	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1451	2	\$7,308.57	\$51,160.00	7.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$12,400.00	\$49,600.00	4.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	1	\$7,210.00	\$14,420.00	2.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$13,300.00	\$26,600.00	2.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1483	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT, <10'
0425 1485	1	\$3,727.15	\$3,727.15	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	1	\$2,490.00	\$14,940.00	6.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1504	1	\$17,300.00	\$69,200.00	4.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1521	6	\$3,239.40	\$45,351.53	14.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	3	\$5,841.46	\$58,414.60	10.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1525	2	\$3,717.38	\$7,434.76	2.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	2	\$4,690.33	\$14,071.00	3.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	2	\$2,846.04	\$5,692.07	2.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	4	\$3,970.15	\$67,492.47	17.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	3	\$2,425.68	\$75,196.00	31.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$5,509.00	\$5,509.00	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	1	\$4,957.00	\$183,409.00	37.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$9,093.36	\$127,307.00	14.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	2	\$5,447.50	\$32,685.00	6.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	2	\$4,061.82	\$44,680.00	11.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$3,700.00	\$7,400.00	2.000	EA	N	INLETS, DT BOT, TYPE F, J BOT, <10'
0425 1564	1	\$12,200.00	\$24,400.00	2.000	EA	N	INLETS, DT BOT, TYPE F, J BOT, >10'
0425 1581	2	\$6,172.50	\$12,345.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	2	\$10,875.00	\$21,750.00	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	1	\$18,000.00	\$18,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1589	3	\$11,240.54	\$33,721.62	3.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1701	4	\$3,355.03	\$147,621.36	44.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	1	\$4,166.00	\$4,166.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	1	\$6,030.00	\$6,030.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1711	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1801	1	\$3,679.42	\$7,358.84	2.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1891	2	\$4,016.96	\$164,695.50	41.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	1	\$5,563.00	\$11,126.00	2.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	1	\$4,151.00	\$8,302.00	2.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$18,068.00	\$54,204.00	3.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	2	\$4,160.85	\$41,608.54	10.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	5	\$4,210.26	\$50,523.08	12.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$3,880.41	\$54,325.80	14.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	4	\$2,754.47	\$93,651.90	34.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	2	\$5,408.98	\$54,089.76	10.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	3	\$2,229.05	\$31,206.66	14.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$3,600.00	\$7,200.00	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	5	\$6,576.72	\$217,031.84	33.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	5	\$9,935.09	\$377,533.28	38.000	EA	N	MANHOLES, J-8, >10'
0425 5	1	\$638.94	\$3,833.64	6.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$327.27	\$7,200.00	22.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	3	\$567.39	\$13,050.00	23.000	EA	N	VALVE BOXES, ADJUST
0425 11	3	\$6,065.53	\$18,196.60	3.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$100.00	\$1,400.00	14.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 82	1	\$1,011.66	\$2,023.32	2.000	EA	N	REPLACE GRATE
0430 94 1	4	\$12.08	\$12,741.32	1,055.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 3	1	\$10.00	\$1,620.00	162.000	LF	N	DESILTING PIPE, 37 - 48"
0430173118	1	\$124.00	\$84,072.00	678.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430174115	1	\$97.00	\$2,328.00	24.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	3	\$63.17	\$19,078.60	302.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	2	\$61.72	\$47,341.06	767.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	1	\$80.68	\$3,549.92	44.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	1	\$95.00	\$6,650.00	70.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174154	1	\$255.90	\$8,956.50	35.000	LF	N	PIPE CULV, OPT MATL, ROUND,54"SD
0430174160	1	\$315.45	\$11,356.20	36.000	LF	N	PIPE CULV, OPT MATL, ROUND,60"SD
0430174218	4	\$132.35	\$49,365.68	373.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430175112	2	\$44.41	\$13,590.36	306.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	3	\$215.95	\$27,209.26	126.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	11	\$70.81	\$1,681,919.67	23,753.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	9	\$80.89	\$1,525,100.69	18,853.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	7	\$89.36	\$1,091,215.95	12,212.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175136	5	\$103.98	\$1,125,013.42	10,819.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	5	\$166.94	\$1,624,364.24	9,730.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	6	\$156.76	\$1,004,990.62	6,411.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	2	\$190.95	\$1,005,749.42	5,267.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	3	\$247.80	\$561,524.82	2,266.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$299.39	\$1,264,016.40	4,222.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175218	4	\$114.70	\$159,551.70	1,391.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$110.81	\$25,264.68	228.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175236	1	\$152.19	\$89,183.34	586.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	1	\$297.77	\$217,967.64	732.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175254	1	\$226.96	\$45,845.92	202.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430185118	1	\$427.77	\$39,354.84	92.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185130	2	\$780.85	\$384,957.62	493.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	1	\$1,229.00	\$92,175.00	75.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	1	\$850.00	\$106,250.00	125.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	1	\$1,234.00	\$212,248.00	172.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23	1	\$1,800.00	\$3,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430610325	1	\$1,855.00	\$1,855.00	1.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430830	3	\$297.91	\$47,040.61	157.900	CY	N	PIPE FILLING AND PLUGGING
0430950	2	\$85.55	\$48,069.06	561.900	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	5	\$1,154.66	\$55,423.44	48.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	4	\$1,267.47	\$13,942.16	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	3	\$1,822.41	\$16,401.68	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	2	\$2,850.50	\$11,402.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	1	\$3,349.00	\$16,745.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	1	\$20,000.00	\$40,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	2	\$4,777.96	\$33,445.73	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	2	\$6,898.00	\$13,796.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$8,218.28	\$24,654.84	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982625	2	\$2,238.57	\$15,670.00	7.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	1	\$1,557.80	\$1,557.80	1.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430984125	3	\$972.41	\$12,641.33	13.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	2	\$1,373.40	\$30,214.80	22.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$3,434.28	\$6,868.56	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	1	\$2,694.00	\$5,388.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984142	1	\$8,925.00	\$8,925.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	1	\$9,790.00	\$19,580.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984625	5	\$1,967.72	\$49,193.04	25.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0431 1 1	2	\$130.48	\$34,184.51	262.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	1	\$162.72	\$140,915.52	866.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0431	1 3	1	\$258.24	\$145,905.60	565.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0436	1 1	2	\$206.66	\$264,317.30	1,279.000	LF	N	TRENCH DRAIN, STANDARD
0440	1 20	1	\$32.35	\$77,122.40	2,384.000	LF	N	UNDERDRAIN, TYPE II
0440	73 1	1	\$11.00	\$1,386.00	126.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440	73 3	1	\$21.30	\$1,214.10	57.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442	70	1	\$1.30	\$60,658.00	46,660.000	LF	N	VERTICAL DRAINAGE WICKS
0450	2 36	1	\$450.00	\$200,250.00	445.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450	2 45	1	\$190.00	\$209,190.00	1,101.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450	2 72	1	\$330.00	\$484,770.00	1,469.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450	2 78	1	\$387.00	\$1,330,119.00	3,437.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450	2 84	1	\$360.00	\$6,260,400.00	17,390.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450	8 33	1	\$280.00	\$129,920.00	464.000	LF	N	PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0455	34 3	1	\$130.00	\$52,650.00	405.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455	34 5	1	\$87.00	\$2,357,004.00	27,092.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455	35 22	1	\$92.00	\$1,006,112.00	10,936.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455133	2	1	\$31.00	\$14,508.00	468.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133	3	1	\$70.50	\$219,960.00	3,120.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143	3	1	\$340.00	\$15,300.00	45.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143	5	1	\$144.00	\$503,280.00	3,495.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144	22	1	\$121.00	\$213,565.00	1,765.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0458	1 11	3	\$51.65	\$71,428.26	1,383.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458	1 21	4	\$65.32	\$92,562.72	1,417.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0459	71	1	\$4.00	\$13,680.00	3,420.000	SY	N	PILES, POLYETHYLENE SHEETING
0460	1 5	1	\$11.00	\$60,929.00	5,539.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460	6 2	1	\$32.00	\$48,032.00	1,501.000	LB	N	LADDERS & PLATFORMS, REHAB
0460	71 1	1	\$180.28	\$208,764.24	1,158.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460	81	1	\$300.00	\$10,500.00	35.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0465	2154	1	\$39,185.00	\$470,220.00	12.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC
0465	2401	1	\$34,000.00	\$102,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465	2460	1	\$12,500.00	\$25,000.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465	2505	1	\$20,973.33	\$125,839.98	6.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465	2508	1	\$25,000.00	\$75,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465	2654	1	\$500.00	\$6,000.00	12.000	EA	N	MOV BRDG MACH & CAST-REHAB,R&D,HYDRIC
0465	3 14	1	\$700.00	\$16,800.00	24.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465	3 17	1	\$111.00	\$44,400.00	400.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465	3 50	1	\$16,775.00	\$67,100.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465	20	1	\$15,000.00	\$45,000.00	3.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465	21	1	\$470.00	\$119,850.00	255.000	DA	N	MOVABLE BRIDGE OPERATOR
0465	71 3	1	\$30,000.00	\$60,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470	1	1	\$14,150.00	\$183,950.00	13.000	MB	N	TREATED TIMBER, STRUCTURAL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0504	1 1	1	\$129.46	\$829,968.06	6,411.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0507	70	1	\$138.34	\$167,391.40	1,210.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508	3 1	1	\$2,166.00	\$8,664.00	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508	3 7	1	\$840.00	\$3,360.00	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & STOCK
0508	4	1	\$114,015.67	\$342,047.00	3.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508	76 1	1	\$123,233.30	\$369,699.89	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508	76 4	1	\$5,369.00	\$16,107.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508	77 1	1	\$148,900.00	\$148,900.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508	77 4	1	\$17,050.00	\$17,050.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508	77 5	1	\$54,000.00	\$54,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508	78 1	1	\$32,290.00	\$96,870.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508	78 4	1	\$3,085.33	\$9,256.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0512	1 1	1	\$275,000.00	\$275,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0515	1 1	2	\$61.11	\$20,900.00	342.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515	1 2	1	\$28.00	\$19,236.00	687.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515	2211	1	\$76.00	\$20,748.00	273.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515	2213	1	\$145.00	\$28,130.00	194.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515	2231	1	\$76.79	\$86,542.33	1,127.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1
0515	4 1	2	\$47.63	\$13,480.00	283.000	LF	N	BULLET RAIL, SINGLE RAIL
0515	4 2	1	\$83.47	\$35,892.10	430.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519	78	1	\$490.00	\$20,580.00	42.000	EA	N	BOLLARDS
0520	1 7	4	\$18.01	\$695,319.57	38,604.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520	1 10	9	\$14.49	\$1,322,151.88	91,253.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520	2 1	1	\$15.00	\$2,265.00	151.000	LF	N	CONCRETE CURB, TYPE A
0520	2 2	1	\$23.00	\$5,543.00	241.000	LF	N	CONCRETE CURB, TYPE B
0520	2 4	6	\$25.81	\$286,238.52	11,090.000	LF	N	CONCRETE CURB, TYPE D
0520	2 8	3	\$16.22	\$46,985.72	2,897.000	LF	N	CONCRETE CURB, TYPE RA
0520	3	2	\$32.14	\$12,791.00	398.000	LF	N	VALLEY GUTTER- CONCRETE
0520	5 11	1	\$35.00	\$18,375.00	525.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520	5 42	1	\$35.00	\$22,260.00	636.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520	5 46	1	\$41.00	\$27,839.00	679.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520	6	4	\$18.97	\$131,383.27	6,927.000	LF	N	SHOULDER GUTTER- CONCRETE
0520	7 2	1	\$13.84	\$14,421.28	1,042.000	LF	N	GRANITE CURB, RESET
0520	70	4	\$62.49	\$106,483.40	1,704.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521	1	2	\$148.14	\$361,914.00	2,443.000	LF	N	MEDIAN CONC BARRIER WALL
0521	5 1	4	\$73.07	\$828,806.40	11,343.000	LF	N	CONC TRAF RAIL- BRG, 32" F-SHAPE
0521	5 4	1	\$80.00	\$14,640.00	183.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521	8 1	2	\$143.47	\$4,072,736.90	28,387.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521	8 2	2	\$249.12	\$281,251.00	1,129.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521	8 3	1	\$278.57	\$103,906.61	373.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/04/01 to 2018/03/31

Contract Type: CC AREAS: 08  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 8 4	1	\$166.00	\$346,608.00	2,088.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 72 3	3	\$202.54	\$329,937.76	1,629.000	LF	N	SHLDR CONC BARRIER, RIGID-SHLDR
0521 72 4	1	\$278.00	\$31,970.00	115.000	LF	N	SHLDR CONC BARRIER, RIGID RETAIN
0521 72 5	1	\$124.00	\$36,828.00	297.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0522 1	12	\$28.56	\$1,646,283.68	57,636.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	11	\$42.52	\$174,318.84	4,100.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$42.00	\$1,890.00	45.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	3	\$162.44	\$6,660.00	41.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	2	\$179.76	\$487,327.56	2,711.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	1	\$159.73	\$181,941.49	513.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	1	\$35.00	\$154,105.00	4,403.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524 1 1	2	\$80.19	\$10,585.14	132.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	2	\$79.75	\$3,190.17	40.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 19	1	\$55.35	\$332.10	6.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524 1 29	1	\$68.00	\$24,004.00	353.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524 2 2	1	\$61.23	\$149,512.00	2,442.000	SY	N	CONC SLOPE PAVT, NR, 4"
0526 1 1	1	\$66.02	\$17,495.30	265.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526 1 2	2	\$91.71	\$112,890.44	1,231.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	12	\$29.22	\$155,117.30	5,308.000	SF	N	DETECTABLE WARNINGS
0530 1	4	\$603.11	\$370,794.03	614.800	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	6	\$109.44	\$1,474,402.70	13,472.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	5	\$112.44	\$162,304.50	1,443.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 5 1	1	\$81.25	\$241,637.50	2,974.000	SY	N	GABION, <1'
0530 74	4	\$109.97	\$107,041.70	973.400	TN	N	BEDDING STONE
0534 72101	1	\$25.00	\$687,500.00	27,500.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536 1 0	1	\$21.00	\$9,576.00	456.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	12	\$17.66	\$911,407.54	51,594.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	2	\$22.48	\$125,011.48	5,562.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	2	\$9.00	\$32,175.00	3,575.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 5 2	1	\$6.45	\$8,952.60	1,388.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536 6	3	\$15.33	\$21,117.91	1,378.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 2	2	\$223.66	\$8,722.55	39.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 7 3	1	\$160.00	\$1,440.00	9.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536 8 11	1	\$2,680.00	\$10,720.00	4.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 13	4	\$2,323.55	\$95,265.42	41.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	9	\$2.35	\$18,322.97	7,797.000	LF	N	GUARDRAIL REMOVAL
0536 85 22	12	\$2,554.86	\$125,188.02	49.000	EA	N	GUARDRAIL END TREA- FLARED APP TERM
0536 85 24	7	\$2,669.83	\$56,066.51	21.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	6	\$1,053.05	\$36,856.67	35.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	3	\$2,032.15	\$8,128.59	4.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/04/01 to 2018/03/31

Contract Type: CC AREAS: 08  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 28	1	\$1,143.80	\$8,006.60	7.000	EA	N	GUARDRAIL END TREAT- DBLTYPE II TRAIL AN
0538 1	2	\$7.90	\$396,825.88	50,235.000	LF	N	GUARDRAIL RESET
0542 70	1	\$89.60	\$2,688.00	30.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	2	\$19,670.00	\$98,350.00	5.000	EA	N	CRASH CUSHION
0546 71	1	\$379.77	\$1,519.08	4.000	PS	N	RUMBLE STRIPS
0546 72 52	1	\$664.34	\$2,794.88	4.207	GM	N	RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53	2	\$1,794.92	\$15,210.17	8.474	GM	N	RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55	3	\$1,162.53	\$69,748.44	59.997	GM	N	RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0548 12	3	\$20.51	\$14,497,147.28	706,909.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	1	\$13.20	\$254,020.80	19,244.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	1	\$15.00	\$7,860.00	524.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$11.00	\$12,023.00	1,093.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10220	4	\$13.68	\$336,527.71	24,591.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$17.00	\$41,038.00	2,414.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	2	\$13.62	\$122,817.00	9,016.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	1	\$20.00	\$5,500.00	275.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10325	1	\$89.03	\$47,185.90	530.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344	1	\$116.30	\$61,639.00	530.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 60125	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211	1	\$1,005.00	\$1,005.00	1.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	1	\$964.00	\$5,784.00	6.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$2,700.00	\$2,700.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222	1	\$1,840.00	\$1,840.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	1	\$2,114.47	\$4,228.94	2.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60233	1	\$3,970.00	\$3,970.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	2	\$2,271.82	\$6,815.46	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	1	\$4,280.00	\$4,280.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60237	1	\$3,949.00	\$3,949.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	1	\$456.00	\$456.00	1.000	EA	N	FENCE GATE, RESET EXISTING
0561 2	1	\$37.00	\$969,400.00	26,200.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	1	\$.45	\$188,563.05	419,029.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	4	\$.87	\$758,371.22	866,876.000	SY	N	PERFORMANCE TURF
0570 1 2	23	\$2.37	\$2,367,292.31	999,654.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	1	\$8.55	\$6,857.10	802.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	1	\$7.40	\$50,357.00	6,805.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$8.01	\$227,575.75	28,415.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	1	\$2,256.52	\$2,256.52	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$107,760.96	\$107,760.96	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	1	\$79,306.52	\$158,613.04	2.000	LS	N	IRRIGATION SYSTEM
0630 2 11	15	\$10.63	\$1,843,400.93	173,460.000	LF	N	CONDUIT, F& I, OPEN TRENCH

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0630 2 12	10	\$30.76	\$1,041,017.94	33,843.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	4	\$31.59	\$33,931.75	1,074.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	3	\$23.65	\$1,174,494.75	49,668.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632 7 1	8	\$6,831.66	\$122,969.89	18.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	1	\$8.67	\$4,941.90	570.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	2	\$794.50	\$1,589.00	2.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	6	\$2.98	\$60,014.68	20,163.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	3	\$2.64	\$21,374.44	8,085.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	4	\$3.35	\$286,363.18	85,374.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	1	\$5.74	\$180,540.22	31,453.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1420	1	\$2.72	\$1,863.20	685.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1620	3	\$.73	\$13,476.59	18,550.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	6	\$47.89	\$137,170.98	2,864.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$104.71	\$15,706.80	150.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	4	\$1,009.02	\$51,460.01	51.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	5	\$90.78	\$16,613.34	183.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	5	\$65.05	\$30,899.50	475.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	2	\$104.97	\$1,049.73	10.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	1	\$1,735.00	\$1,735.00	1.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	6	\$1,599.86	\$147,186.89	92.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	5	\$228.20	\$23,276.22	102.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 51	3	\$539.75	\$2,159.00	4.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	1	\$66.77	\$66.77	1.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 56	1	\$482.98	\$965.96	2.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 6	1	\$.50	\$90.00	180.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	3	\$3.84	\$5,450.50	1,420.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0634 4153	1	\$6,900.00	\$6,900.00	1.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	1	\$476.00	\$476.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	1	\$30.00	\$960.00	32.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	13	\$830.70	\$874,731.40	1,053.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	6	\$1,789.50	\$314,952.02	176.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	5	\$3,235.03	\$304,093.26	94.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 3 11	1	\$585.00	\$1,170.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	3	\$1,145.91	\$26,355.84	23.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1121	1	\$1,315,000.00	\$1,315,000.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	8	\$2,578.50	\$64,462.41	25.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	1	\$2,463.66	\$7,390.98	3.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1420	1	\$2,794.85	\$2,794.85	1.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	1	\$335.00	\$335.00	1.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 2 1	10	\$9.85	\$718,418.77	72,903.000	LF	N	ELECTRICAL SERVICE WIRE, F&I

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/04/01 to 2018/03/31

Contract Type: CC AREAS: 08  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0639	2 6	2	\$1.10	\$15,496.22	14,077.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639	3 11	6	\$1,709.18	\$100,841.53	59.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639	3 12	1	\$886.78	\$2,660.34	3.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639	3 60	1	\$263.00	\$1,315.00	5.000	EA	N	ELEC SERV DISCON, REMOVE
0639	6 1	4	\$2,090.05	\$54,341.28	26.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0641	2 11	2	\$1,314.00	\$2,628.00	2.000	EA	N	PREST CNC POLE, F&I, TYP P-II, PEDESTAL
0641	2 12	8	\$1,520.96	\$63,880.37	42.000	EA	N	PREST CNC POLE, F&I, TYP P-II SRV POLE
0641	2 14	2	\$9,318.25	\$55,909.50	6.000	EA	N	PREST CNC POLE, F&I, TYP P-IV
0641	2 15	1	\$9,200.00	\$18,400.00	2.000	EA	N	PREST CNC POLE, F&I, TYP P-V
0641	2 18	1	\$12,375.00	\$49,500.00	4.000	EA	N	PREST CNC POLE, F&I, TYP P-VIII
0641	2 60	1	\$320.00	\$320.00	1.000	EA	N	PREST CNC POLE, REMOVE
0641	2 70	2	\$2,791.21	\$5,582.42	2.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641	2 80	3	\$3,823.06	\$80,284.22	21.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641	3169	1	\$16,300.00	\$32,600.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641	3175	1	\$46,252.27	\$46,252.27	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641	3186	2	\$22,980.00	\$137,880.00	6.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641	3263	3	\$14,851.42	\$118,811.37	8.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641	3269	1	\$11,500.00	\$23,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0646	1 11	6	\$1,473.98	\$154,768.26	105.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646	1 12	1	\$1,613.00	\$1,613.00	1.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646	1 40	1	\$1,252.56	\$1,252.56	1.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646	1 60	4	\$251.49	\$12,323.14	49.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646	2115	1	\$1,564.38	\$1,564.38	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 15'
0646	2600	1	\$347.92	\$347.92	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649	21 3	1	\$31,838.80	\$31,838.80	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649	21 6	2	\$45,899.33	\$137,698.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649	21 10	3	\$47,027.88	\$329,195.13	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649	21 15	2	\$52,617.89	\$157,853.66	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649	21 19	1	\$61,170.29	\$61,170.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649	21 21	3	\$52,920.36	\$529,203.59	10.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649	21 22	1	\$60,559.29	\$60,559.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649	21 27	1	\$75,921.15	\$151,842.30	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649	26 3	2	\$2,955.95	\$17,735.70	6.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649	26 5	1	\$7,000.00	\$28,000.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650	1 14	7	\$1,002.92	\$158,461.20	158.000	AS	N	VEH TRAF SIGNAL, F&I ALUMINUM, 3 S 1 W
0650	1 16	4	\$1,306.97	\$30,060.30	23.000	AS	N	VEH TRAF SIGNAL, F&I ALUMINUM, 4 S 1 W
0650	1 19	2	\$1,500.00	\$4,500.00	3.000	AS	N	VEH TRAF SIGNAL, F&I ALUMINUM, 5 S CL 1 W
0650	1 24	1	\$999.00	\$8,991.00	9.000	AS	N	VEH TRAF SIGNAL, F&I POLY W/AL, 3 S
0650	1 26	1	\$1,300.00	\$5,200.00	4.000	AS	N	VEH TRAF SIGNAL, F&I POLY W/AL, 4 S
0650	1 60	2	\$54.96	\$879.40	16.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/04/01 to 2018/03/31

Contract Type: CC AREAS: 08  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0650	2102	2	\$363.22	\$7,990.76	22.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653	1 11	6	\$589.73	\$53,075.48	90.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653	1 12	1	\$1,383.00	\$1,383.00	1.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653	1 60	1	\$53.24	\$479.16	9.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654	2 21	2	\$7,264.01	\$36,320.05	5.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654	2 22	1	\$6,921.84	\$13,843.68	2.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654	2 40	1	\$2,656.92	\$5,313.84	2.000	AS	N	RECT RAPID FLASH BEACON, RELOCATE
0654	3 10	1	\$1,100.00	\$4,400.00	4.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660	1101	1	\$255.00	\$3,060.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660	1102	1	\$255.00	\$1,020.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660	1109	2	\$253.94	\$5,586.78	22.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660	1110	1	\$340.00	\$680.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660	2102	6	\$905.68	\$34,415.84	38.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	2106	6	\$1,111.55	\$57,800.77	52.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660	3 11	4	\$2,721.59	\$43,545.47	16.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660	3 12	4	\$8,675.01	\$190,850.31	22.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660	3 60	1	\$482.98	\$482.98	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660	4 11	1	\$15,510.24	\$15,510.24	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 12	2	\$6,329.69	\$126,593.85	20.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 41	2	\$2,010.00	\$4,020.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 42	2	\$930.00	\$7,440.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	6422	1	\$1,358.40	\$1,358.40	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0663	1111	2	\$4,360.00	\$13,080.00	3.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663	1112	3	\$2,183.31	\$63,316.08	29.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0665	1 11	5	\$220.72	\$16,333.30	74.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665	1 12	1	\$1,589.19	\$19,070.28	12.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665	1 60	1	\$26.62	\$159.72	6.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670	5110	5	\$26,623.07	\$212,984.58	8.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670	5112	2	\$34,010.38	\$238,072.65	7.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670	5400	6	\$1,500.59	\$27,010.57	18.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670	5600	5	\$1,043.96	\$10,439.64	10.000	AS	N	TRAF CNTL ASSEM, REMOVE
0676	2122	3	\$7,501.70	\$127,528.84	17.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676	2143	3	\$10,100.18	\$90,901.60	9.000	EA	N	ITS CABINET- F&I, BASE, 334
0676	2600	2	\$728.16	\$5,097.14	7.000	EA	N	ITS CABINET- REMOVE
0676	3 10	1	\$1,348.58	\$10,788.64	8.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0677	1 11	1	\$33,900.00	\$33,900.00	1.000	EA	N	EQUIPMENT SHELTER, F&I, UP TO 120 SF
0682	1113	1	\$8,150.00	\$8,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682	1133	4	\$6,639.12	\$92,947.70	14.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682	1300	1	\$1,050.00	\$16,800.00	16.000	EA	N	ITS CCTV CAMERA, INSTALL
0682	1600	2	\$890.52	\$9,795.71	11.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/04/01 to 2018/03/31

Contract Type: CC AREAS: 08  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0684	1 1	5	\$4,296.75	\$180,463.64	42.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684	2 1	2	\$1,090.09	\$11,991.04	11.000	EA	N	DEVICE SERVER, F&I
0684	5 1	1	\$1,060.00	\$3,180.00	3.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	5 4	1	\$254.22	\$508.44	2.000	EA	N	MEDIA CONVERTER, RELOCATE
0685	1 11	4	\$4,446.74	\$111,168.52	25.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685	1 13	6	\$7,512.57	\$97,663.41	13.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685	1 60	1	\$540.00	\$540.00	1.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0695	1 1	4	\$1,285.87	\$30,860.98	24.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	6 12	4	\$1,264.69	\$30,352.44	24.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7132	1	\$4,067.32	\$8,134.64	2.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7143	1	\$3,008.96	\$3,008.96	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	2	\$6,300.16	\$18,900.48	3.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	3	\$363.28	\$1,453.13	4.000	EA	N	TMS CABINET, REMOVE
0700	1 11	16	\$387.09	\$209,026.09	540.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	12	\$1,256.98	\$170,949.77	136.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	7	\$1,525.31	\$51,860.49	34.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	1	\$2,182.16	\$2,182.16	1.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 18	1	\$292.85	\$7,906.95	27.000	AS	N	SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700	1 21	1	\$2,680.00	\$21,440.00	8.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	1	\$2,899.00	\$23,192.00	8.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	2	\$2,459.04	\$17,213.28	7.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 50	10	\$241.42	\$7,484.01	31.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	14	\$25.75	\$11,638.49	452.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	1	\$2,800.00	\$5,600.00	2.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700	2 12	2	\$3,159.07	\$44,227.04	14.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	5	\$3,448.04	\$55,168.68	16.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 14	5	\$4,358.43	\$217,921.35	50.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	5	\$7,821.41	\$211,177.99	27.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 16	2	\$10,833.36	\$119,166.91	11.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700	2 17	2	\$15,851.88	\$396,297.02	25.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700	2 18	2	\$19,073.90	\$95,369.50	5.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700	2 60	6	\$813.84	\$123,703.34	152.000	AS	N	MULTI- POST SIGN, REMOVE
0700	3101	6	\$309.95	\$28,515.28	92.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700	3102	1	\$803.18	\$20,882.68	26.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700	3103	1	\$1,254.12	\$7,524.72	6.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700	3201	6	\$583.22	\$23,328.70	40.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700	3202	3	\$1,352.39	\$48,685.92	36.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700	3203	3	\$1,307.16	\$30,064.57	23.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700	3204	1	\$1,853.72	\$9,268.60	5.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700	3205	2	\$3,662.50	\$21,975.00	6.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3206	3	\$4,390.97	\$158,074.90	36.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	2	\$6,416.82	\$160,420.59	25.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	1	\$8,899.54	\$17,799.08	2.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3501	1	\$100.00	\$100.00	1.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	5	\$73.70	\$6,927.90	94.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$433.14	\$11,261.69	26.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$922.50	\$20,295.00	22.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3626	1	\$1,328.40	\$33,210.00	25.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$1,736.47	\$29,520.00	17.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	1	\$1,845.00	\$3,690.00	2.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 4113	1	\$49,958.00	\$249,790.00	5.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	3	\$68,834.17	\$688,341.70	10.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	1	\$135,570.60	\$135,570.60	1.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	2	\$143,430.46	\$717,152.28	5.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$223,635.90	\$223,635.90	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4610	1	\$3,690.00	\$7,380.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	1	\$3,690.00	\$3,690.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 5 21	2	\$3,372.67	\$20,236.00	6.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	7	\$3,036.07	\$115,370.71	38.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 60	1	\$181.44	\$725.76	4.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 8135	1	\$67,247.06	\$134,494.12	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 9137	2	\$160,548.16	\$481,644.48	3.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	1	\$1,113.99	\$1,113.99	1.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10124	2	\$61,455.67	\$184,367.01	3.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600	1	\$9,322.57	\$9,322.57	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 12 11	1	\$3,960.00	\$15,840.00	4.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	1	\$4,610.00	\$13,830.00	3.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 22	2	\$6,175.12	\$12,350.24	2.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	1	\$3,960.00	\$15,840.00	4.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 13 12	2	\$80.46	\$1,126.48	14.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	2	\$109.22	\$1,310.64	12.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 18101	2	\$5,712.23	\$37,369.43	6.542	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	3	\$6,680.77	\$28,974.52	4.337	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	1	\$1,913.30	\$4,823.43	2.521	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	6	\$166.93	\$4,006.20	24.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$56.00	\$6,496.00	116.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$146.67	\$1,760.00	12.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	2	\$288.40	\$8,652.00	30.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	7	\$1,626.23	\$541,536.10	333.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0705 11 2	1	\$236.00	\$5,900.00	25.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	5	\$178.87	\$12,163.42	68.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0706 3	4	\$4.60	\$7,145.75	1,552.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11101	15	\$1,010.41	\$212,475.83	210.287	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	6	\$1,258.08	\$2,428.10	1.930	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11123	7	\$.68	\$20,293.23	29,749.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	9	\$.99	\$4,441.21	4,492.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	15	\$1.13	\$22,264.38	19,683.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	10	\$484.87	\$68,490.46	141.255	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	1	\$462.83	\$21.29	.046	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	11	\$582.15	\$3,973.77	6.826	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	12	\$35.91	\$9,049.46	252.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	11	\$24.51	\$22,256.52	908.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	1	\$.80	\$59.20	74.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	5	\$2.03	\$449.63	222.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	15	\$1,033.89	\$122,016.78	118.017	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	1	\$1,100.60	\$163.99	.149	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	8	\$1.11	\$7,163.36	6,476.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	2	\$373.59	\$4,546.16	12.169	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	7	\$680.79	\$1,229.50	1.806	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	7	\$2.15	\$6,571.35	3,054.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	2	\$2,905.12	\$476.44	.164	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11421	1	\$1.54	\$113.96	74.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 90	17	\$20,430.07	\$367,741.28	18.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$7,974.75	\$4,314.34	.541	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	2	\$8,633.51	\$13,183.37	1.527	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	8	\$2.09	\$61,326.89	29,376.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	14	\$3.57	\$31,742.40	8,893.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	16	\$4.46	\$24,219.96	5,426.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	13	\$2,499.55	\$16,184.56	6.475	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143	1	\$2,786.00	\$41.79	.015	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"
0711 11160	9	\$137.07	\$19,326.25	141.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	12	\$58.97	\$34,794.78	590.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	2	\$9.12	\$2,353.60	258.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	12	\$3.20	\$27,985.48	8,757.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	7	\$2,079.23	\$5,119.07	2.462	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$3.60	\$266.40	74.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	1	\$8.90	\$4,717.00	530.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	8	\$13.30	\$184,745.57	13,887.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	11	\$251.57	\$59,119.48	235.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14170	11	\$117.99	\$25,249.93	214.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	9	\$4,524.72	\$235,335.26	52.011	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	5	\$5,263.02	\$11,852.32	2.252	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	9	\$1,411.31	\$63,072.73	44.691	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	8	\$4,286.57	\$139,309.33	32.499	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	2	\$7,590.25	\$3,681.27	.485	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	16	\$4,275.50	\$200,204.34	46.826	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	10	\$7,869.39	\$15,022.66	1.909	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	10	\$1,276.79	\$19,358.66	15.162	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16133	1	\$4,630.00	\$212.98	.046	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	16	\$4,194.80	\$108,452.30	25.854	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	5	\$7,735.88	\$26,727.45	3.455	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	5	\$1,301.02	\$6,766.63	5.201	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	4	\$4.21	\$14,634.68	3,473.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	10	\$22,163.66	\$49,690.92	2.242	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103103	1	\$35,337.69	\$459.39	.013	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	6	\$6,516.29	\$11,801.00	1.811	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	1	\$10,284.03	\$689.03	.067	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	9	\$22,130.36	\$43,419.76	1.962	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	1	\$8,503.75	\$136.06	.016	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	6	\$6,606.01	\$10,510.16	1.591	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0715 1 11	2	\$.96	\$19,798.20	20,670.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	7	\$1.28	\$379,908.30	297,967.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	6	\$2.95	\$372,320.91	126,411.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	2	\$4.34	\$21,340.00	4,915.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	1	\$6.30	\$15,750.00	2,500.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0
0715 1 16	1	\$9.42	\$942.00	100.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.4/0 OR LAR
0715 1 60	1	\$.55	\$9,215.25	16,755.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	2	\$4,648.00	\$697,200.00	150.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 13	1	\$6,493.00	\$38,958.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 21	2	\$6,191.13	\$297,174.00	48.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 60	1	\$2,666.96	\$8,000.88	3.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	1	\$728.90	\$27,698.20	38.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 5 21	1	\$1,301.00	\$9,107.00	7.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L & ARM
0715 5 32	1	\$2,418.50	\$19,348.00	8.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 7 11	5	\$12,135.86	\$291,260.56	24.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11125	2	\$1,388.01	\$33,312.12	24.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715500 1	7	\$516.62	\$242,813.74	470.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 3	3	\$637.23	\$10,195.68	16.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	1	\$4,195.00	\$209,750.00	50.000	EA	N	LIGHT POLE C SP D, F&I, SGL ARM SM, AL, 15'

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0735 74 1	2	\$1,269,583.50	\$2,539,167.00	2.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	2	\$1,269,583.50	\$2,539,167.00	2.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$1,630,000.00	\$1,630,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$1,630,000.00	\$1,630,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0750 1 17	1	\$1,645,000.00	\$1,645,000.00	1.000	SF	N	ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0751 32 11	1	\$1,371.32	\$23,312.44	17.000	EA	N	PLANTER, CONCRETE, 0-6 CUBIC FEET
0751 32 12	1	\$1,371.32	\$26,055.08	19.000	EA	N	PLANTER, CONCRETE, 7-10 CUBIC FEET
0751 32 13	1	\$1,371.32	\$67,194.68	49.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 32 14	1	\$1,371.32	\$15,084.52	11.000	EA	N	PLANTER, CONCRETE, 21-30 CUBIC FEET
0751 32 15	1	\$1,371.32	\$9,599.24	7.000	EA	N	PLANTER, CONCRETE, 31-40 CUBIC FEET
0751 37	1	\$1,060.00	\$6,360.00	6.000	EA	N	TRASH RECEPACLE
0751 38 11	1	\$1,690.00	\$6,760.00	4.000	EA	N	BENCH, F&I, ALUMINUM
0999 16	3	\$14,000.00	\$42,000.00	3.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	3	\$3,300.00	\$151,800.00	46.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	3	\$7,272.73	\$80,000.00	11.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	29	\$31,939.42	\$1,692,789.21	53.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16001	1	\$10.50	\$136.50	13.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	1	\$14.00	\$8,512.00	608.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	1	\$16.00	\$8,144.00	509.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	2	\$15.26	\$459,064.60	30,088.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	1	\$25.00	\$557,350.00	22,294.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$20.00	\$1,100.00	55.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004	1	\$30.00	\$69,060.00	2,302.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$40.00	\$131,000.00	3,275.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202	1	\$13.38	\$6,021.00	450.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$232.00	\$2,784.00	12.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	2	\$32.12	\$47,472.00	1,478.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	2	\$33.37	\$26,360.00	790.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	2	\$29.09	\$208,610.00	7,172.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	2	\$44.56	\$4,991.20	112.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	2	\$42.44	\$596,961.20	14,065.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	1	\$88.00	\$118,800.00	1,350.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31220	1	\$99.00	\$637,758.00	6,442.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	1	\$113.00	\$1,730,143.00	15,311.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1	\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41201	1	\$23.00	\$460.00	20.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 42208	2	\$37.23	\$29,527.02	793.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	2	\$69.80	\$83,196.50	1,192.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216	1	\$116.00	\$38,280.00	330.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 42224	1	\$188.00	\$66,552.00	354.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	1	\$479.00	\$23,950.00	50.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$279.00	\$27,342.00	98.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 61120	2	\$224.58	\$270,397.00	1,204.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61130	2	\$265.30	\$495,321.80	1,867.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	1	\$414.00	\$141,588.00	342.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1055 11414	1	\$34,000.00	\$68,000.00	2.000	EA	N	UTILITY FITTING, F&I, DI/CI, ELBOW, 8-19.9"
1055 11454	1	\$4,330.00	\$17,320.00	4.000	EA	N	UTILITY FITTING, F&I, DI/CI, CAP/PLG, 8-19.9"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS, F&I, STEEL, SPEC, 20-49.9"
1055 31108	1	\$739.00	\$63,554.00	86.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	1	\$1,012.00	\$2,024.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 10"
1055 31112	1	\$928.00	\$115,072.00	124.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 12"
1055 31116	1	\$1,454.00	\$45,074.00	31.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 16"
1055 31120	1	\$2,170.00	\$164,920.00	76.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 20"
1055 31124	1	\$3,716.00	\$434,772.00	117.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 30"
1055 31208	1	\$739.00	\$2,217.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212	1	\$1,098.00	\$18,666.00	17.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31220	1	\$4,474.00	\$17,896.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	1	\$4,704.00	\$51,744.00	11.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	1	\$758.00	\$4,548.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$753.00	\$1,506.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312	1	\$1,029.00	\$1,029.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	1	\$1,690.00	\$1,690.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508	1	\$477.00	\$1,908.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$710.00	\$4,970.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	1	\$1,220.00	\$2,440.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524	1	\$3,042.00	\$6,084.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 51108	1	\$428.00	\$5,992.00	14.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	1	\$784.00	\$9,408.00	12.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51208	1	\$619.00	\$2,476.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	1	\$1,130.00	\$9,040.00	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51508	1	\$294.00	\$588.00	2.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512	1	\$412.00	\$1,236.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/04/01 to 2018/03/31**

**Contract Type: CC AREAS: 08**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211	1	\$2,350.00	\$11,750.00	5.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$7,425.00	\$7,425.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 15	1	\$4,208.00	\$4,208.00	1.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	1	\$4,408.00	\$61,712.00	14.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 21106	1	\$674.00	\$74,814.00	111.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 23102	1	\$1,130.00	\$11,300.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$1,638.00	\$9,828.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	1	\$2,618.00	\$2,618.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,385.00	\$27,080.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$5,136.00	\$5,136.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	2	\$5,352.52	\$133,813.00	25.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	2	\$7,038.00	\$21,114.00	3.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	1	\$7,681.00	\$69,129.00	9.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	1	\$10,563.00	\$42,252.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24104	1	\$1,240.00	\$7,440.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	1	\$1,458.00	\$1,458.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	2	\$1,804.71	\$30,680.00	17.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	2	\$2,268.50	\$4,537.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	2	\$3,104.42	\$133,490.00	43.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	1	\$5,975.00	\$23,900.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120	1	\$12,638.00	\$227,484.00	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	1	\$18,074.00	\$72,296.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	1	\$28,600.00	\$228,800.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	1	\$1,303.92	\$5,215.68	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 25102	1	\$1,237.00	\$2,474.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26108	1	\$3,770.00	\$3,770.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	1	\$5,087.00	\$25,435.00	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	1	\$5,374.00	\$5,374.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120	1	\$5,229.00	\$20,916.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124	1	\$5,798.00	\$57,980.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	1	\$7,515.00	\$30,060.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26400	1	\$4,138.20	\$4,138.20	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, RELOCATE
1080 26600	1	\$2,104.00	\$33,664.00	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104	1	\$1,814.00	\$9,070.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	1	\$1,919.00	\$1,919.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	1	\$2,206.00	\$17,648.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$3,019.00	\$3,019.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	1	\$2,858.00	\$60,018.00	21.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/04/01 to 2018/03/31

Contract Type: CC AREAS: 08  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 27116	1	\$5,612.00	\$11,224.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1080 27120	1	\$5,816.00	\$46,528.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24
1080 27130	1	\$7,690.00	\$38,450.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30
1080 29104	1	\$308.00	\$1,848.00	6.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	1	\$318.00	\$2,226.00	7.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	1	\$341.00	\$23,188.00	68.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$456.00	\$456.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	1	\$491.00	\$24,550.00	50.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	2	\$696.09	\$28,539.76	41.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120	2	\$1,180.36	\$149,905.60	127.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	1	\$1,306.00	\$107,092.00	82.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$2,556.00	\$166,140.00	65.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 33104	1	\$1,749.00	\$3,498.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	1	\$3,010.00	\$3,010.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	1	\$3,657.00	\$14,628.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$5,154.00	\$5,154.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	1	\$17,485.00	\$17,485.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33124	1	\$31,933.00	\$351,263.00	11.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1644136 08	1	\$4,255.00	\$21,275.00	5.000	EA	N	FIRE HYDRANT, F&I, TRAF, 2 HOSE, 1 PUMP, 6"
1644800	1	\$2,350.00	\$4,700.00	2.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	1	\$1,402.00	\$2,804.00	2.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.