

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	36	\$686.52	\$8,592,476.76	12,516.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	10	\$254,322.62	\$3,051,871.38	12.000	LS	N	SPECIAL DETOUR 1
0102 2 2	7	\$65,444.45	\$523,555.57	8.000	LS	N	SPECIAL DETOUR 2
0102 2 3	1	\$502,000.00	\$502,000.00	1.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$130,000.00	\$130,000.00	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$67,000.00	\$67,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 3	3	\$83.57	\$12,794.26	153.100	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	13	\$69.07	\$894,088.54	12,945.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	33	\$.27	\$141,531.52	518,438.000	ED	N	WORK ZONE SIGN
0102 61	2	\$46.41	\$1,902.84	41.000	EA	N	BUSINESS SIGN
0102 62	1	\$2.75	\$5,940.00	2,160.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	1	\$25.00	\$8,000.00	320.000	LF	N	TEMPORARY BARRIER, F&I, CONCRETE
0102 71 13	6	\$33.96	\$360,156.92	10,606.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONC
0102 71 14	7	\$31.39	\$272,662.50	8,687.000	LF	N	TEMPORARY BARRIER, F&I, TYPE K
0102 71 23	5	\$8.48	\$75,271.76	8,873.000	LF	N	TEMPORARY BARRIER, REL, LOW PROFILE CONC
0102 71 24	3	\$9.74	\$116,539.73	11,964.000	LF	N	TEMPORARY BARRIER, REL, TYPE K
0102 74 1	32	\$.11	\$206,419.51	1,823,827.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	26	\$.24	\$25,860.26	106,810.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	9	\$7.66	\$145,624.68	19,010.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	2	\$11.14	\$97,918.65	8,793.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	19	\$5.87	\$31,508.27	5,370.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	16	\$3.22	\$160,876.67	49,962.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	8	\$1,043.36	\$45,907.93	44.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	28	\$13.11	\$307,349.96	23,436.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMP
0102104	11	\$29.95	\$383,777.80	12,813.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	11	\$22.38	\$249,119.10	11,131.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	9	\$4.69	\$25,722.86	5,487.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	7	\$4.93	\$21,659.70	4,397.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$35.00	\$15,575.00	445.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	4	\$2.51	\$35,417.80	14,084.000	LF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, SKIP
0102911 2	7	\$1.38	\$104,854.90	75,983.000	LF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, SOLID
0102911 3	1	\$6.00	\$2,808.00	468.000	SF	N	PAVT MARKING REMOVABLE TAPE, WH BLK, OTHER
0102912 1	1	\$3.00	\$678.00	226.000	LF	N	PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP
0102912 2	9	\$1.59	\$95,635.95	60,338.000	LF	N	PAVT MARKING REMOVABLE TAPE, YELLOW, SOLID
0104 1	4	\$3.44	\$8,066.00	2,346.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	1	\$5.30	\$9,566.50	1,805.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 10 3	21	\$1.13	\$437,235.71	386,647.000	LF	N	SEDIMENT BARRIER
0104 11	13	\$10.58	\$171,922.85	16,250.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$3.83	\$20,224.87	5,274.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	14	\$2,793.32	\$148,045.84	53.000	EA	N	SOIL TRACKING PREVENTION DEVICE

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 18	22	\$86.56	\$56,956.71	658.000	EA	N	INLET PROTECTION SYSTEM
0104 19	3	\$1.43	\$3,226.60	2,261.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107 1	21	\$17.99	\$421,979.97	23,455.400	AC	N	LITTER REMOVAL
0107 2	20	\$38.40	\$667,617.94	17,384.150	AC	N	MOWING
0108 1	12	\$5,416.16	\$64,993.89	12.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108 2	3	\$8,748.67	\$26,246.01	3.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	1	\$12,000.00	\$12,000.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	23	\$7,375.27	\$2,743,526.82	371.990	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$37,481.48	\$374,440.00	9.990	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 2 3	1	\$10,800.00	\$15,444.00	1.430	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110 3	4	\$30.67	\$246,510.87	8,037.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	14	\$11.27	\$323,571.69	28,721.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	5	\$189.55	\$7,771.64	41.000	EA	N	MAILBOX, F&I SINGLE
0110 82	1	\$3,000.00	\$23,700.00	7.900	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86	1	\$2,733.53	\$5,467.06	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	17	\$3.23	\$1,975,632.79	612,313.500	CY	N	REGULAR EXCAVATION
0120 2 2	5	\$30.93	\$268,936.07	8,694.900	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$8.70	\$15,320.70	1,761.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	5	\$11.65	\$573,650.47	49,219.300	CY	N	SUBSOIL EXCAVATION
0120 6	17	\$8.85	\$18,707,233.42	2,113,023.200	CY	N	EMBANKMENT
0120 71	4	\$20,219.40	\$101,097.01	5.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$2.80	\$317,242.80	113,301.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$502.00	\$8,032.00	16.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$71.00	\$44,588.00	628.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 1	1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145 1	2	\$7.27	\$231,413.60	31,842.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	1	\$54.00	\$847,098.00	15,687.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	14	\$5.14	\$2,485,188.76	483,655.000	SY	N	TYPE B STABILIZATION
0162 1 11	6	\$.59	\$145,375.10	247,074.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	1	\$1.00	\$14,211.00	14,211.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0210 1 9	1	\$4.19	\$62,870.95	15,005.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	1	\$38.78	\$17,276.49	445.500	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	10	\$8.72	\$580,357.97	66,573.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	1	\$10.00	\$4,790.00	479.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	1	\$17.00	\$63,648.00	3,744.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	2	\$16.97	\$97,173.50	5,727.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285705	1	\$14.00	\$18,508.00	1,322.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	1	\$34.70	\$25,469.80	734.000	SY	N	OPTIONAL BASE,BASE GROUP 06

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285707	1	\$55.00	\$13,200.00	240.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285709	11	\$12.20	\$3,273,070.37	268,252.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	4	\$17.41	\$1,064,604.68	61,152.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	1	\$200.00	\$11,200.00	56.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	1	\$22.14	\$152,854.56	6,904.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	1	\$50.16	\$37,720.32	752.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285715	6	\$50.65	\$595,384.44	11,754.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	2	\$25.48	\$74,854.00	2,938.000	SY	N	TURNOUT CONSTRUCTION
0286 2	3	\$169.60	\$92,585.85	545.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	3	\$3.91	\$86,184.44	22,025.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	3	\$3.36	\$122,881.10	36,592.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	1	\$6.40	\$5,510.40	861.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	7	\$2.85	\$772,754.42	270,683.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	4	\$3.03	\$434,083.60	143,033.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	15	\$2.86	\$1,086,211.84	379,553.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	3	\$5.08	\$68,099.83	13,403.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	3	\$2.32	\$448,775.30	193,707.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 11	4	\$4.64	\$102,480.61	22,098.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	1	\$2.37	\$64,113.24	27,052.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	1	\$6.94	\$41,980.06	6,049.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	2	\$6.04	\$154,998.55	25,657.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 17	2	\$3.38	\$58,929.86	17,418.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$3.75	\$635,576.25	169,487.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	3	\$2.51	\$525,866.62	209,757.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	2	\$7.13	\$14,401.63	2,020.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$5.03	\$30,698.09	6,103.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	1	\$5.20	\$45,188.00	8,690.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26	1	\$3.20	\$1,432,681.60	447,713.000	SY	N	MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 28	1	\$6.32	\$22,309.60	3,530.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	1	\$11.22	\$9,256.50	825.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0334 1 11	1	\$300.00	\$6,660.00	22.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	7	\$85.78	\$5,583,518.18	65,092.100	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	6	\$82.57	\$5,204,194.03	63,024.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	5	\$83.41	\$11,870,133.78	142,309.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	1	\$108.94	\$42,911.47	393.900	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	11	\$109.89	\$4,210,000.84	38,311.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	6	\$103.06	\$7,681,385.10	74,532.600	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	8	\$141.85	\$6,186,489.03	43,614.000	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 81	3	\$96.48	\$696,433.03	7,218.600	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	2	\$140.95	\$170,130.00	1,207.000	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 83	9	\$110.25	\$3,701,817.92	33,577.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	3	\$127.49	\$1,003,800.00	7,873.800	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	13	\$150.76	\$1,388,567.91	9,210.200	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$43.00	\$82,990.00	1,930.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0400 0 11	4	\$425.39	\$499,199.40	1,173.500	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 2	5	\$808.97	\$31,622.80	39.090	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	2	\$572.09	\$496,917.00	868.600	CY	N	CONC CLASS II, CULVERTS
0400 2 4	3	\$392.65	\$2,242,683.64	5,711.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$540.00	\$2,700.00	5.000	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	4	\$358.74	\$585,064.16	1,630.900	CY	N	CONC CLASS II, APPROACH SLABS
0400 2 47	1	\$740.00	\$57,720.00	78.000	CY	N	CONC CLASS II, CIP TOP W/ SR ADMIX
0400 4 1	3	\$1,073.20	\$529,518.55	493.400	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	1	\$1,400.00	\$53,200.00	38.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	2	\$681.47	\$800,316.80	1,174.400	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 11	1	\$515.00	\$157,075.00	305.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$681.00	\$1,608,658.20	2,362.200	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	4	\$8.59	\$32,786.34	3,815.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	2	\$10.31	\$211,278.00	20,502.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 20	1	\$49.07	\$10,795.40	220.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400143	1	\$1.10	\$25,825.80	23,478.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400147	1	\$645.00	\$91,590.00	142.000	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$2,000.00	\$6,400.00	3.200	CF	N	PLAIN NEOPRENE BEARING PADS
0401 70	2	\$153.35	\$422,167.00	2,753.000	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	1	\$50.00	\$12,500.00	250.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 3	3	\$456.84	\$32,572.34	71.300	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	1	\$500.00	\$5,000.00	10.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0404 5 11	1	\$750.00	\$77,250.00	103.000	SY	N	PRECAST DECK PANEL, NONPRES, 8"
0404 7	1	\$50.00	\$11,500.00	230.000	LF	N	CLOSURE JOINT FOR PRECAST DECK PANEL
0411 1	5	\$44.46	\$5,601.64	126.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	6	\$9.15	\$23,446.47	2,563.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	1	\$30.00	\$177,330.00	5,911.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$.60	\$354,684.00	591,140.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	4	\$.65	\$159,894.94	247,703.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$.76	\$24,113.28	31,728.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	5	\$.72	\$977,428.30	1,358,260.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	2	\$.70	\$494,551.30	704,869.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	4	\$1.98	\$3,610.75	1,826.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 9	3	\$.64	\$196,320.90	307,269.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1311	2	\$3,970.03	\$377,153.17	95.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$5,216.07	\$20,864.28	4.000	EA	N	INLETS, CURB TYPE P-1, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1321	3	\$4,306.09	\$150,713.26	35.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$19,002.35	\$19,002.35	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1351	7	\$4,771.72	\$157,466.80	33.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$1,900.00	\$5,700.00	3.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	1	\$5,100.00	\$25,500.00	5.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$1,850.00	\$1,850.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	2	\$6,206.59	\$260,676.83	42.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	2	\$6,951.29	\$194,636.12	28.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	2	\$7,091.48	\$78,006.32	11.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	2	\$7,291.45	\$21,874.36	3.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1451	1	\$7,000.00	\$14,000.00	2.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1521	5	\$3,309.35	\$43,021.53	13.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$6,506.37	\$45,544.60	7.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1525	1	\$3,707.61	\$3,707.61	1.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	2	\$4,690.33	\$14,071.00	3.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$2,192.07	\$2,192.07	1.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	3	\$3,748.28	\$59,972.47	16.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	2	\$2,412.97	\$69,976.00	29.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$5,509.00	\$5,509.00	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	1	\$4,957.00	\$183,409.00	37.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$8,739.00	\$113,607.00	13.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	1	\$4,587.00	\$22,935.00	5.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$3,500.00	\$17,500.00	5.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1581	1	\$6,425.00	\$6,425.00	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	1	\$8,850.00	\$8,850.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1589	2	\$10,260.81	\$20,521.62	2.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	3	\$3,453.93	\$124,341.36	36.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	1	\$4,166.00	\$4,166.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	1	\$6,030.00	\$6,030.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1715	1	\$2,120.00	\$2,120.00	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL
0425 1801	1	\$3,679.42	\$7,358.84	2.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1891	2	\$4,016.96	\$164,695.50	41.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	1	\$5,563.00	\$11,126.00	2.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	1	\$4,151.00	\$8,302.00	2.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$18,068.00	\$54,204.00	3.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	3	\$4,032.59	\$44,358.54	11.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	4	\$4,691.04	\$60,983.48	13.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$8,500.00	\$42,500.00	5.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	1	\$2,120.67	\$4,241.34	2.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$2,475.88	\$37,138.22	15.000	EA	N	MANHOLES, P-8, <10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 62	1	\$3,236.22	\$25,889.76	8.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	5	\$2,428.86	\$38,861.83	16.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$5,959.49	\$23,837.96	4.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	3	\$6,708.21	\$187,830.00	28.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	3	\$8,842.42	\$194,533.28	22.000	EA	N	MANHOLES, J-8, >10'
0425 5	4	\$156.57	\$1,722.24	11.000	EA	N	MANHOLE, ADJUST
0425 5 1	4	\$578.83	\$5,788.27	10.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	6	\$310.88	\$14,922.06	48.000	EA	N	VALVE BOXES, ADJUST
0425 11	4	\$5,439.32	\$27,196.60	5.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	1	\$1,820.00	\$87,360.00	48.000	EA	N	REPLACE GRATE
0425100 3	1	\$437.69	\$16,194.53	37.000	LF	N	INLET SP DRAINAGE GRATE, 43649115201
0430 94 1	4	\$8.13	\$9,927.12	1,221.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$15.60	\$9,812.40	629.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	2	\$12.24	\$2,754.00	225.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	1	\$12.03	\$3,657.12	304.000	LF	N	DESILTING PIPE, 49 - 60"
0430 95 2	1	\$30.60	\$12,270.60	401.000	LF	N	OUTFALL BARNACLE REMOVAL, 25 - 36"
0430174115	1	\$97.00	\$2,328.00	24.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	4	\$63.91	\$20,194.68	316.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	2	\$61.72	\$47,341.06	767.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	1	\$80.68	\$3,549.92	44.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174136	1	\$95.00	\$6,650.00	70.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174218	4	\$132.35	\$49,365.68	373.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430175112	1	\$40.38	\$11,387.16	282.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	3	\$117.39	\$13,500.00	115.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	12	\$71.22	\$1,428,087.47	20,053.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	10	\$79.78	\$1,092,531.55	13,695.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	5	\$90.55	\$988,146.83	10,913.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	3	\$107.04	\$935,385.58	8,739.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	4	\$172.39	\$1,473,894.24	8,550.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	4	\$155.85	\$847,670.12	5,439.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	2	\$190.95	\$1,005,749.42	5,267.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	2	\$236.49	\$189,668.82	802.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$282.80	\$375,558.40	1,328.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175218	2	\$91.79	\$82,337.92	897.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	2	\$113.59	\$28,624.68	252.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175236	1	\$152.19	\$89,183.34	586.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	1	\$297.77	\$217,967.64	732.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175254	1	\$226.96	\$45,845.92	202.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430185118	1	\$427.77	\$39,354.84	92.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185130	2	\$780.85	\$384,957.62	493.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430185136	1	\$1,229.00	\$92,175.00	75.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142	1	\$850.00	\$106,250.00	125.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148	1	\$1,234.00	\$212,248.00	172.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23	1	\$1,800.00	\$3,600.00	2.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430610325	1	\$1,855.00	\$1,855.00	1.000	EA	N	U-ENDWALL,STD 261,1:2 SLP, 18"
0430611225	1	\$2,000.00	\$10,000.00	5.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229	1	\$2,300.00	\$4,600.00	2.000	EA	N	U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430830	2	\$307.24	\$37,483.31	122.000	CY	N	PIPE FILLING AND PLUGGING
0430950	2	\$85.55	\$48,069.06	561.900	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	4	\$1,088.28	\$29,383.44	27.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	3	\$1,229.02	\$9,832.16	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	3	\$1,822.41	\$16,401.68	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	1	\$2,874.00	\$8,622.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	2	\$3,857.50	\$23,145.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	1	\$20,000.00	\$40,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	2	\$4,777.96	\$33,445.73	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	1	\$5,856.00	\$5,856.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	1	\$7,492.42	\$14,984.84	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982625	1	\$2,400.00	\$14,400.00	6.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	1	\$1,557.80	\$1,557.80	1.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430984125	3	\$972.41	\$12,641.33	13.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	2	\$1,373.40	\$30,214.80	22.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$3,434.28	\$6,868.56	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	1	\$2,694.00	\$5,388.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984625	4	\$2,060.57	\$47,393.04	23.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0431 1 1	2	\$125.70	\$41,731.00	332.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	1	\$198.00	\$116,622.00	589.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	1	\$348.00	\$21,924.00	63.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0436 1 1	3	\$243.77	\$90,195.92	370.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$32.35	\$77,122.40	2,384.000	LF	N	UNDERDRAIN, TYPE II
0440 73 1	1	\$11.00	\$1,386.00	126.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0442 70	1	\$1.30	\$60,658.00	46,660.000	LF	N	VERTICAL DRAINAGE WICKS
0450 2 36	1	\$450.00	\$200,250.00	445.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$190.00	\$209,190.00	1,101.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 72	1	\$330.00	\$484,770.00	1,469.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	1	\$387.00	\$1,330,119.00	3,437.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$360.00	\$6,260,400.00	17,390.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0450 8 33	1	\$280.00	\$129,920.00	464.000	LF	N	PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0455 34 3	1	\$130.00	\$52,650.00	405.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$87.00	\$2,357,004.00	27,092.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 35 22	1	\$92.00	\$1,006,112.00	10,936.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455133 2	1	\$31.00	\$14,508.00	468.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$70.50	\$219,960.00	3,120.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$340.00	\$15,300.00	45.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0455143 5	1	\$144.00	\$503,280.00	3,495.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144 22	1	\$121.00	\$213,565.00	1,765.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0458 1 11	3	\$51.65	\$71,428.26	1,383.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458 1 21	4	\$41.62	\$144,280.02	3,467.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458 2	1	\$490.00	\$60,025.00	122.500	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71	1	\$4.00	\$13,680.00	3,420.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 71 1	2	\$107.92	\$547,152.24	5,070.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0470 1	1	\$14,150.00	\$183,950.00	13.000	MB	N	TREATED TIMBER, STRUCTURAL
0515 1 1	2	\$63.32	\$3,039.26	48.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	2	\$30.51	\$21,846.00	716.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2213	1	\$145.00	\$28,130.00	194.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2231	1	\$76.79	\$86,542.33	1,127.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1
0515 4 1	2	\$47.63	\$13,480.00	283.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	1	\$83.47	\$35,892.10	430.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$950.00	\$8,550.00	9.000	EA	N	BOLLARDS
0520 1 7	5	\$17.86	\$684,017.50	38,304.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	14	\$14.70	\$1,219,463.96	82,944.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$15.00	\$2,265.00	151.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	3	\$19.20	\$24,810.71	1,292.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	5	\$24.50	\$106,550.70	4,349.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$14.00	\$30,842.00	2,203.000	LF	N	CONCRETE CURB, TYPE RA
0520 5 42	1	\$35.00	\$22,260.00	636.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$41.00	\$27,839.00	679.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	3	\$18.74	\$95,436.87	5,093.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$53.91	\$16,388.64	304.000	LF	N	GRANITE CURB, RESET
0520 70	6	\$56.55	\$73,403.36	1,298.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	1	\$178.00	\$63,902.00	359.000	LF	N	MEDIAN CONC BARRIER WALL
0521 5 1	4	\$73.07	\$828,806.40	11,343.000	LF	N	CONC TRAF RAIL- BRG, 32" F-SHAPE
0521 5 4	1	\$80.00	\$14,640.00	183.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 8 1	2	\$143.47	\$4,072,736.90	28,387.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521 8 2	1	\$199.00	\$102,286.00	514.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521 8 3	1	\$278.57	\$103,906.61	373.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	1	\$166.00	\$346,608.00	2,088.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 72 3	2	\$190.82	\$257,417.76	1,349.000	LF	N	SHLDR CONC BARRIER, RIGID-SHLDR
0521 72 4	1	\$278.00	\$31,970.00	115.000	LF	N	SHLDR CONC BARRIER, RIGID RETAIN
0521 72 5	1	\$124.00	\$36,828.00	297.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0522	1	15	\$27.07	\$1,309,075.82	48,361.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522	2	16	\$48.23	\$318,100.28	6,595.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522	3	1	\$42.00	\$1,890.00	45.000	SY	N	BUS BOARDING PAD- CONCRETE
0522	4	1	\$110.00	\$990.00	9.000	SY	N	BUS SHELTER PAD- CONCRETE
0523	1	2	\$112.36	\$279,330.00	2,486.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523	2	1	\$35.00	\$154,105.00	4,403.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524	1	1	\$80.19	\$10,585.14	132.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524	1	2	\$51.03	\$1,990.17	39.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	1	4	\$55.15	\$551.50	10.000	SY	N	CONCRETE DITCH PAVT, NR, 6"
0524	1	29	\$68.13	\$25,684.00	377.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524	2	2	\$61.23	\$149,512.00	2,442.000	SY	N	CONC SLOPE PAVT, NR, 4"
0526	1	1	\$81.14	\$84,469.32	1,041.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526	1	2	\$58.02	\$10,791.72	186.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527	2	16	\$26.16	\$145,951.72	5,580.000	SF	N	DETECTABLE WARNINGS
0530	1	3	\$605.70	\$359,057.03	592.800	CY	N	RIPRAP, SAND-CEMENT
0530	3	3	\$110.21	\$1,522,842.70	13,818.000	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3	4	\$103.74	\$123,082.50	1,186.500	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	4	9	\$250.00	\$55,750.00	223.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 9"
0530	5	1	\$95.94	\$1,317,737.50	13,735.000	SY	N	GABION, <1'
0530	5101	1	\$370.00	\$162,430.00	439.000	CY	N	GABION BASKET, 42292945201
0530	74	5	\$114.46	\$125,491.70	1,096.400	TN	N	BEDDING STONE
0534	72101	1	\$25.00	\$687,500.00	27,500.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534	73	1	\$28.00	\$9,856.00	352.000	SF	N	PERIMETER WALL
0536	1	0	\$21.00	\$9,576.00	456.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1	1	\$17.05	\$643,571.20	37,753.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1	3	\$22.48	\$125,011.48	5,562.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	5	1	\$9.00	\$32,175.00	3,575.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536	5	2	\$6.45	\$8,952.60	1,388.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536	6	2	\$15.02	\$6,054.16	403.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7	2	\$223.66	\$8,722.55	39.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536	7	3	\$160.00	\$1,440.00	9.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536	8	13	\$2,223.29	\$71,145.42	32.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	6	\$2.12	\$12,777.33	6,017.000	LF	N	GUARDRAIL REMOVAL
0536	85	22	\$2,512.80	\$90,460.62	36.000	EA	N	GUARDRAIL END TREA- FLARED APP TERM
0536	85	24	\$2,677.65	\$53,553.08	20.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536	85	25	\$1,070.40	\$44,956.67	42.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536	85	26	\$2,509.30	\$5,018.59	2.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536	85	28	\$1,143.80	\$8,006.60	7.000	EA	N	GUARDRAIL END TREAT- DBLTYPE II TRAIL AN
0538	1	1	\$7.89	\$394,042.38	49,942.000	LF	N	GUARDRAIL RESET
0544	75	1	\$21,150.00	\$21,150.00	1.000	EA	N	CRASH CUSHION

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0546 71	1	\$379.77	\$1,519.08	4.000	PS	N	RUMBLE STRIPS
0546 72 52	1	\$664.34	\$2,794.88	4.207	GM	N	RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53	2	\$1,794.92	\$15,210.17	8.474	GM	N	RUMBLE STRIPS, GROUND-IN, 8" EDGE LINE
0546 72 55	4	\$1,022.33	\$122,462.29	119.787	GM	N	RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0548 12	2	\$20.31	\$13,941,966.88	686,381.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548 13	1	\$13.20	\$254,020.80	19,244.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110	1	\$15.00	\$7,860.00	524.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$11.00	\$12,023.00	1,093.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10220	4	\$11.72	\$183,291.51	15,644.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$17.00	\$41,038.00	2,414.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATMT
0550 10222	1	\$12.00	\$84,792.00	7,066.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	1	\$20.00	\$5,500.00	275.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10325	1	\$89.03	\$47,185.90	530.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344	1	\$116.30	\$61,639.00	530.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10620	1	\$100.00	\$1,600.00	16.000	LF	N	FENCING, VINYL, 5.1-6.0'
0550 60125	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211	1	\$1,005.00	\$1,005.00	1.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	1	\$964.00	\$5,784.00	6.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$2,700.00	\$2,700.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60223	1	\$2,114.47	\$4,228.94	2.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224	1	\$1,500.00	\$4,500.00	3.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60234	2	\$2,271.82	\$6,815.46	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60237	1	\$3,949.00	\$3,949.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	1	\$456.00	\$456.00	1.000	EA	N	FENCE GATE, RESET EXISTING
0563 4	1	\$.45	\$188,563.05	419,029.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	2	\$.68	\$452,099.92	662,295.000	SY	N	PERFORMANCE TURF
0570 1 2	28	\$2.51	\$2,144,015.14	852,774.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	1	\$12.00	\$2,604.00	217.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	2	\$6.57	\$159,132.00	24,209.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	1	\$8.00	\$223,600.00	27,950.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 2	2	\$59,730.48	\$119,460.96	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0630 2 11	15	\$9.85	\$1,293,803.96	131,413.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	13	\$25.71	\$1,488,485.44	57,897.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	5	\$29.34	\$38,553.25	1,314.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	3	\$23.65	\$1,174,494.75	49,668.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632 7 1	7	\$6,522.08	\$117,397.45	18.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	1	\$3.90	\$21,469.50	5,505.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	2	\$794.50	\$1,589.00	2.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	5	\$3.09	\$58,521.82	18,911.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	2	\$3.06	\$10,223.69	3,340.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1123	4	\$3.29	\$305,377.60	92,777.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1420	1	\$2.72	\$1,863.20	685.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1620	3	\$.73	\$13,476.59	18,550.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	5	\$45.73	\$59,815.94	1,308.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$104.35	\$15,443.10	148.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	4	\$961.04	\$38,441.66	40.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	5	\$64.16	\$7,185.39	112.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	4	\$52.14	\$21,170.50	406.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	3	\$114.03	\$2,052.45	18.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE PAN O
0633 3 15	1	\$1,735.00	\$1,735.00	1.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	5	\$1,787.24	\$64,340.49	36.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	4	\$115.10	\$5,064.22	44.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 51	1	\$631.00	\$1,262.00	2.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	1	\$66.77	\$66.77	1.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 56	1	\$482.98	\$965.96	2.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 4 6	2	\$.26	\$1,421.75	5,507.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	2	\$5.16	\$2,943.00	570.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0634 4153	1	\$4,512.33	\$13,536.99	3.000	PI	N	SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634 4600	2	\$495.03	\$1,980.11	4.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	16	\$813.72	\$1,034,238.50	1,271.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	6	\$1,850.55	\$296,087.64	160.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	4	\$3,139.99	\$257,478.83	82.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 3 11	1	\$585.00	\$1,170.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	2	\$1,482.92	\$22,243.84	15.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1112	1	\$1,253.82	\$23,822.58	19.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1122	7	\$1,870.19	\$97,249.63	52.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	1	\$2,463.66	\$7,390.98	3.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1420	1	\$2,794.85	\$2,794.85	1.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 2 1	8	\$11.08	\$644,067.67	58,150.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	2	\$1.10	\$15,496.22	14,077.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	5	\$1,153.22	\$50,741.53	44.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$886.78	\$2,660.34	3.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	1	\$263.00	\$1,315.00	5.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	3	\$2,070.07	\$39,331.28	19.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0641 2 11	2	\$1,314.00	\$2,628.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	6	\$1,530.86	\$125,530.66	82.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 14	2	\$9,318.25	\$55,909.50	6.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	1	\$9,200.00	\$18,400.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 60	1	\$320.00	\$320.00	1.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	2	\$2,791.21	\$5,582.42	2.000	EA	N	PREST CNC POLE, REMOVE SHALLOW

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 80	2	\$3,593.57	\$64,684.22	18.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3175	1	\$46,252.27	\$46,252.27	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	1	\$23,520.00	\$94,080.00	4.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	3	\$14,851.42	\$118,811.37	8.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0646 1 11	8	\$1,282.89	\$164,209.98	128.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$1,092.33	\$13,108.00	12.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	2	\$991.28	\$1,982.56	2.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	6	\$194.04	\$12,418.54	64.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2115	1	\$1,564.38	\$1,564.38	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 15'
0646 2600	1	\$347.92	\$347.92	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 21 3	1	\$31,838.80	\$31,838.80	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	2	\$45,899.33	\$137,698.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	3	\$47,027.88	\$329,195.13	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 15	2	\$52,617.89	\$157,853.66	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 19	1	\$61,170.29	\$61,170.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 21	3	\$52,920.36	\$529,203.59	10.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$60,559.29	\$60,559.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 27	1	\$75,921.15	\$151,842.30	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 26 3	2	\$2,955.95	\$17,735.70	6.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	1	\$7,000.00	\$28,000.00	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 14	6	\$1,036.32	\$185,500.43	179.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 16	3	\$1,333.49	\$28,003.30	21.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 19	3	\$1,526.58	\$32,058.22	21.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	1	\$999.00	\$8,991.00	9.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650 1 26	1	\$1,300.00	\$5,200.00	4.000	AS	N	VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650 1 60	1	\$55.00	\$2,805.00	51.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$600.00	\$4,800.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650 2102	1	\$300.00	\$2,400.00	8.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	8	\$632.91	\$70,253.22	111.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	2	\$1,330.04	\$3,990.12	3.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 60	3	\$58.20	\$931.12	16.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 21	2	\$6,739.76	\$80,877.16	12.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 3 10	1	\$1,100.00	\$4,400.00	4.000	AS	N	PEDESTRIAN HYBRID BEACON, F&I, COMP
0660 1101	1	\$255.00	\$3,060.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	1	\$255.00	\$1,020.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1109	3	\$253.75	\$6,597.54	26.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	2	\$348.57	\$4,880.00	14.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 2101	2	\$771.28	\$11,569.20	15.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	7	\$831.52	\$44,902.24	54.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	8	\$1,033.05	\$73,346.47	71.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 11	4	\$3,016.07	\$48,257.06	16.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	4	\$7,830.08	\$242,732.40	31.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 60	1	\$482.98	\$482.98	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 12	1	\$6,385.40	\$121,322.60	19.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	1	\$1,570.00	\$1,570.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	1	\$760.00	\$3,040.00	4.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 5 60	1	\$501.37	\$501.37	1.000	EA	N	VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660 6422	1	\$1,358.40	\$1,358.40	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0663 1111	2	\$4,319.66	\$17,278.62	4.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	3	\$2,093.83	\$67,002.42	32.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0665 1 11	6	\$243.04	\$23,331.93	96.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	2	\$780.44	\$35,900.28	46.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 60	3	\$39.48	\$908.12	23.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	3	\$26,815.26	\$134,076.28	5.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5111	1	\$35,446.83	\$70,893.66	2.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	2	\$34,010.38	\$238,072.65	7.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5400	8	\$2,212.10	\$37,605.75	17.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	4	\$984.06	\$9,840.59	10.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 11	1	\$3,629.92	\$3,629.92	1.000	EA	N	TRAFFIC CONTROLLER, F&I, NEMA
0671 2 60	1	\$501.37	\$501.37	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE
0676 2122	3	\$7,501.70	\$127,528.84	17.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2143	2	\$16,080.53	\$48,241.60	3.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2600	2	\$728.16	\$5,097.14	7.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,348.58	\$10,788.64	8.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0678 1102	1	\$1,986.43	\$1,986.43	1.000	EA	N	CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678 1104	1	\$78.00	\$156.00	2.000	EA	N	CNTRL ACCESS, F&I, LOAD SWITCH
0682 1133	4	\$6,639.12	\$92,947.70	14.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1600	2	\$890.52	\$9,795.71	11.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	5	\$4,707.50	\$155,347.46	33.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 2 1	2	\$1,090.09	\$11,991.04	11.000	EA	N	DEVICE SERVER, F&I
0684 5 1	1	\$1,060.00	\$3,180.00	3.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 4	1	\$254.22	\$508.44	2.000	EA	N	MEDIA CONVERTER, RELOCATE
0685 1 11	3	\$5,140.45	\$97,668.52	19.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 13	5	\$7,211.74	\$93,752.56	13.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 60	2	\$520.68	\$1,041.37	2.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0695 1 1	5	\$1,270.53	\$71,149.50	56.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695 6 12	5	\$1,261.27	\$70,631.30	56.000	EA	N	TMS IND LOOP ASSEMBLY
0695 7132	2	\$2,880.74	\$14,403.70	5.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695 7143	1	\$3,008.96	\$3,008.96	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695 7162	1	\$6,735.24	\$13,470.48	2.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0695 7600	2	\$242.38	\$484.76	2.000	EA	N	TMS CABINET, REMOVE
0700 1 11	17	\$388.34	\$208,924.27	538.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	14	\$1,366.05	\$199,443.62	146.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	8	\$1,718.24	\$58,420.18	34.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	2	\$2,003.58	\$4,007.16	2.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 21	1	\$2,680.00	\$21,440.00	8.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700 1 22	1	\$2,899.00	\$23,192.00	8.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700 1 31	2	\$2,459.04	\$17,213.28	7.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 50	11	\$156.49	\$5,946.66	38.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	16	\$23.88	\$11,773.30	493.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 74	1	\$2,800.00	\$5,600.00	2.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700 2 12	1	\$3,235.62	\$38,827.44	12.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 13	3	\$4,149.27	\$41,492.70	10.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	6	\$4,350.71	\$221,886.35	51.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	5	\$7,821.41	\$211,177.99	27.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	2	\$10,833.36	\$119,166.91	11.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 17	2	\$15,851.88	\$396,297.02	25.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700 2 18	2	\$19,073.90	\$95,369.50	5.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700 2 60	5	\$806.24	\$120,935.63	150.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	8	\$252.46	\$30,294.60	120.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	1	\$803.18	\$20,882.68	26.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3103	1	\$1,254.12	\$7,524.72	6.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700 3201	5	\$584.49	\$22,210.54	38.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3202	3	\$1,322.28	\$47,602.18	36.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700 3203	3	\$1,307.16	\$30,064.57	23.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700 3204	1	\$1,853.72	\$9,268.60	5.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3205	2	\$3,662.50	\$21,975.00	6.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700 3206	3	\$4,390.97	\$158,074.90	36.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700 3207	2	\$6,416.82	\$160,420.59	25.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700 3208	1	\$8,899.54	\$17,799.08	2.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700 3501	2	\$50.05	\$150.14	3.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	6	\$53.63	\$7,454.18	139.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	2	\$426.77	\$11,096.01	26.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$922.50	\$20,295.00	22.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3626	1	\$1,328.40	\$33,210.00	25.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$1,736.47	\$29,520.00	17.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	1	\$1,845.00	\$3,690.00	2.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 4113	1	\$49,958.00	\$249,790.00	5.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	3	\$68,834.17	\$688,341.70	10.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	1	\$135,570.60	\$135,570.60	1.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4126	2	\$143,430.46	\$717,152.28	5.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$223,635.90	\$223,635.90	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4610	1	\$3,690.00	\$7,380.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	1	\$3,690.00	\$3,690.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 5 21	3	\$3,903.14	\$39,031.36	10.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	6	\$3,188.15	\$137,090.61	43.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 60	2	\$104.11	\$1,665.81	16.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 8135	1	\$67,247.06	\$134,494.12	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 9137	2	\$160,548.16	\$481,644.48	3.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	1	\$1,113.99	\$1,113.99	1.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10124	2	\$61,455.67	\$184,367.01	3.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600	1	\$9,322.57	\$9,322.57	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 12 22	2	\$6,175.12	\$12,350.24	2.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 50	1	\$1,028.00	\$1,028.00	1.000	AS	N	SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 13 12	1	\$77.90	\$934.80	12.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	4	\$97.91	\$2,251.85	23.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 18101	2	\$5,712.23	\$37,369.43	6.542	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	3	\$6,680.77	\$28,974.52	4.337	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	1	\$1,913.30	\$4,823.43	2.521	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	5	\$377.90	\$9,447.62	25.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	2	\$83.80	\$15,001.00	179.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$146.67	\$1,760.00	12.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$678.00	\$4,068.00	6.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	7	\$966.22	\$557,507.88	577.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$88.88	\$15,910.00	179.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	6	\$187.28	\$20,600.49	110.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0706 3	4	\$5.87	\$6,709.35	1,143.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	16	\$969.30	\$253,403.58	261.429	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	5	\$1,479.18	\$1,485.10	1.004	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	1	\$1,100.00	\$3,949.00	3.590	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	6	\$.72	\$21,765.40	30,247.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	6	\$.86	\$1,060.17	1,231.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	15	\$1.28	\$21,754.31	16,950.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	12	\$459.23	\$79,667.99	173.481	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11141	10	\$631.32	\$4,066.31	6.441	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	12	\$59.30	\$5,633.16	95.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	12	\$24.33	\$18,954.46	779.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	1	\$.80	\$59.20	74.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	4	\$2.19	\$339.73	155.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11201	16	\$955.49	\$148,813.45	155.746	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	2	\$1,389.13	\$95.85	.069	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	7	\$1.13	\$6,513.94	5,785.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	3	\$389.57	\$4,725.06	12.129	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	5	\$647.50	\$460.37	.711	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	5	\$2.44	\$3,093.31	1,267.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	2	\$2,905.12	\$476.44	.164	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 90	21	\$20,997.67	\$482,946.44	23.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$7,402.99	\$4,278.93	.578	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	2	\$9,032.12	\$24,034.48	2.661	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	9	\$2.12	\$73,196.02	34,453.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	14	\$3.67	\$27,994.53	7,624.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	18	\$4.59	\$31,573.12	6,878.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	14	\$2,492.14	\$15,164.66	6.085	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	11	\$149.01	\$15,646.33	105.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	15	\$60.04	\$37,104.16	618.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	1	\$8.90	\$1,931.30	217.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	13	\$3.34	\$32,233.26	9,661.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	8	\$3,474.51	\$2,734.44	.787	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$6.50	\$7,988.50	1,229.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101	1	\$6,100.00	\$9,119.50	1.495	GM	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122	1	\$2.50	\$910.00	364.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123	1	\$3.80	\$440.80	116.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124	1	\$5.00	\$1,540.00	308.000	LF	N	THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12160	1	\$300.00	\$4,800.00	16.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170	1	\$75.00	\$1,350.00	18.000	EA	N	THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201	1	\$4,800.00	\$1,219.20	.254	GM	N	THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 14123	1	\$8.90	\$4,717.00	530.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	9	\$14.02	\$244,719.48	17,458.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	12	\$219.19	\$57,208.16	261.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	12	\$117.24	\$19,812.83	169.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	7	\$4,259.42	\$269,233.43	63.209	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	2	\$6,491.53	\$2,122.73	.327	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	7	\$1,239.21	\$78,284.57	63.173	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	7	\$4,177.88	\$243,018.95	58.168	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	1	\$7,756.99	\$3,405.32	.439	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	19	\$4,412.92	\$234,277.63	53.089	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	10	\$7,988.79	\$12,726.15	1.593	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	14	\$1,365.27	\$27,936.19	20.462	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16201	19	\$4,264.31	\$130,078.43	30.504	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16202	7	\$8,014.82	\$26,464.95	3.302	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	6	\$1,312.74	\$9,603.99	7.316	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	3	\$2.30	\$20,692.60	9,010.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	10	\$24,513.45	\$136,490.90	5.568	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103103	1	\$35,337.69	\$459.39	.013	GM	N	PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131	6	\$6,812.82	\$37,647.65	5.526	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133	1	\$10,284.03	\$689.03	.067	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	9	\$24,494.59	\$134,916.21	5.508	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231	1	\$8,503.75	\$136.06	.016	GM	N	PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331	6	\$6,841.88	\$35,003.08	5.116	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713107	1	\$2.10	\$741.30	353.000	SF	N	PERFORMED/PERMANENT TAPE, REMOVE
0715 1 11	3	\$.84	\$46,015.16	54,718.000	LF	N	LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715 1 12	6	\$1.25	\$325,363.41	260,518.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	5	\$3.09	\$319,645.66	103,531.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	2	\$4.34	\$21,340.00	4,915.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	1	\$6.30	\$15,750.00	2,500.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715 1 16	1	\$9.42	\$942.00	100.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.4/0 OR LAR
0715 1 60	2	\$.53	\$9,791.34	18,312.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	3	\$4,703.43	\$771,362.34	164.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	2	\$5,907.17	\$141,772.04	24.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	2	\$5,889.42	\$170,793.08	29.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	2	\$6,468.23	\$77,618.76	12.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 15	1	\$7,039.74	\$91,516.62	13.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 50'
0715 4 21	3	\$6,500.42	\$338,022.00	52.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 22	2	\$10,360.94	\$93,248.43	9.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715 4 23	1	\$10,670.93	\$53,354.65	5.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715 4 24	2	\$10,828.54	\$140,771.07	13.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715 4 31	1	\$1,648.64	\$16,486.40	10.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715 4 32	1	\$5,807.38	\$5,807.38	1.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715 4 41	1	\$10,382.02	\$51,910.10	5.000	EA	N	LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715 4 42	1	\$10,670.93	\$42,683.72	4.000	EA	N	LIGHT POLE COMPLETE, F&I- SP, 35'
0715 4 60	1	\$2,666.96	\$8,000.88	3.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	1	\$728.90	\$27,698.20	38.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 4 71	1	\$991.45	\$991.45	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE
0715 5 21	1	\$1,301.00	\$9,107.00	7.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715 5 32	2	\$2,313.83	\$39,335.11	17.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 7 11	4	\$7,149.91	\$457,593.94	64.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 11125	2	\$1,388.01	\$33,312.12	24.000	EA	N	LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211	3	\$968.02	\$157,787.06	163.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213	2	\$1,584.77	\$98,255.43	62.000	EA	N	LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 11500	1	\$98.00	\$5,978.00	61.000	EA	N	LUMINAIRE, REMOVE
0715500 1	6	\$509.27	\$241,391.64	474.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 3	3	\$637.23	\$10,195.68	16.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	1	\$4,195.00	\$209,750.00	50.000	EA	N	LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715516210	1	\$5,367.62	\$10,735.24	2.000	EA	N	LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0735 74 1	1	\$909,167.00	\$909,167.00	1.000	LS	N	TOLL PLAZA, LOCATION 1
0735 74 2	1	\$909,167.00	\$909,167.00	1.000	LS	N	TOLL PLAZA, LOCATION 2
0750 1 51	1	\$116.34	\$599,965.38	5,157.000	SF	N	ARCHITECT, BUILDING, REHAB, REST AREA
0751 5	1	\$400,000.00	\$400,000.00	1.000	LS	N	ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0999 16	3	\$10,000.00	\$30,000.00	3.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,300.00	\$92,400.00	28.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	2	\$8,000.00	\$72,000.00	9.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	34	\$33,955.37	\$1,867,545.41	55.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16001	1	\$10.50	\$136.50	13.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	1	\$14.00	\$8,512.00	608.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	1	\$16.00	\$8,144.00	509.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	1	\$15.45	\$435,504.60	28,188.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	1	\$25.00	\$557,350.00	22,294.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	1	\$20.00	\$1,100.00	55.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004	1	\$30.00	\$69,060.00	2,302.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	1	\$40.00	\$131,000.00	3,275.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31204	1	\$54.00	\$4,212.00	78.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	1	\$37.00	\$22,755.00	615.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	1	\$32.00	\$121,664.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	1	\$58.00	\$2,088.00	36.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	1	\$44.00	\$496,892.00	11,293.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	1	\$88.00	\$118,800.00	1,350.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31220	1	\$99.00	\$637,758.00	6,442.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	1	\$113.00	\$1,730,143.00	15,311.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1	\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41201	1	\$23.00	\$460.00	20.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 42208	1	\$35.00	\$24,885.00	711.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	1	\$85.00	\$72,845.00	857.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216	1	\$116.00	\$38,280.00	330.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42224	1	\$188.00	\$66,552.00	354.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	1	\$479.00	\$23,950.00	50.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$279.00	\$27,342.00	98.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 61120	2	\$224.58	\$270,397.00	1,204.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61130	2	\$265.30	\$495,321.80	1,867.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 61136	1	\$414.00	\$141,588.00	342.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS,F&I,STEEL,SPEC,20-49.9"
1055 31108	1	\$739.00	\$63,554.00	86.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	1	\$1,012.00	\$2,024.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112	1	\$928.00	\$115,072.00	124.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116	1	\$1,454.00	\$45,074.00	31.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120	1	\$2,170.00	\$164,920.00	76.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31124	1	\$3,716.00	\$434,772.00	117.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW,30"
1055 31208	1	\$739.00	\$2,217.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212	1	\$1,098.00	\$18,666.00	17.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31220	1	\$4,474.00	\$17,896.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	1	\$4,704.00	\$51,744.00	11.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	1	\$758.00	\$4,548.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$753.00	\$1,506.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312	1	\$1,029.00	\$1,029.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	1	\$1,690.00	\$1,690.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508	1	\$477.00	\$1,908.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$710.00	\$4,970.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	1	\$1,220.00	\$2,440.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524	1	\$3,042.00	\$6,084.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11212	1	\$7,425.00	\$7,425.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 15	1	\$4,208.00	\$4,208.00	1.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	1	\$4,408.00	\$61,712.00	14.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 21106	1	\$674.00	\$74,814.00	111.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 23102	1	\$1,130.00	\$11,300.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$1,638.00	\$9,828.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	1	\$2,618.00	\$2,618.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,385.00	\$27,080.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$5,136.00	\$5,136.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	1	\$5,071.00	\$116,633.00	23.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	1	\$6,952.00	\$13,904.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	1	\$7,681.00	\$69,129.00	9.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"

Florida Department of Transportation
Item Average Unit Cost
From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 23124	1	\$10,563.00	\$42,252.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24104	1	\$1,240.00	\$7,440.00	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	1	\$1,458.00	\$1,458.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	1	\$1,920.00	\$24,960.00	13.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$2,637.00	\$2,637.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	1	\$3,255.00	\$117,180.00	36.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	1	\$5,975.00	\$23,900.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120	1	\$12,638.00	\$227,484.00	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	1	\$18,074.00	\$72,296.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	1	\$28,600.00	\$228,800.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	1	\$1,303.92	\$5,215.68	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 25102	1	\$1,237.00	\$2,474.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26108	1	\$3,770.00	\$3,770.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	1	\$5,087.00	\$25,435.00	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	1	\$5,374.00	\$5,374.00	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120	1	\$5,229.00	\$20,916.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124	1	\$5,798.00	\$57,980.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	1	\$7,515.00	\$30,060.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26400	1	\$4,138.20	\$4,138.20	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, RELOCATE
1080 26600	1	\$2,104.00	\$33,664.00	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104	1	\$1,814.00	\$9,070.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	1	\$1,919.00	\$1,919.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	1	\$2,206.00	\$17,648.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$3,019.00	\$3,019.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	1	\$2,858.00	\$60,018.00	21.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	1	\$5,612.00	\$11,224.00	2.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27120	1	\$5,816.00	\$46,528.00	8.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27130	1	\$7,690.00	\$38,450.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30"
1080 29104	1	\$308.00	\$1,848.00	6.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	1	\$318.00	\$2,226.00	7.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	1	\$341.00	\$23,188.00	68.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$456.00	\$456.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	1	\$491.00	\$24,550.00	50.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	2	\$696.09	\$28,539.76	41.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120	2	\$1,180.36	\$149,905.60	127.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	1	\$1,306.00	\$107,092.00	82.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$2,556.00	\$166,140.00	65.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 33104	1	\$1,749.00	\$3,498.00	2.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/06/01 to 2018/05/31

Contract Type: CC AREAS: 08
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 33106	1	\$3,010.00	\$3,010.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	1	\$3,657.00	\$14,628.00	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$5,154.00	\$5,154.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"
1080 33112	1	\$17,485.00	\$17,485.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33124	1	\$31,933.00	\$351,263.00	11.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1644136 08	1	\$4,255.00	\$21,275.00	5.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644800	1	\$2,350.00	\$4,700.00	2.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	1	\$1,402.00	\$2,804.00	2.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.