

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	32	\$631.26	\$7,575,741.26	12,001.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	11	\$237,827.34	\$3,091,755.40	13.000	LS	N	SPECIAL DETOUR 1
0102 2 2	7	\$89,777.08	\$628,439.59	7.000	LS	N	SPECIAL DETOUR 2
0102 2 3	2	\$256,000.00	\$512,000.00	2.000	LS	N	SPECIAL DETOUR 3
0102 2 4	2	\$115,000.00	\$230,000.00	2.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$67,000.00	\$67,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 3	3	\$45.34	\$55,238.26	1,218.200	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	8	\$61.18	\$522,514.34	8,541.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	29	\$.27	\$134,955.97	494,798.000	ED	N	WORK ZONE SIGN
0102 61	3	\$47.84	\$3,252.84	68.000	EA	N	BUSINESS SIGN
0102 62	1	\$2.75	\$5,940.00	2,160.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 11	2	\$22.26	\$20,480.00	920.000	LF	N	TEMPORARY BARRIER, F&I,CONCRETE
0102 71 13	5	\$34.28	\$348,238.72	10,158.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 14	7	\$25.23	\$277,158.50	10,987.000	LF	N	TEMPORARY BARRIER, F&I,TYPE K
0102 71 21	1	\$6.95	\$4,170.00	600.000	LF	N	TEMPORARY BARRIER, REL,CONCRETE
0102 71 23	4	\$9.30	\$68,717.56	7,387.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 24	3	\$7.10	\$100,133.13	14,107.000	LF	N	TEMPORARY BARRIER, REL,TYPE K
0102 74 1	29	\$.12	\$259,603.08	2,247,780.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	20	\$.24	\$26,736.68	111,750.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 75 1	3	\$16.99	\$258,343.65	15,210.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	18	\$5.44	\$51,318.76	9,432.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	17	\$3.24	\$135,594.07	41,798.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	9	\$1,080.82	\$36,747.93	34.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	26	\$13.26	\$327,034.33	24,669.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	9	\$21.99	\$406,165.85	18,470.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	9	\$17.51	\$297,282.95	16,980.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	11	\$4.87	\$26,925.06	5,525.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	9	\$5.15	\$22,861.90	4,435.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$44.91	\$24,925.00	555.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	3	\$2.05	\$6,669.00	3,252.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	6	\$1.19	\$63,528.40	53,407.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911 3	1	\$3.65	\$2,237.45	613.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 1	1	\$3.00	\$678.00	226.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912 2	6	\$1.32	\$47,083.45	35,782.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	4	\$3.61	\$5,671.08	1,570.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 6	1	\$5.30	\$9,566.50	1,805.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7	1	\$2,187.38	\$6,562.14	3.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$3,105.55	\$9,316.65	3.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	18	\$1.31	\$313,361.84	238,496.000	LF	N	SEDIMENT BARRIER
0104 11	16	\$9.78	\$241,349.07	24,687.000	LF	N	FLOATING TURBIDITY BARRIER

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 12	6	\$3.80	\$44,378.29	11,692.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	13	\$2,852.00	\$145,452.00	51.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	17	\$86.87	\$43,523.88	501.000	EA	N	INLET PROTECTION SYSTEM
0104 19	4	\$2.03	\$3,190.66	1,570.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107 1	15	\$18.28	\$374,403.30	20,485.040	AC	N	LITTER REMOVAL
0107 2	15	\$38.40	\$542,162.84	14,119.500	AC	N	MOWING
0108 1	11	\$7,568.96	\$90,827.52	12.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	6	\$10,866.00	\$65,196.01	6.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	2	\$6,550.00	\$13,100.00	2.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	19	\$6,479.24	\$3,679,822.29	567.940	AC	N	CLEARING & GRUBBING
0110 2 2	2	\$43,518.90	\$126,640.00	2.910	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 2 3	1	\$10,800.00	\$15,444.00	1.430	AC	N	SELECTIVE CLEARING AND GRUB, PLANT PRES
0110 3	4	\$15.36	\$206,451.80	13,442.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	2	\$6.93	\$141,395.10	20,397.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	6	\$201.73	\$6,858.84	34.000	EA	N	MAILBOX, F&I SINGLE
0110 73	1	\$67.00	\$10,050.00	150.000	LF	N	REMOVE EXISTING BULKHEAD
0110 82	1	\$3,000.00	\$23,700.00	7.900	MB	N	REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86	1	\$3,000.00	\$6,000.00	2.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	19	\$3.17	\$3,186,144.97	1,004,043.000	CY	N	REGULAR EXCAVATION
0120 2 2	1	\$30.00	\$243,870.00	8,129.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$8.70	\$15,320.70	1,761.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	7	\$11.56	\$745,828.47	64,533.300	CY	N	SUBSOIL EXCAVATION
0120 6	20	\$8.53	\$26,348,769.62	3,088,117.800	CY	N	EMBANKMENT
0120 71	2	\$10,275.00	\$20,550.00	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$2.80	\$317,242.80	113,301.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$502.00	\$8,032.00	16.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0144 1 1	1	\$71.00	\$44,588.00	628.000	LF	N	DIGITAL INCLINOMETER CASING, VERTICAL
0144 71 1	1	\$2,200.00	\$17,600.00	8.000	EA	N	PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 72	1	\$220.00	\$128,040.00	582.000	LF	N	TUBING FOR PIEZOMETER
0144 74 1	1	\$4,410.00	\$4,410.00	1.000	EA	N	PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145 1	1	\$4.90	\$103,997.60	21,224.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	1	\$54.00	\$847,098.00	15,687.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	16	\$4.45	\$3,427,290.96	770,763.000	SY	N	TYPE B STABILIZATION
0162 1 11	6	\$.59	\$145,995.10	249,178.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0162 1 12	1	\$1.00	\$14,211.00	14,211.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 12"
0210 1 9	2	\$4.75	\$73,846.45	15,547.000	SY	N	REWORKING LIMEROCK BASE, 3"
0210 2	2	\$37.28	\$17,778.89	476.900	CY	N	LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701	11	\$9.53	\$700,879.93	73,520.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285703	1	\$17.00	\$63,648.00	3,744.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	3	\$11.22	\$355,157.10	31,655.000	SY	N	OPTIONAL BASE,BASE GROUP 04

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285705	1	\$62.21	\$6,034.37	97.000	SY	N	OPTIONAL BASE,BASE GROUP 05
0285706	3	\$11.58	\$717,595.32	61,942.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709	10	\$12.29	\$4,542,073.82	369,520.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	3	\$17.47	\$1,096,594.88	62,767.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	2	\$99.55	\$31,558.00	317.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	2	\$24.59	\$1,770,092.56	71,984.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285713	2	\$33.30	\$405,909.54	12,190.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285715	2	\$48.97	\$578,933.10	11,822.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	4	\$26.63	\$93,140.36	3,497.000	SY	N	TURNOUT CONSTRUCTION
0286 2	3	\$169.60	\$92,585.85	545.900	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	4	\$3.88	\$82,608.44	21,294.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	1	\$2.85	\$59,718.90	20,954.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	1	\$56.88	\$7,565.04	133.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	3	\$3.19	\$541,372.15	169,773.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	4	\$2.74	\$458,984.52	167,466.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	11	\$3.85	\$490,969.22	127,663.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	1	\$3.71	\$33,660.83	9,073.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	3	\$2.35	\$457,537.10	194,365.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 9	1	\$1.75	\$8,401.75	4,801.000	SY	N	MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 11	6	\$2.36	\$621,041.15	263,041.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	1	\$2.37	\$64,113.24	27,052.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	1	\$6.94	\$41,980.06	6,049.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	4	\$4.54	\$239,557.18	52,746.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 17	1	\$4.34	\$39,250.96	9,044.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18	1	\$3.75	\$635,576.25	169,487.000	SY	N	MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19	7	\$2.57	\$654,921.71	255,047.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	2	\$2.25	\$32,713.23	14,563.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$5.03	\$30,698.09	6,103.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23	1	\$5.20	\$45,188.00	8,690.000	SY	N	MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 28	1	\$6.32	\$22,309.60	3,530.000	SY	N	MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29	1	\$11.22	\$9,256.50	825.000	SY	N	MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0334 1 11	1	\$300.00	\$6,660.00	22.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	6	\$87.83	\$5,935,661.27	67,580.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	6	\$85.91	\$5,498,361.69	63,999.500	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	3	\$84.03	\$9,811,221.95	116,761.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 53	6	\$107.99	\$1,469,782.06	13,610.000	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	6	\$101.39	\$7,209,912.87	71,111.600	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	10	\$144.72	\$6,545,725.00	45,231.800	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 81	2	\$103.02	\$460,898.00	4,474.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	3	\$151.58	\$441,369.50	2,911.800	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0337 7 83	4	\$108.70	\$2,524,915.08	23,228.700	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	1	\$123.00	\$781,246.80	6,351.600	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	16	\$156.77	\$1,517,721.99	9,681.400	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 9	1	\$99.63	\$610,532.64	6,128.000	SY	N	PLAIN CEMENT CONC PAVT, 10"
0350 5	1	\$2.99	\$31,903.30	10,670.000	LF	N	CLEANING & SEALING JOINTS - CONC PVMT
0350 30 13	1	\$43.00	\$82,990.00	1,930.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70	1	\$4.98	\$22,504.62	4,519.000	SY	N	GRINDING CONCRETE PAVT
0400 0 11	5	\$548.35	\$1,328,276.80	2,422.300	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 2	5	\$933.86	\$46,879.91	50.200	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	2	\$572.09	\$496,917.00	868.600	CY	N	CONC CLASS II, CULVERTS
0400 2 4	3	\$392.65	\$2,242,683.64	5,711.600	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	2	\$324.26	\$483,599.16	1,491.400	CY	N	CONC CLASS II, APPROACH SLABS
0400 4 1	4	\$1,045.64	\$827,518.55	791.400	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	2	\$2,139.44	\$86,861.32	40.600	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	2	\$796.07	\$933,316.80	1,172.400	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	1	\$9,000.00	\$85,500.00	9.500	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$515.00	\$157,075.00	305.000	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	2	\$697.02	\$2,086,325.20	2,993.200	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 7	3	\$21.40	\$22,272.88	1,041.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	1	\$10.00	\$200,550.00	20,055.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400 20	1	\$49.07	\$10,795.40	220.000	SY	N	GRINDING BRIDGE DECK- REHABILITATION
0400143	1	\$1.10	\$25,825.80	23,478.000	SF	N	CLEAN & COAT CONCRETE SURF , CLASS 5
0400145	1	\$.50	\$66,800.00	133,600.000	SF	N	CLEANING CONC SURFACE
0400147	1	\$645.00	\$91,590.00	142.000	CF	N	COMPOSITE NEOPRENE PADS
0401 70	2	\$153.35	\$422,167.00	2,753.000	CF	N	RESTORE SPALLED AREAS, GUNITE
0401 70 1	1	\$550.00	\$16,500.00	30.000	CF	N	RESTORE SPALLED AREAS, EPOXY
0401 70 3	2	\$292.00	\$8,760.00	30.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70 4	1	\$700.00	\$49,000.00	70.000	CF	N	RESTORE SPALLED AREAS,PORTLND CEM GROUT
0404 5 11	1	\$750.00	\$77,250.00	103.000	SY	N	PRECAST DECK PANEL, NONPRES, 8"
0404 7	1	\$50.00	\$11,500.00	230.000	LF	N	CLOSURE JOINT FOR PRECAST DECK PANEL
0407 1 52	1	\$12,000.00	\$624,000.00	52.000	LF	N	PRCST CON 3 SIDE BOX CUL,50 S, 10 H
0411 1	5	\$91.08	\$14,300.00	157.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	6	\$20.10	\$56,265.00	2,799.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	1	\$60.00	\$128,340.00	2,139.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$.80	\$171,142.40	213,928.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	4	\$.58	\$175,177.84	304,436.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$.76	\$24,113.28	31,728.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	4	\$.72	\$965,091.40	1,343,746.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	3	\$.77	\$636,464.20	829,426.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	3	\$3.80	\$4,243.75	1,116.000	LB	N	REINF STEEL- MISCELLANEOUS

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 8	1	\$3.00	\$6,657.00	2,219.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	2	\$.63	\$180,629.90	288,809.000	LB	N	REINF STEEL- APPROACH SLABS
0415 2 6	1	\$35.00	\$4,550.00	130.000	LB	N	STAINLESS REINFORCING STEEL, MISC
0425 1201	1	\$6,921.84	\$27,687.36	4.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1211	1	\$3,010.00	\$3,010.00	1.000	EA	N	INLETS, CURB, TYPE 10, <10'
0425 1311	2	\$3,970.03	\$377,153.17	95.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$5,216.07	\$20,864.28	4.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1321	2	\$4,316.25	\$146,752.44	34.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1351	7	\$3,812.41	\$209,682.72	55.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	2	\$4,370.06	\$74,290.94	17.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$4,500.00	\$9,000.00	2.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	2	\$6,206.59	\$260,676.83	42.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	2	\$6,951.29	\$194,636.12	28.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	2	\$7,091.48	\$78,006.32	11.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1422	2	\$7,291.45	\$21,874.36	3.000	EA	N	INLETS, CURB, TYPE J-2, >10'
0425 1445	1	\$3,727.15	\$3,727.15	1.000	EA	N	INLETS, CURB, TYPE J-4, PARTIAL
0425 1451	3	\$6,714.21	\$67,142.14	10.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	2	\$11,190.48	\$55,952.42	5.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	2	\$5,555.34	\$38,887.40	7.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1462	1	\$13,300.00	\$26,600.00	2.000	EA	N	INLETS, CURB, TYPE J-6, >10'
0425 1471	1	\$5,231.24	\$177,862.16	34.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$5,515.17	\$16,545.51	3.000	EA	N	INLETS, CURB, TYPE 7, J BOT, <10'
0425 1483	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, CURB, TYPE 8, J BOT, <10'
0425 1485	1	\$3,727.15	\$3,727.15	1.000	EA	N	INLETS, CURB, TYPE 8, PARTIAL
0425 1501	1	\$2,490.00	\$14,940.00	6.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1504	1	\$17,300.00	\$69,200.00	4.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, >10'
0425 1521	7	\$2,980.30	\$89,408.87	30.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	3	\$5,841.46	\$58,414.60	10.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1525	3	\$3,344.80	\$10,034.40	3.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1529	2	\$2,942.23	\$17,653.40	6.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	2	\$2,846.04	\$5,692.07	2.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1533	1	\$3,504.80	\$56,076.80	16.000	EA	N	INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425 1541	6	\$3,709.61	\$107,578.68	29.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1551	2	\$2,359.87	\$70,796.00	30.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$5,509.00	\$5,509.00	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	1	\$4,957.00	\$183,409.00	37.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	2	\$9,093.36	\$127,307.00	14.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	2	\$5,447.50	\$32,685.00	6.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1561	3	\$3,975.11	\$47,701.29	12.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1563	1	\$3,700.00	\$7,400.00	2.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, <10'
0425 1564	1	\$12,200.00	\$24,400.00	2.000	EA	N	INLETS, DT BOT,TYPE F, J BOT, >10'
0425 1581	2	\$6,172.50	\$12,345.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1583	2	\$10,875.00	\$21,750.00	2.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584	1	\$18,000.00	\$18,000.00	1.000	EA	N	INLETS, DT BOT, TYPE H, J BOTTOM >10'
0425 1589	4	\$11,499.39	\$45,997.55	4.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	4	\$3,355.03	\$147,621.36	44.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	1	\$4,166.00	\$4,166.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1704	1	\$6,030.00	\$6,030.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT, >10'
0425 1711	1	\$6,921.84	\$6,921.84	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1801	1	\$3,679.42	\$7,358.84	2.000	EA	N	INLETS, MED BARRIER, TYPE 1, <10'
0425 1891	2	\$4,016.96	\$164,695.50	41.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1892	1	\$5,563.00	\$11,126.00	2.000	EA	N	INLETS, BARRIER WALL, >10'
0425 1893	1	\$4,151.00	\$8,302.00	2.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$18,068.00	\$54,204.00	3.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 1910	2	\$4,160.85	\$41,608.54	10.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	8	\$3,736.64	\$89,679.38	24.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	2	\$3,880.41	\$54,325.80	14.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	6	\$2,989.38	\$170,394.49	57.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	3	\$5,250.44	\$57,754.79	11.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	2	\$1,746.67	\$22,706.66	13.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$5,826.57	\$23,306.29	4.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$9,177.56	\$9,177.56	1.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	6	\$6,248.26	\$324,909.47	52.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	6	\$8,898.55	\$480,521.44	54.000	EA	N	MANHOLES, J-8, >10'
0425 5	2	\$577.95	\$4,045.64	7.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$172.78	\$3,973.91	23.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	2	\$103.79	\$2,283.38	22.000	EA	N	VALVE BOXES, ADJUST
0425 11	2	\$7,598.30	\$15,196.60	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$100.00	\$1,400.00	14.000	SF	N	GRATE FOR EXISTING DRAINAGE STR, FUR INS
0425 82	1	\$1,011.66	\$2,023.32	2.000	EA	N	REPLACE GRATE
0430 94 1	4	\$7.17	\$11,077.97	1,544.000	LF	N	DESILTING PIPE, 0 - 24"
0430 94 2	1	\$6.50	\$8,729.50	1,343.000	LF	N	DESILTING PIPE, 25 - 36"
0430 94 3	2	\$8.94	\$2,075.00	232.000	LF	N	DESILTING PIPE, 37 - 48"
0430 94 4	1	\$9.50	\$2,926.00	308.000	LF	N	DESILTING PIPE, 49 - 60"
0430173118	1	\$124.00	\$84,072.00	678.000	LF	N	PIPE CULV OPT MATL, ROUND, 18", GD
0430174118	4	\$67.86	\$41,802.78	616.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	3	\$69.02	\$55,904.94	810.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	1	\$80.68	\$3,549.92	44.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174136	1	\$95.00	\$6,650.00	70.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"SD
0430174154	1	\$255.90	\$8,956.50	35.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"SD
0430174160	1	\$315.45	\$11,356.20	36.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"SD
0430174218	4	\$158.86	\$36,695.89	231.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	2	\$124.28	\$25,352.58	204.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230	1	\$176.61	\$69,407.73	393.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236	1	\$218.20	\$10,910.00	50.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"SD
0430174242	1	\$298.17	\$9,541.44	32.000	LF	N	PIPE CULV, OPT MATL, ELLIP/OTH, 42"SD
0430175112	2	\$44.41	\$13,590.36	306.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	5	\$202.69	\$32,429.76	160.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	13	\$78.01	\$2,574,596.94	33,004.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	11	\$83.24	\$1,760,435.91	21,148.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	8	\$92.69	\$1,198,620.17	12,931.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	6	\$106.12	\$1,195,183.18	11,263.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	6	\$170.58	\$1,911,475.76	11,206.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	7	\$168.38	\$1,346,887.02	7,999.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	3	\$279.52	\$2,791,798.14	9,988.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	4	\$379.74	\$1,531,856.26	4,034.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	2	\$299.39	\$1,264,016.40	4,222.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175215	1	\$270.07	\$1,350.35	5.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	4	\$115.31	\$245,487.24	2,129.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	3	\$109.96	\$294,034.10	2,674.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175236	1	\$152.19	\$89,183.34	586.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	2	\$283.43	\$239,780.40	846.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175254	2	\$282.55	\$157,943.92	559.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260	1	\$342.87	\$46,973.19	137.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	1	\$427.77	\$39,354.84	92.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 18"
0430185130	2	\$780.85	\$384,957.62	493.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 30"
0430185136	1	\$1,229.00	\$92,175.00	75.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 36"
0430185142	1	\$850.00	\$106,250.00	125.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 42"
0430185148	1	\$1,234.00	\$212,248.00	172.000	LF	N	PIPE CULV, OPT MATL, ROUND, JACK&BORE, 48"
0430200 23	1	\$621.00	\$621.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430200 38	1	\$3,827.53	\$3,827.53	1.000	EA	N	FLARED END SECTION, CONCRETE, 36"
0430200 43	1	\$8,651.88	\$8,651.88	1.000	EA	N	FLARED END SECTION, CONCRETE, 60"
0430610325	1	\$1,855.00	\$1,855.00	1.000	EA	N	U-ENDWALL, STD 261, 1:2 SLP, 18"
0430830	3	\$297.91	\$47,040.61	157.900	CY	N	PIPE FILLING AND PLUGGING
0430950	2	\$85.55	\$48,069.06	561.900	CY	N	DESILTING CONCRETE BOX CULVERT
0430963 1	1	\$14.00	\$1,680.00	120.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	7	\$1,207.19	\$60,359.56	50.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	7	\$1,524.27	\$27,436.77	18.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982133	3	\$1,822.41	\$16,401.68	9.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	2	\$2,850.50	\$11,402.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	1	\$3,349.00	\$16,745.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	1	\$20,000.00	\$40,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	2	\$4,777.96	\$33,445.73	7.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	2	\$6,898.00	\$13,796.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982144	2	\$8,218.28	\$24,654.84	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 66" CD
0430982625	1	\$1,270.00	\$1,270.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	2	\$1,752.36	\$3,504.71	2.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430984125	4	\$1,038.21	\$26,993.33	26.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	4	\$1,481.67	\$37,041.82	25.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$3,434.28	\$6,868.56	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	1	\$2,694.00	\$5,388.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984142	1	\$8,925.00	\$8,925.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" SD
0430984143	1	\$9,790.00	\$19,580.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" SD
0430984623	1	\$1,797.93	\$1,797.93	1.000	EA	N	MITERED END SECT, OPTIONAL, OTHER, 15" SD
0430984625	5	\$1,469.74	\$17,636.90	12.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	2	\$2,651.14	\$18,558.00	7.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	1	\$1,787.79	\$5,363.37	3.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638	1	\$2,923.35	\$11,693.40	4.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640	1	\$3,563.54	\$7,127.08	2.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430991	1	\$2,952.15	\$5,904.30	2.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	2	\$130.48	\$34,184.51	262.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	1	\$162.72	\$140,915.52	866.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	1	\$258.24	\$145,905.60	565.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0436 1 1	2	\$206.66	\$264,317.30	1,279.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	1	\$32.35	\$77,122.40	2,384.000	LF	N	UNDERDRAIN, TYPE II
0440 73 1	1	\$11.00	\$1,386.00	126.000	LF	N	UNDERDRAIN OUTLET PIPE, 4"
0440 73 3	1	\$21.30	\$1,214.10	57.000	LF	N	UNDERDRAIN OUTLET PIPE, 8"
0442 70	1	\$1.30	\$60,658.00	46,660.000	LF	N	VERTICAL DRAINAGE WICKS
0446 1 1	1	\$41.41	\$54,992.48	1,328.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$23.60	\$2,832.00	120.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0450 2 36	1	\$450.00	\$200,250.00	445.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	1	\$190.00	\$209,190.00	1,101.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 72	1	\$330.00	\$484,770.00	1,469.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 2 78	1	\$387.00	\$1,330,119.00	3,437.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 78"
0450 2 84	1	\$360.00	\$6,260,400.00	17,390.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 84"
0455 34 5	1	\$87.00	\$2,357,004.00	27,092.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35 22	1	\$92.00	\$1,006,112.00	10,936.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455 76	2	\$661.11	\$95,200.00	144.000	EA	N	WRAP PILE CLUSTERS

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455133	2	\$8.02	\$95,220.00	11,868.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133	3	\$35.07	\$536,744.00	15,304.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143	5	\$144.00	\$503,280.00	3,495.000	LF	N	TEST PILES-PREST CONCRETE,24" SQ
0455144	22	\$121.00	\$213,565.00	1,765.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457	2221	\$1,962.00	\$149,112.00	76.000	LF	N	CATH PROT INTE PILE JA, STR, 16.1-30
0458	1 11	\$52.28	\$68,230.26	1,305.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0458	1 21	\$65.32	\$92,562.72	1,417.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0459	71	\$4.00	\$13,680.00	3,420.000	SY	N	PILES, POLYETHYLENE SHEETING
0460	1 1	\$15.00	\$13,470.00	898.000	LB	N	STRUCT STEEL- REHAB, CARBON
0460	1 5	\$11.00	\$60,929.00	5,539.000	LB	N	STRUCT STEEL-REHAB, BASCULE LEAVES
0460	1 13	\$10.63	\$113,950.00	10,716.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460	6 2	\$32.00	\$48,032.00	1,501.000	LB	N	LADDERS & PLATFORMS, REHAB
0460	71 1	\$180.28	\$208,764.24	1,158.000	LF	N	METAL TRAF RAILING, THRIE BEAM RETROFIT
0460	81	\$300.00	\$10,500.00	35.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0465	2154	\$39,185.00	\$470,220.00	12.000	EA	N	MOV BRDG MACH & CAST-REHAB,F&I,HYDRAULIC
0465	2401	\$34,000.00	\$102,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465	2460	\$12,500.00	\$25,000.00	2.000	LS	N	MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465	2505	\$20,973.33	\$125,839.98	6.000	AS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465	2508	\$25,000.00	\$75,000.00	3.000	LS	N	MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465	2654	\$500.00	\$6,000.00	12.000	EA	N	MOV BRDG MACH & CAST-REHAB,R&D,HYDRLC
0465	3 14	\$700.00	\$16,800.00	24.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465	3 17	\$111.00	\$44,400.00	400.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465	3 50	\$16,775.00	\$67,100.00	4.000	EA	N	MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465	20	\$15,000.00	\$45,000.00	3.000	DA	N	MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465	21	\$470.00	\$119,850.00	255.000	DA	N	MOVABLE BRIDGE OPERATOR
0465	71 3	\$30,000.00	\$60,000.00	2.000	LS	N	MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470	1	\$13,904.26	\$196,050.00	14.100	MB	N	TREATED TIMBER, STRUCTURAL
0471	1 1	\$20,357.99	\$380,694.32	18.700	MB	N	FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471	1 2	\$21,366.53	\$104,695.98	4.900	MB	N	FENDER SYS,PLASTIC MARINE LUMBER, NR
0504	1 1	\$129.46	\$829,968.06	6,411.000	SF	N	RDWY FLOOR, STEEL, 5" OPEN
0507	70	\$138.34	\$167,391.40	1,210.000	SF	N	ALUMINUM SIDEWALK FLOOR
0508	3 1	\$2,166.00	\$8,664.00	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, F&I
0508	3 7	\$840.00	\$3,360.00	4.000	AS	N	MOVABLE BRIDGE - SIGNAL, REMOVE & STOCK
0508	4	\$114,015.67	\$342,047.00	3.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508	76 1	\$123,233.30	\$369,699.89	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508	76 4	\$5,369.00	\$16,107.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508	77 1	\$148,900.00	\$148,900.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508	77 4	\$17,050.00	\$17,050.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508	77 5	\$54,000.00	\$54,000.00	1.000	EA	N	MOVABLE BRIDGE-REHAB,PROG LOGIC
0508	78 1	\$32,290.00	\$96,870.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0508 78 4	1	\$3,085.33	\$9,256.00	3.000	LS	N	MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0512 1 1	1	\$275,000.00	\$275,000.00	1.000	LS	N	MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0515 1 1	3	\$34.41	\$234,047.00	6,801.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	2	\$34.09	\$24,882.33	730.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	2	\$65.37	\$32,032.00	490.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0515 2213	1	\$145.00	\$28,130.00	194.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 3
0515 2231	1	\$76.79	\$86,542.33	1,127.000	LF	N	PED/BICYCLE RAILING, STEEL,48" TYPE 1
0515 4 1	2	\$47.63	\$13,480.00	283.000	LF	N	BULLET RAIL, SINGLE RAIL
0515 4 2	1	\$83.47	\$35,892.10	430.000	LF	N	BULLET RAIL, DOUBLE RAIL
0519 78	1	\$490.00	\$20,580.00	42.000	EA	N	BOLLARDS
0520 1 7	5	\$20.62	\$1,036,550.07	50,270.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	8	\$14.03	\$1,212,387.74	86,410.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$15.00	\$2,265.00	151.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$94.63	\$2,081.86	22.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	8	\$26.24	\$295,415.44	11,257.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	3	\$16.22	\$46,985.72	2,897.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	3	\$32.18	\$23,523.59	731.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	2	\$85.52	\$408,079.72	4,772.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 42	1	\$35.00	\$22,260.00	636.000	LF	N	TRAF SEP CONC-TYPE IV, 6' WIDE
0520 5 46	1	\$41.00	\$27,839.00	679.000	LF	N	TRAF SEP CONC-TYPE IV,8.5' WIDE
0520 6	4	\$18.97	\$131,383.27	6,927.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 7 2	1	\$13.84	\$14,421.28	1,042.000	LF	N	GRANITE CURB, RESET
0520 70	4	\$81.16	\$191,548.27	2,360.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 1	2	\$148.14	\$361,914.00	2,443.000	LF	N	MEDIAN CONC BARRIER WALL
0521 5 1	3	\$72.28	\$802,846.40	11,107.000	LF	N	CONC TRAF RAIL- BRG, 32" F-SHAPE
0521 5 4	1	\$80.00	\$14,640.00	183.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 8 1	2	\$143.47	\$4,072,736.90	28,387.000	LF	N	CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521 8 2	2	\$249.12	\$281,251.00	1,129.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521 8 3	1	\$278.57	\$103,906.61	373.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 8 4	1	\$166.00	\$346,608.00	2,088.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 72 3	3	\$202.54	\$329,937.76	1,629.000	LF	N	SHLDR CONC BARRIER, RIGID-SHLDR
0521 72 4	1	\$278.00	\$31,970.00	115.000	LF	N	SHLDR CONC BARRIER, RIGID RETAIN
0521 72 5	1	\$124.00	\$36,828.00	297.000	LF	N	SHLDR CONC BARRIER WALL,RIGID C&C
0522 1	13	\$32.95	\$2,331,801.37	70,768.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	13	\$47.96	\$228,265.86	4,760.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 3	1	\$42.00	\$1,890.00	45.000	SY	N	BUS BOARDING PAD- CONCRETE
0522 4	2	\$177.19	\$5,670.00	32.000	SY	N	BUS SHELTER PAD- CONCRETE
0523 1	2	\$179.76	\$487,327.56	2,711.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0523 1 3	1	\$159.73	\$81,941.49	513.000	SY	N	PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523 2	1	\$35.00	\$154,105.00	4,403.000	SY	N	PATTERNED PAVEMENT, NON-VEHICULAR AREAS

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0524	1 1	3	\$110.47	\$24,304.34	220.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524	1 2	3	\$62.50	\$31,498.81	504.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524	1 19	1	\$55.35	\$332.10	6.000	SY	N	CONC DITCH PAVT, 3", REINFORCED
0524	1 29	1	\$140.00	\$15,540.00	111.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0524	2 2	1	\$61.23	\$149,512.00	2,442.000	SY	N	CONC SLOPE PAVT, NR, 4"
0526	1 1	1	\$66.02	\$17,495.30	265.000	SY	N	PAVERS, ARCHITECTURAL, ROADWAY
0526	1 2	2	\$91.71	\$112,890.44	1,231.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527	2	13	\$29.50	\$178,987.89	6,067.000	SF	N	DETECTABLE WARNINGS
0530	1	3	\$618.54	\$330,794.03	534.800	CY	N	RIPRAP, SAND-CEMENT
0530	3 3	5	\$105.89	\$1,134,241.99	10,711.800	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530	3 4	6	\$115.58	\$170,372.05	1,474.000	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530	5 1	1	\$81.25	\$241,637.50	2,974.000	SY	N	GABION, <1'
0530	74	3	\$78.91	\$20,736.97	262.800	TN	N	BEDDING STONE
0534	72101	1	\$25.00	\$687,500.00	27,500.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536	1 0	1	\$21.00	\$9,576.00	456.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536	1 1	13	\$17.71	\$933,931.09	52,727.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536	1 3	2	\$22.48	\$125,011.48	5,562.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536	5 1	2	\$9.00	\$32,175.00	3,575.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536	5 2	1	\$6.45	\$8,952.60	1,388.000	LF	N	RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536	6	4	\$15.29	\$23,592.91	1,543.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536	7 2	2	\$223.66	\$8,722.55	39.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536	7 3	1	\$160.00	\$1,440.00	9.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST SM
0536	8 11	1	\$2,680.00	\$10,720.00	4.000	EA	N	APPR TRANS- BRIDGE ANCH ASSY, F&I
0536	8 13	3	\$2,347.71	\$86,865.42	37.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536	73	9	\$2.40	\$17,456.27	7,260.000	LF	N	GUARDRAIL REMOVAL
0536	85 22	12	\$2,572.31	\$131,188.02	51.000	EA	N	GUARDRAIL END ANCH ASSY/END TREA- FLARED
0536	85 24	7	\$2,721.14	\$54,422.76	20.000	EA	N	GUARDRAIL END ANCH ASSY/END TRE,PARALLEL
0536	85 25	8	\$1,068.98	\$42,759.17	40.000	EA	N	GUARDRAIL END ANCH ASSY/END TRE- TYPE II
0536	85 26	3	\$2,032.15	\$8,128.59	4.000	EA	N	GUARDRAIL END ANCH ASSY/END TRE- TYP CRT
0536	85 28	1	\$1,143.80	\$8,006.60	7.000	EA	N	GUARDRAIL END ANCH ASSY/END TR- TY II
0538	1	2	\$7.90	\$396,825.88	50,235.000	LF	N	GUARDRAIL RESET
0542	70	1	\$89.60	\$2,688.00	30.000	EA	N	BUMPER GUARDS, CONCRETE
0544	75 1	2	\$19,670.00	\$98,350.00	5.000	EA	N	CRASH CUSHION
0546	71	1	\$379.77	\$1,519.08	4.000	PS	N	RUMBLE STRIPS
0546	72 52	1	\$664.34	\$2,794.88	4.207	GM	N	RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546	72 53	1	\$558.04	\$4,530.17	8.118	GM	N	RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546	72 55	3	\$1,162.53	\$69,748.44	59.997	GM	N	RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0548	12	3	\$20.51	\$14,497,147.28	706,909.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0548	13	1	\$13.20	\$254,020.80	19,244.000	SF	N	RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550	10110	1	\$15.00	\$7,860.00	524.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0550 10120	2	\$11.93	\$14,740.00	1,236.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10220	4	\$13.68	\$336,527.71	24,591.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221	1	\$17.00	\$41,038.00	2,414.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATMTT
0550 10222	2	\$13.62	\$122,817.00	9,016.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	1	\$20.00	\$5,500.00	275.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10325	1	\$89.03	\$47,185.90	530.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344	1	\$116.30	\$61,639.00	530.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 60125	1	\$2,000.00	\$2,000.00	1.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211	1	\$1,005.00	\$1,005.00	1.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212	1	\$964.00	\$5,784.00	6.000	EA	N	FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213	1	\$2,700.00	\$2,700.00	1.000	EA	N	FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222	1	\$1,840.00	\$1,840.00	1.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223	1	\$2,114.47	\$4,228.94	2.000	EA	N	FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60233	1	\$3,970.00	\$3,970.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234	2	\$2,271.82	\$6,815.46	3.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235	1	\$4,280.00	\$4,280.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60237	1	\$3,949.00	\$3,949.00	1.000	EA	N	FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400	1	\$456.00	\$456.00	1.000	EA	N	FENCE GATE, RESET EXISTING
0561 2	1	\$37.00	\$969,400.00	26,200.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0563 4	1	\$.45	\$188,563.05	419,029.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	4	\$.87	\$758,371.22	866,876.000	SY	N	PERFORMANCE TURF
0570 1 2	22	\$2.40	\$2,542,012.11	1,059,182.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	2	\$7.00	\$11,394.60	1,627.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	1	\$7.40	\$50,357.00	6,805.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0571 1 13	2	\$8.01	\$227,575.75	28,415.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	1	\$2,256.52	\$2,256.52	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$107,760.96	\$107,760.96	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	1	\$79,306.52	\$158,613.04	2.000	LS	N	IRRIGATION SYSTEM
0630 2 11	15	\$10.32	\$1,956,178.08	189,583.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	10	\$28.83	\$1,082,007.94	37,533.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	5	\$31.39	\$34,494.25	1,099.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	3	\$23.65	\$1,174,494.75	49,668.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0632 7 1	8	\$7,289.31	\$138,496.89	19.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 2	1	\$8.67	\$4,941.90	570.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632 7 6	1	\$1,189.00	\$1,189.00	1.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	7	\$2.98	\$60,164.68	20,223.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1122	4	\$2.56	\$53,154.44	20,797.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633 1123	5	\$3.31	\$325,134.78	98,086.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1124	1	\$5.74	\$180,540.22	31,453.000	LF	N	FIBER OPTIC CABLE, F&I, UG,97-144
0633 1420	1	\$2.72	\$1,863.20	685.000	LF	N	FIBER OPTIC CABLE, REL, UG

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1620	4	\$.60	\$25,837.59	43,272.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	7	\$46.39	\$159,946.98	3,448.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	4	\$104.71	\$15,706.80	150.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	5	\$1,025.02	\$54,326.01	53.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	5	\$90.78	\$16,613.34	183.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	5	\$65.05	\$30,899.50	475.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	2	\$104.97	\$1,049.73	10.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	1	\$1,735.00	\$1,735.00	1.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	6	\$1,599.86	\$147,186.89	92.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	5	\$228.20	\$23,276.22	102.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 3 51	3	\$539.75	\$2,159.00	4.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 52	1	\$66.77	\$66.77	1.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633 3 56	1	\$482.98	\$965.96	2.000	EA	N	FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633 8 1	3	\$3.84	\$5,450.50	1,420.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0634 4153	2	\$6,296.50	\$12,593.00	2.000	PI	N	SPAN WIRE ASSY, F&I, TWO PT, BOX/DROP B
0634 4600	1	\$476.00	\$476.00	1.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634 5 1	1	\$30.00	\$960.00	32.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	13	\$824.16	\$941,187.46	1,142.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	7	\$1,760.98	\$327,542.02	186.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	6	\$3,230.20	\$310,099.26	96.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 3 11	1	\$585.00	\$1,170.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	3	\$1,145.91	\$26,355.84	23.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639 1112	1	\$5,306.00	\$5,306.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1121	1	\$1,315,000.00	\$1,315,000.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639 1122	7	\$2,617.34	\$57,581.41	22.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1123	1	\$2,463.66	\$7,390.98	3.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639 1420	1	\$2,794.85	\$2,794.85	1.000	AS	N	ELECTRICAL POWER SRV,REL UND
0639 1610	1	\$335.00	\$335.00	1.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 2 1	9	\$9.86	\$718,698.77	72,893.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 2 6	2	\$1.10	\$15,496.22	14,077.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	6	\$1,715.79	\$101,231.53	59.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$886.78	\$2,660.34	3.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0639 3 60	1	\$263.00	\$1,315.00	5.000	EA	N	ELEC SERV DISCON, REMOVE
0639 6 1	4	\$2,090.05	\$54,341.28	26.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, F&I
0641 2 11	3	\$1,264.00	\$8,848.00	7.000	EA	N	PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641 2 12	7	\$1,571.19	\$61,276.37	39.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 14	2	\$9,318.25	\$55,909.50	6.000	EA	N	PREST CNC POLE,F&I,TYP P-IV
0641 2 15	1	\$9,200.00	\$18,400.00	2.000	EA	N	PREST CNC POLE,F&I,TYP P-V
0641 2 18	1	\$12,375.00	\$49,500.00	4.000	EA	N	PREST CNC POLE,F&I,TYP P-VIII
0641 2 60	2	\$229.17	\$1,375.00	6.000	EA	N	PREST CNC POLE, REMOVE

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 2 70	3	\$2,242.61	\$8,970.42	4.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 2 80	3	\$3,823.06	\$80,284.22	21.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641 3169	1	\$16,300.00	\$32,600.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3175	1	\$46,252.27	\$46,252.27	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3186	2	\$22,980.00	\$137,880.00	6.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0641 3263	3	\$14,851.42	\$118,811.37	8.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3269	1	\$11,500.00	\$23,000.00	2.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0646 1 11	7	\$1,440.43	\$178,613.26	124.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$1,389.80	\$6,949.00	5.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	1	\$1,252.56	\$1,252.56	1.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	4	\$251.86	\$12,593.14	50.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2115	1	\$1,564.38	\$1,564.38	1.000	EA	N	ALUMINUM POLE- INDEX 17900, F&I, 15'
0646 2600	1	\$347.92	\$347.92	1.000	EA	N	ALUMINUM POLE- INDEX 17900, REMOVE
0649 1 15	1	\$28,124.00	\$112,496.00	4.000	EA	N	STEEL STRAIN POLE, F&I, TYPE PS- VIII
0649 21 3	1	\$31,838.80	\$31,838.80	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21 6	1	\$49,849.00	\$99,698.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	2	\$51,548.78	\$206,195.13	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 15	1	\$56,426.83	\$112,853.66	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 19	1	\$61,170.29	\$61,170.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 21	2	\$53,225.45	\$425,803.59	8.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22	1	\$60,559.29	\$60,559.29	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 27	1	\$75,921.15	\$151,842.30	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 26 3	2	\$2,955.95	\$17,735.70	6.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 14	6	\$1,020.52	\$154,098.20	151.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 16	3	\$1,353.81	\$25,722.30	19.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 19	1	\$1,450.00	\$2,900.00	2.000	AS	N	TRAFFIC SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650 1 24	1	\$999.00	\$8,991.00	9.000	AS	N	TRAFFIC SIGNAL,F&I POLY W/AL, 3 S
0650 1 26	1	\$1,300.00	\$5,200.00	4.000	AS	N	TRAFFIC SIGNAL,F&I POLY W/AL, 4 S
0650 1 34	1	\$12,022.00	\$24,044.00	2.000	AS	N	TRAFFIC SIGNAL,F&I POLYCARBON, 3 S 1 W
0650 1 60	3	\$55.94	\$950.90	17.000	AS	N	TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 2102	2	\$228.11	\$13,686.76	60.000	EA	N	VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653 1 11	7	\$591.63	\$68,629.48	116.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	3	\$1,267.80	\$6,339.00	5.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 60	2	\$49.92	\$549.16	11.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654 2 21	3	\$7,138.01	\$57,104.05	8.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654 2 22	1	\$6,921.84	\$13,843.68	2.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654 2 40	1	\$2,656.92	\$5,313.84	2.000	AS	N	RECT RAPID FLASH BEACON, RELOCATE
0660 1101	1	\$255.00	\$3,060.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	1	\$255.00	\$1,020.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1109	3	\$184.85	\$6,469.78	35.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1110	2	\$204.33	\$613.00	3.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$35.50	\$71.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	1	\$731.00	\$16,082.00	22.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	7	\$746.11	\$70,880.84	95.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	7	\$967.95	\$58,076.77	60.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	3	\$2,538.96	\$35,545.47	14.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660 3 12	3	\$10,489.31	\$146,850.31	14.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660 3 60	1	\$482.98	\$482.98	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660 4 11	2	\$8,876.75	\$26,630.24	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	3	\$5,901.91	\$135,743.85	23.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 4 41	2	\$2,010.00	\$4,020.00	2.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 42	2	\$930.00	\$7,440.00	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 6422	1	\$1,358.40	\$1,358.40	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0663 1111	1	\$4,080.00	\$4,080.00	1.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663 1112	2	\$2,465.92	\$56,716.08	23.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0665 1 11	6	\$215.45	\$22,622.30	105.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	1	\$1,589.19	\$19,070.28	12.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	1	\$120.00	\$120.00	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	1	\$26.62	\$159.72	6.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5110	4	\$28,164.10	\$168,984.58	6.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670 5112	2	\$33,425.94	\$200,555.65	6.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5400	5	\$1,243.30	\$27,352.57	22.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5600	5	\$1,046.86	\$10,468.64	10.000	AS	N	TRAF CNTL ASSEM, REMOVE
0671 2 40	1	\$1,391.00	\$4,173.00	3.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 2122	3	\$7,501.70	\$127,528.84	17.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2143	3	\$10,100.18	\$90,901.60	9.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2600	2	\$728.16	\$5,097.14	7.000	EA	N	ITS CABINET- REMOVE
0676 3 10	1	\$1,348.58	\$10,788.64	8.000	EA	N	SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0677 1 11	1	\$33,900.00	\$33,900.00	1.000	EA	N	EQUIPMENT SHELTER, F&I, UP TO 120 SF
0682 1113	1	\$8,150.00	\$8,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1133	4	\$6,639.12	\$92,947.70	14.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1300	1	\$1,050.00	\$16,800.00	16.000	EA	N	ITS CCTV CAMERA, INSTALL
0682 1600	2	\$890.52	\$9,795.71	11.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	5	\$4,296.75	\$180,463.64	42.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 2 1	2	\$1,090.09	\$11,991.04	11.000	EA	N	DEVICE SERVER, F&I
0684 5 1	1	\$1,060.00	\$3,180.00	3.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 5 4	1	\$254.22	\$508.44	2.000	EA	N	MEDIA CONVERTER, RELOCATE
0685 1 11	4	\$4,446.74	\$111,168.52	25.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	1	\$6,565.00	\$6,565.00	1.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 13	4	\$7,562.60	\$68,063.41	9.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0685	1 60	1	\$540.00	\$540.00	1.000	EA	N	UPS, REMOVE- POLE/CABINET REMAINS
0695	1 1	5	\$1,139.62	\$53,561.98	47.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	6 12	5	\$1,017.71	\$47,832.44	47.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7132	2	\$4,037.88	\$12,113.64	3.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7143	1	\$3,008.96	\$3,008.96	1.000	EA	N	TMS CABINET, F&I , TYP 4 POLE
0695	7162	2	\$6,300.16	\$18,900.48	3.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	4	\$356.43	\$1,782.13	5.000	EA	N	TMS CABINET, REMOVE
0700	1 11	16	\$375.61	\$214,098.01	570.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	13	\$1,174.60	\$185,586.77	158.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	8	\$1,489.06	\$62,540.49	42.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	1	\$2,182.16	\$2,182.16	1.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 18	1	\$292.85	\$7,906.95	27.000	AS	N	SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700	1 21	1	\$2,680.00	\$21,440.00	8.000	AS	N	SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700	1 22	1	\$2,899.00	\$23,192.00	8.000	AS	N	SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700	1 31	2	\$2,459.04	\$17,213.28	7.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 50	10	\$192.39	\$7,888.09	41.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	15	\$25.90	\$11,498.33	444.000	AS	N	SINGLE POST SIGN, REMOVE
0700	1 74	1	\$2,800.00	\$5,600.00	2.000	AS	N	SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700	2 12	3	\$3,077.44	\$49,239.04	16.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	5	\$3,448.04	\$55,168.68	16.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 14	6	\$4,340.53	\$225,707.35	52.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	6	\$7,642.07	\$221,619.99	29.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 16	3	\$10,246.22	\$133,200.91	13.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700	2 17	2	\$15,851.88	\$396,297.02	25.000	AS	N	MULTI- POST SIGN, F&I GM, 201-300 SF
0700	2 18	2	\$19,073.90	\$95,369.50	5.000	AS	N	MULTI- POST SIGN, F&I GM, 301-400 SF
0700	2 50	1	\$3,000.00	\$6,000.00	2.000	AS	N	MULTI- POST SIGN, RELOCATE
0700	2 60	7	\$813.40	\$127,703.34	157.000	AS	N	MULTI- POST SIGN, REMOVE
0700	3101	5	\$327.29	\$27,165.28	83.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700	3102	1	\$803.18	\$20,882.68	26.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700	3103	1	\$1,254.12	\$7,524.72	6.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700	3201	5	\$661.74	\$18,528.70	28.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700	3202	3	\$1,352.39	\$48,685.92	36.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700	3203	3	\$1,307.16	\$30,064.57	23.000	EA	N	SIGN PANEL, F&I OM, 21-30 SF
0700	3204	1	\$1,853.72	\$9,268.60	5.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700	3205	3	\$3,475.00	\$31,275.00	9.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700	3206	4	\$4,314.74	\$168,274.90	39.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700	3207	3	\$6,381.75	\$165,925.59	26.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700	3208	1	\$8,899.54	\$17,799.08	2.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700	3501	1	\$75.00	\$150.00	2.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700	3601	4	\$78.33	\$6,657.90	85.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3602	3	\$409.35	\$11,461.69	28.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	1	\$922.50	\$20,295.00	22.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3626	2	\$1,297.27	\$42,810.00	33.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$1,736.47	\$29,520.00	17.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628	1	\$1,845.00	\$3,690.00	2.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700 4113	1	\$49,958.00	\$249,790.00	5.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	3	\$68,834.17	\$688,341.70	10.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4125	1	\$135,570.60	\$135,570.60	1.000	EA	N	OH STATIC SIGN STR, F&I, S 51-100 FT
0700 4126	2	\$143,430.46	\$717,152.28	5.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4127	1	\$223,635.90	\$223,635.90	1.000	EA	N	OH STATIC SIGN STR, F&I, S 151-200 FT
0700 4610	1	\$3,690.00	\$7,380.00	2.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 4620	1	\$3,690.00	\$3,690.00	1.000	EA	N	OH STATIC SIGN STR, REMOVE, SPAN
0700 5 21	1	\$2,318.00	\$4,636.00	2.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700 5 22	7	\$3,424.97	\$150,698.71	44.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 60	2	\$203.15	\$2,437.76	12.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 6 60	1	\$4,281.00	\$4,281.00	1.000	AS	N	HIGHLIGHTED SIGN, REMOVE
0700 8135	1	\$67,247.06	\$134,494.12	2.000	EA	N	FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700 9137	2	\$160,548.16	\$481,644.48	3.000	EA	N	WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700 9600	1	\$1,113.99	\$1,113.99	1.000	EA	N	WALK-IN DYN MESS SIGN, REMOVE
0700 10124	2	\$61,455.67	\$184,367.01	3.000	EA	N	DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600	1	\$9,322.57	\$9,322.57	1.000	EA	N	DMS SUPPORT STRUCTURE, REMOVE
0700 12 11	1	\$3,960.00	\$15,840.00	4.000	AS	N	SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12	1	\$4,610.00	\$13,830.00	3.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 22	2	\$6,175.12	\$12,350.24	2.000	AS	N	SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31	1	\$3,960.00	\$15,840.00	4.000	AS	N	SIGN BEACON, F&I OM, ONE BEACON
0700 13 12	3	\$63.30	\$1,519.18	24.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	2	\$100.27	\$1,303.56	13.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 18101	2	\$5,712.23	\$37,369.43	6.542	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	3	\$6,680.77	\$28,974.52	4.337	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221	1	\$1,913.30	\$4,823.43	2.521	GM	N	PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10 1	6	\$167.11	\$3,509.25	21.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$56.00	\$6,496.00	116.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	2	\$146.67	\$1,760.00	12.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	2	\$288.40	\$8,652.00	30.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	7	\$1,626.23	\$541,536.10	333.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$236.00	\$5,900.00	25.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	5	\$176.78	\$16,263.42	92.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0706 3	4	\$4.60	\$7,145.75	1,552.000	EA	N	RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11101	14	\$994.26	\$237,947.09	239.321	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	6	\$1,590.00	\$8,638.49	5.433	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	8	\$.61	\$24,699.18	40,732.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	9	\$.90	\$7,245.31	8,043.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	14	\$1.18	\$29,824.18	25,175.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	9	\$468.89	\$76,418.79	162.978	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	2	\$868.00	\$400.15	.461	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	10	\$616.86	\$7,997.01	12.964	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	12	\$35.78	\$15,208.46	425.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	11	\$23.96	\$37,014.52	1,545.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	1	\$.80	\$59.20	74.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	6	\$1.76	\$782.63	444.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	14	\$1,014.58	\$133,169.93	131.256	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	2	\$1,179.70	\$274.87	.233	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	8	\$1.07	\$7,113.66	6,667.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	2	\$373.59	\$4,546.16	12.169	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	8	\$676.19	\$1,769.59	2.617	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	7	\$2.02	\$7,017.85	3,479.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	2	\$2,905.12	\$476.44	.164	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 11421	1	\$1.54	\$113.96	74.000	LF	N	PAINTED PAVT MARK,STD,BLUE,SOLID,6"
0710 90	16	\$23,590.85	\$424,635.28	18.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$7,974.75	\$4,314.34	.541	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	2	\$8,633.51	\$13,183.37	1.527	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	8	\$1.97	\$68,879.54	34,936.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	13	\$3.43	\$36,810.20	10,733.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	14	\$3.97	\$25,034.55	6,306.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	12	\$2,495.88	\$21,110.13	8.458	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143	1	\$2,786.00	\$41.79	.015	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"
0711 11160	8	\$140.85	\$20,846.25	148.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	12	\$58.04	\$46,720.38	805.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	2	\$9.12	\$2,353.60	258.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	12	\$3.23	\$28,559.90	8,840.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	7	\$2,097.32	\$5,394.31	2.572	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$3.60	\$266.40	74.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	1	\$8.90	\$4,717.00	530.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	8	\$13.18	\$219,742.07	16,673.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	9	\$230.28	\$68,623.48	298.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	9	\$102.86	\$28,492.93	277.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14570	1	\$360.00	\$12,960.00	36.000	EA	N	THERMOPLASTIC, PREF, WHITE CONTRAST
0711 15101	8	\$4,429.83	\$275,996.42	62.304	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	6	\$6,151.72	\$26,464.72	4.302	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	8	\$1,392.97	\$73,639.27	52.865	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15133	1	\$2,203.41	\$852.72	.387	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	7	\$4,215.00	\$154,083.39	36.556	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	2	\$7,590.25	\$3,681.27	.485	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	16	\$4,217.01	\$198,338.66	47.033	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	9	\$7,804.46	\$14,805.06	1.897	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	8	\$1,255.99	\$18,507.06	14.735	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	1	\$4,630.00	\$212.98	.046	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	16	\$4,074.34	\$107,974.07	26.501	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	5	\$7,735.88	\$26,727.45	3.455	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	5	\$1,320.51	\$6,973.59	5.281	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	4	\$4.21	\$14,634.68	3,473.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	9	\$22,156.77	\$48,678.42	2.197	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103103	1	\$35,337.69	\$459.39	.013	GM	N	PERMANENT TAPE, WHITE, SOLID, 12" CONC BR
0713103131	7	\$6,688.49	\$13,999.00	2.093	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103133	1	\$10,284.03	\$689.03	.067	GM	N	PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201	8	\$22,121.68	\$42,407.26	1.917	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	1	\$8,503.75	\$136.06	.016	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	7	\$6,635.43	\$12,428.16	1.873	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0715 1 11	2	\$.96	\$19,798.20	20,670.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.10 OR<
0715 1 12	8	\$1.27	\$399,906.30	314,632.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 1 13	7	\$2.79	\$410,255.16	146,916.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 14	2	\$4.34	\$21,340.00	4,915.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715 1 15	1	\$6.30	\$15,750.00	2,500.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0-3/0
0715 1 16	1	\$9.42	\$942.00	100.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.4/0 OR LAR
0715 1 60	2	\$.61	\$23,694.00	39,030.000	LF	N	LIGHTING CONDUCTORS, R&D, CONT OWNS
0715 4 11	2	\$4,648.00	\$697,200.00	150.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 13	1	\$6,493.00	\$38,958.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 21	2	\$6,191.13	\$297,174.00	48.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 60	1	\$2,666.96	\$8,000.88	3.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 4 70	1	\$728.90	\$27,698.20	38.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 5 21	1	\$1,301.00	\$9,107.00	7.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE L & ARM
0715 5 32	1	\$2,418.50	\$19,348.00	8.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 7 11	6	\$11,993.94	\$311,842.56	26.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$652.00	\$1,956.00	3.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 31	1	\$3,132.00	\$3,132.00	1.000	EA	N	LOAD CENTER, RELOCATE, SECONDARY VOLT
0715 11125	2	\$1,388.01	\$33,312.12	24.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715500 1	8	\$526.66	\$273,863.74	520.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 3	3	\$637.23	\$10,195.68	16.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115	1	\$4,195.00	\$209,750.00	50.000	EA	N	LIGHT POLE C SP D, F&I, SGL ARM SM, AL, 15'
0735 74 1	2	\$1,269,583.50	\$2,539,167.00	2.000	LS	N	TOLL PLAZA, LOCATION 1

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0735 74 2	2	\$1,269,583.50	\$2,539,167.00	2.000	LS	N	TOLL PLAZA, LOCATION 2
0735 74 3	1	\$1,630,000.00	\$1,630,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 3
0735 74 4	1	\$1,630,000.00	\$1,630,000.00	1.000	LS	N	TOLL PLAZA, LOCATION 4
0751 32 11	1	\$1,371.32	\$23,312.44	17.000	EA	N	PLANTER, CONCRETE, 0-6 CUBIC FEET
0751 32 12	1	\$1,371.32	\$26,055.08	19.000	EA	N	PLANTER, CONCRETE, 7-10 CUBIC FEET
0751 32 13	1	\$1,371.32	\$67,194.68	49.000	EA	N	PLANTER, CONCRETE, 11-20 CUBIC FEET
0751 32 14	1	\$1,371.32	\$15,084.52	11.000	EA	N	PLANTER, CONCRETE, 21-30 CUBIC FEET
0751 32 15	1	\$1,371.32	\$9,599.24	7.000	EA	N	PLANTER, CONCRETE, 31-40 CUBIC FEET
0751 37	1	\$1,060.00	\$6,360.00	6.000	EA	N	TRASH RECEPTACLE
0751 38 11	1	\$1,690.00	\$6,760.00	4.000	EA	N	BENCH, F&I, ALUMINUM
0999 16	4	\$15,750.00	\$63,000.00	4.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	4	\$3,300.00	\$207,900.00	63.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	4	\$6,769.23	\$88,000.00	13.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	30	\$34,496.24	\$1,931,789.21	56.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 8	1	\$39,093.70	\$39,093.70	1.000	LS	N	UTILITY WORK- JPA/UTILIT, COMMUNICATIONS
1050 16001	2	\$18.81	\$2,125.50	113.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002	3	\$13.00	\$11,974.79	921.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	3	\$17.94	\$13,275.91	740.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	4	\$15.75	\$700,353.39	44,467.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	2	\$24.97	\$571,016.05	22,867.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002	2	\$18.32	\$3,848.15	210.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003	1	\$13.40	\$18,090.00	1,350.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	2	\$30.41	\$74,871.20	2,462.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005	2	\$41.21	\$143,202.00	3,475.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202	2	\$18.08	\$8,861.00	490.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31203	1	\$232.00	\$2,784.00	12.000	LF	N	UTILITY PIPE- PVC, F&I 3"
1050 31204	3	\$33.50	\$53,170.52	1,587.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	4	\$48.58	\$45,426.27	935.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	4	\$30.56	\$228,237.96	7,468.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	2	\$44.56	\$4,991.20	112.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	3	\$42.57	\$602,792.30	14,160.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 31216	2	\$83.46	\$139,385.60	1,670.000	LF	N	UTILITY PIPE- PVC, F&I 16"
1050 31220	2	\$99.33	\$643,235.06	6,476.000	LF	N	UTILITY PIPE- PVC, F&I 20"
1050 31224	1	\$113.00	\$1,730,143.00	15,311.000	LF	N	UTILITY PIPE- PVC, F&I 24"
1050 31230	1	\$181.00	\$688,162.00	3,802.000	LF	N	UTILITY PIPE- PVC, F&I 30"
1050 41201	1	\$23.00	\$460.00	20.000	LF	N	UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 42208	3	\$36.73	\$73,947.22	2,013.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210	1	\$83.00	\$10,956.00	132.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212	2	\$69.80	\$83,196.50	1,192.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216	1	\$116.00	\$38,280.00	330.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 42224	1	\$188.00	\$66,552.00	354.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230	1	\$479.00	\$23,950.00	50.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236	1	\$279.00	\$27,342.00	98.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 61112	1	\$248.46	\$4,969.20	20.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 12"
1050 61120	2	\$224.58	\$270,397.00	1,204.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61130	2	\$265.30	\$495,321.80	1,867.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136	1	\$414.00	\$141,588.00	342.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142	1	\$650.00	\$231,400.00	356.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 42"
1055 11194	1	\$2,204.12	\$4,408.24	2.000	EA	N	UTILITY FITTING, F&I, CONC, SPE, 8.0-19.9"
1055 11195	1	\$2,204.12	\$4,408.24	2.000	EA	N	UTILITY FITTING, F&I, CONC, SPE, 20.0-19.9"
1055 11414	2	\$2,280.99	\$134,578.28	59.000	EA	N	UTILITY FITTING, F&I, DI/CI, ELBOW, 8-19.9"
1055 11415	1	\$2,398.30	\$21,584.70	9.000	EA	N	UTILITY FITTING, F&I, DI/CI, ELBOW, 20-49.9"
1055 11424	1	\$1,151.65	\$6,909.90	6.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11434	1	\$2,993.60	\$2,993.60	1.000	EA	N	UTILITY FITTING, F&I, DI/CI, REDUCER, 8-19.9"
1055 11444	1	\$545.34	\$4,362.72	8.000	EA	N	UTILITY FITTING, F&I, DI/CI, UNION, 8-19.9"
1055 11454	2	\$3,181.26	\$19,087.56	6.000	EA	N	UTILITY FITTING, F&I, DI/CI, CAP/PLG, 8-19.9"
1055 11595	1	\$1,326.00	\$1,326.00	1.000	EA	N	UTILITY FITTINGS, F&I, STEEL, SPEC, 20-49.9"
1055 31108	2	\$753.04	\$73,797.92	98.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110	1	\$1,012.00	\$2,024.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 10"
1055 31112	1	\$928.00	\$115,072.00	124.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 12"
1055 31116	1	\$1,454.00	\$45,074.00	31.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 16"
1055 31120	1	\$2,170.00	\$164,920.00	76.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 20"
1055 31124	1	\$3,716.00	\$434,772.00	117.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 24"
1055 31130	1	\$6,344.00	\$266,448.00	42.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 30"
1055 31208	1	\$739.00	\$2,217.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212	1	\$1,098.00	\$18,666.00	17.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31220	1	\$4,474.00	\$17,896.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224	1	\$4,704.00	\$51,744.00	11.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230	1	\$7,200.00	\$21,600.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308	1	\$758.00	\$4,548.00	6.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310	1	\$753.00	\$1,506.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312	1	\$1,029.00	\$1,029.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320	1	\$1,690.00	\$1,690.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324	1	\$3,215.00	\$3,215.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330	1	\$5,494.00	\$10,988.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336	1	\$6,238.00	\$12,476.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508	1	\$477.00	\$1,908.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512	1	\$710.00	\$4,970.00	7.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516	1	\$1,220.00	\$2,440.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520	1	\$1,583.00	\$4,749.00	3.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 20"

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 31524	1	\$3,042.00	\$6,084.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 51108	2	\$515.37	\$15,460.96	30.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	2	\$867.98	\$15,623.64	18.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51116	1	\$1,634.19	\$32,683.80	20.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 16"
1055 51120	1	\$2,155.59	\$8,622.36	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 20"
1055 51208	2	\$626.35	\$3,758.10	6.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	2	\$1,084.54	\$10,845.42	10.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51308	1	\$496.71	\$1,490.13	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 8"
1055 51312	1	\$739.12	\$2,217.36	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51316	1	\$1,233.67	\$1,233.67	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 16"
1055 51408	1	\$600.35	\$5,403.15	9.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51412	1	\$916.44	\$3,665.76	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51416	1	\$1,154.19	\$9,233.52	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 16"
1055 51420	1	\$2,007.08	\$2,007.08	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 20"
1055 51512	1	\$412.00	\$1,236.00	3.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 61542	1	\$5,320.00	\$10,640.00	2.000	EA	N	UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211	1	\$2,350.00	\$11,750.00	5.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212	1	\$7,425.00	\$7,425.00	1.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 15	1	\$4,208.00	\$4,208.00	1.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	2	\$4,000.23	\$68,003.84	17.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 21106	1	\$674.00	\$74,814.00	111.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21500	1	\$616.61	\$10,482.37	17.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 23102	1	\$1,130.00	\$11,300.00	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104	1	\$1,638.00	\$9,828.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106	1	\$2,618.00	\$2,618.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,385.00	\$27,080.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110	1	\$5,136.00	\$5,136.00	1.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112	2	\$5,352.52	\$133,813.00	25.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116	3	\$4,214.41	\$33,715.25	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120	2	\$7,473.49	\$74,734.94	10.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124	1	\$10,563.00	\$42,252.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130	1	\$17,788.00	\$106,728.00	6.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24101	1	\$891.06	\$3,564.24	4.000	EA	N	UTILITY FIXTURE, VALVE ASSY, F&I 1.5"
1080 24103	1	\$1,651.81	\$1,651.81	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 3"
1080 24104	2	\$1,290.55	\$9,033.82	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	2	\$1,865.10	\$9,325.52	5.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	3	\$1,864.99	\$35,434.82	19.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	2	\$2,268.50	\$4,537.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	3	\$3,141.80	\$150,806.30	48.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116	2	\$6,329.51	\$44,306.57	7.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 24120	1	\$12,638.00	\$227,484.00	18.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124	2	\$19,148.93	\$114,893.60	6.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130	1	\$28,600.00	\$228,800.00	8.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500	1	\$1,303.92	\$5,215.68	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 25102	1	\$1,237.00	\$2,474.00	2.000	EA	N	UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26104	1	\$3,188.86	\$12,755.44	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 4"
1080 26106	1	\$2,264.39	\$2,264.39	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 6"
1080 26108	2	\$3,575.51	\$21,453.05	6.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	2	\$4,297.08	\$38,673.72	9.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I 12"
1080 26116	2	\$3,940.51	\$19,702.56	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120	2	\$4,675.97	\$23,379.85	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124	1	\$5,798.00	\$57,980.00	10.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130	1	\$7,515.00	\$30,060.00	4.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26400	1	\$4,138.20	\$4,138.20	1.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, RELOCATE
1080 26500	1	\$4,293.76	\$12,881.28	3.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, ADJUST/M
1080 26600	1	\$2,104.00	\$33,664.00	16.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104	2	\$2,308.41	\$16,158.86	7.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106	2	\$3,165.95	\$9,497.86	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108	2	\$2,699.21	\$29,691.26	11.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110	1	\$3,019.00	\$3,019.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112	2	\$3,152.04	\$72,496.86	23.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 12"
1080 27116	2	\$7,974.82	\$103,672.62	13.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 16"
1080 27120	2	\$6,719.69	\$67,196.86	10.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 20"
1080 27124	1	\$5,550.00	\$16,650.00	3.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 24"
1080 27130	1	\$7,690.00	\$38,450.00	5.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 30"
1080 28108	1	\$152.99	\$917.94	6.000	EA	N	UTILITY FIXTURE- MECH JOINT SEP 8"
1080 28116	1	\$509.57	\$509.57	1.000	EA	N	UTILITY FIXTURE- MECH JOINT SEP 16"
1080 29104	2	\$103.18	\$7,016.32	68.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106	2	\$171.17	\$5,306.16	31.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108	2	\$231.78	\$36,852.56	159.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$456.00	\$456.00	1.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	2	\$303.80	\$44,962.42	148.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116	3	\$477.36	\$55,373.26	116.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120	3	\$1,130.93	\$154,938.00	137.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124	1	\$1,306.00	\$107,092.00	82.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130	1	\$2,556.00	\$166,140.00	65.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 33104	2	\$1,637.44	\$8,187.18	5.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106	1	\$3,010.00	\$3,010.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108	2	\$3,380.89	\$20,285.34	6.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 8"
1080 33110	1	\$5,154.00	\$5,154.00	1.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 10"

Florida Department of Transportation
Item Average Unit Cost
From 2017/02/01 to 2018/01/31

Contract Type: CC AREAS: 08
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 33112	2	\$7,495.04	\$29,980.15	4.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 12"
1080 33124	1	\$31,933.00	\$351,263.00	11.000	EA	N	UTILITY FIXTURE, PLUG VALVE, F&I 24"
1501 1	1	\$48,500.00	\$48,500.00	1.000	EA	N	LIFT STATION, SANITARY SEWER
1644116 08	1	\$4,119.76	\$4,119.76	1.000	EA	N	FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08	1	\$4,255.00	\$21,275.00	5.000	EA	N	FIRE HYDRANT, F&I, TRAF, 2 HOSE, 1PUMP, 6"
1644800	2	\$1,484.34	\$8,906.04	6.000	EA	N	FIRE HYDRANT, RELOCATE
1644900	1	\$1,402.00	\$2,804.00	2.000	EA	N	FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Weighted average is weighted on Quantity at the contract level.